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MHLONTLO LOCAL MUNICIPALITY

T1.1: TENDER INVITATION

Maintenance of Access Roads

PROJECT NAME CiDB CONTRACT ADVERT BRIEFING CLOSING
NUMBER
DATE DATE DATE
Provision of 3X 2 CEor 04/04/2023 | There will be | 26/05/2023
Plant and Higher no briefing
Machinery meeting any | 12HOO PM,
one with | Qumbu
clarity Foyer
seeking
EQS/PH/RAR/2023- questions
2024 shall contact
SCm/
Infrastructur
e Services on
the details
provided
below.

Suitably qualified, capable and experienced tenderers are hereby invited to tender for the above
projects. The municipality is seeking to appoint a panel of Five (6) bidders over a one-year period
starting from June 2023 to April 2024 for provision of plant and machinery. The machines shall be
utilized for all Mhlontlo rural roads in line with the municipal available budget and the approved

maintenance plan. Areas to be covered are the villages under Tsolo and Qumbu Towns.

The tender document will be available on www.etenders.gov.za and www.mhlontlolm.gov.za on 4th

/04/2023.

Tenderers must take particular note of the following:

e Tenderers are required to submit SARS Tax compliance status pin

MHLONTLO LM MM

Tender Notice and Invitation to Tender

T11-1



http://www.etenders.gov.za/
http://www.mhlontlolm.gov.za/

Tenders must declare performance guarantee as per contract

Tenderers are required to submit the Company Profile.

Tenderers are required to submit proof of registration with CIDB.

Tenderers must submit certified copy for B-BBEE certificate SANAS APPROVED OR SWORN
AFFIDAVIT to be considered for equity points.

Submit Joint Venture agreement in the case of joint venture.

Tenderers must submit all the requirement as per returnable schedules and must be
attached in a relevant page

Submit central supplier database (CSD) report not later than one month

Submit Proof of Municipal rates not later than one month

Failure to supply all supplementary information may result in the tender being deemed an
incomplete tender and will not be considered forward.

CONDITIONS OF THE TENDER

Mhlontlo Local Municipality Supply Chain Policy Management will apply.

The Council is not bound to accept the lowest or any tender and or part thereof and the
Council reserves the right to accept any tender in whole or in part.

All electronic, telegraphic, telefax, e-mail and late tenders will not be considered and tenders
not deposited in the tender box as prescribe in this notice will not be considered as well.
Mhlontlo local Municipality does not bind itself to accept the lowest proposal.

EVALUATION CRITERIA

Received Responsive bids will be evaluated based on the following:

e Stage 1- Functionality
e Stage 2- Price and Specific goals

The 80/20 preference system will be used as per SCM policy, where 80 points will be for
price and 20 for specific goals.

FUNCTIONALITY ASSESSMENT:

COMPETENCE TOTAL REQUIRED EVIDENCE SCORE

SCORE

MHLONTLO LM MM
Tender Notice and Invitation to Tender
T1.1-2




COMPETENCE TOTAL REQUIRED EVIDENCE SCORE
SCORE
Proof of ownership machines at-east | 50
three of each of the following
(Grader, roller, water tanks, set of 4x
Availability of Plant and trucks, Excavator &TLB)
Equipment
Proof of ownership of the machines | 35
Note: Proof of at-least two of each of the following
ownership the firm’s 50 (Grader, roller, water tanks, set of 4x
equipment must be trucks, Excavator & TLB)
attached and failure to
Leasing with proof of all the above 25
do so will result in
forfeiting the plant
points
None of the above 0
Company experiences Five (5) projects upwards 25
in terms of projects
Four Projects 20
completed
Three projects 15
25
Two projects 10
One project 5
None of the above 0
Road worthiness of Proof of Machinery Licencing 10
the Machinery and the
o Proof of Drivers licences/operations | 15
Qualifications 25
licence for the operators
Personnel
None of the above 0

MHLONTLO LM MM
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COMPETENCE TOTAL REQUIRED EVIDENCE SCORE
SCORE
TOTAL 100 Minimum 70

Only Bidders who score 70% or more on Stage 1 would be evaluated further and eligible forward

Preferential Procurement Regulations, 2011 Pertaining to the MFMA will apply.

80 points for price

20 points for specific goals

Means of verification

Points allocation

HDI -Equity
ownership

the municipality is going to use RACE OR NATIONALITY as
means of verification and thus prospective service
providers will be required to provide a copy of ID COPY
as a proof in order to claim points for specific goals

Youth-Enterprise 18-
35 years (MLM)

the municipality is going to use AGE as means of
verification and thus prospective service providers will
be required to provide a copy of ID COPY AND CSD as a
proof in order to claim points for specific goals

Women-Equity
ownership

the municipality is going to use GENDER OR SEX as
means of verification and thus prospective service
providers will be required to provide a copy of ID COPY,
CK and CSD as a proof in order to claim points for
specific goals

Disability-Equity
ownership

the municipality is going to use MEDICAL CERTIFICATE as
means of verification and thus prospective service
providers will be required to provide a copy of MEDICAL
CERTIFICATE and CSD as a proof in order to claim points
for specific goals

Rural Enterprise

the municipality is going to use PROOF OF RESIDENCE
FROM TRADITIONAL LEADER OR WARD COUNCILLOR OR
as means of verification and thus prospective service
providers will be required to provide a copy of PROOF
OF RESIDENCE AND CSD as a proof in order to claim
points for specific goals

MHLONTLO LM MM
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Sealed tenders, endorsed with the corresponding tender number and description, must be placed
in the tender box at Mhlontlo Local Municipality in Qumbu offices not later than 12h00 on 26"
May 2023, after which the tenders will be opened in public.

All tenders shall hold good for 90 days after tender closing date. The Council is not bound to
accept the lowest or any tender and or part thereof and the Council reserves the right to accept
any tender in whole or in part. All electronic, telegraphic, telefax, e-mail and late tenders will not
be considered and tenders not deposited in the tender box as prescribe in this notice will not be
considered as well.

For enquiries regarding bid documents, please contact Ms B. Jarha @047 553 7000.
For technical enquiries please contact the Technical Services of Mhlontlo Local Municipality, Mr. L.
Ntaba @ 047 553 7000/ 047 542 0192

Municipal Manager

Mr L Ndabeni

Mhlontlo Local Municipality
P.O. Box 31

Qumbu

5180

MHLONTLO LM MM
Tender Notice and Invitation to Tender
T1.1-5



MUNICIPAL BIDDING DOCUMENTS

MBD 4

DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statel.

Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or
their authorised representative declare their position in relation to the evaluating/adjudicating
authority.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.2 Identity NUMDE: ... e
3.3 Position occupied in the Company (director, trustee, shareholder?):

3.4 Company Registration NUMDEr: ... ... e
3.5 Tax Reference NUMDET: .. ... e
3.6 VAT Registration Number: ...
3.7 The names of all directors / trustees / shareholders members, their individual

identity numbers and state employee numbers must be indicated in paragraph
4 below.

1 MSCM Regulations: “in the service of the state” means to be —

@)

(b)
(c)
(d)

(e)
®

a member of —
(i) any municipal council;
(ii) any provincial legislature; or
(iiif) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of
1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management
of the company or business and exercises control over the company.



3.8 Are you presently in the service of the state?.........cccoviiiiiiii e, YES /NO

3.8.1If yes, furnish partiCulars. ..............ooiiiiii

3.9 Have you been in the service of the state for the past twelve months? ................. YES /NO

3.10 Do you have any relationship (family, friend, other) with persons in
the service of the state and who may be involved with the evaluation

and or adjudication of this bid? ... i

3.11  Are you, aware of any relationship (family, friend, other) between any other bidder and any
persons in the service of the state who may be involved with the evaluation and or

adjudication of this Did?.........coo i e YES /NO

3.12  Are any of the company’s directors, trustees, managers, principle shareholders or
stakeholders in service of the State?.........coooiiiiiiiiiii e YES / NO

3.12.1 If yes, furnish partiCulars ... e

3.13  Are any spouse, child or parent of the company’s directors, trustees, managers, principle
shareholders or stakeholders in service of the state?.........ccccccveveeeiiiiiiicciiiieneen. YES /NO

3.13.1 If yes, furnish particulars........... ...

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders
of this company have any interest in any other related companies or business whether or not

they are bidding for thisS CONraCT?.........ooii i YES / NO

3.14.1 If yes, furnish particulars.......... ...



4, Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
......... Sighature Date
............ Capacny mmmlilameof .



4.1

MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN

MANAGEMENT PRACTICES

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in
ensuring that when goods and services are being procured, all reasonable steps are
taken to combat the abuse of the supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system
or committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the

Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Item Question Yes | No

Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Yes No
Suppliers as companies or persons prohibited from doing business with the public sector? I:‘ I:‘

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by clicking
on its link at the bottom of the home page.

411

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters Yes | No
in terms of section 29 of the Prevention and Combating of Corrupt Activities |:| |:|
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.



http://www.treasury.gov.za/
http://www.treasury.gov.za/

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes | No
court of law outside the Republic of South Africa) for fraud or corruption |:| |:|
during the past five years?

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes | No
municipal charges to the municipality / municipal entity, or to any other |:| |:|

municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or | Yes | No
any other organ of state terminated during the past five years on account of |:| |:|
failure to perform on or comply with the contract?

4.7.1 | Ifso, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) «cutvitiiiiiiiiiiiiiiiiiiiiiieniecncncenenes
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM IS TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT,

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Position Name of Bidder



MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids? invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified under
any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and
must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed

any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging

is, therefore, an agreement between competitors not to compete.



MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying quotation:

(Quotation Number and Description)

in response to the invitation for the quotations made by:

Mhlontlo Local Municipality

do hereby make the following statements that | certify to be true and complete in every respect.

| certify, on behalf of: that:
(Name of Bidder)

1. Ihave read and | understand the contents of this Certificate;

2.l understand that the accompanying quotation will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying quotation,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying quotation has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying quotation, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(&) has been requested to submit a quotation in response to this invitation for quotations;

(b) could potentially submit a quotation in response to this invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder



MBD 9

6. The bidder has arrived at the accompanying quotation independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium® will not be construed as

collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(@) prices;
(b)  geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a quotation;
(e) the submission of a quotation, which does not meet the specifications and conditions of
this invitation; or

)] submitting a quotation with the intention not to win the quotation.

8. In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars

of the products or services to which this invitation to quote relates.

9. The terms of the accompanying quotation have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official quotation opening

or of the awarding of the quotation.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



10.

MBD 9

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder



MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS
PRICE 80
20
SPECIFIC GOALS
Total points for Price and SPECIFIC GOALS 100

Page 1 of 5
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1.6

3.

3.1.

Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—-Pmi

Ps=80(1-"20) or Ps=90(1-"20 )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

Page 2 of 5



3.2.

3.2.1.

Where

4.1.

4.2.

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps = 80 (1 4T ) or Ps = 90 (1 4 IETm )

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Page 3 of 5



Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

The specific goals
allocated points in
terms of this tender

Number of
points

allocated
(90/10
system)

(To be
completed by
the organ of

state)

Number of
points

allocated
(80/20
system)

(To be
completed
by the organ
of state)

Number of
points
claimed

(90/10
system)

(To be
completed
by the
tenderer)

Number of
points
claimed
(80720
system)

(To be
completed
by the
tenderer)

4.3.
4.4,
4.5,

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm

Company registration NUMDET: ... e

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]
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4.6.

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iif) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e
DA T . e

ADDRESS:

Page 5 of 5



MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

T1.2 Tender Data

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
standard conditions of tender. Each item of data given below is cross-referenced to the clause in the Standard Conditions

of Tender to which it mainly applies.

The additional conditions of tender are:

Clause
number

F.1.1
F.1.2

F.2.1

Tender Data

The employer is MHLONTLO LOCAL MUNICIPALITY

The tender documents issued by the employer comprise:
T1.1 Tender notice and invitation to tender
T1.2 Tender data

T2.1 List of returnable documents

T2.2 Returnable schedules

Part 1: Agreements and contract data
C1.1 Form of offer and acceptance

C1.2 Contract data

C1.3 Form of Guarantee

Part 2: Pricing data

C2.1 Pricing instructions

C2.2 Activity schedules / Bills of Quantities
Part 3: Scope of work

C3 Scope of work

Part 4: Site information

C4 Site information

Only those tenderers who are registered with the CIDB or are capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor

grading designation determined in accordance with the sum tendered for a civil engineering class of

construction work, are eligible to submit tenders.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the civil engineering class of construction
work; and

3. the combined contractor grading designation calculated in accordance with the Construction

Industry Development Regulations is equal to or higher than a contractor grading designation

determined in accordance with the sum tendered for a civil engineering class of construction work.
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F.2.1 The following tenderers who are registered with the CIDB, or are capable of being so registered prior
to the evaluation of submissions, are eligible to submit tenders:
a) contractors who have a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a civil engineering
class of construction work;

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB,;

2. the lead partner has a contractor grading designation in the civil engineering class of construction
work; and

3. the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a civil engineering class of construction work.

F.2.1 Only those tenderers who are registered with the CIDB or are capable of being so prior to the
evaluation of submissions, in a civil engineering class of construction work and are registered with the
CIDB as having a track record, are eligible to submit tenders.

F.2.7 The arrangements for a compulsory site meeting are as stated in the Tender Notice and Invitation to
Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to
and tenders will be received only from those tendering entities appearing on the attendance list.

F.2.12 If tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements, the details of
which may be obtained from the Employer’s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as well as
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the
degree to which the alternative complies with the Employer’s standards and requirements and to
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical
sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions
in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full
responsibility and liability that the alternative offer complies in all respects with the Employer’s
standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the
alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed design
before it is constructed.

F.2.13.3  Parts of each tender offer communicated on paper shall be submitted as original, plus O copies.

F.2.13.5 The employer’'s address for delivery of tender offers and identification details to be shown on each
F2.15.1 tender offer package are:
Bid Box at the
Offices of the Mhlontlo Local Municipality
96 Lungile General Mabindla Street
TSOLO
5180

F.2.13 A two-envelope procedure will not be followed.
F.3.5

F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.
F.2.16 The tender offer validity period is 90 days.

F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all management
and supervisory staff that will be employed to supervise the labour-intensive portion of the works
together with satisfactory evidence that such staff members satisfy the eligibility requirements.
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F.2.23

F.3.4

F.3.11
F.3.11.7

F3.13.1

F.3.18
F8.6.1.1

The tenderer is required to submit with his tender:

1) a Certificate of Contractor Registration issued by the Construction Industry Development Board.
2) where the tendered amount inclusive of VAT exceeds R 10 million:

i)

i)

ii)

iv)

audited annual financial statement for 3 years, or for the period since establishment if
established during the last 3 years, if required by law to prepare annual financial
statements for auditing;

a certificate certifying that the tenderer has no undisputed commitments for municipal
services towards a municipality or other service provider in respect of which payment is
overdue for more than 30 days;

particulars of any contracts awarded to the tenderer by an organ of state during the past
five years, including particulars of any material non-compliance or dispute concerning the
execution of such contract;

a statement indicating whether any portion of the goods or services are expected to be
sourced from outside the Republic, and, if so, what portion and whether any portion of
payment from the municipality or municipal entity is expected to be transferred out of the
Republic.

Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture

formation,
partner.

such tenderers must submit the Certificates of Contractor Registration in respect of each

Tenders will be opened immediately after the closing time for tenders at Mhlontlo Local
Municipality, 96 Lungile General Mabindla Street, TSOLO, 5180.

The procedure for the evaluation of responsive tenders is Method 2

The financial offer will be scored using Formula 2 (option 1) in Table F.1 of the Standard Conditions of
Tender (Section T1.3 of this document) where the value of W1 is:

1) 90 where the financial values inclusive of VAT of all responsive tenders received are in
excess of R50 000 000, or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers is
equal to or less than R50 000 000.

Tender offers will only be accepted if:

a) the tenderer’s tax matters have been declared by the South African Revenue Service to be in
order;

b) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of
the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector;

d) the tenderer has not:

i) abused the Employer’'s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect;

and

e) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest
which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially compromise the tender process.

The number of paper copies of the signed contract to be provided by the employer is one.

Insurance of the work, Plant intended for incorporation in the Works, and of all materials on the Site
intended for incorporation in the Works against damage or physical loss arising from whatever
caused ( Except the causes set out in Clause 8.3.1), for the period for which the contractor is
responsible for the Works in terms of Clause 8.2.1).

MHLONTLO LM MM
Tender Data
T1.2-3



Annexure: Standard Conditions of Tender

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction
Procurement)

F.1 General
F.1.1 Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their
dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously
and with integrity, and behave equitably, honestly and transparently.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation
purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions apply:

a) comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all unconditional
discounts and any other tendered parameters that will affect the value of the financial offer have been taken
into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the tender process; and

c) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or
the award of a contract arising from a tender offer to the detriment of the employer, including collusive
practices intended to establish prices at artificial levels
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F.1.4

F.1.5

F.1.51

F.1.5.2

d) quality (functionality) means the totality of features and characteristics of a product or service that bear on
its ability to satisfy stated or implied needs

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in
a form that can be read, copied and recorded. Writing shall be in the English language. The employer shall not
take any responsibility for non-receipt of communications from or by a tenderer. The name and contact details of
the employer’s agent are stated in the tender data.

The employer’s right to accept or reject any tender offer

The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may
cancel the tender process and reject all tender offers at any time before the formation of a contract. The
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but will give
written reasons for such action upon written request to do so.

The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection of all
responsive tender offers re-issue a tender covering substantially the same scope of work within a period of six
months unless only one tender was received and such tender was returned unopened to the tenderer.
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F.2

F.2.1

F.2.2

F.2.3

F.2.4

F.2.5

F.2.6

F.2.7

F.2.8

F.2.9

F.2.10

F.2.10.1

F2.10.2

F.2.10.3

F.2.10.4

Tenderer’s obligations
Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any
of his principals, is not under any restriction to do business with employer.

Cost of tendering

Accept that the employer will not compensate the tenderer for any costs incurred in the preparation and
submission of a tender offer, including the costs of any testing necessary to demonstrate that aspects of the
offer satisfy requirements.

Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days
before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax
(VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable 14 days before the closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.
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F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions issued by the

employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all
such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1

F.2.12.2

F.2.13

F.2.131

F.2.13.2

F.2.13.3

F.2.13.4

F.2.13.5

F.2.13.6

F.2.13.7

F.2.13.8

F.2.14

F.2.15

F.2.151

F.2.15.2

Submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. The alternative tender offer is to be submitted with the main tender
offer together with a schedule that compares the requirements of the tender documents with the alternative
requirements the tenderer proposes.

Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

Submitting a tender offer

Submit a tender offer to provide the whole of the works, services or supply identified in the contract data and
described in the scope of works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing in black ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with an English translation of any documentation in a language other than English, and the
parts communicated electronically in the same format as they were issued by the employer.

Sign the original and all copies of the tender offer where required in terms of the tender data. The employer
will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents
listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable
documents in an envelope marked “technical proposal”’. Each envelope shall state on the outside the
employer’s address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

Seal the original tender offer and copy packages together in an outer package that states on the outside only
the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the form,
required, may be regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender offer at the address specified in the tender data not later than the
closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. The employer
shall not accept tender offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the
tender data.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements
of these conditions of tender apply equally to the extended deadline.
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F.2.16

F.2.16.1

F.2.16.2

F.2.17

Note:

F.2.18

F.2.18.1

F.2.18.2

F.2.19

F.2.20

F.2.21

F.2.22

F.2.23

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the
tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period.

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of
tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by
the adjustment of certain rates or item prices (or both). No change in the total of the prices or substance of the
tender offer is sought, offered, or permitted. The total of the prices stated by the tenderer shall be binding upon
the tenderer.

Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.

Provide other material

Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s
commercial position (including notarized joint venture agreements), prefej5rencing arrangements, or samples of
materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for
submission stated in the employer’s request, the employer may regard the tender offer as non-responsive.
Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender
data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the
contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue
the contract.

Return of other tender documents

If instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity
period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
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F.3

F.3.1

F.3.2

F.3.3

F.3.4

F.3.4.1

F.3.4.2

F.3.4.3

F.3.5

F.3.5.1

F.3.5.2

F.3.6

F.3.7

The employer’s undertakings
Respond to clarification

Respond to a request for clarification received up to five working days before the tender closing time stated in
the Tender Data and notify all tenderers who drew procurement documents.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period
from the date that tender documents are available until seven days before the tender closing time stated in the
Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the
Employer may grant such extension and, shall then notify all tenderers who drew documents.

Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the
tender data, the name of each tenderer whose tender offer is opened, the total of his prices, preferences claimed
and time for completion, if any, for the main tender offer only.

Make available the record outlined in F.3.4.2 to all interested persons upon request.
Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal
of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the
tender data and announce the name of each tenderer whose technical proposal is opened.

Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open
only the financial proposals of tenderers, who score in the quality evaluation more than the minimum number of
points for quality stated in the tender data, and announce the score obtained for the technical proposals and the
total price and any preferences claimed. Return unopened financial proposals to tenderers whose technical
proposals failed to achieve the minimum number of points for quality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and

instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.
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F.3.8

F.3.8.1

F.3.8.2

F.3.9

Test for responsiveness

Determine, on opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's
opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Arithmetical errors

F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following manner:

F.3.9.2

F.3.10

F.3.11

a) Where there is a discrepancy between the amounts in figures and in words, the amount in words shall
govern.
b) If bills of quantities (or schedule of quantities or schedule of rates) apply and there is an error in the

line item total resulting from the product of the unit rate and the quantity, the line item total shall govern and
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal point in the unit
rate, the line item total as quoted shall govern, and the unit rate shall be corrected.

C) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer
will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the
tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his arithmetical
errors in the manner described in F.3.9.1.

Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the
tender offer.

Evaluation of tender offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate it using the tender evaluation method that is indicated in the Tender Data and
described below:

F.3.11.1 & | The procedure for the evaluation of responsive tenders is Method 2 (Financial Offer and
F.3.11.2 | Preferences):

a) Price/Financial

Score the financial offers of remaining responsive tender offers using the following formula:

Nro =Wi1xA where:

Nro = the number of tender evaluation points awarded for the financial offer.

W1 = the maximum possible number of tender evaluation points awarded for the financial offer and
equals:

i) 90 where the financial value inclusive of VAT of all responsive tenders received is in excess of R1
000,000 or

80 where the financial value inclusive of VAT of one or more responsive tender offers equals or is less than

R1 000,000.666
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A = a number calculated using either formulas 1 or 2 below, whichever is relevant.

Formula | Comparison aimed at achieving Option 1 Option 2
1 Highest price or discount A= (1+ (P—-Pm)) A=P/Pm
Pm
2 Lowest price or percentage commission/ | A= (1 - (P—Pm) A=Pm/P
fee Pm
where:
Pm the comparative offer of the most favourable tender offer.

P = the comparative offer of tender offer under consideration.

b) Preference
Up to 100 minus W3 tender evaluation points will be awarded to Tenderers who are found to be
eligible for the preference points claimed.

F.3.11.3

The quality criteria, minimum and maximum score in respect of each of criteria shall be as follows:

Minimum Maximum
Quality criteria Sub-criteria number of number of
points points
Availability of key (major) plant and equipment 7 10
Contract
7 10
Contract execution and quality programme
Quality Plan 7 10
and Control
General 7 10
Experience of the key staff (assigned personnel) in | qualifications
relation Adequacy for
to the scope of work the 7 10
assignment
Experience with respect to specific aspects of the 35 50
project / comparable projects
Possible score for quality 70 100

Quality shall be scored independently by not less than three evaluators as detailed below. Scores of 40, 70,
90 or 100 shall be allocated to each of the criteria and sub-criteria based on the indicators contained in these
schedules. NB: A score of zero shall be allocated where no information is provided for evaluation.

The scores of each of the evaluators shall then be averaged and then totalled to obtain the final score for
quality. To qualify to be considered further, a Tenderer must score at least a total score higher than or
equal to the minimum number of points for quality as shown above. Submissions that do not meet
these criteria will not be considered in further evaluations and thus declared non-responsive.

The scoring of the Tenderer's Availability of key (major) plant and equipment will be as follows (NB:
Ownership of plant and equipment will only be accepted if a verifiable list of assets shows such plant
and equipment. Assurance of availability/use of hired plant and equipment shall only be considered
acceptable if there is a firm undertaking from a plant hire company that, should the bidder be
successful in this Bid, the plant hire company will provide the listed plant and equipment. Such
undertaking shall also include a list of equipment that would be availed to the bidder upon success of
its Bid. A mere list of plant and equipment to be hired will not suffice.):
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Poor
(score 40)

Tenderer does not own any (primary and secondary) of the required key (major)
plant and equipment, and cannot assure use of hired plant and equipment during
the contract period.

Satisfactory

Tenderer owns primary required key (major) plant and equipment or can

(score 100)

(score 70) guarantee use of primary required key (major) plant and equipment for duration
of the contract period, but DOES NOT own secondary required key (major) plant
and equipment, and CANNOT assure use of hired plant and equipment during
the contract period.

Good Tenderer owns ALL (primary and secondary) required key (major) plant and

(score 90) equipment or can guarantee use of ALL (primary and secondary) required key
(major) plant and equipment for duration of the contract period.

Very good Tenderer owns primary and secondary that are more advanced and efficient than

the required primary and secondary key (major) plant and equipment or can
guarantee use of such advanced primary and secondary plant and equipment for
duration of the contract period.

The scoring of the

Contract execution and quality plan (method statement) shall be as follows:

Contract Programme Quality Plan

Poor
(score 40)

The activity schedule omits important
tasks or the timing of the activities
and correlation among them are
inconsistent with project deliverables.
There is lack of clarity and logic in
the sequencing.

The quality approach and/or
methodology are poor/is unlikely to
satisfy project objectives or
requirements. The Tenderer has
misunderstood certain aspects of the
Scope of Work and/or does not deal
with the critical aspects of the project.

Satisfactory

All key activities are included in the The quality approach is generic and not

(score 100)

(score 70) activity schedule, but are not tailored to address the specific project
detailed. There are minor objectives and requirements. The quality
inconsistencies between timing and plan does not adequately deal with the
project deliverables. critical characteristics of the projects.

Good The work plan fits the project The quality plan is specifically tailored to

(score 90) deliverables well; all important the critical characteristics of the
activities are indicated in the activity projects.
schedule and their timing and
sequencing is appropriate and
consistent with project objectives and
requirements. There is a fair degree
of detail that facilitates understanding
of the proposed work plan.

Very good Besides meeting the “good” rating, Besides meeting the “good” rating, the

decision points and the sequencing
and timing of activities are very well
defined, indicating that the Tenderer
has optimized the use of resources.
The work plan permits flexibility to
accommodate contingencies.

important quality issues are approached
in an innovative and efficient way,
indicating that the Tenderer has
outstanding knowledge of state-of-the-
art approaches.

The scoring of the experience of key personnel will be as follows:

General qualifications
(Greater weighting will
be given to the team
leader)

Adequacy for the
assignment

(Greater weighting will
be given to the team
leader)

Knowledge of issues
pertinent to the project
(Greater weighting will
be given to the team
leader)

Poor
(score 40)

Key staff have limited
levels of general
experience.

Key staff have limited
levels of project specific
education, training and
experience.

Key staff have limited
experience of issues
pertinent to the project.
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Satisfactory Key staff have Key staff have Key staff have
(score 70) reasonable levels of reasonable levels of reasonable experience
general experience. project specific of issues pertinent to the
education, training and project.
experience.
Good Key staff have extensive | Key staff have extensive | Key staff have extensive
(score 90) levels of general levels of project specific | experience of issues
experience. education, training and pertinent to the project.
experience.
Very good Key staff have Key staff have Key staff have
(score 100) outstanding levels of outstanding levels of outstanding experience
general experience. project specific of issues pertinent to the
education, training and project.
experience.

The scoring of the Tenderer’'s experience will be as follows (* NB — similar project refers to projects
involving the construction of roads):

Poor
(score 40)

Tenderer has limited experience (has handled individual similar projects* of

less than 75% of the estimated value of the Works).

Satisfactory

Tenderer has handled individual similar projects* of the range over 75% to

(score 100)

individual similar projects* in excess of 120% of the estimated value of the

Works).

(score 70) 100% of the estimated value of the Works, or has handled only one similar
project of up to the estimated value of this Contract.

Good Tenderer has handled individual similar projects* of the range over 100% to

(score 90) 120% of the estimated value of the Works.

Very good Tenderer has outstanding experience in projects of a similar nature (has handled

F.3.11.3 Scoring quality (functionality)

F.3.12

Score quality in each of the categories in accordance with the Tender Data and calculate total score for quality.

Insurance provided by the employer

If requested by the proposed successful tenderer (in writing), submit for the tenderer's information the policies
and/or certificates of insurance which the conditions of contract identified in the contract data, require the

employer to provide.
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F.3.13 Acceptance of tender offer

F.3.13.1 Accept tender offer only if the tenderer complies with the legal requirements stated in the Tender Data.

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning
one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender data,
or agreed additional period. Providing the form of offer and acceptance does not contain any qualifying
statements, it will constitute the formation of a contract between the employer and the successful tenderer as
described in the form of offer and acceptance.

F.3.14 Notice to unsuccessful tenderers

After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that
their tender offers have not been accepted.

F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as part
of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents,

c) other revisions agreed between the employer and the successful tenderer, and
d) the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as
possible after the date of the employer's signing of the form of offer and acceptance (including the schedule of
deviations, if any). Only those documents that the conditions of tender require the tenderer to submit, after
acceptance by the employer, shall be included.

F.3.17 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is
signed.

F.3.18 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

PART T2: RETURNABLE DOCUMENTS

T2.1 List of Returnable Documents

T2.2 Returnable Schedules
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

T2.1: LIST OF RETURNABLE DOCUMENTS

The following documents are to be completed and returned as they constitute the tender. Whilst many of the
returnables are required for the purpose of evaluating the tenders, some will form part of the subsequent
contract, as they form the basis of the tender offer. For this reason, it is very important that tenderers return
all information requested.

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES
(included hereafter for completion)

Schedule : 1A Authority for Signatory

Schedule : 1B Certificate of Attendance at Clarification Meeting

Schedule : 1C  Record of Addenda to Tender Documents

Schedule : 1D  Personnel Schedule

Schedule : 1IE  Schedule of Plant and Equipment available for the contract
Schedule : 1F  Schedule of Tenderer’s experience

Schedule : 1G  Estimated Monthly Cash-flow

Schedule : 1H  Schedule of Proposed Sub contractors

Schedule : 1l ABE Declaration Affidavit

Schedule : 1J  Confirmation of Affirmable Business Enterprise / Priority Enterprise / Local Enterprise
Registration

Schedule : 1K Compulsory Enterprise Questionnaire

Schedule : 1L Particulars of Tenderer

Schedule : IM  General Technical information

Schedule : 1IN  Information required by MHLONTLO LOCAL MUNICIPALITY

2. OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES (to be
attached with submission)

Schedule : 2A°  Documents of Incorporation
Schedule : 2B SARS Tax Pin

Schedule : 2C  Preliminary Health and Safety Plan
Schedule : 2D  Project Methodology

Schedule : 2E  Proof of CIDB grading

Schedule : 2F  B-BBEE Certificate
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3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT
(to be attached with submission)

Schedule : 3A  Curriculum Vitae of Personnel

4. OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE
CONTRACT (included hereafter for completion)

Cl.1: Form of Offer and Acceptance

Cl.2: Contract Data (Part 1 & Part 2)

C1.3: Form of Guarantee

c2.1 Pricing Instructions

Cc2.2 Bill of Quantities

c2.3 Daywork Schedule

MHLONTLO LM MM
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1A : AUTHORITY FOR SIGNATORY

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the
certificate set out below for the relevant category.

A B C D E
Company Partnership Joint Venture Sole Proprietor Close Corporation
A. Certificate for Company

(copy attached) taken on ........ccccceeeeiiiiiiiieineeee e 20..., MI/IMS oo
acting in the capacity of .........ccoooveiiiiiiiiiiiiccecec, , was authorized to sign all documents in

connection with this tender and any contract resulting from it on behalf of the company.

As witnesses:

1. Chairman
2. Date
B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as .........ccccccoviiiiiiiieeinniiiieee.

................................................... hereby authorize MIIMS ..., oo

acting in the capacity Of .........cc. i to sign all documents in connection
with the tender for Contract ....... .cccoooeeviniiieiei e and any contract resulting from it on
our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE : This certificate is to be completed and signed by all of the key partners upon whom rests

the direction of the affairs of the Partnership as a whole
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Certificate for Joint Venture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms
..................................................... , authorised signatory of the company .........cccccccvvveeeeeiiiiciiieeeeeenn,
..................................................... , acting in the capacity of lead partner, to sign all documents in
connection with the tender offer for Contract ..............cccee...... and any contract resulting from it on our
behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized
signatories of all the partners to the Joint Venture.

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME & CAPACITY

Certificate for Sole Proprietor

L e hereby confirm that | am the sole owner of the business trading as

As witnesses:
Signature : Sole owner

Date

Certificate for Close Corporation

We, the undersigned, being the key members in the business trading as ........cccccccoeecvvivereeeniniccinnnn,

...................................................................... hereby authorize Mr/MS ...,

acting in the capacity of ........cccccceveeiiiiinnnen, , to sign all documents in connection with the tender for
CONLFACE ..eeiiiieiiiiiiieee e and any contract resulting from it on our behalf.
NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be completed and signed by all of the key-partners upon who rests the
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direction of the affairs of the Partnership as a whole.

MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1B : CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

This is to certify that

.............................................................................................................................................................. (Tenderer)

) (address)

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or
matters incidental to doing the work specified in the tender documents in order for us to take account of

everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

NAME e Signature .o
CaAPACILY oo
NAME e Signature .o
CaAPACILY oo

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely:
NAME e SIgnature .o

CapAaCILY e Date & TIME  ....eeeviiiiiiiiiiiieie e
MHLONTLO LM MM
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1C : RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer :

No. Date Title or Details

1.

9.

10.

Attach additional pages if more space is required.

SIgNEA Date
NAME e POSITION  .eeeee e
B =110 (] (]
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1D : PERSONNEL SCHEDULE

Job Description Non-Local Local

Contract Manager

Site Agent

Quantity Surveyor

Surveyors

General Foreman

Foremen

Community Officers

Clerks

Operators

Bricklayers

Learner Bricklayers

Steel fixers

Watchmen

Gang Bosses

Pipe Layers

Labourers

* Other

* Other

* Other

* To be filled in by Tenderer

SIgNEA Date e
NAME e POSItION e,
BT 00 [T (=1 T

MHLONTLO LM MM
Returnable Schedules
T2.2-6



MHLONTLO LM MM
Returnable Schedules
T2.2-7



MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1E : SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that I/we presently own or lease and will
have available for this contract or will acquire or hire for this contract if my/our tender is accepted.

(@) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, Size, Capacity, etc

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is
acceptable.

Quantity Description, Size, Capacity, etc

Attach additional pages if more space is required.

SIgNed Date e
NAME e POSItION e,
Tenderer
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1F : SCHEDULE OF TENDERER’S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves:

Employer, contact person Value of Work Date
prOYer, P Description of Contract Inclusive of VAT
and telephone number Completed
(Rand)
SIgNed Date e
NAME POSItION e
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1G : ESTIMATED MONTHLY CASH-FLOW

The Tenderer shall state below the estimated value of work to be completed every month, based on his
preliminary programme and his tendered unit rates.

The amounts for Contingencies and Contract Price Adjustment must not be included. The Tenderer must
make note of any cash-flow restrictions.

MONTH VALUE
1
2
3
4
5
6
7
8
9
10
TOTAL
SIgNed Date e
NAME e POSItION
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1H: SCHEDULE OF PROPOSED SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors to work on this contract.

If we are awarded the contract we agree that this notification does not change the requirement for us to
submit the names of proposed Subcontractors in accordance with requirements in the contract for such
appointments. If there are no such requirements in the contract, then your written acceptance of this list shall
be binding between us.

No.

Name and Address of

Proposed Subcontractor Nature and Extent of Work

Previous Experience with
Subcontractor

............................................................. Date

............................................................. Position

MHLONTLO LM MM
Returnable Schedules
T2.2-11




MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 11: ABE DECLARATION AFFIDAVIT

Name of ABE Firm

a)
b)
c)
d)
e)
f)
9)
h)

)

Postal Address L ettt eeeeeeeeeEEeeeeeeeeeoaaeMMbeeeeeeeeeiaaeEEEeeeeeeeeeaaahaeeeeeeeeeeaaabeeeeeeeeeeaaanbrareeeeeeeaannnrees
Physical Address PP PP O PP RRPTP P
Telephone PP RRPUPPRPPPPN
Fax L ettt eeeteeeeeeeieeeeeeeeaieeeteeseseesseeteatettnetet ettt et arraannaas
e-mail TP UPPRTPR
Contact Person L ettt e et e et et eeeeaeeeeaeeetaeeeeaeeeaeeeteeeeaeeeteeteae e et et araaannnas
Company registration NUMDET ...
Company/enterprise income tax reference NUMbDEI. ... . i e e,
VAT Registration NUMDEI e e s e e e e e e e ettt e e e e e e e e e e saabtaaaeaeeaaeesnrees

Type of firm
(Tick one box)

Partnership

One-person business/sole trader
Close corporation

Company

(Pty) Limited

0000 DO

What is the enterprise’s annual average turnover (excl. VAT) during the lesser of the period for which
the business has been operating or the previous three financial years: R.........ccccoccviiiiiiiiii i

NOTE: In the case of professional service providers, the turnover is to exclude any turnover generated in respect of out sourced
activities which the enterprise does not have the in-house competence and expertise to perform.
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4, Company classification
(Tick one box)

a Contractor who generates more than 75 % of turnover as a Prime Contractor

Q Contractor who generates less than 25 % of turnover as a Prime Contractor
(i.e. a subcontractor)

Q Labour-only subcontractors
a Manufacturer
Q Supplier
a Professional service provider
Q Other service providers e.g. transporter
5. Date on which the enterprise was eStabliSNEA? .........c.uiiiiiiiii e

6. List all partners, proprietors and shareholders by name, identity number, citizenship, PDI status and
ownership, as relevant.

NAME IDENTITY CITIZEN- PDI* DATE OF % VOTING
NUMBER SHIP (YES/NO) * OWNERSHIP OWNED %

NOTE: Where owners are themselves a company or partnership, identify the ownership of the holding

7. Street addresses of all facilities used by the firm (e.g. warehouses, storage spaces, offices etc.)

Address Eacility

2% PP PR PP PRPRPRTRTRRRTRN

22572

S TP TP PR PP PR PRPRPRTRTRRRTRN
8. Do you share any facilities? O VYES O NO (Tick one box)

If YES; WhICh fACIlItIE@S @re@ SNAIEA? ..oeeeiiiiiieieee et e e et e e e et e e e et e e s s et eseaaa e e s st e e eeaaasas
With whom do you share facilities (name of firm / individuals)
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Describe all property agreements relating to facilities used by the firm and the nature of the agreements
indicating whether facilities are owned or leased by the firm:

FACILITY MONTHLY RENTAL OWNER AGREEMENT TYPE
AMOUNT (VERBAL/WRITTEN)

Is the Firm registered or does it have a business license(s)? (Tick one box)
O YES O NO

If YES, detail and quote relevant reference numbers and dates.

Detail all trade associations / professional bodies / business associations in which you have
membership:

Did the Firm exit under a previous name? (Tick one box)

O VYES O NO

If YES, ° What Was itS PreVIOUS NAME? .....eeiiiieeeieiieiiiie et e e e se sttt ee e e e e e s sneeteeeeaaeeessnnsenaeeeeeeeseannnneeeeeens
° WHY WaAS it CNANGEA? ...

List of previous owners / PartNers / dirE@CIOIS? .......oiiiiiiii ittt e e et e e e s sbbeee e

Complete the following information for each partner, proprietor, shareholder, director and officer of the
firm (viz. chairman, secretary, director etc.)

TITLE NAME PDI STATUS % OF TIME DEVOTED
(YES / NO)* TO THE FIRM

* State YES or NO
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14. Identify any owner or management office bearer who has an ownership interest in another Firm.

NAME AND TYPE OF
OWNER/ TITLE IN
MANAGER ADDRESS OF OTHER FIRM % OF OWNERSHIP BUSINESS OF
OTHER FIRM OTHER FIRM
NOTE: the sum of the average annual turnovers of all business concerns which engage in the same category of business (i.e. prime

contractor, subcontractor, supplier, manufacturer, etc.) and which are under the control of PDI's within the business and Affiliated
Entities must not exceed 1,5 times the turnover limits provided for.

15.  Identify any owner of management official who is an employee of or has duties in another business enterprise

NAME

DUTIES AS EMPLOYEE IN
OTHER FIRM

NAME AND ADDRESS OF
OTHER FIRM

TYPE OF BUSINESS OF
OTHER FIRM

16.1 How many permanent staff members are employed by the Firm?

Full time: ...coooovieeie

Part time: .....oovveeeeeeeieeeeees

16.2 How many staff members have joined the Firm in the last 6 months?

Full time: ..o

Parttime: ....cooovveveeeiiieeeeees
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17. List the major items of equipment, plant and vehicles owned by the Firm.

ITEM

QUANTITY

PRESENT FINANCIAL
LIABILITY (Rands)

18. Identify by name, PDI status and length of service, those individuals in the Firm (including owners and
non-owners) responsible for day-to-day management and business decisions.

DESCRIPTION

NAME

PDI STATUS
(YES / NO) *

LENGTH OF SERVICE
(YEARS)

FINANCING DECISIONS

CHEQUE SIGNING

SIGNING AND CO-SIGNING FOR LOANS

ACQUISITION OF LINES OF CREDIT

SURETIES

MAJOR PURCHASE OR ACQUISITIONS

SIGNING CONTRACTS

MANAGEMENT DECISIONS

ESTIMATING

MARKETING AND SALES OPERATIONS

HIRING AND FIRING OF MANAGEMENT
PERSONNEL

HIRING AND FIRING OF NON-
MANAGEMENT PERSONNEL

SUPERVISION OF OFFICE PERSONNEL

SUPERVISION OF FIELD/PRODUCTION
ACTIVITIES

* State YES or NO
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19.

List the following personnel of firms who provide the following services:

SERVICE NAME CONTACT TELEPHONE
PERSON
ACCOUNTING
LEGAL
AUDITING
BANKING
INSURANCE
20. Identify any amounts of money loaned to your Firm, indicating the loan source, date and amount.

LOAN SOURCE

ADDRESS

DATE OF LOAN

LOAN AMOUNT

21. List a maximum of five contracts which your Firm is presently engaged in and have not yet completed.
CONTRACT CONTRACT EapeCTeD

COMPLETION
DESCRIPTION LOCATION EMPLOYER AMOUNT (MONTH AND

YEAR)

22.  List the four largest contracts/assignments completed by your Firm in the last three years.

WORK PREFORMED FOR WHOM CONTACT PERSON AND CONTRACT /
TELEPHONE NUMBER FEE AMOUNT
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DECLARATION (to be signed in the presence of a Commissioner of Oaths)

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the Firm, confirms that the
Firm complies in all respects with the requirements for registration as an Affirmable Business Enterprise as
defined, and the contents of this Affidavit are within my personal knowledge, and save where state otherwise are
to the best of my belief both true and correct.

Signature

Duly authorised to sign on behalf of

Address

Telephone
Signed and sworn to before me at on
thISthe oo day of by the Deponent, who has

acknowledged that he/she knows and understands the contents of the Affidavit, that it is true and correct to the
best of his/her knowledge and that he/she has no objection to taking the prescribed oath, and that the prescribed

oath will be binding on his/her conscience.

Commissioner of Oaths

NOTE: All pages of this Affidavit must be initialed by both the Deponent and the Commissioner of Oaths
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1J: CONFIRMATION OF AFFIRMABLE BUSINESS ENTERPRISE / PRIORITY
ENTERPRISE / LOCAL ENTERPRISE REGISTRATION

DECLARATION (to be signed in the presence of a Commissioner of Oaths)
The undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, confirms that:

o the firm complies in all respects with the requirements for registration as an Affirmable Business
Enterprise / Priority Enterprise (delete that which is not applicable) as defined, and

¢ the contents of this Affidavit are within my personal knowledge and save where stated otherwise are to
the best of my belief both true and correct.

Signed and sworn to before me at 0

thisthe ......coooe day of .o by the Deponent, who has
acknowledged that he/she knows and understands the contents of this Affidavit, that it is true and correct to
the best of his/her knowledge and that he/she has no objection to taking the prescribed oath, and that the
prescribed oath will be binding on his/her conscience.

CommisSIioNEr Of 0AtNS .........ciiveiiiiie e

NOTE: This Affidavit must be initialed by both the Deponent and the Commissioner of Oaths.
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e The firm’s registration number(s) are as follows:

Name of Registering Authority Registration Number
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1K: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

ST=Tor o o I A AT o o =T 0L =T o] ] = TP PU PP PPPPPPPPRPN

Section 2: VAT registration NUMDEr, if @Y. ... e et

Section 3:  CIDB registration NUMDET, if @NY: ... e e e et e e

Section 4. Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:  Particulars of companies and close corporations
CompPany regiStrationN NMUMDET .........o ittt e e e b ettt e e e e e s et b ettt e e e e e e a bbbttt e e e e e e asbb b e eeeeeesaannbbneeeeeeeaanntneeeas
(O[Tt oloTq'oTo] r=T1Te] TN a1V 1] o1=] ST PP P PP PPPTP PP

TAX TEIEIENCE NUIMDET ...oiiiii et ettt ettt e e e e ettt et e e e e e e e et t e e eeee s e sttt e eeeeesattaa e eeeesessbaanaeeesssssrannsaaaeees

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12
months in the service of any of the following:

[0 a member of any municipal council an employee of any provincial department, national

[ a member of any provincial legislature or provincial public entity or constitutional institution
71 a member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)
[0 a member of the board of directors of any [ a member of an accounting authority of any
municipal entity national or provincial public entity
[1 an official of any municipality or municipal entity 1 an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following: (insert separate page if necessary)

Status of service

Name of sole proprietor, partner, Name of institution, public office, (tick appropriate column)
director, manager, principal board or organ of state and .
shareholder or stakeholder position held current Within last

12 months

* Insert separate page if necessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months been in the service of any of the following:

0 a member of any municipal council 0 an employee of any provincial department, national
[ a member of any provincial legislature or provincial public entity or constitutional institution
O a member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)
0 a member of the board of directors of any [ a member of an accounting authority of any
municipal entity national or provincial public entity
[1 an official of any municipality or municipal entity 1 an employee of Parliament or a provincial
legislature
Name of institution, public office Status of service
. P ! (tick appropriate column)
Name of spouse, child or parent board or organ of state and Within last
position held current 12 months
* Insert separate page if necessary
The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my /
our tax matters are in order;
i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest;

V) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date
Name Position
Enterprise

name
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 1L: PARTICULARS OF TENDERER

B I 0 [T (=] S
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Name Of CheqUE ACCOUNL: ...
Cheque ACCOUNE NUMIDET: ....oii ettt e e st e e e e et e e et e e e e e nnbae e e e aeee
CONLACE PEISON: ...t
TelePNONE NUMDEI: ... oottt e e ettt e e e sab et e e e s abe e e e s anbe e e e s anbee e e s anbaeeeeneee

TN =T 1 1T PP PP PP TRTRPPP
1= =T (o o O PSP PP PP PPPPP PP
1070 ] g1 vz Tox =T £ o o AP PO PP PPPTPPP
Telephone NUMDBE: ... ettt e e e e e e s s bbbttt e e e e e e s e bbbb e e e e e e e e e e nnnrnees
VAT REQGISIIALION INO: .eeiiiiiiiieiiee ettt e e e e e sttt e e e e e s e s b bbbt e e e e e e e e e aababeeeeaeeeesannbbbaeeeaaeeeaann
Attach original Tax Clearance Certificate to this page

Attach a letter from your bank to this page clearly stating your financial rating.

DATE SIGNATURE OF TENDERER
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

BLACK ECONOMIC EMPOWERMENT

QUESTIONNAIRE

The name of your business

Registration number (CC or company)

VAT registration number

Income tax registration number

Physical address

Postal address

Contact person

Contact numbers:
Telephone

Fax

E-mail

Date on which you completed this
questionnaire
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INTRODUCTION

The information provided in this questionnaire will be treated as confidential and will not be
disclosed to any third parties.

The information will be used only for the purposes of assessing your company in terms of
our Black Economic Empowerment criteria and assist in our surveys.

MHLONTLO LOCAL MUNICIPALITY reserves the right to request additional information or
documents, or to perform audit procedures to substantiate or verify any of the information
provided in the questionnaire.

A copy of the completed questionnaire must be signed on behalf of your business by a duly
authorised signatory.
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MARK THE RELEVENT “YES” AND “NO” BOXES WITH AN X

B GENERAL INFORMATION

Please provide us with background information regarding your company by answering the
following questions:

1.

Is the company currently classified by any definition as a Black Empowerment (BE) company?

YES

NO

If yes, state by whom?

Who has provided the BE classification for the company?

Government
Parastatals
Listed companies
Other

Is the business a:

Public company (i.e. Ltd)
Private company (i.e. (Pty) Ltd)
CC

Partnership

Single owner

What was your gross turnover in your last financial year?

Please attach the following documents to the questionnaire:
Appendix A: Copies of letters of certificates from entities that have provided you with a BE
classification.

Appendix B: A letter from your auditors and/or published annual report confirming your
gross turnover, where possible.

C EQUITY

5.

6. How many of the above “shares” are BE (Black Empowerment) shares?

How many issued shares are there in the business?

Where the term “shares” is not applicable, express member’s interest in
quantity (not percentage) assuming that the business has 100 shares (i.e.
one share for every percentage of ownership)

7. We require further information regarding the corporate structure. If applicable, what percentage of

shares is BE in the:
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Holding company Subsidiary company

0% 0%
1-10% 1-10%
11 - 30% 11 -30%
31 -50% 31 -50%
51 -70% 51 -70%
71 —-80% 71 —-80%
> 80% > 80%

8. Have you formed alliances with BE entities through partnering, joint ventures or other similar

initiatives?

YES
NO

Are the above alliances with

Listed companies

Private companies

CC’s

Partnership

Individuals

Please attach the following documents to the questionnaire:

Appendix C: An organogram reflecting your company and its holding and subsidiary
companies

Appendix D: A list of BE entities with whom you are partnering through joint ventures or
other similar initiatives, indicating the nature of the relationship with each.

MANAGEMENT

7.

11. How many “shares” does management hold?

12. How many of there “shares” are held by historically disadvantaged (HD) managers?

Does management own “shares” or members interest, as defined above?

YES
NO

L
L

Historically disadvantaged (HD) is defined as Indian, Coloured & Black who is South African of

descent.

Management: in relation to an enterprise or business, means an activity inclusive of control and
performed on a daily basis, by any person who is a principal executive officer of the company, by

whatever name that person may be designated, and whether or not that person is a director.

EMPLOYMENT EQUITY

13. Does the company have an employment equity programme?

YES
NO
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14.

15.

16.

17.

18.

19.

20.

What is the total number of permanent employees in the company?

How many of these employees are historically disadvantaged (HD)?

How many of the permanent employees are disabled?

How many permanent employees are at management level or can be classified as
professional?

How many of the permanent staff that are management or are professional are HD?

How many people qualify as board and senior management members?

How many people of the board and senior management are HD?

PROCUREMENT

L

21. Does your company have a formalised procurement policy to support be (Black Empowerment)?

22. How much have you spent on purchases for operational purposes in the past 12

23.

24,

YES
NO

months?

How much have you spent on capital expenditure in the past 12 months?

How much (rand value) was spent with BE (black empowerment) Companies?

Please attach the following document to the questionnaire:

L

Appendix E: A list of the BE companies from which purchases were made in the past 12 months.

RDP, SOCIAL RESPONSIBILITY AND SOCIAL UPLIFTMENT

25. Does your company have a formal Social Responsibility or Social Upliftment Policy or

26.

Programme?

YES
NO

MHLONTLO LM MM
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26. Do you contribute financially to charities, not-for-profit organizations and causes in support of
disadvantaged or under-privileged communities?

YES
NO
Please attach the following documents to the questionnaire:
Appendix F: A copy of your social responsibility or social upliftment policy or
programme.
Appendix G: List of charities, not-for-profit organizations and causes in support of

disadvantaged or under-privileged.

DEVELOPMENT

27. Does your company have formalised development, training, skills transfer and upliftment policies
or practices in place?

YES
NO

28. What type of policies or practices do you have in place?

Formalised development policies and practises
Formalised training

Formalised skills transfer policies and procedures
Upliftment policies

29. Does your company support any external education, development and accelerated
learning programmes?

YES
NO

30. What type of support do you provide

External education for HD (previously disadvantaged) individuals
Development programmes for HD individuals

Accelerated learning programmes for HD individuals

External education for HD communities

Development programmes for HD communities

Accelerated learning programmes for HD communities

Please attach the following documents to the questionnaire:
Appendix H: Details of the above policies and practices.
Appendix | : Details of the above programmes.

OTHER INITIATIVES

31. Does your company have any other internal or external initiatives which qualify as
social investment or philanthropic initiatives?

32. YES
NO
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32. Are these initiatives related to:

Environmental issues
Health

Crime prevention
Other

Please attach the following document to the questionnaire:
Appendix J: Details of the above initiatives.

I hereby declare, in my

capacity as and duly authorised

thereto, that the information provided in the above questionnaire is factually correct.

SIGNATURE DATE
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

INFORMATION REQUIRED

DETAILS

Supplier's Name

Trading as

Services Rendered

Registration number (company or cc)

VAT registration number

Physical address

Postal address

Telephone no.

Fax no.

Contact no.

E-mail address of contact person

Company banking details
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 2A : DOCUMENTS OF INCORPORATION

The tenderer must attach to this page a copy of the certificate of incorporation of his/her company, close
corporation or partnership. In the case of a joint venture between two or more firms, the tenderer shall attach a
copy of the document of incorporation of the joint venture.

MHLONTLO LM MM
Returnable Schedules
T2.2-32



MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 2B: TAX CLEARANCE CERTIFICATE

The tenderer must attach to this page a South African Revenue Services Tax Clearance Certificate in respect
of his/lher company, close corporation or partnership. In the case of a joint venture between two or more firms,
the tenderer shall attach a Tax Clearance Certificate for each of the joint venture partners.
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 2C: PRELIMINARY HEALTH AND SAFETY PLAN

The tenderer must attach to this page a copy of the preliminary Health and Safety Plan for the proposed work.

Tenderers are advised to study Appendix B: Health and Safety Specifications when compiling the preliminary
Health and Safety Plan.
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 2D: PROJECT METHODOLOGY

The tenderer must attach to this page a copy of the project Methodology for the proposed work.
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 2E: PROOF OF CIDB GRADING

The tenderer must attach to this page a required proof of CIDB grading.
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 2F: B-BBEE CERTIFICATE

The tenderer must attach to this page certified copy B-BBEE Certificate.
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

SCHEDULE 3A: CURRICULUM VITAE OF PERSONNEL

The Tenderer must attach to this page, copies of CVs with certified or traceable qualifications for the key
management personnel such as not limited to the contract's manager, site agent, surveyor and foremen who
will be responsible for managing the contract works. Failure to do so will negatively affect their scores for
the relevant section in quality.
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

PART C1 : AGREEMENT AND CONTRACT DATA

Cl1

Cl.2

C13

Form of Offer and Acceptance
Contract Data

Performance Guarantee
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

C1.1: FORM OF OFFER AND ACCEPTANCE

1. OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

The offered total of the prices inclusive of Value-Added TaX iS ......cccieiiiiiiiiiiie e
............................................................................... Rand (in words); R.....c.cccccevvieveiniineennnnnee.nn (in figures)
This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the tender data, whereupon the tenderer becomes the party named as the contractor in terms of the
conditions of contract identified in the contract data.

SIGNATUIE(S) e
NAME(S) i e

CAPACILY e e e

(oL LI =T o Yo [T ] TP PP PPPPPPT
(Name and address of organization)

Name and signature
Of WItNESS e Date
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2. ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an
agreement between the employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract are contained in

Part C1 : Agreements and contract data (which includes this agreement)
Part C2 : Pricing data
Part C3 : Scope of work

Part C4 : Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to
and forming part of this agreement. No amendments to or deviations from said documents are valid unless
contained in this schedule.

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the schedule
of deviation (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of the obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).
Unless the tenderer (now contractor), within five (5) working days of the date of such receipt, notifies the
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall
constitute a binding contract between the parties.

SIGNALUIE(S) e e e e
NAME(S) e e
CaAPACILY e e
for the Employer Mhlontlo Local Municipality

P.O. Box 31

TSOLO

5180

Tel: 047 553 7000
Fax: 047 553 0189

Name and signature
Of WItNESS e Date oo
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3. SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing
date is limited to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, be the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents, and which it is agreed by the Parties becomes an obligation of the
contract, shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the contract.

1. 0] o] 1o A PSP O PP OOUPPTTT
D= =V T PP P PP PP PP POTPPPP

2. 18] o] 1o PO PP PP OOUPPT
D= =V TP P TP PPP T TOPPPPPI

3. 18] o] 1o P PO P PP OOUPPTT
D= =V T PP PP PPT PRI

4. 0] o] 1o PP UOUPPTT
D= =V TP PP EPPPR PP

5. 0] o] 1o PSPPI
D= =V T PP PP PPT PRI

By the duly authorized representatives signing this schedule of deviations, the employer and the tenderer
agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

C1.2: CONTRACT DATA (PART 1)

The Conditions of Contract are the General Conditions of Contract for Construction Works (2004) published by
the South African Institution of Civil Engineering (SAICE).

Copies of these conditions of contract may be obtained from the SAICE Tel no.: (0)11 805 5947.

PART 1 : DATA PROVIDED BY THE EMPLOYER

Clause Description

1.1.14 The Employer : Mhlontlo Local Municipality

1.2.2 The Employer’s address for receipt of communications and notices is :
Telephone: +27 (0)47 553 7000 Facsimile: +27 (0)47 553 0189
Address (Postal): P.O. Box 31

TSOLO, 5180

1.1.13 The time for completing the works is 3 years

1.6 and | The special non working days are public holidays, Sundays and the year end break. These days

38 will be excluded from time calculations.

1.6 The year end break commences on 12 December 2020 and ends on 5 January 2021.

7 The time to deliver the Deed of Guarantee is 7 days after receipt of a completed copy of the
agreement.

10 The Contractor shall commence executing the Works within 7 days of the Commencement
Date.

12.2 The Contractor shall deliver his programme of work within 7 days of the Commencement Date.

35.1.2.2 The value of the materials supplied by the Employer to be included in the insurance sum is RO-
00 [Nil].

35.1.2.3 The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is 12.5% of the Contract Price.

35.1.2 A Coupon Policy for Special Risks Insurance issued by the SASRIA is required.

35.1.3 The limit of indemnity for the Public liability insurance required is equal to the Tendered
Amount.

35.1.3 The limit of Works Risk insurance required is equal to the Tendered Amount.

46.2 Contract Price Adjustment Schedule: N/A

46.3 Price adjustments for variations in the costs of special materials are allowed. Refer Contract

Data (Part 2).
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Clause

Description

49.1.5 The percentage advance on materials not yet built into the Permanent Works is 80 %.

58.2 Dispute resolution shall be by mediation.

Clause No extension of time will be granted in respect of any delays attributed to normal climatic
5.12.2.2: conditions. Normal Climatic Conditions shall be deemed to include normal rainfall and

associated wet conditions and materials, strong winds and extremes of temperature. However,
in the event that delays to critical activities as reflected in the programme exceed the number of
days listed below for each month, then abnormal climatic conditions shall be deemed to exist,
and an extension of time shall be granted in accordance with the provisions of that Clause.

The number of days quoted below shall be regarded as a fair estimate of the delays to be
anticipated and allowed for under normal climatic conditions where inclement weather prevents
or disrupts critical work.

Month Expected number of working days to be
lost as a result of normal rainfall

January
February
March
April
May
June
July

August
September
October
November
December

WWWNNNNNWWWW

TOTAL 31 days

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts
and evidence, which shall be submitted timeously as each day or half-day delay is experienced.

Should an extension of time be granted by the Engineer, such extension of time will be used to
adjust the Due Completion Date or set against any over-provision that may have occurred in the
abovementioned schedule.

It shall be further noted that where the critical path is not affected, no extension of time for
abnormal climatic conditions or for any other reason will be entertained.
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

C1.2 : CONTRACT DATA (PART 2)

PART 2 : DATA PROVIDED BY THE CONTRACTOR

Clause Description
1.18 The CONraCtOr IS ThE ..o e e e e s e e e e e e e e
1.2.2 The Contractor’s address for receipt of communications and notices is :

Telephone: ...cooooiiiiiiiiieeee, Facsimile: .o

E-mail :

Address (Postal) : ..........ocoeeeeeeeenn. Address (Physical) @ .....cccccevvviviviiiiiiien
37.2.2.3 The percentage allowance to cover all overhead chargesis ........ccoccceviveeiiiiccineeeeeee
42.1 The Works shall be completed in ............... weeks.

422 The variation in cost of special materials is :

Type of Material Unit Rate or Price
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

C1.3: PERFORMANCE GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS

GUArANtOr” MEBANS: ...ttt e e

Physical AdAress: .. .o

“Employer” means: Mhlontlo Local Municipality

RO oT 011 =T (o] il 4 1= = 0 1= 3

“Engineer” means: Mhlontlo Local Municipality

“Works” means: PLANT HIRE FOR MAINTENANCE OF RURAL ROADS

“Site” means: the land and other places made available by the Employer, for the purposes of the Contract, on,
under, over, in or through which the Works are to be executed

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments

or additions to the Contract as may be agreed in writing between the parties

“Contract Sum” means: The Accepted amount inclusive of tax (where applicable) orR..................

AMOUNT N WORAS: ..o et

“Guarantee Sum” means: The maximum aggregate amount of R ...

AMOUNT N WORAS: .o e e ettt e aas

CEXPIrYy date” MEaNS: ... e

CONTRACT DETAILS

The Engineer issues: Interim Payment Certificates, Final Payment Certificate and Certificate of Completion of

the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of Performance
Guarantee up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of
Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.
The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the
Certificate of Completion of the Works has been issued.

3. The Guarantor hereby acknowledges that:
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3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 a copy of a first written demand issued by the Employer to the Contractor stating that payment
of a sum certified by the Engineer in an Interim or Final Payment Certificate has not been
made in terms of the Contract, and failing such payment within seven (7) calendar days, the
Employer intends to call upon the Guarantor to make payment in terms of 4.2;

4.2 a first written demand issued by the Employer to the Guarantor at the Guarantor’s physical
address with a copy to the Contractor stating that a period of seven (7) calendar days has
elapsed since the first written demand in terms of 4.1, and the sum certified has still not been
paid;

4.3 a copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the

Employer the Guaranteed Sum or the full outstanding balance upon receipt of the first written demand

from the Employer to the Guarantor at the Guarantor’s physical address calling upon this Performance

Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance
Guarantee is called upon in terms of 5; or

5.2 a provisional of final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of the payments required to be made by the Guarantor in

terms of 4 and 5 shall not exceed the Guarantor’'s maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies

received in terms of this Performance Guarantee have been expended and shall refund to the

Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance

Guarantee shall bear the interest at the prime overdraft rate of the Employer’s bank compounded

monthly and calculated from the date payment was made by the Guarantor to the Employer until the

date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon

receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original

Performance Guarantee by the Employer.
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10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

11. The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded
as a liquid document for the purposes of obtaining a court order.

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate’s Court of any district having the jurisdiction in terms of Section 28 of the
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s

Court.

Guarantor’s representative (1) ......o.ou i
Guarantor's SIgNatory (1) ...
L= o =T 1 7/ P
Guarantor’s representative (2) ........o.oiiiiiii
GuUarantor's SIGNAtorY (2) ......i.iu i
L7 o =T 1 7/ PP
WINESS NAME (L) -.vieeiiiie et e e
WiNESS SIGNALOTY (1) «neneieie e et
WINESS NAME (2) - ettt

WiNESS SIGNALOTY (2) «.neei e e e
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

PROJECT NO. EQS/PH/RAR/2023-2024

PART C2: PRICING DATA

c2.1 Pricing Instructions

C2.2 Bill of Quantities
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

PROJECT NO. EQS/PH/RAR/2023-2024

C2.1 : PRICING INSTRUCTIONS

C211

C2.111

C2.11.2

C2.11.3

C21.1.4

C2.1.15

C2.11.6

C2.1.1.7

PREAMBLE TO THE BILLS OF QUANTITIES

The Bill of Quantities forms part of and must be read in conjunction with the
Specification and must be submitted, duly completed, on the closing date of the tenders.

Tenders must complete the Bill of Quantities and detail the unit rate and total amount of
each item. The “Total” shall constitute the tender price adjudication.

Note:

i) Where there is a discrepancy between the amounts in figures and in words, the
amount in words shall govern.

i) If a Bill of Quantities (or schedule of quantities or schedule of rates) applies and there
is an error in the line total resulting from the product of the unit rate and the quantity,
the line item total shall govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the line item total
as quoted shall govern, and the unit rate will be corrected.

iii) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderers addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and
their rates if a Bill of Quantities applies) to achieve the tendered total of the prices.

iv) A tender offer will be rejected if the tenderer does not correct or accept the correction
of his arithmetical errors in the manner described above.

The method of measurement published by the South African Bureau of Standards in Clause 8
of the Standardised Specifications for Civil Engineering Construction is applicable, subject to
the variations and amendments contained in the section “Applicable SABS 1200 standardised
specifications”.

Descriptions in the Schedule/Bills of Quantities are abbreviated and comply generally with

those in the Standardised Specifications. Clause 8 of each Standardised Specification, read
together with the relevant clauses of the Scope of Work, set out what ancillary or associated
activities are included in the rates for the operations specified. Should any requirements of
the measurement and payment clause of the applicable Standardised Specification, or the
Scope of Work, conflict with the terms of the Schedule/Bill, the requirements of the
Standardised or Scope of Work, as applicable, shall prevail.

The clauses in a specification in which further information regarding the schedule/bill item can
be obtained appear under “Reference clause” in the Schedule/Bills of Quantities. The
reference clauses indicated are not necessarily the only sources of information in respect of
schedule items. Further information and set specifications may be found elsewhere in the
contract documents. Standardised Specifications are identified by the letter or letters which
follow SABS in the SABS 1200 series of specifications, e.g. G for SABS 1200 G.

Unless otherwise stated, items are measured nett in accordance with the drawings, and no
allowance is made for waste.

The quantities set out in the Schedule/Bills of Quantities are the estimated quantities of the
Contract Works, but the Contractor will be required to undertake whatever quantities may be
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C2.1.1.8

C2.1.1.9

C2.1.1.10

Cc2.11.11

C2.1.1.12

C2.1.1.13

C2.1.1.14

C2.1.1.15

C2.1.1.16

C2.1.1.17

C2.1.1.18

directed by the Engineer from time to time. The Contract Price for the completed contract
shall be computed from the actual quantities of work done, valued at the relevant unit rates
and prices.

The prices and rates to be inserted in the Schedule/Bills of Quantities are to be the full
inclusive prices for the work described under the several items. Such prices and rates shall
cover all costs and expenses that may be required in and for the execution of the work
described, and shall cover the cost of all general risks, liabilities, and obligations set forth or
implied in the documents on which the tender is based, as well as overhead charges and
profit. Reasonable prices shall be inserted as these will be used as a basis for assessment of
payment for additional work that may have to be carried out.

A price or rate is to be entered against each item in the Schedule/Bills of Quantities, whether
the quantities are stated or not. An item against which no price is entered will be considered
to be covered by the other prices or rates in the Schedule/Bills of Quantities.

Except where rates only are required, the Tenderer shall insert all amounts to be included in
his total tendered price in the “Amount” column and show the corresponding total tendered
price.

The units of measurement described in the Schedule/Bills of Quantities are metric units.
Abbreviations used in the Schedule/Bills of Quantities are as follows :

mm = millimetre h = hour

m = metre kg = kilogram

km = kilometre t = ton (1 000 kg)
m? = square metre No. = number
mZ2.pass = square metre-pass sum = lump sum

ha = hectare MN = MegaNewton
m3 = cubic metre MN.m = MegaNewton-metre
m3.km = cubic metre-kilometre P C sum = Prime Cost sum
4 = litre Provsum = Provisional sum
k¢ = kilolitre % = per cent

MPa = MegaPascal kw = kilowatt

The Tenderer must price each item in the schedule of quantities in BLACK INK.

All prices and rates shall exclude value added tax (VAT). The Tenderer shall calculate value
added tax and enter it at the end of the summary of the Bill of Quantities.

“Material Rate” shall include the supply and delivery of all items of material to the site including
all incidentals necessary for the completion of each item, plus the profit. The Material Rate
shall be exclusive of Tax which is itemised separately in the Bill of Quantities Summary.

“Labour Rate” shall include the cost of labour, both skilled and unskilled, including supervision
and profit required to complete the installation of all material covered by each item. The

Labour Rate shall be exclusive of Tax, which is itemised separately in the Bill of Quantities
Summary.

No alteration, erasure or addition is to be made in the text. Should any alteration, erasure or
addition be made it will not be recognized and the original working of the Bill of Quantities will
be adhered to.

Items in the Bill of Quantities are deemed to include supply, delivery, installation and
connection where appropriate, unless stated to the contrary.

Provisional sums shall be expended only as directed by the Engineer and any balance
remaining shall be deducted from the amount of the contract sum.
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C2.1.1.19

C2.1.1.20

All items described as “Provisional” shall be measured as executed and paid for according to
prices in the Bill of Quantities, or as quoted by the Contractor for items not included in the BiIll.
Any unexpected amounts shall be deducted from the amount of the Contract Sum.

No work for which “Provisional” items are provided shall be commenced without written
instruction from the Engineer.

The quantities and rates for day work must be regarded as provisional and will only be payable
to the Contractor if and when a written order to this effect has been issued.

Provision is made for the addition and pricing of items which the Contractor may deem
necessary to price separately for the successful completion of the Works. The total price is thus
deemed to be for the complete and functional installation, in accordance with the specifications,
drawings and standard practice. Under no circumstances will additional payments therefore be
made for any work or material forming part of the installation, which could reasonably have
been foreseen at tender stage as being required to complete the Works. (This is not to be
confused with additional work which, subject to the approval of the Engineer, may at times
become necessary or be requested and for which additional payments will be made.
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MHLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

PROJECT NO. EQS/PH/RAR/2023-2024

C2.2: BILLS OF QUANTITIES

AS PER COLTO STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE WORK 1998, PREPARED BY
THE COMMITTEE OF LAND TRANSPORT OFFICIALLS
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MHLONTLO LOCAL MUNICIPALITY
PLANT HIRE FOR MAINTENANCEOF RURAL ACCESS ROADS

CONTRACT NO:EQS/PH/RAR/2023-2024

SECTION :1200

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS

B12.02 Protection of Existing Services Prov. Sum 1

B12.03 Handling costs and charges for the Contractor on item B12.02 % 10%

CARRIED FORWARD TO SUMMARY : R

c2.7



MHLONTLO LOCAL MUNICIPALITY
PLANT HIRE FOR MAINTENANCEOF RURAL ACCESS ROADS
CONTRACT NO:EOQS/PH/RAR/2023-2024

SECTION 1300

1300

B13.01

B13.02

13.05

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL

The contractor's general obligations:

(c) Time-related obligations

Allowance for student training

Percentage for student training

Cellphone allowance for Student

Percentage for cellphone allowance for student

Month

Prov-Sum

%

Month

10%

36

10%

432 000

300

CARRIED FORWARD TO SUMMARY :




MHLONTLO LOCAL MUNICIPALITY
PLANT HIRE FOR MAINTENANCEOF RURAL ACCESS ROADS
CONTRACT NO:EOQS/PH/RAR/2023-2024

SECTION 1900

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
B1900 DAYWORKS (PROVISIONAL )
B19.01 Personnel during normal working hours
(a) Unskilled labour hr 1,00 15
(b) Semi-skilled labour hr 1,00 20,0
(c) Skilled labour hr 1,00 35
(d) Ganger hr 1,00 15
(e) Flagman hr 1,00 15
B19.02 Plant
1. Flat bed truck (specify size) hr 1,00
2. Tipper Trucks - 3 to 5 ton capacity hr 1,00
3. Tipper Trucks - more than 5 ton hr 1,00
4. Loader (0.5m3) bucket hr 1,00
5. TLB hr 1,00
6. Excavator (20-30 ton) hr 1,00
7. Grader (AT 140 K or similar) hr 1,00
8. Compactor (Bomag 90 or similar) hr 1,00
9. Water truck (10 000 liters) hr 1,00
10. Dozer (D9 or similar)) hr 1,00
12. Tractor-trailor combination (43kw, 3 ton minimum) hr 1,00
13. Suitable truck/but for transporting labourers (30 people minimy hr 1,00
14. Safety vehicle for pre-marking purposes hr 1,00
15.  Compressor (air) including hose and tools (specify) hr 1,00
16. Dewatering pump including generators and accessories (speci hr 1,00
19.  Mobile concrete mixers (specify size) hr 1,00
20. Light delivery vehicle (LDV) hr 1,00
22.  Low bed truck (specify size) hr 1,00
30. Grid roller hr 1,00
31. 12 t Smooth roller hr 1,00
32. 12 t Padfoot roller hr 1,00
33.  Mobile concrete cutters with mobile electric hr 1,00
CARRIED FORWARD TO SUMMARY : R
1200 R
1300 R
1900 R
Total R
Add 10% Contigencies R
Sub Total R
Add 15% VAT R
Total R 0,00
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

PROJECT NO. EQS/PH/RAR/2023-2024

C3.1: DESCRIPTION OF THE WORKS

C3.11

C3.1.2

C3.1.3

C3.14

EMPLOYER’S OBJECTIVES

The Employer’s objective is the successful Civil Engineering PROVISION OF PLANT HIRE
FOR MAINTENANCE OF RURAL ACCESS ROADS situated in the Mhlontlo Local Municipality
Area.

The Employer desires that the work required for the construction be of a high standard,
completed in the shortest practical time whilst making maximum use of local labour and good
quality of works.

OVERVIEW OF THE WORKS

The project (PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS
ROADS) entails the PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS
ROADS. The works comprises of maintaining all the dilapidated sections for all the access
roads excluding layer works.

EXTENT OF THE WORKS

Work included in this contract involves the execution of the following:

a) Construction of Low Level Crossings

b) Borrow to fill,

C) Cast in situ concrete/stone pitching V-drain where instructed by the Engineer;
d) Construction of ditch drains

e) Riprap and gabion construction where instructed by the Engineer;

f) Construction of Concrete Slabs

0) Construction of head walls

h) Road sign installation
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Construction methods must be such that no property or life is endangered. The Employer
accepts no responsibility for work that is done outside the site boundaries without the
Engineer's approval.

The Contractor must program his work in such a way that no construction is to be done during
the holiday season and or the Easter weekend as set out in the Contract Data and the
compilation of the construction program and any amendments thereto during the course of
construction shall be at the cost of the Contractor and shall not be measured elsewhere in this
contract.
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

PROJECT NO. EQS/PH/RAR/2023-2024

C3.2: ENGINEERING

C3.21 DESIGN SERVICES AND ACTIVITY MATRIX

Works designed by, per design stage:

Description

Responsible agent

Concept, feasibility and overall process

Employer (Engineer)

Basic Engineering and detail layout to tender stage

Employer (Engineer)

Final design to approved construction stage

Employer (Engineer)

Temporary works

Contractor

Preparation of “as built” drawings

Contractor

C3.2.2 DRAWINGS

The drawings listed below are attached in order to give an overview of the project.

Additional construction drawings will, in terms of Clause 13 of the General Conditions of
Contract (2004), be issued to the Contractor by the Engineer/Employer on the commencement

date and from time to time as required.

Drawing No. Title
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

PROJECT NO. EQS/PH/RAR/2023-2024

C3.3: PROCUREMENT

C3.31

C3.3.11

C3.3.1.2

C3.3.2

PREFERENTIAL PROCUREMENT PROCEDURES
Requirements

Tenderers wishing to claim preferential procurement points must ensure that they submit the B-
BBEE certificate certified copy or original copy.

Resource standard pertaining to targeted procurement

The Targeted Procurement Conditions as set out in Tender Data will be used in the evaluation
of tenders.

EMPLOYMENT TARGETS

Minimum local community employment

Failure to meet any of the following minimum labour-based targets will be penalised.
Employment of local community labour

The maximum possible number of workers is to be employed from the labour lists of the
currently unemployed persons in the local community.

To this end the Contractor is required to give preference to the use of local community labour
and limit the use of non-local labour to key personnel only.

Local community labour is defined as people who reside in the community and who have been
identified by the Local Municipality and whose names appear on the labour list.

Key personnel are defined as supervisors and skilled labourers without whom a specific task
cannot be executed. As far as possible these people should impart their management and
building skills to individuals within the local workforce who show a keen interest and display a
willingness to learn.

Employment of women

30% of the workforce must be women.
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C3.33

Employment of youth

30 % of the workforce must be youth (18 — 35 years of age).

Employment of disabled people

A minimum of 1 disabled person must be employed on this contract.

Remuneration of local labourers

The minimum wage shall be R120.00 per general labour as set by Mhlontlo Local Municipality
design team. The skilled labour rates will be discussed on site by the community and the main
contractor.

WORKER CONTRACTS

The Contractor will be required to enter into employment contracts with all labourers employed.
All Workers Contracts for labourers employed during the month must accompany the

Contractor’'s monthly report. The labourers must have a fixed job description that they must
understand and they must acknowledge their production requirements and responsibilities.
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HLONTLO LOCAL MUNICIPALITY
PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NO.EQS/PH/RAR/2023-2024

C3.4: CONSTRUCTION

C3.4.1 WORKS SPECIFICATION
C3.4.11 Applicable SANS standards
Not applicable
C3.4.1.2 Applicable national and international standards
a) For the purpose of this Contract the COLTO Standard specifications for Road and

Bridge Work 1998, prepared by the Committee of Land Transport official will apply.

b) The term “project specifications” appearing in any of the COLTO standardised
specifications must be replaced with the term “scope of work”.
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SCOPE OF WORKS

PART A: GENERAL

2.1

2.2

2.3

MISCELLANEOUS

The scope of works form an integral part of the Contract documents and supplement the
standard specifications.

In the event of any discrepancy with any part of the standard specifications, the schedule of
guantities or drawings, the project specifications shall take precedence.

The standard specifications, which form part of this Contract, have been written to cover all
phases of work normally required for road contracts and they may therefore cover items not
applicable to this particular Contract.

PROJECT DESCRIPTION

Project Description

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS are all
around the area of Mhlontlo Local Municipality, Area of the Eastern Cape.

The project (Provision PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS)

access roads

Description of the Works

The description of the project contained in this section is merely an outline of the works and
shall not limit the works to be carried out under this contract. The estimated quantities for each
section of the work to be carried out under this contract are listed in the schedule of quantities
bound in this volume.

Roadworks

The upgrading works will typically include the following:

(a) Site clearance where instructed by the Engineer.

(b) Isolated earthworks to vertical alignment to improve ride-ability.

(c) Remove unsuitable material.

(d) Supply and erection of road signs.

(e) Drainage improvement by means of a cast in-situ concrete/stone pitching V-side drain
parallel to the concrete pavements/approaches as indicated on the drawings.

4] Construct deviations and accommodate traffic.

(9) Construction of Concrete slabs
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2.4

24.1

2.5

Materials and pavement design

Availability of materials

(@)

Natural gravel for fills and pavement layers

Gravel material needed for fill and layerworks will be obtained from identified borrow pits which
obtains the necessary permit for mining from the DME.

NOTE: In the Schedule of Quantities no distinction shall be made between material obtained

(©)

from a commercial source or any other quarry.

Sand for concrete and subsoil

Sand shall be obtained from commercial sources.

(d)

Water sources

Water availability shall be negotiated with surrounding farmers, villagers and local authorities.
The onus will be on the Contractor to determine the suitability of water for use in construction of
the layer works and/or structures.

Accommodation of traffic

(@)

The Work shall generally be carried out under traffic, but a deviation shall be required at
the location as shown on the drawings. The contractor to provide a deviation route or
alternatively he can use the existing road and culvert as a deviation as far as possible.

The safety and convenience of the travelling public is to be considered of utmost
importance and every effort must be made to ensure that all temporary road signs,
cones, flagmen and speed controls are maintained and effective, and that courtesy is
extended to the public at all times.

A very high standard of accommodation of traffic sign posting and delineation is required
under these conditions. All sign posting shall be by the use of yellow background
“Temporary Road Signs” as detailed in Volume 2, Chapter 13, “Roadworks Signing” of
the SA Road Traffic Sign Manual (SARTSM), June 1999.

The Contractor shall make use of approved methods to control the movement of all
traffic, at the location where he is to work. Before ordering signs, materials, etc. his
proposed method of controlling traffic shall be submitted to the Engineer for comment.

It is important that the traffic accommodation installations meet with the approval of the
Local Road Traffic Inspectorate. The Contractor shall set up the necessary liaison
structures with the Local Road Traffic Inspectorate and provide the Engineer with
substantiation that this has been done.

Provision is made for the Contractor to provide and be paid for a Traffic Safety Officer
as specified in clause B1502(i) and B15.14 of the Scope of Works His duties are to see
to the safe and effective accommodation of traffic on all sections affected by the
Contractor’s work for the entire duration of the Contract and any extension thereto,
approved or otherwise, including non-working days. He shall also carry out regular
inspections, at least twice a day and record in writing the position and condition of all

MHLONTLO LM
Scope of Works
C34-5



temporary traffic-control facilities and report these in writing to the Engineer, all as
specified in clause B1503 of the Scope of Works.

The Contractor’s bid rates for the relevant items in the Schedule of Quantities shall
include full compensation for all possible additional costs which may arise from this, and
no claims for extra payment due to inconvenience as a result of the modus operandi will
be considered.

(b) The travelling public have the right of way on public roads, and the Contractor shall
make use of approved methods to control the movements of his equipment and
vehicles so as not to constitute a hazard on the road.

(c) Failure to maintain road signs, warning signs or flicker lights, etc., in a good condition
shall constitute reason for the Engineer to bring the Works to a stop until the road signs,
etc., have been repaired to his satisfaction.

(d) The Contractor may not commence constructional activities before adequate provision
has been made to accommodate traffic in accordance with his approved methods
based on the SARTSM.

(e) The Contractor shall submit his proposal in connection with all signs and
accommodation of traffic to the Engineer for comment.

) Where the earthworks alongside the existing road requires blasting, complete closure of
the road to traffic for maximum periods of 2 hours during certain days will be allowed for
the blasting and clearing of the road. Adequate notice and sign posting warning traffic
of closure at all approaches to the area will be required. The Contractor shall submit his
proposals in this regard to the Engineer for approval at least three weeks prior to the
intended closure.

One-way traffic can be accommodated in half-widths for parts of the road and the need for
deviations may only be necessary, where required or as instructed by the Engineer.

DRAWINGS

The reduced drawings that form part of the bid document shall be used for bid purposes only.

The successful Contractor will receive three sets of construction drawings. The Contractor shall
make any additional prints he may require at his own cost.

Any information in the possession of the Contractor, which the Engineer's Representative
requires to complete his “as built” drawings, shall be supplied to the Engineer's Representative
before a Certificate of Completion will be issued.

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by
the Engineer. The Engineer will supply all figured dimensions omitted from the drawings.

The levels given on structures drawings are subject to confirmation on the Site, and the
Contractor shall submit levels to the Engineer for confirmation before he commences any
structural construction work. The Contractor shall also check all clearances given on the
drawings and shall inform the Engineer of any discrepancies.
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6.1

POWER SUPPLY AND OTHER SERVICES

The Contractor shall make his own arrangements concerning the supply of electrical power, i.e.
ESKOM connection or generated power, (generators kW capacity to be approved by the
Engineer) and all other services. No direct payment will be made for the provision of electrical
and other services. The cost thereof shall be deemed to be included in the rates and amounts
bid for the various items of work for which these services are required. Also the contractor must
take care of existing water pipeline that runs along and across the road.

CONSTRUCTION IN CONFINED AREAS

It may be necessary for the Contractor to work within confined areas. Except where provided
for in the Specifications, no additional payment will be made for work done in restricted areas.
In certain places the width of the fill material and pavement layers may decrease to zero and
the working space may be confined. The method of construction in these confined areas
largely depends on the Contractor’'s constructional plant.

However, the Contractor must note that measurement and payment will be in accordance with
the specified cross-sections and dimensions only, irrespective of the method used for
achieving these cross-sections and dimensions and that the bid rates and amounts shall
include full compensation for all special equipment and construction methods and for all
difficulties encountered when working in confined areas and narrow widths, and at or around
obstructions, and that no extra payment will be made nor will any claim for additional payment
be considered in such cases.

CONTRACTOR’S CAMP SITE

Establishment

The establishment of all labour, plant and materials on Site is the responsibility of the
Contractor and all arrangements in this respect are the Contractors’ responsibility, however: -

The Contractor must allow for his independent establishment in the Schedule of Quantities.

The Contractor may utilise base camps for the plant from where they can operate to ensure
that a minimum of time is expended in travelling to the various work sites. The use of the base
camps will be at the Contractor’s option.

These base camps must be approved by the Engineer before the Contract begins and this
approval must be obtained in writing but must also meet the approval of the local authorities,
headmen or residents associations, as well as the Environmental Management Plan with regard
to batching plants, bitumen storage areas and plant maintenance areas.
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6.2

8.1

Communications

The Contractor shall provide and maintain a continuous means of on Site communication
between his site supervision staff (i.e. the people responsible for the day to day running of the
Contract) and the staff of the Engineer's Representative. The Contractor must provide the
Engineer with cellular phones as required which will be paid for under Iltem B14.03. The
provision and use of cellular phones for the Contractor’s personnel will be for his own cost.

SECURITY

The Contractor shall be responsible for the security of his personnel and constructional plant
on and around the Site of the Works and for the security of his camp, and no claims in this
regard will be considered by the Employer. The Contractor will also be responsible for the
security of the areas around the Engineer’s offices and the laboratories.

ADDITIONAL REQUIREMENTS FOR CONSTRUCTION ACTIVITIES

Accommodation of traffic

€) The South African Road Traffic Signs Manual (November 1997) must be read in
conjunction with Road Note 13. (June 1999).

The placing of warning signs, regulatory signs, information signs, barricades, flagmen
etc. shall be to the approval of the Engineer.

The Contractor’s bid rates for the relevant items in the schedule of quantities shall
include full compensation for all possible additional costs which may arise from this, and
no claims for extra payment due to inconvenience as a result of the modus operandi will
be considered.

(b) The need to accommodate the traffic safely and with the least amount of inconvenience
to the travelling public is necessary throughout the construction period.

(c) The travelling public shall have the right of way on public roads and the Contractor shall
make use of approved methods to control the movement of his equipment and vehicles
S0 as not to constitute a hazard on the road.

(d) Failure to maintain road signs, warning signs or flashing lights, etc, in a good condition
shall constitute ample reason for the Engineer to stop the execution of the works until
the road signs, etc, have been repaired to his satisfaction.

(e) The Contractor may not commence constructional activities before adequate provision
has been made to accommodate traffic in accordance with the requirements of this
document and the South African Road Traffic Signs Manual.

) The Contractor shall submit proposals in connection with directional signs to the
Engineer for approval.
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8.2

8.3

8.4

10.

Environmental Management

The Contractor shall be responsible for implementing and managing an Environmental
Management Plan in terms of Part C of the Scope of Works.

The Contractor's authorised agent shall report to the Engineer regarding compliance with the
conditions as stipulated in the Environmental Management Plan. The Engineer will indicate an
Environmental Controller who, in addition to his normal duties, will have direct responsibility for
the liaison with the Contractor and the Engineer to ensure the implementation and monitoring
of the Environmental Management Plan.

The Contractor shall take the utmost care to minimise the impact of his establishment and
other construction activities on the environment and shall adhere to the requirements as set out
in Part C of the Scope of Works. The Contractor shall prepare a detailed Method Statement to
the Environmental Controller detailing his construction activities and what measures will be
implemented to prevent the pollution of streams, rivers and countryside through the spilling of
fuels, bituminous binders, sewage from the temporary toilets and other deleterious materials.
Where in the opinion of the Engineer, the Contractor has not adhered to these requirements;
the Contractor shall rectify the damage at his cost and to the satisfaction of the Engineer.

Occupational Health and Safety (OHS)

The Contractor shall comply to the OHS Act 1993 (Act 85 of 1993), as well as the
specifications contained in Part H of the Scope of Works, including the HIRA (Hazard
Identification and Risk Assessment).

Process and Acceptance Control Testing

A combined laboratory will be established on Site and will perform all the process control and
acceptance control testing on this Contract. The procedure for requests for testing, frequency
of tests, testing and reporting of results will be finalised by the Engineer on Site in collaboration
with the Contractor.

PROMOTING SMALL, MEDIUM AND MICRO ENTERPRISES

It is recommended that as much of the construction work as possible be undertaken by Small,
Medium and Micro Enterprises (SMME’s). For this purpose, SMME’s shall be employed
wherever possible and feasible for specific selected works.

TRAINING

It is recommended that the employees of the Employer and also labourers employed locally
shall receive accredited training which shall consist of on-the-job training and formal classroom
lectures in order to increase their level of competency and to enhance their ability to secure
future employment.

The Contractor will be responsible for normal in-service training of his own permanent
employees and he shall allow therefore in his bid rates and prices. Provision is however made
in the bid documents for additional special training of employees of the Employer, emerging
Contractors and local labour as necessary and for this purpose a provisional sum is provided
for training as directed by the Engineer.
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11.

111

11.2

12.

Training shall be in accordance with the Construction, Education and Training Authority
(CETA), training programmes and as directed by the Engineer. Training shall be done by
accredited training personnel and the Contractor shall allow in his programme and bid rates
and prices for his employees to attend formal lectures and training sessions during working
hours. Salaries paid to workers for hours attending classroom-training sessions during working
hours, may be recovered from the amount provided in the Schedule of Quantities for training.
Salaries paid to workers for hours spent on-the-job training will not be refunded.

The attendance at and completion of each course by members of the local community must be
certified by the CETA and copies of such certificate, are to be submitted to the Engineer.

CONTRACT PARTICIPATION GOAL

Targets

The Employer has determined the minimum Contract Participation Goal for this Contract to be
as follows:

The local labour percentage included in Local Resources shall be deemed as 15-30 % for this

Contract. Should the Contractor require additional labour, over and above those provided by
the Employer, he must employ local labour .

Weighing factors

Weighing factors, which shall apply in calculating points scored by the Contractor, are
summarised in the Appendix to Bid (see Section 8).

REPORTING REQUIREMENTS
The Contractor shall, together with the Engineer's Representative, on a monthly basis, draw up
and submit to the Engineer a Monthly Progress Report to be delivered at the monthly site
meeting.
The Report shall detail:
Progress measured against the approved programme
Value of work done and a cash flow prediction for the remainder of the Contract.
Labour returns as required by the Employer.
Plant Schedule
Occupational Health and Safety report including accident statistics.
Any pending claims
Rain days and other delays

A report from the Community Liaison Officer

Any other reports requested by the Employer or Engineer.
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SCOPE OF WORKS

PART B: MATTERS RELATING TO THE SCOPE OF WORKS

The Standard Specifications for Road and Bridge Works for State Road Authorities 1998, prepared by the
Committee of Land Transport Officials, (COLTO), as amended, shall apply to this Contract. The amendments
are those issued by COLTO and reproduced below, together with additional amendments as set out herein.

1. STANDARD AMENDMENTS TO THE STANDARD SPECIFICATIONS ISSUED BY COLTO

No amendments have been issued.

2. SCOPE OF WORKS REFERRING TO THE STANDARD SPECS. AND ADDITIONAL SPECS.

In certain clauses the Standard Specifications allow a choice to be specified in the Scope of
Works between alternative materials or methods of construction and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or
additional requirements applicable to this Contract are contained in this part of the Scope of
Works. It also contains some additional specifications required for this particular contract.

The number of each clause and each payment item in this part of the Scope of Works consists
of the prefix B followed by a number corresponding to the number of the relevant clause or
payment item in the Standard Specifications. The number of a new clause or a new payment
item which does not form part of a clause or a payment item in the Standard Specifications and
which is included here, is also prefixed by B followed by a new number. The new numbers
follow on the last clause or item number used in the relevant section of the Standard
Specifications.

MHLONTLO LM
Scope of Works
C34-11



SECTION 1100 : DEFINITIONS AND TERMS

Add the following additional clauses:

‘B1156 ACCEPTANCE CONTROL

Acceptance control means whatever testing the Engineer carries out over and above the process
control testing already carried out in order to decide on the acceptability of any work submitted by the
Contractor. Such testing will be carried out at the cost of the Employer in a laboratory approved by
him (also see PS 5.5.2 in this regard).

B1157 COMMERCIAL SOURCE
An offsite source of materials chosen by the Contractor will also be viewed as a commercial source.
The Contractor shall take full responsibility for the quality of all materials and services supplied from
commercial sources.

B1158 PROCESS CONTROL
Process control means all testing required to be carried out on the works in order to ensure that the
completed permanent works comply with the specifications and drawings. All such testing will be
subject to inspection and approval by the Engineer (also see PS 5.5.1 in this regard).”

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1204 PROGRAMME OF WORK

B1207

Insert the following before the first paragraph:

"A network-based programme in accordance with the precedence method shall be provided showing
the various activities in such detail as may be required by the Engineer. The programme shall be
updated monthly in accordance with the progress made by the Contractor and submitted to the
Engineer’s supervisory personnel two days before the following site meeting.

Failure to comply with these requirements will entitle the Engineer to apply a programme based on
his own assumptions for the purpose of evaluating claims for extension of time for completion of the
works, or for additional compensation."”

NOTICES, SIGNS AND ADVERTISEMENTS

Replace the second paragraph with the following:

Two signboards shall be erected and maintained for the duration of the Contract at points to be
indicated by the Engineer. Details of the signboards are included in Section 6: Drawings.”

Delete the final paragraph and replace with the following:

“All signboards erected in accordance with the drawings or as approved by the Engineer, shall be
removed at the same time as the Contractor’s dis-establishment. Payment under sub-item 13.01 for
the final installment of 15% of the tendered lump sum shall not be made unless all the
advertisements, notices and temporary signs have been removed.”
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B1209

B1210

B1214

PAYMENT
(b) Rates to be inclusive

In the 3" line, after the word "quantities", insert "together with the payment of VAT as a
separate item,"

Add the following subclause:
"(g) Trade names
Where materials are specified under trade names, tenders must be based on those specified
materials. Alternative materials may be submitted as alternative tenders and the Engineer
may, after receipt of tenders, approve the use of equivalent materials.”
CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS
Add the following paragraph:
“In addition to the listed specified items of work and regardless of the degree of beneficial occupation
by the Employer, no sections of the works, individually or collectively, shall be considered for

practical completion unless the following criteria have also been met:

] In the case of partial completion, the estimated cost to complete the outstanding work shall be
less than 2 % of the estimated cost to construct the whole section or sections.

" In the case of the whole works, the estimated cost to complete the outstanding work shall be
less than 2 % of the tendered value of work plus the cost of any variation or extra work orders,
but excluding CPA and VAT.

" It must be possible for the Contractor to complete the written list of outstanding items of work
within 28 days of the list having been issued to the Contractor.”

CONTRACTOR'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE

AND OF SERVICES MOVED, DAMAGED OR ALTERED

Add the following to the first paragraph of subclause (d)(ii)

"This is also required with respect to fences, gates, camp sites, bypasses and material spoiled on
private property.”

Add the following to the last paragraph of subclause (d)

"These written statements, as required in Clause 1214(b)-(e) shall be handed to the Engineer before
the final certificate will be issued. Failing to obtain these written statements from all landowners and
authorities concerned, the period of maintenance will be extended including all conditions related to
such an extension, until such time that all these statements are obtained.

The obtaining of any such written statements will not relieve the Contractor of the execution of any of
his obligations to the satisfaction of the landowner or authority concerned, and to the approval of the
Engineer."
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B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal
Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials,
strong winds and extremes of temperature. However, in the event that delays to critical activities as reflected in
the programme exceed the number of days listed below for each month, then abnormal climatic conditions
shall be deemed to exist, and an extension of time shall be granted in accordance with the provisions of that
Clause.

The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and
allowed for under normal climatic conditions where inclement weather prevents or disrupts critical work.

Month Expected number of working days to be
lost as a result of normal rainfall

January
February
March
April
May
June
July

August
September
October
November
December

WWWNNNNNWWWW

TOTAL 31 days

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence,
which shall be submitted timeously as each day or half-day delay is experienced.

Should an extension of time be granted by the Engineer, such extension of time will be used to adjust the Due
Completion Date or set against any over-provision that may have occurred in the abovementioned schedule.

It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic
conditions or for any other reason will be entertained.

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE
CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED

Substitute “during rainstorms” in paragraph (d) with “during rainstorms or seepage of
underground water.”

B1224 THE HANDING OVER OF THE ROAD RESERVE

Add the following paragraphs:

"In addition to the specified repairs, the Contractor shall also carry out any maintenance work
within the road reserve that the Engineer may require during the time for completion of this
Contract. Such maintenance shall typically comprise the routine clearing of litter, the clearing
and repair of drainage, and any structural damage caused by traffic during the contract period.”
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B1226

MEASUREMENT OF DEPTH OF TRENCHES AND FOUNDATION EXCAVATIONS

Substitute the last two sentences with the following:

“Where trenches are excavated in accordance with the fill method in the completed or partly
completed road prism, the depth of excavation shall be measured and paid for in accordance
with the minimum cover as specified on the drawings or as instructed by the Engineer,
whichever may be applicable.”

B1229 SABS CEMENT SPECIFICATIONS
Add the following to this sub clause:
“Where reference is made in this specification or the standard specifications to the cement
specifications, e.g. SABS 471: Portland cement and rapid hardening Portland cement, it shall
be replaced with the new specification:
SABS ENV 197-1 "Cement composition, specifications and conformity criteria Part 1: Common
cements.”
Furthermore, where reference is made in this specification or the standard specification to a
different cement type, the following names will apply, and the Engineer will confirm the relevant
new name from the table below:
Cement Cement Approximat New New Blue New New New Slag
Grade Type eold Alpha Circle NPC PPC cement
product
name
52,5 CEM 1 Rapid Rapid Duracast | Eagle -
hardening Hard Super
425R CEM 1 Rapid - - - Rapo
hardening
CEM1 OPC * Portland Duratech | - OPC
Cement
42,5
CEM 1 LASRC - - - LASRC
CEM Il A- | PC 15SL - - Eagle Plus | -
S
CEM Il B- | RH30SL - - Eagle Plus | -
S
32,5R - - - - - -
CEM Il A- | PC 15FA All - - Sure build
\% Purpose
Cement
32,5
CEM Il A- | PC 15FA - - - Sure build
w
CEM Il A- | - All - - Sure build
L purpose
cement
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Cement Cement | Approximat New New Blue New New New Slag
Grade Type eold Alpha Circle NPC PPC cement
product
name
CEM 1l B- | PC25FA/PFA | - Structrete | - Surecrete | -
VorwW C**
CEMIIIA | PBFC - BFC Eagle Pro - PBFC
CEMIIIA | RHSL - - - - RHSL
22,5 MC 22.5X | PFAC *** Multi Durabuild | - - -
purpose
cement
MC22.5X | PFAC*** - Buildcrete | - - -
MC 12,5 Walcrete Mortar Wallcrete | - Masonry | -
Cement
12,5
MC 12,5 Mortacem - - - - -
Notes: * OPC cements previously performed approximately as CEM 1 32,5R products
*x PC25FA cements under the old standards achieved lower compressive strengths than the
OPC's of the time
***  Some PFAC cements meet the new standard for MC 22,5X. Others required modification
before meeting the requirements for MC 22,5X”
B1231 WORKMEN’S COMPENSATION
All labour (excluding the Department of Roads and Public Work’s Labour) employed on Site
shall be covered by the Workmen’s Compensation Act. The Contractor shall pay in full,
including the payment of the necessary levies, such amounts as are due in terms of the Act.
The manner in which Workmen’s Compensation will be handled shall be resolved by the
Contractor at the commencement of the Contract.
B1232 ENVIRONMENTAL IMPACT CONTROL

In addition to aspects of the design which are intended to avoid or reduce environmental
impact, and to normal good construction practice expected of the Contractor, the following shall
be observed:

(a) No littering by construction workers shall be allowed. A refuse control system must be
established for the collection and removal of refuse to the satisfaction of the Engineer.

(b) Adequate provision must be made for temporary toilet requirements in construction
areas. Use of the veld for this purposed shall not, under any circumstances be allowed.

(c) All rivers must be protected from direct or indirect spillage of pollutants, such as refuse,
garbage, cement, concrete, sewage, chemicals fuels, oils, aggregate tailings, wash
water, products of abrasive cleaning, organic materials and bituminous products. In the
event of spillage, prompt action shall be taken to clear the affected area. In the event of
pollution occurring, all affected institutions and landowners shall be informed in writing
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B1235

and their reasonable requirements adhered to. This will include such institutions as
DWA, affected Local Councils and DEAT.

(d) The stream crossings should be regarded sensitive areas and siltation avoided.

(e) Material required for the construction of temporary works may only be excavated from
designated areas. Unauthorised excavations will not be condoned. Any such activity
will result in an order to stop work until such time as acceptable repairs have been
effected.

) The above restrictions will also apply to spoil areas.
(9) Any material used in temporary work shall be removed and spoiled in designated areas.

(h) No tree shall be removed without a written instruction from the Engineer. No tree
outside the road reserve shall be removed.

Section C1000: Environmental Management shall be applicable to this Contract.

Except for the items provided in Section C1000 : Environmental Management, no separate
payment shall be made for observing these requirements and it is deemed to be included in the
bid rates for in the items in the Schedule of Quantities. Any avoidable non-compliance with
these rules may be considered sufficient grounds for withholding payment of part of all the
amounts to be paid for the above item.

STRUCTURED TRAINING PROGRAMME

The Contractor shall from the commencement of the contract implement a structured training
programme for selected workers in which the various skills required for the execution and
completion of the Works are imparted to such workers. The type of courses, the number of
trainees and the cost of all training shall be as agreed by the Employer.

The training material for the structured training programme shall, as far as possible, be
accredited by the Civil Engineering Industry Training Scheme (CEITS) and be delivered by
suitably qualified and accredited trainers.

The Contractor shall be responsible for the provision of everything necessary for the delivery of
the training programme, including the following:

e Transport of the selected workers (as necessary)
e Tools, equipment and teaching aids
e Stationary and all other necessary materials

No separate payment will be made for the training venue and everything necessary for the
delivery of the training.

All skills-related training shall take place during normal working hours and the Contractor shall
make adequate allowance in this programme of work to accommodate the training to be
provided.

The Contractor’s training programme shall be subject to the approval of the Engineer, and the
Contractor shall if so instructed by the Engineer, alter or amend the programme and course
content to suit changing conditions on Site and all changes in the Contractor’'s programme of
works.

The Contractor shall keep comprehensive records of the training given to each worker, as well
as the nature and number of each task executed by the worker and whenever required shall
provide copies of such records to the Engineer. At the successful completion of each course
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each candidate shall be issued at the Contractor's own cost with a certificate, indicating the
course contents, as proof of attendance and completion.

€) Engineering Skill Training

The Contractor shall implement an Engineering Skills Training Programme for a number of
selected workers, who are engaged by the Contractor or subcontractors to participate in the
execution of any part of the contract works, which shall include unskilled labour, semi-skilled
labour and skilled labour.

The Contractor shall insofar as it is reasonably feasible, taking due cognisance of the nature of
the Works to be executed at any given time, use trained workers on those aspects of the
Works for which they have been trained.

(b)  Generic Training

The Contractor shall implement such generic training, including business skills courses and
AIDS awareness training as required by the Employer, for a number of selected workers. The
type of training shall be as agreed by the Employer and the Engineer after consultation with the
Community Liaison Committee should the training extend to community members.
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SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
B13.01 GENERAL REQUIREMENTS
B1303 PAYMENT
Item Unit
(i B13.01 The Contractor's general obligations
Add the following to subclause (i):

“The tendered sum for subitem 13.01(a) also includes full compensation for the complete relocation
of the Contractor's camp or temporary road camps from one road or area to another during the
course of the contract.

The Contractor must make allowances for the provision, maintenance and erection of 1 No. Contract
name board, as per the drawing, in his rate tendered for payment item 13.01(a), Contractor’s
General Obligations.

Under this payment item he shall also make allowance for the provision of two labourers to assist the
Resident Engineer as and when required for checking and measuring the various items of work.”

Add the following after the fourth paragraph:

"Should the combined total tendered for subitems (a), (b), and (c) exceed 20% of the tender sum
(excluding CPA, contingencies and VAT), the tenderer shall state his reasons in writing for tendering
in this manner."

Add the following at the end of this pay item:

"The amount payable to the Contractor for time related costs arising from extensions of time granted
by the Employer, where the Contractor is fairly entitled to such compensation in terms of Clause 45
of the General Conditions of Contract, shall be calculated as follows:

(i) Account shall be taken of all time-related items scheduled in Section 1300, 1400 and 1500.

(i) All pay items for which the unit of measurement is "month" shall be deemed to be based upon
an average of 22 working days per month.

(iv)  Payment will be made only for items for which the unit of measurement is "month"

B1302 (d) COMMUNITY LIAISON OFFICER

The contractor or his appointed agent shall appoint a community liaison officer after consultation with
the local communities, the Engineer and the Employer. The contractor shall direct all his liaison
efforts with the local communities through the appointed officer.

The community liaison officer shall be appointed jointly by the contractor. The contractor shall,
however, accept the appointed officer as part of his management personnel. It is not anticipated that
the community liaison officer's duties will entail a full day’s work, and the contractor can utilize the
community liaison officer to undertake additional duties with the Engineer’s approval.
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(&) The Community Liaison Officer’s duties will be:

0] to be available on site daily between the hours of 07:15 in the morning until 17:30 in
the afternoon;

(ii) to determine, in consultation with the contractor, the needs of local labour in terms of
relevant technical training, responsible for the identification of suitable trainees and
to attend one of each of the training sessions;

(iii) to communicate daily with the contractor and the Engineer to determine the local
labour requirements with regard to numbers and skills, to identify possible labour
disputes and to assist in their resolutions;

(iv) to ensure the timeous availability of suitable local labour after consultation with
appropriate structures and the establishment of “labour desk”;

(v) to attend all meetings in which the community and/or labour is present or is required
to be represented, in particular attend once at the first part of each monthly/site
meeting to report on local labour involved and to table relevant issues;

(vi) to assist in the identification and screening of labourers from the community after
consultation with local structures in accordance with the contractor’s requirements;

(vii) to inform local labour of their conditions of temporary employment and to inform
local labourers when their period of employment will be terminated;

(viii) to attend disciplinary proceedings to ensure that hearing are fair and reasonable;

(ix) to ensure that all labourers involved in activities where tasks have been set are fully
informed regarding the principle of task work;

(x) to keep a daily written record of his interviews and community liaison activities;
(xi) to compile and maintain labour records as required on a weekly basis;
(xii) all such duties as agreed upon between all parties concerned.

The Community Liaison Officer shall be fluent in Xhosa and English and shall have excellent
communicative skills, all to the approval of the Engineer.

Item Unit

B13.02 Remuneration for Community Liaison Officer (C.L.O) & PSC....c.ceevvruinnenen. month

(8) Community LiaisSON OffiCErS COSL ......uuiiiiiiiiiiiiiiiii e provisional sum
(b)  Project Steering Committee COSt.......oviviiiiiii i, provisional sum
(c) Handling costs and charges for CONtracCtor ............ooccuvieiiieiiniiiiiieeeee e percentage (%)

A provisional sum is provided for the cost of community liaison, which will include the salary of the
Community Liaison Officer for the duration of the Contract. The Community Liaison Officer may
possibly not be required on a full-time basis and this provisional sum will therefore be expended as
approved by the Engineer.

A provisional sum is provided for the cost of PSC, which will assist the payment of PSC members for
the duration of the Contract or every meeting they are attending.

The percentage tendered for handling costs and charges shall cover all additional costs for the
Contractor over and above the sums paid under sub item (a)(b).
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B1303 STRUCTURED TRAINING PROGRAMME

The Contractor shall from the commencement of the contract implement a structured training
programme for selected workers in which the various skills required for the execution and
completion of the Works are imparted to such workers. The type of courses, the number of
trainees and the cost of all training shall be as agreed by the Employer.

The training material for the structured training programme shall, as far as possible, be
accredited by the Civil Engineering Industry Training Scheme (CEITS) and be delivered by
suitably qualified and accredited trainers.

The Contractor shall be responsible for the provision of everything necessary for the delivery of
the training programme, including the following:

e Transport of the selected workers (as necessary)
e Tools, equipment and teaching aids
e Stationary and all other necessary materials

No separate payment will be made for the training venue and everything necessary for the
delivery of the training.

All skills-related training shall take place during normal working hours and the Contractor shall
make adequate allowance in this programme of work to accommodate the training to be
provided.

The Contractor’s training programme shall be subject to the approval of the Engineer, and the
Contractor shall if so instructed by the Engineer, alter or amend the programme and course
content to suit changing conditions on Site and all changes in the Contractor’'s programme of
works.

The Contractor shall keep comprehensive records of the training given to each worker, as well
as the nature and number of each task executed by the worker and whenever required shall
provide copies of such records to the Engineer. At the successful completion of each course
each candidate shall be issued at the Contractor's own cost with a certificate, indicating the
course contents, as proof of attendance and completion.

(a) Engineering Skill Training

The Contractor shall implement an Engineering Skills Training Programme for a number of
selected workers, who are engaged by the Contractor or subcontractors to participate in the
execution of any part of the contract works, which shall include unskilled labour, semi-skilled
labour and skilled labour.

The Contractor shall insofar as it is reasonably feasible, taking due cognisance of the nature of
the Works to be executed at any given time, use trained workers on those aspects of the
Works for which they have been trained.

(b)  Generic Training

The Contractor shall implement such generic training, including business skills courses and
AIDS awareness training as required by the Employer, for a number of selected workers. The
type of training shall be as agreed by the Employer and the Engineer after consultation with the
Community Liaison Committee should the training extend to community members.
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Add the following pay item:
“Item Unit
B13.03 Training Programme

Add the following new subclause:

() Studentin TrainiNg COSES......iiiiii it Provisional Sum
(b) Engineering Skill Training Accredited Programme..............ccooviiiiiiiiinian. Provisional Sum
(c) Generic Training Non Accredited Programme.............cccoooiiiiiiiiiiineinnen, Provisional Sum
(d) Handling costs, profit and charges for the Contractor...................oocoeeeie. percentage (%)

This item shall provide for the contractor to fulfill the requirements of Training Programme as detailed
in B1303".

Payment shall be effected on monthly basis for the student in training, completion of the proposed
training and on issuing of the certificate for accredited by the service provider.

“Item Unit
B13.04 Meeting the requirement of safety legislation.

() Safetylegislation...........coiiiiii lump sum
(b) Handling costs and charges for CONraCLOr ............ccoiiiiiieiiiiieee e percentage (%)

This item shall provide for the contractor to fulfill the requirements of safety legislation as detailed in
Part D of the document”.

Payment shall be effected in four equal payments, the first payment being payable after all the
requirements of establishment are met, and the following three payments once the value of works
executed reaches 30%,60% and 90% of the project value before consideration of provisional
sums, contingencies, escalation and Vat”.
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SECTION 1400 : HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE PERSONNEL

B1408 SERVICES

Add the following:

“The supply of electricity (ESKOM or generated power) and water to the offices and laboratory
shall be maintained 24 hours per day. The power supply shall be regulated by a suitable
voltage regulator in order to maintain a constant current and voltage level at all times to prevent
damage to the office and laboratory equipment and related machinery during power surges.
Payment for the voltage regulator shall be deemed to be included in the rates bid for the supply
of power. In the event of damage to the office and laboratory equipment and related machinery
because of a faulty voltage regulator, the Contractor shall be liable for payment of all repair or
replacement costs of such damaged items, as well as for any consequent damage as a result
of such failure. The above-mentioned should be included in the Contractor’s tendered rate
under this item.”

B1406 MEASUREMENT AND PAYMENT
Add the following payment items:
“Item Unit
B14.11 Cellular telephones
a) Provision of cellular telephones ...........ccccocoeeeenee Prov. Sum

b) Cost of calls in connection with contract
administration.................... PC. Sum

¢) Handling costs, profit and charges in respect
of sub items B14.11 (8)(D) ....cocoveeriiiiieiiieeeee, percentage (%)

The unit of measurement shall be the Provisional Sum for the cellular telephone provided on
the Engineer’s instructions.

The tendered rate shall include compensation for the providing and maintaining of the cellular
telephones as well as unexpended portion at the end of the contract. The cellular telephones
shall remain the property of the Municipality.

“Item Unit

B14.12 Fax/Copy Machine

a) Provision of fax/copy machine ..........ccccceviieennns number (No.)

b) Cost of calls in connection with contract
adMINISratioN..........ocoveeiiiieee e prime cost (PC) sum

¢) Handling costs and profit in respect
of subitems B14.12(a)(b) .....ccoovvvvviivieeee e, percentage (%)
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The unit of measurement shall be the number of fax/copy machines provided on the
Engineer’s instructions.

The tendered rate shall include compensation for the providing and maintaining of the fax
machine as well as unexpended portion at the end of the contract. The fax machine shall
remain the property of the Contractor.

The prime cost item will be paid for in accordance with the provisions of the general
conditions of contract.”

SECTION 1500 : ACCOMMODATION OF TRAFFIC

B1501

B1502

SCOPE

Add the following:

"This section also covers the provision of additional information signs for motorists and
releasing any notices to the media and public."

GENERAL REQUIREMENTS

(f)

(i)

Approval of temporary deviations
Add the following:

"If, after any temporary deviation has been constructed, any changes are considered
necessary or desirable, the proposal shall be submitted to the Engineer for his
approval.”

Traffic Safety Officer
Add the following after the second paragraph:

“The Contractor shall submit a CV of the candidate to the Engineer for approval before
the Traffic Safety Officer is appointed. The Traffic Safety Officer shall be made
available to discuss road safety and traffic accommodation matters whenever required
by the Engineer.”

Add the following subclauses:

(ix)  “Ensure that all obstructions, soil and gravel heaps, related to the Contractors
activities be removed before nightfall where applicable and instructed by the
Engineer and that the roads are safe for night traffic.”

(x) “The Traffic Safety Officer shall, in addition to the duties listed in paragraph
1502 (i), also be responsible for removal of broken down vehicles off the roadway
and implementing actions requested by the traffic authorities with regard to the
work to be carried out, be responsible for the erection and maintenance of all
traffic signs necessary for the accommodation of traffic.”
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B1503

B1503(b)

()] Handing over site (Additional subclause)
The entire road reserve within the construction limits will be handed over to the
Contractor on commencement of the Contract. The Contractor will then be responsible
for the accommodation of traffic, and maintenance of the existing roadway used by the
public, from the date of handing over to the issue of the Certificate of Completion.

(k) General requirements (Additional subclause)

0] Liaison with traffic authorities

The Contractor shall liaise closely with the Engineer and shall keep the provincial
traffic police fully informed with regard to any changes in the accommodation of
traffic planned by the Contractor due to construction activities.

(i) Use of the road by the public

In all dealings with the public the Contractor shall bear in mind the public's right to
enjoy the use of the road, and the Employer's desire to interfere as little as
possible with this right. At all points of contact with the public, the Contractor shall
deal with deliberate courtesy and understanding in any discussions or disputes.

(iii)  Failure to comply with provisions for the accommodation of traffic

The failure or refusal of the Contractor to provide barricades or traffic
signs at the proper time, or to take the necessary precautions for the
safety and convenience of public traffic as specified or instructed by the
Engineer, shall be sufficient cause for the suspension of all work under
this Contract without any additional compensation to the Contractor until
the required accommodation of traffic has been completed to the
satisfaction of the Engineer. The above shall be sufficient cause for the
Engineer to deduct penalties as follows:

TEMPORARY TRAFFIC-CONTROL FACILITIES

Replace the first sentence of the first paragraph with the following:

“The Contractor shall provide, erect and maintain the necessary traffic-control devices, road
signs, channelization devices and warning devices (hereinafter referred to as traffic-control
devices) in accordance with these special provisions and as shown in the South African Road
Traffic Signs Manual in conjunction with the latest edition of Road Signs Note No. 13
Roadworks, and remove them when no longer required. It shall be incumbent upon the
Contractor to see to it that the above-mentioned traffic-control devices are present
where required at all times and are functioning properly, and he shall replace any that
have been damaged, lost, stolen or obliterated at his own cost.”

Road signs and barricades

(e) Warning devices
Add the following:

“All construction vehicles and plant used on the works, including vehicles and plant
operated by subcontractors and/or suppliers, shall be equipped with rotating amber
flashing lights and warning boards as specified. All vehicles and plant shall obtain a
clearance permit from the Engineer before being allowed onto the Site.
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Rotating lights shall have an amber lens of minimum height of 200 mm and shall be
mounted to ensure clear visibility from all directions. The lights on construction vehicles
shall not be switched on while vehicles are being operated on unrestricted sections of a
public road, but shall be switched on while construction vehicles are operating within the
accommodation of traffic area, as the vehicles decelerate to enter a construction area,
and as the vehicles accelerate to the general speed when entering the road from a
construction area. Lights on plant shall operate continuously while the plant is working
alongside sections of road open to public traffic.

All LDV's and cars operating on Site shall also be equipped with rotating amber flashing
lights which shall be placed so as to be clearly visible and operated continuously while
the vehicles is manoeuvring in or out of traffic or is travelling or parked alongside roads
open to public traffic.

Rotating lights and the "Construction Vehicle" signs on the Contractor's vehicles and
plant shall not be paid for separately but shall be included in the rates covering the use
of the vehicles.

The Contractor shall apply and maintain lights together with temporary mounting
brackets, to the approval of the Engineer. Vehicles and plant that do not comply with
these requirements shall be removed from the Site.

The Contractor shall ensure that all his personnel, excluding those who are permanently
office bound, are equipped with reflective safety jackets and that these are worn at all
times when working on or near to the travelled way. Any person found not wearing a
reflective jacket under these circumstances shall be removed from the Site until such
time as he is in possession of and wearing a reflective jacket. Reflective safety jackets
shall be kept in good condition and any jackets that are, in the opinion of the Engineer,
ineffective shall be immediately replaced by the Contractor.”

(n) Safety jackets (Additional subclause)

“The Contractor will be responsible to ensure that all construction workers, staff of the
Engineer and visitors shall wear safety jackets when moving around on Site. The
jackets shall be of an approved type, orange in colour and shall be to the approval of the
Engineer.”

B1510 ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN HALF-WIDTHS

Where the work on the road surface is undertaken for rehabilitation/maintenance of the
pavement, such work shall be carried out in areas as indicated on the drawings.

During construction, when work is in progress on one portion of the carriageway and shoulder
of the road, the other portion of the road shall remain open at all times to allow for safe
one-way traffic flow.

The speed of vehicles alongside actual construction areas must be limited to a maximum of
40 km/h. STOP/GO signs and flagmen shall be employed at the points where construction
traffic enter the working area thus creating a potential danger situation for public traffic.

Add the following paragraph after the fourth paragraph:

“The Contractor shall, after completing construction of one half-width of a section, continue with
the immediate adjacent section in order to complete full construction as soon as possible.”

Add the following to the fourth paragraph:
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B1517

B15.12

“No work on any section of the Works shall commence without prior written consent of the
Engineer.”

Delete the last paragraph and add the following:
“The bid rate shall include full compensation for providing all plant, equipment, tools, transport,
labour, supervision, cleaning of the trafficked lane, and other incidentals for the proper and safe

handling of traffic and shall include full compensation for all additional costs and work resulting
from constructing the road in half-widths.”

MEASUREMENT AND PAYMENT

Iltem Unit
B15.03(n) Safety Jackets(additional payment item) Number (No)

“Contractor to supply his staff as well as the Engineer's Representative and laboratory staff
with safety jackets.”

Item Unit

TEMPOTATY CUIVEITS .oiiiiiiiiii ettt ettt et s et e e e nbae e e e aneee Metre (m)

Add the following after the last sentence : “No payment will be made for temporary stockpiling
or stacking of culverts, except if otherwise approved by the Engineer.”

SECTION 1600 : OVERHAUL

B1602

DEFINITIONS

€) Overhaul material
Add the following:

"Material from commercial sources or from sources of which the locating thereof is the
Contractor's responsibility shall not be classified as overhaul material."

SECTION 1700 : CLEARING AND GRUBBING

B1703

EXECUTION OF THE WORK

€) Areas to be cleared and grubbed

Delete “and the time when it shall be done” in the third paragraph.

(b)  Cutting of trees
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B1704

B17.01

Substitute “above the carriageway” in the first paragraph with “above the carriageway and a
2 m side clearance, measured from the shoulder breaking point.”

(d) Re-clearing of vegetation
Add the following:

“The Contractor shall program his work in such a manner that re-clearing will not be
necessary.”

MEASUREMENT AND PAYMENT

Item Unit
Clearing and grubbing ... hectare (ha)
Add the following to the measurement and payment paragraphs

“Clearing and grubbing for the construction of camp sites shall not be measured separately.
Payment shall be regarded as included in the rates bid for the applicable items.”

SECTION B1800 : DAYWORK

Add the following section to Series 1000 : General, of the Standard Specifications:

“Section B1800 : Daywork”

B1801
B1802
B1803

B1801

B1802

CONTENTS

SCOPE
GENERAL REQUIREMENTS
MEASUREMENT AND PAYMENT

SCOPE

This section covers the listing of daywork items in accordance with the General Conditions of
Contract, clause 40, for the use in determining payment for work which cannot be quantified in
specific units in the Schedule of Quantities, or work ordered by the Engineer during the
construction period which was not foreseen at bid stage and for which no applicable rates exist
in the Schedule of Quantities.

GENERAL REQUIREMENTS

No daywork shall be undertaken unless written authorisation has been obtained from the
Engineer.

Work will be classified as daywork only if the Engineer considers no other rate in the Schedule
of Quantities appropriate for payment purposes.

An instruction regarding all work to be carried out under daywork in terms of clause 40(3) of the
General Conditions of Contract will be issued at the discretion of the Engineer. Some or all of
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B1803

B18.01

B18.02

the items priced under daywork in the Schedule of Quantities may possibly not be required for
this contract.

Before ordering any material, the Contractor shall submit quotations to the Engineer for his
approval, and shall submit such receipts or vouchers to the Engineer as may be necessary for
proving the amount claimed.

MEASUREMENT AND PAYMENT

Item Unit

Personnel during normal working hours

(@) Unskilled labour hour (h)
(b)  Semi-skilled labour hour (h)
(c)  Skilled labour hour (h)
(d) Ganger hour (h)
(e) Foreman hour (h)

) Percentage on cost on subtotal for subitems (a), (b), (c)

(d) and (e) Percentage (%)
The daywork rates for subitems (a) to (e) submitted in the Schedule of Quantities
shall be the cost of personnel for each skill level and shall apply only to the number of
workers approved in writing by the Engineer.
The bid percentage for subitem (f) shall include full compensation for overhead
charges, profit, liabilities, obligations, site supervision, the use of hand tools,
appliances, equipment and for consumable stores. The bid rates shall be subject to
the CPA factor as laid down in the General Conditions of Contract.

Item Unit

Personnel outside normal working hours

(@) Outside normal working hours and Saturdays

()  Unskilled 1aDour ... hour (h)
(i)  Semi-skilled [ADOUN .........ccooiiiiii hour (h)
(iii)  SKilled [aDOUN ... hour (h)
(IV)  GANGET e hour (h)
(70 T 0] (=] 1.4 = U TP hour (h)
(vi) Percentage on cost on subtotal for subitems (i) to (v) ...... Percentage (%)

The daywork rates for subitems (i) to (v) submitted in the Schedule of
Quantities shall be the cost of personnel for each skill level and shall apply only
to the number of workers approved in writing by the Engineer.
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B18.03

The bid percentage for subitem (vi) shall include full compensation for
overhead charges, profit, liabilities, obligations, site supervision, the use of
hand tools, appliances, equipment and for consumable stores. The bid rates
shall be subject to the CPA factor as laid down in the General Conditions of
Contract.

(b)  Sundays and public holidays

(1)  Unskilled [abDour ... hour (h)
(i)  Semi-skilled [@DOUN .........cccooiiii hour (h)
(iii)  SKilled labOUr .......ueiieiiieeee e hour (h)
(IV)  GANGET e hour (h)
(V) FOTBIMAN hour (h)
(vi) Percentage on cost on subtotal for subitems (i) to (v) ...... Percentage (%)

The daywork rates for subitems (i) to (v) submitted in the Schedule of
Quantities shall be the cost of personnel for each skill level and shall apply only
to the number of workers approved in writing by the Engineer.

The bid percentage for subitem (vi) shall include full compensation for
overhead charges, profit, liabilities, obligations, site supervision, the use of
hand tools, appliances, equipment and for consumable stores. The bid rates
shall be subject to the CPA factor as laid down in the General Conditions of
Contract.

Item Unit

Plant, equipment and vehicles

(@) Specify hour (h)
(b)  Percentage on cost on subtotal for subitem (a) Percentage (%)

The daywork rates submitted for vehicles, constructional plant and equipment,
subitem (a), in the Schedule of Quantities shall be a hire charge for the use of the
vehicle and driver or constructional Plant/Equipment and Operator (VAT excluded)
and shall apply only to vehicles, constructional Plant and Equipment approved in
writing by the Engineer. The rate shall include for maintenance, operative costs,
establishment, insurance and other contingency costs relating to the running of the
vehicle, Plant or Equipment.

Where there is ambiguity between the power developed at the flywheel and mass of a
machine, the power shall govern the measurement category.

The Contractor and the Engineer will agree on the method of recording the working
hours prior to the commencement of the Work. Any long period of idling at any one
time which in the opinion of the Engineer or his Representative is beyond that
required for normal operating conditions will not be paid for as working time. Non-
working hours for any reason shall not be measured for payment.

The bid percentage for subitem (b) shall include full compensation for all
administrative costs, supervision, overheads liabilities and obligations related to the
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B18.04

B18.05

running of the vehicles, constructional Plant and Equipment. The bid percentage
shall also include for profit and shall be subject to the Contract Price Adjustment
Factor as laid down in the General Conditions of Contract.

Item Unit
Materials

(@) Procurement of materials Provisional (Prov.) Sum
(b)  Percentage on nett cost of materials Percentage (%)

The prices for materials (excluding VAT) shall be based on the documented proof
submitted to the Engineer as specified in clause B1802 and expenditure shall be
made in accordance with the General Conditions of Contract. The prices shall not be
subject to the Contract Price Adjustment Factor.

The bid percentage as an on-cost on the nett cost price of materials shall include full
compensation for handling, overheads, profit, liabilities, obligations, risks, incidents
and other on-cost for the supply, delivery and distribution of materials for dayworks.

Iltem Unit
Transport

(& LDV kilometre (km)
(b)  Flatbed truck (5 ton) kilometre (km)
(c) Low-bed trailer with mechanical horse kilometre (km)

The unit of measurement for item B18.05 shall be the kilometre distance that the
vehicle travelled for transporting personnel and/or plant. All travelling shall be
approved by the Engineer.

The bid rate for item B18.05 shall include full compensation for the cost of the vehicle
and driver including fuel, maintenance, depreciation, insurance and running costs.

The above-mentioned bid rates shall be full compensation for the various items as
specified and no further profit or handling charges shall be paid.
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SECTION 2100 : DRAINS

B21.01

B2102

B2107

MEASUREMENT AND PAYMENT

Insert the following:
‘Payment for drains drainage systems will be in accordance with the neat dimensions as

indicated on the drawings, which implies that no payment will be made for any over break or
any additional cost as a result of such over break.”

OPEN DRAINS

Substitute "90 % of modified AASHTO density" in the second paragraph of 2102(c) with "90 %
of modified AASHTO density (100 % for non-plastic sand with up to 20 % passing through the
0,075 mm sieve and 95 % for non-plastic sand with more than 20 % passing through the 0,075
mm sieve)".

MEASUREMENT AND PAYMENT

Item Unit
B21.01 Excavation for 0pen drains.........cccoieiiiiiiiie i cubic metre (m3)
Add the following to the penultimate paragraph:
“The tendered rate shall also include full compensation for trimming the open drains. Only those
drains designated by the Engineer for excavation will be measured. The above rate will be deemed
inclusive where normal and heavy blading or light and heavy road bed preparation are specified in
section 3400, and will not be measured separately.”
Add the following item:
“Item Unit
B21.20 Clearing and shaping mitre drains
(8) EXiStiNG MItre drains ... meter (m)
(b) Newly constructed mitre drains ........cccccoiiiieeiiiiiee e meter (m)
The unit of measurement shall be the linear meter of mitre drain opened up and shaped, measured

from the outside of the road side drain to the approved extremity of the mitre drain. Only those mitre
drains designated by the Engineer for clearing and shaping will be measured.”
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SECTION 2300 : CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWN-PIPES,
AND CONCRETE LININGS FOR OPEN DRAINS

B2302 MATERIALS

(d) Bedding material
Substitute 2302(d) with the following:

"Backing and bedding material for concrete channels shall be in accordance with the details as
shown on the drawings."

B2304 CONSTRUCTION

€) Excavation and preparation of bedding
Amend the heading of (a)(i) as follows:
“(i) Kerbs and channels and edge beams.”

Substitute "a layer of approved bedding material” in 2304(a)(i) with "bedding material in
accordance with the provisions of B2302(d)".

Substitute "93 % of modified AASHTO density" in the second, third and fourth
paragraphs of 2302(a)(ii) with "93 % (100 % for non-plastic sand with up to 20 %
passing through the 0,075 mm sieve and 95 % for non-plastic sand with more than
20 % passing through the 0,075 mm sieve) of modified AASHTO density".

B2307 MEASUREMENT AND PAYMENT

Item Unit

B23.07 Trimming of excavations for concrete-lined open drains ..........c.ccc....... square metre (m2)

Add the following:

"The bid rate shall also include for the compaction of the in situ material underlying the
concrete lining to 90 % (100 % for non-plastic sand with up to 20 % passing through the
0,075 mm sieve and 95 % for non-plastic sand with more than 20 % passing through the
0,075 mm sieve) of modified AASHTO density."

Iltem Unit

B23.08 Concrete lining for open drains

Add the following:

“The bid rate shall include all extra over from item 21.01 in the Bill of Quantities for excavation
and spoil required to accommodate the concrete lining.”
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B23.10

Sealed joints in concrete linings of open joints

Add the following:

“(b) The bid rate shall include full compensation for the supply and all materials and for all

labour, formwork and incidentals necessary for constructing the joint as shown on the
drawings.”

SECTION 3100 : BORROW MATERIALS

B3108

MEASUREMENT AND PAYMENT

Change to the following:

“The tendered rate for all construction material used shall include full compensation for all

additional cost associated with procuring, handling, transporting and stockpiling from
commercial sources, unless otherwise indicated.”

SECTION 3300 : MASS EARTHWORKS

B3303

B3305

B3312

B33.01

CLASSIFICATION OF CUT AND BORROW EXCAVATION

All material excavated from the existing road prism including subgrade, subbase, base and
shoulders shall be classified as soft material. No additional payment will be made for other

classes of material excavated from the road prism. Bid rate should also include finishing-off of
cut and fill slopes.”

TREATING OF ROADBED

€) Removing unsuitable material

Add the following to this clause:

“The material to be removed also includes unsuitable material from repairs of failed areas as
directed by the Engineer.”

MEASUREMENT AND PAYMENT

Item Unit
Change to the following:

Cut and borrow to fill including free-haul up to 1km:

(a) Gravel material (min. G5) in compacted layer thickness of 150mm or less:

(i) Compacted to 93% of modified AASTHO density Cubic metres (m?)
(c) Rock fill (as specified in subclause 3209(c )) Cubic metres (m3)
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SECTION 5100 : PITCHING, STONEWORK AND PROTECTION AGAINST EROSION

B5108

B51.01

B51.02

MEASUREMENT AND PAYMENT

Item Unit

Change to the following:

(b) Concrete stone pitching with stones from the riverbed: Square metre (m?

Add the following:

"The bid rate for shall also include full compensation for procuring as specified, and for laying it
as indicated on the drawings and a standard specifications."

Riprap: Cubic metre (m?3)

Add the following:

"The bid rate shall include full compensation for procuring and furnishing the granular filter
material and riprap as specified, from commercial sources, and for laying it as indicated on the
drawings."

SECTION 5200 : GABIONS

B5202

MATERIALS

) Filter fabric below the gabions

Replace “sub-subclause 2104 (a)(iii) for grade 3 filter fabric” in the first sentence with "geotextile
fabric grade 1 as specified below."

Add the following:

"(g) Composition and manufacturing

The synthetic-fibre filter fabric, or geotextile, shall be manufactured from a synthetic polymer
processed into a permeable, homogeneous sheet. Geotextile of non-woven construction is
preferred, and woven geotextiles will be considered only if published data can be provided
which show the satisfactory long-term performance of these geotextiles in an environment

similar to that in which they are to be used.

On account of the temperature and moisture susceptibility of polyamide, this synthetic product
is not considered acceptable.

2) Classification
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The geotextile is classified according to the mechanical properties thereof, viz. its penetration
load, puncture resistance and the minimum water-percolation rate as measured in the
permeability test. The table below gives the values for the properties of Grade 1 geotextile.

Table B5202/2 : Grade 1 Geotextile Properties

PROPERTY GRADE 1 TEST METHOD
Penetration Load (minimum), N 3800 3.5 of SABS 0221 — 1988
Puncture Resistance (maximum), mm 14 Clause 8114
Water Percolation (minimum), ¢ Im2/s 20 3.7 of SABS 0221 — 1988
Mass per unit area (minimum), g/m2 320 3.4 of SABS 0221 - 1988

NOTES: The standard atmosphere for testing and the preconditioning atmosphere for all
geotextile tests (SABS tests and others) shall have a relative humidity falling within
the range of 0 to 80 per cent and a temperature within the range of 15 °C to 35 °C.
The resistance of a geotextile to puncture is the average diameter of the hole formed

when a 45° cone with a mass of 1 kg is dropped through 500 mm onto the geotextile
fixed in the holding device.

3) Durability
A geotextile is required to comply with the following specification:
- Resistance to chemical attack

The geotextile shall withstand the level of aggressiveness of the soil and ground water given
below without significant loss of its strength and hydraulic properties during its design life of
25 years:

Soil and ground water with a pH in the range of 4 to 12 (pH to be determined by Method A20,
TMH1, 1986).

Soil (as paste) and ground water containing salts with a conductance of up to 1,0 S/m
(conductivity to be determined by Method A21T, TMH1, 1986).

- Resistance to ultra-violet light

The geotextile shall maintain at least 80% of its original strength after direct exposure to
sunlight of 1 500 hours.

- Resistance to rot
The geotextile shall be entirely rot-proof and shall not support the growth of algae.

4) Geotextile evaluation

Geotextiles, other than non-woven needle-punched material, will be considered only if actual
field performance data for geotextiles which have been in use in river protection works for
15 years or longer can be supplied.

5) Selection
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The Contractor shall, at least 45 days before the installation of the geotextile, submit to the
Engineer samples of the grade 1 geotextile(s) he proposes to use so that the Engineer may
test the geotextile and confirm the use thereof if he is satisfied that it meets the specified
requirements.

No extra payment shall be made for providing the samples for testing."

SECTION 5600 : ROAD SIGNS

B5602

B5606

B5609

B56.05

B56.08

MATERIALS

€) Structural steel

Substitute "Where specified, all structural steel” in the second paragraph with "All
structural steel".

(c) Steel plate and steel profiles

i) Steel plate

Substitute "1,40 mm" in the first paragraph with "1,20 mm".
(e) Aluminium

Substitute "2,0 mm" in the last paragraph with "1,6 mm".

ERECTING ROAD SIGNS

(b) Excavation and backfilling
e Add the following :

"A 50mm thick permeable drainage layer shall be placed below concrete or soil-cement backfill
for timber posts. No additional payment will be made and the cost thereof shall be deemed to
be included in the bid rates”

MEASUREMENT AND PAYMENT

Item Unit

Excavation and backfilling for road sign supports (not applicable to

KIIOMELIE POSES) ittt e e e a e e cubic metre (m3)

Substitute "not in concrete" in the first paragraph with "not in concrete or a soil/cement
mixture".

ltem Unit

Danger plates (Class indicated) (Additional item)
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€) at culvert Number (No)

Danger/chevron plates will be paid for as indicated in the Bill of Quantities under item B56.10.

SECTION 5900 : FINISHING THE ROAD RESERVE AND TREATING OLD ROADS

B5904

B59.01

MEASUREMENT AND PAYMENT

Item Unit

Finishing the road and road reserve: kilometere (km)

Add the following:

"Bid rate should include shaping the existing gravel side drains to tie-in with the newly
constructed cast in situ concrete V-drains.”

SECTION 6300 : STEEL REINFORCEMENT FOR STRUCTURES

B6302

MATERIALS

€) Materials

Add the following:

"The type of steel is as follows:

R - Hot rolled mild steel round bars with a characteristic yield stress of 250 MPa.

Y - Hotrolled high yield stress deformed bars with a characteristic yield stress of 450 MPa."

Replace "R, Y or Z" in the last paragraph with "R or Y".

SECTION 6400 : CONCRETE FOR STRUCTURES

B6401

SCOPE
Add the following:
“Contractor to purchase COLTO: Standard Specifications of Road and Bridge Works as

previously indicated. Contractor to adhere to the specifications unless otherwise
instructed to by the Engineer.”
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B6402

B6414

B6416

B22.28

B22.07

B22.05

B53.01.28

MATERIAL

€) Cement

Replace the last paragraph with the following:

"The use of a 50/50 mix of Portland cement and milled granulated blast-furnace slag
in concrete units will only be allowed if there is a sufficient cost benefit to the client

and if authorised in writing by the Engineer."

QUALITY OF MATERIALS AND WORKMANSHIP

Add the following to sub-clause (a):

"Judgement Plan B of Section 8200 shall be used."

MEASUREMENT AND PAYMENT

Item

Demolish existing structure (Added from Section 2200)

Cast in situ concrete and formwork (Added from Section 2200)

Portal and rectangular culvert (Added from Section 2200)

Guide blocks (Added from Section 5300)

SECTION 8100 : TESTING WORKMANSHIP AND MATERIALS

B8102

PROCESS CONTROL BY THE CONTRACTOR

Unit

Number (No.)

Cubic metre (m3)

Metre (m)

Number (No.)

For the purpose of this Contract process or quality control by the Contractor comprises at least

the following:

Soil Tests:

Field densities, maximum dry density and optimum moisture content determinations, CBR,
UCS, indicator tests (grading and PI), moisture contents, solid densities and chemical tests

relating to stabilising agent contents;
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Aggregate tests:

Grading, flakiness index, average least dimension (ALD), ACV, 10 % FACT;
Concrete tests:

Slump and cube crushing strengths
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

CONTRACT NUMBER: EQS/PH/RAR/2023-2024

C3.7: ANNEXES

ANNEX

Annex A Drawings issued for tender

The drawing listed below is attached as a loose drawing in order to given
an overview of the project.
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

PROJECT No. EQS/PH/RAR/2023-2024

PART C4: SITE INFORMATION

C4.1 SCOPE
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

PROJECT NO. EQS/PH/RAR/2023-2024

C4: SITE INFORMATION

C4.1

C4.2

SCOPE

The documentation included in this section describes the site as at the time of tender to enable
the tenderer to price his tender and to decide upon his method of working and programming.

Only actual information about physical conditions on the site and its surroundings has been
included in this section and interpretation is a matter for the tenderers.

SOIL CONDITIONS

No claims whatsoever that may arise because of unforeseen ground and subsoil conditions will
be considered. It is the responsibility for the Contractor to ascertain for himself the nature of
the ground and subsoil as well as the conditions on site.

It is the Contractor's responsibility to supply and deliver all required machinery that complies to
the minimum standards as well as for the building and maintaining of access roads to the
works on site, haul areas or dumping sites. No additional payment will be applicable to the
above-mentioned other than the relevant items in the schedule of quantities.

The project is located in Mhlontlo Local Municipality within O. R. Tambo District Municipality, in
all 26 ward within the municipality.
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MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL
ACCESS ROADS

PROJECT NO. EQS/PH/RAR/2023-2024

APPENDIX A
HEALTH AND SAFETY SPECIFICATIONS
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Appendix A : Standard Conditions of Tender
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2.2

MHLONTLO LOCAL MUNICIPALITY

PROVISION OF PLANT HIRE FOR MAINTENANCE OF RURAL ACCESS ROADS

PROJECT NO. EQS/PH/RAR/2023-2024

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS
Background

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and
Safety Act, No 85 of 1993, the Employer is required to compile an Occupational Health and Safety
specification for each of its projects and the Principle Contractor, appointed by the Employer in
terms of Regulation 4 (1) (c), is required to prepare an Occupational Health and Safety plan. This
plan has to be prepared in terms of Regulation 5 (1) as well as the Employer's Occupational
Health & Safety specification. In terms of Regulation 4 (2), the Employer and the Principle
Contractor are required to agree on the Occupational Health and Safety Plan before any work
may commence.

Framework For An Occupational Health And Safety Plan

Introduction

The Principal Contractor has to demonstrate to the Employer that it has a suitable and sufficiently
documented Occupational Health and Safety plan as well as the necessary competencies,
experience and resources to perform the construction work safely. The Principle Contractor
could be required to submit the following documentation for perusal and verification by the
Employer:

. Management structure.

o Quality plan.

. Human resources plan.

. Registered workplace skills plan.

. ‘.‘Letter of good standing” from the Compensation Commissioner or licensed compensation
insurer.

. Proof of Induction and other training of employees.

. Example copy minutes of previous Occupational Health and Safety Committee meetings

and copies of Incident Investigation reports.
The following specifications are supplied as a guide only. The Employer’s Health and Safety
Agent may amend and/or expand on the specifications by means of an addendum to Tender or
after the award of the Contract.

OH&S plan at tender stage

Tenderers shall submit an OH&S plan with their tender document. This shall be a preliminary
plan that may be expanded on and finalised after the award of the contract.
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2.31

2.3.2

The OH&S Plan should be based on the following principles:

A proper risk assessment of the construction work.

Pro-active identification of potential hazards and unsafe working conditions.
Informing and/or training of employees in hazards and risk areas.

Provision of a safe-working environment and safety equipment.

Ensuring the safety of sub-contractors through their safety plans.

Monitoring the health and safety on the construction works on a regular basis.

Using competent safety officers.

Contents of An Occupational Health And Safety Plan

Occupational health and safety management programme

Management of Occupational Health and Safety risks.
Occupational Health and Safety structures and appointments.
Programme of Occupational Health and Safety inspections.
Occupational Health and Safety Representatives.

Occupational Health and Safety committee.

Communication and management of the work

Management structure and responsibilities.
Details of the construction supervision and his appointed assistants.
Details of the Construction Safety Officer.

Occupational Health and Safety goals for the project and arrangements for monitoring and
review of Occupational Health and Safety performance.

Arrangements for:
» Regular liaison between parties on site.
>  Consultation with the workforce.

» The exchange of design information between the Employer, designers, supervisors
and contractors on site.

» Handling design changes during the project.

>  Selection and control of contractors.

»  The exchange of Occupational Health and Safety information between all contractors.
»  Security.

»  Site induction and on-site training.
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> Facilities and first-aid.

»  The reporting and investigation of accidents and incidents.

»  The production and approval of risk assessments and method statements.
>  Site OH&S rules.

»  Fire and emergency procedures.

> Reporting to the Employer i.e. results of Occupational Health and Safety inspections,
incident and incident investigations and committee meetings.

» Reporting of incidents to the Department of Labour and Compensation insurer where
appropriate.

233 Arrangements for controlling significant site risks

The following are some examples of the arrangements for controlling the most significant site
risks:

2.3.31 Safety risks
. Services, including temporary electrical installations.

. Preventing employees from falling into excavations, from trucks etc.

Work with, on or near fragile materials.

. Control of lifting operations.

The maintenance of plant and equipment.

. Traffic routes and segregation of vehicles and pedestrians.

Handling and storage of hazardous materials.

Dealing with existing unstable structures/land.

Working in confined spaces.
. Working at elevated heights (> 3,0 m).
o Other significant safety risks as and when identified.
2.3.3.2 Health risks
o Working environment (operational sewage treatment works).

. Handling sewage sludge.

Handling, storage and use of hazardous chemical substances.

. Dust containing cement, silica and other hazardous substances.

Dealing with contaminated land or material.

. Manual handling.
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2.3.3.3

23.34

2.3.3.5

3.1

3.2

. Reducing noise and vibration.

. Provision of adequate lighting.

o Ventilation considerations.

. Extreme heat and cold temperature considerations.

. Dealing with HIV/Aids and other illnesses.

. Provision of and maintaining ablution and eating facilities.
. Other significant health risks as and when identified.

Special risks

Contractors are to take note of the special risks that may be encountered during the project and
to include these special risks in the OH&S plan.

Working environment

o Spray from sewage treatment operations.
. Open and unguarded structures containing liquid (sewage).
. Rotating machinery and pumps.

Installation work

. Use of electricity may be hazardous in wet conditions.
. Working space may be limited.
. Lifting and placing of heavy equipment.

Preparation of An Occupational Health and Safety Operational Reference File/Manual

The Principle Contractor shall open and maintain an OH&S file for the duration of the contract.
On completion of the contract the Principle Contractor shall hand the OH&S file to the Employer.

The following are some of the requirements to be addressed

. Layout, format and content requirements.

. Arrangement for the collection and gathering of information.
. Storage and archiving of all the information.

. Copy to the Client at completion of project.

Contents of an OH&S file/manual
. OH&S Policy.
. Notice of new project.

. Site start-up.
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Security measures.

Written designations and appointments.

Arrangements with contractors/mandataries.

OH&S rules and procedures.

Induction.

OHA&S training.

OH&S promation.

OH&S representatives.

OH&S committees.

Workplace facilities e.g. ablutions, sheltered eating areas etc.
Protective equipment.

Workplace inspections and audits.

Investigation and reporting of incidents/accidents.

Mechanical safeguarding.

Electrical safeguarding.

Safeguarding against hazardous substances.

Lifting machinery and equipment.

Construction vehicles and mobile plant.

Welding, heating and flame cutting.

Protection of the environment affected by construction activities.
Keeping of records in terms of the OH&S Act (85 of 1993).
General details of construction methods and materials used.
Details of equipment and maintenance facilities within the structures.
Maintenance requirements and procedures for structures / equipment / plant.

Manuals produced by suppliers and specialist contractors, including operating and
maintenance procedures and schedules for plant and equipment.

Details of the location and nature of utilities and services, including emergency and fire-
fighting systems.
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Notice Of Construction Work

The Contractor shall complete Annexure A — Notification of Construction Work of Regulation 3 of
the Construction Regulations 2003.

The original shall be forwarded to the office of the Department of Labour closest to the site. A
copy of the original must be kept on site at all times.

Protection Of The Public

The Contractor shall at all times ensure that his operations do not endanger any member of the
public.

As the area is adjacent to a residential area, the Contractor shall take special precautions to
prevent public access to the works.
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