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MHLONTLO LOCAL MUNICIPALITY 

 

TENDER NO:260/R/H/MHLM-2023/24 
  

PROJECT NAME: MHLONTLO 260 RURAL HOUSING 

      

                           CLOSING DATE: 11TH AUGUST 2023 
 

 

NAME OF TENDERER: _____________________________________________________ 
 
 
TOTAL AMOUNT:   _______________________________________________ (incl. VAT) 
 
 
 
 
EMPLOYER:       EMPLOYER’S AGENT    

   

                                                                              
    

The Municipality Manager     Sonke Sanda Pty Ltd 

Mhlontlo Local Municipality     58 Blakeway Street 

96 Church street      Mthatha 

Qumbu        5099 

5180        Tel: 047 531 4044 

Tel: (047) 553 7000      Cell: 072 469 1221   

Email: ntukwayo@mhlontlolm.gov.za    Email: madikidaq@sonkesanda.com        
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1. PROTECTION OF PERSONAL INFORMATION  

1.1. Processing limitations 

It is recorded that, pursuant to its obligations under this Agreement, Service Provider will process Personal 

Information in connection with and for the purposes of the provision of the Services for or on behalf of 

Mhlontlo LM and will act as Mhlontlo LM’s Operator for purposes of Protection of Personal Information 

Act (POPIA) no.4 of 2013. Unless required by law, Service Provider shall process the Personal Information 

only: 

1.1.1. On behalf of Mhlontlo LM and in compliance with its instructions and this Agreement; 

1.1.2. For the purposes connected with the provision of the Service Provider services or as specifically 

otherwise instructed or authorised by Mhlontlo LM in writing; and 

1.1.3. Service Provider shall treat the Personal Information that comes to its knowledge or into its 

possession as confidential and shall not disclose it without the prior written consent of Mhlontlo LM. 

 

1.2. Security measures  

1.2.1. Service Provider warrants that it shall secure the integrity of the Personal Information in its 

possession or under its control by taking appropriate, reasonable technical and organisational 

measures to prevent: 

(a) Loss of, or damage to, or unauthorised destruction of the Personal Information; and 

(b) Unlawful access to or processing of the Personal Information. 

 

1.2.2. Service Provider shall take reasonable measures to: 

(a) Identify all reasonable foreseeable internal and external risks to the Personal Information in 

its possession or under its control; 

(b) Establish and maintain appropriate safeguards against the risk identified; 

(c) Regularly verify that the safeguards are effectively implemented; 

(d) Ensure that the safeguards are continually updated in response to new risks or deficiencies in 

previously implemented safeguards; and 

(e) Shall notify Mhlontlo LM of the risks identified and the safeguards established and 

implemented from time to time. 

 

1.2.3. Service Provider shall: 

(a) Have due regard to generally accepted information security practices and processes which may 

apply to it; 
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(b) Comply with Mhlontlo LM’s information security practices and procedures and applicable 

industry or professional rules and regulations, of which Mhlontlo LM undertakes to keep 

Service Provider informed from time to time; and 

(c) Within five (5) business days of a request from Mhlontlo LM, Service Provider shall provide 

to Mhlontlo LM a written explanation and full details of the appropriate technical and 

organisational measures taken by or on behalf of Service Provider to demonstrate and ensure 

compliance with this clause. 

 

1.3. Service Provider’s general obligations with regards to Personal Information 

1.3.1. In addition to the other obligations set out in this clause, Service Provider shall: 

(a) Take reasonable steps to ensure the reliability of any of its employees who have access to the 

Personal Information; 

(b) Limit access to the Personal Information only to those employees who need to know to enable 

Service Provider to perform the services and ensure that employees used by Service Provider 

to provide the Services have undergone training in the care and handling of the Personal 

Information; 

(c) Deal promptly and properly with all reasonable inquiries from Mhlontlo LM relating to its 

Processing of the Personal Information and provide to Mhlontlo LM copies of the Personal 

Information in the format reasonably specified by Mhlontlo LM; 

(d) Promptly inform Mhlontlo LM of its inability to comply with Mhlontlo LM’s instructions and 

this clause, in which case Mhlontlo LM is entitled to suspend the processing of Personal 

Information and/or terminate this Agreement; 

(e) Provide Mhlontlo LM with full co-operation and assistance in relation to any requests for 

access or correction or complaints made by Data Subjects; and 

(f) At the request of Mhlontlo LM or any regulatory body, submit its Personal Information 

Processing facilities for audit of the Processing activities covered by this Agreement. 

 

1.4. Notifications  

1.4.1. Service Provider must notify Mhlontlo LM in writing: 

(a) Within 1 (one) business day or otherwise as soon as reasonably possible if any Personal 

Information has been or may reasonably believe to have been accessed or acquired by an 

unauthorised person or if a breach has occurred with reference to its use of the Personal 

Information under this Agreement. The notification must provide sufficient information to 

allow affected Data Subjects to take measures against the potential consequences of the 

compromise, including, if known to Service Provider, the identity of the unauthorised person 

who may have accessed or acquired the Personal Information; 
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(b) Within 3 (three) business days of receipt thereof, of any request for access to or correction of 

the Personal Information or complaints received by Service Provider relating to Mhlontlo 

LM’s obligations in terms of POPIA and provide Mhlontlo LM with full details of such request 

or complaint; and 

(c) Promptly of any legally binding request for disclosure of Personal Information or any other 

notice or communication which relates to the Processing of the Personal Information from any 

supervisory or governmental body. 

 

1.5. Return or destruction of Personal Information 

Upon termination of this Agreement or upon request by Mhlontlo LM, Service Provider shall return any 

material containing, pertaining or relating to the Personal Information disclosed pursuant to this Agreement 

to Mhlontlo LM.  Alternatively, Service Provider shall, at the instance of Mhlontlo LM, destroy such 

material and shall certify to Mhlontlo LM that it has done so, unless the law prohibits Service Provider from 

doing so. In applying this destruction alternative, the Service Provider shall provide Mhlontlo LM with the 

Certificate of Destruction to confirm that the destruction was done in a manner that the Personal Information 

cannot be reconstructed to its original format. In that case, Service Provider warrants that it will guarantee 

the confidentiality of the Personal Information and will not actively process the Personal Information any 

further. 

 

1.6. Warranties 

Service Provider warrants that in addition to the warranties stated in the rest of this Agreement, it shall 

comply with all regulatory and statutory requirements which impact on or relate to Service Provider and the 

Services, including, but not limited to, POPIA. 

 

1.7. Indemnities 

Service Provider hereby indemnifies and holds harmless Mhlontlo LM from any and all penalties, claims, 

loss or damage arising from any claim or action brought against Mhlontlo LM and arising from or due to 

Service Provider’s breach of its information protection obligations set out in this clause. 

 

1.8. Ownership of Information 

1.8.1. Service Provider acknowledges and agrees that Mhlontlo LM retains all right, title and interest in 

and to the Personal Information. 

1.8.2. Service Provider shall not possess or assert any lien or other right against or to such Personal 

Information and no such Personal Information shall be sold, assigned, leased or otherwise disposed 
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of to third parties by Service Provider or commercially exploited by or on behalf of Service Provider 

or its employees. 

 

  

SIGNED AT_______________________ONTHIS__________DAY ___________________________2023  

 

 

FOR AND ON BEHALF OF MHLONTLO 

LOCAL MUNICIPALITY 

 

 FULL NAMES: MR.  L. NDABENI 

CAPACITY: MUNICIPAL MANAGER 

WITNESS 1:    

 

   

Names:___________________________ 

 WITNESS 2:      

 

    

Names:_____________________________ 

 

 

 

SIGNED AT ___________________ ON THIS ___________DAY OF __________________________2023  

 

 

FOR AND ON BEHALF OF COMPANY 

NAME 

 

 FULL NAMES ----------------------------- 

CAPACITY :COMPANY DIRECTOR 

 

WITNESS 1:      

 

 

Names:___________________________ 

 WITNESS 2:         

 

 

Names:______________________________ 
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MHLONTLO LOCAL MUNICIPALITY 

 

T1.1: TENDER INVITATION 

 

PROJECT NAME CLUSTER NO & CIDB  CONTRACT 

NUMBER 

ADVERT  

DATE 

BRIEFING  

DATE 

CLOSING  

DATE  

MHLONTLO 260 

RURAL HOUSING  

(Cluster 1, 2, 3, 4, 

5, 6, 7, 8, 9, &10) 

1 4 GB 

2 4 GB 

3 4 GB 

4 4 GB 

5 4 GB 

6 4 GB 

7 5 GB 

8 4 GB 

9 4 GB 

10 4 GB 

260 

/R/H/MHLM-

2023/24 

27/06/2023 Non-

compulsory 

on 06 July 

2023 at 

Mhlontlo 

Offices in 

Qumbu 

Town Hall at 

11H00. 

 

11TH August 

2023 

 

12h00 PM 

Qumbu Foyer  

 

Mhlontlo Local Municipality invites 10 X Suitably qualified, capable and experienced tenderers are hereby invited to 

tender for the construction of the above projects. The above project is situated in Mhlontlo Local Municipality within 

O.R. Tambo District Municipality. 

Tenderers must take particular note of the following: 

1. Tenderers are required to submit valid SARS Tax  Pin with the tender in order to be considered. 

2. Tenders must declare performance guarantee as per contract 

3. Tenderers are required to submit the Company Profile. 

4. Tenderers are required to submit proof of registration with CIDB, for A Joint venture must submit a proof of 

registration with consolidated CIDB grading. 

5. NHBRC certificate 
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6. A valid original B-BBEE status level verification certificate or a certified copy thereof, sustaining the BBBEE 

rating issued by a verification agency accredited by SANAS (South African Nation Accreditation system. 

7.  A Joint venture must submit a consolidated valid original B-BBEE status level verification certificate or A 

certified copy thereof substantiating their B-BBEE rating issued by a verification agency accredited by the 

SANAS (South African Nation Accreditation system). 

8.  Submit Joint Venture agreement in the case of joint venture. 

9. Tenderers are required to submit the methodology 

10. Tenderers must submit all the requirement as per returnable schedules and must be attached in a relevant 

page 

10.  Submit Proof of Municipal rates no later than one month 

11. Submit Central Supplier Database Report or CSD Number 

12.  Failure to submit a comprehensive JV agreement (where applicable) individual partners are to comply and 

submit all relevant documents. 

13.  A pre-qualification criterion for preferential is applicable, therefore a minimum appointed service provider 

would be required sub-contract part of their works to the designated groups contemplated in terms of 

regulations 2017. 

 

Failure to supply all supplementary information may result in the tender being deemed an incomplete tender and 

will not be considered forward. 

Tender documents will be available from www.etender.gov.za and www.mhlontlolm.gov.za  on the 5th of July 

2023.  

Evaluation Criteria 

Tenderers will be evaluated for functionality and those who score equal or more than 70% will be considered for 

price and equity.  

 Description Points 

Proof of Local Address 

 

Maximum 20 Points Cliamable 

➢ CK Document Address/CSD = 20 Points 

➢ Municipal Rates = 20 Points 

➢ Ward Councillor Letter = 20 Points 

Key Personnel Experience of 

Bricklayer and proposed team 

(All Packages) 

Maximum Claimable Points is 60  

CV of Site Agent B-Tech Civil Engineering/Building Management/Quantity 

Surveying and LIC NQF level 05 (35 Points) 

➢ B-Tech/BSc and 10 Years Experience = 35 Points 

➢ B-Tech/BSc and 5 Years Experience = 25 

➢ B-tech/BSc and 2 Years Experience = 15 

➢ B-Tech/BSc and Less than 2 Years Experience = 10 Points 

http://www.etender.gov.za/
http://www.mhlontlolm.gov.za/
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➢  

CV of Site Agent with National Diploma in Civil Engineering/Building 

Management/Quantity Surveying and LIC NQF level 04 (15 Points) 

➢ National Diploma and 10 Years Experience = 15 Points 

➢ National Diploma and 5 Years Experience = 8 

➢ National Diploma and 2 Years Experience = 5 

➢ National Diploma and Less than 2 Years Experience = 2 Points 

 

CV of Bricklayer with Certificates 10 Points 

➢ Trade Certificates and 10 Years Experience = 10 Points 

➢ Trade Certificates and 5 Years Experience = 6 

➢ Trade Certificates and 2 Years Experience = 4 

➢ Trade Certificates and Less than 2 Years Experience = 2 Points 

Site Test for Bricklayers will be done on Appointment. 

Company experience in terms of 

building projects completed.  The 

company must attach at least 

one completion certificate from 

previous client where they have 

successfully rendered the same 

service   

Maximum 10 Points Claimable 

➢ 5 Projects and More (10 Points) 

➢ 4 Projects (8 Points) 

➢ 3 Projects (6 Points) 

➢ 2 Projects (4 Points) 

➢ 1 Project (2 Points) 

 

Quality of methodology relevant 

to assignment step by step with 

time frames 

Maximum 10 Points Claimable 

➢ A fully detailed methodology aligned to the Terms of Reference with 

clear milestones and time frames (10 Points) 

➢ Basic methodology with time frames (6 Points) 

➢ Unclear methodology with no time frames (2 Points) 

Total Points Claimable 100 

 

Only Bidders who score 70% (70 Points) or more on Stage 1 would be evaluated further and eligible for award. 

Preferential Procurement Regulations, 2022 Pertaining to the MFMA will apply. 

80 points for price, and 20 Mhlontlo specific goals. The joint venture company needs to submit a consolidated B-

BBEE certificate. 

All tenders shall hold good for 90 days after tender closing date.  The Council is not bound to accept the lowest or 

any tender and or part thereof and the Council reserves the right to accept any tender in whole or in part. All 

electronic, telegraphic, telefax, e-mail and late tenders will not be considered and tenders not deposited in the tender 

box as prescribe in this notice will not be considered as well. 

For enquiries regarding bid documents, please contact Ms B Jara at 066 4857564. 

For technical enquiries please contact the Technical Services of Mhlontlo Local Municipality, Ms N Tukwayo  @ 
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060 997 5909 

 

……………………………………… 

Municipal Manager 

Mr.  L. Ndabeni 

Mhlontlo Local Municipality 

 

 

T1.2  TENDER DATA 
 
T1.2.1 Standard Conditions of Tender 
  
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 
Standard for Uniformity in Construction Procurement which are reproduced without amendment or alteration 
for the convenience of tenderers. The Standard Conditions of Tender make several references to the Tender 
Data for details that apply specifically to this tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of Tender. 
 
F.1  General 
 
F.1.1  Actions 
 
The Employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, 
timeously and with integrity, and behave equitably, honestly and transparently. 
 
F.1.2  Tender Documents 
 
The documents issued by the Employer for the purpose of a tender offer are listed in the tender data. The 
tender documents issued by Mhlontlo Local Municipality comprise of the following: 
 
Part T1: Tendering Procedures   
 
T1.1  Tender notice and invitation to tender 
T1.2  Tender Data 
T1.3  Preferential Procurement Regulations – Mhlontlo Local Municipality 
 
Part T2: Returnable Documents 
 
T2.1  List of returnable documents 
T2.2  Returnable schedules 
 
Part C1:  Agreements and Contract Data  
 
C1.1  Form of offer and acceptance 
C1.2  Contract Data 
C1.3  Blasting Indemnity 
 
Part C2:  Pricing data 
 
C2.1  Pricing instructions 
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C2.2  Activity schedules / Bills of Quantities 
C2.3  Summary of schedule of works 
 
Part C3:  Scope of work 
 
C3 .1  Description of work 
C3. 2 HIV/AIDS Requirements 
C3. 3 Health and Safety Specification by Employer 
C3. 4 Particular Specification 
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Part C5 : Typical Standard Contract Administration Forms 
  
C5. 1 Site Diary 
C5. 2 Site Instruction Book 
C5. 3 Monthly Progress Reporting Schedule 
 
F.1.3  Interpretation 

F.1.3.1 The Tender Data and additional requirements contained in the tender schedules that are included 

in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2 These conditions of tender, the Tender Data and tender schedules which are only required for 

tender evaluation purposes, shall not form part of any contract arising from the invitation to tender. 

F.1.3.3  For the purposes of these conditions for the calling for expressions of interest, the following 

definitions apply: 

(b) Comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all 
unconditional discounts and any other tendered parameters that will affect the value of the 
financial offer have been taken into consideration 

(c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the Employer or his staff or agents in the tender process; and 

(d) Fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the Employer, 
including collusive practices intended to establish prices at artificial levels 

(f) Quality (Functionality) means the totality of features and characteristics of a product of service 
that bear on its ability to satisfy stated or implied needs 

 

F.1.5  the Employer’s right to accept or reject any tender offer 

F.1.5.1 The Employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 

formation of a contract. The Employer shall not accept or incur any liability to a tenderer for such 

cancellation and rejection, but will give reasons for such action upon written request to do so. 

F.1.5.2 The Employer may not subsequent to the cancellation or abandonment of a tender process or the 

rejection of all tender offers re-issue a tender covering substantially the same scope of work within 

a period of six months unless only one tender was received and such tender was returned 

unopened to the tenderer. 
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F.2 Tenderers obligation 
 
F2.1 Eligibility 

F2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and have in 

their employ management and supervisory staff satisfying the requirements of the Scope of Work 

for labour intensive competencies for supervisory, and the tenderer, or any of his principals, is not 

under any restriction to do business with employer. 

F2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used by the 

employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 

employer’s written approval to do so prior to the closing time for tenders. 

F2.1.2.1 The following tenderers who are registered with the CIDB, or are capable of being so registered 

prior to the evaluation of submissions, are eligible to submit tenders:  

a) contractors who have a contractor grading designation equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for 4 GB for 9 Clusters and 5 GB 

for 1 Cluster class of construction work; and 

b)  contractors registered as potentially emerging enterprises with the CIDB who are registered in 

one contractor grading designation lower than that required in terms of a) above  

F2.1.2.2  Joint ventures are eligible to submit tenders provided that: 

a) Every member of the joint venture is registered with the CIDB; 
b) Every member of the joint venture should have attended the briefing; 
b) The lead partner has a contractor grading designation in the 4 GB for 9 Clusters and 5 GB for 1 

Cluster class of General Building; and 

c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for 4 GB class for 9 Clusters and 5 GB for 1 

Cluster of construction work or two contractors registered in contractor grading designation 3 GB 

one contractor registered in contractor grading designation 4 GB for 9 Clusters and 5 GB for 1 

Cluster and two registered in contractor grading designation  4 GB and 5 GB. 

(d) A Joint Venture Agreement in line with CIDB Regulations and Mhlontlo Local Municipality Supply 

Chain Management Policy in MBD 6.1 (8). 

(e) Tax Clearance Certificates of both Partners are attached in the Document. 

(f) CIDB Certificates or CRS Numbers for both Joint Venture Partners are attached. 

 
F.2.2  Cost of tendering 

Accept that the Employer will not compensate the tenderer for any costs incurred in the preparation 
and submission of a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements. 
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F.2.3  Check documents 

Check the tender documents on receipt for completeness and notify the Employer of any discrepancy 
or omission. 

 

F.2.4  Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the Employer only for the purpose of preparing and submitting a tender offer in response 
to the invitation. 

 
F.2.5  Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, Conditions of Contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 

 
F.2.6  Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the Employer may issue, and if 
necessary apply for an extension to the closing time stated in the Tender Data, in order to take the 
addenda into account. 

 
F.2.7  Site visit and clarification meeting 

Attend, where required, a site visit and clarification meeting at which tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. Details of 
the meeting(s) are stated in the Tender Data. 

 

F.2.8  Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the Employer at least five 

working days before the closing time stated in the Tender Data. 

F.2.9  Insurance 

Be aware that the extent of insurance to be provided by the Employer (if any) may not be for the full 

cover required in terms of the Conditions of Contract identified in the Contract Data. The tenderer is 

advised to seek qualified advice regarding insurance. 

F.2.10  pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes 

and levies being those applicable 14 days before the closing time stated in the Tender Data. 

F2.10.2 Show VAT payable by the Employer separately as an addition to the tendered total of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the Conditions of Contract identified in the Contract Data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Tender Data. The Conditions 

of Contract identified in the Contract Data may provide for part payment in other currencies. 
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F.2.11  Alterations to documents 

Not make any alterations or additions to the tender documents, except to comply with instructions 

issued by the Employer, or necessary to correct errors made by the tenderer. All signatories to the 

tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 

F.2.12  Alternative tender offers 

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 

offer, strictly in accordance with all the requirements of the tender documents, is also submitted 

as well as a schedule that compares the requirements of the tender documents with the 

alternative requirements that are proposed. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the Tender Data 

or criteria otherwise acceptable to the Employer. 

F.2.13  submitting a tender offer 

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the Scope 

of Work, unless stated otherwise in the Tender Data. 

F.2.13.2 Return all returnable documents to the Employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing in black ink. 

F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of 

copies stated in the Tender Data, with an English translation of any documentation in a language 

other than English, and the parts communicated electronically in the same format as they were 

issued by the Employer. 

 

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the Tender Data. 

The Employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 

tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 

partner whom the Employer shall hold liable for the purpose of the tender offer. 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages 

as "ORIGINAL" and "COPY". Each package shall state on the outside the Employer's address 

and identification details stated in the Tender Data, as well as the tenderer's name and contact 

address. 

F.2.13.6 Where a two-envelope system is required in terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data in an envelope marked “financial proposal” and 

place the remaining returnable documents in an envelope marked “technical proposal”. Each 

envelope shall state on the outside the employer’s address and identification details stated in the 

tender data, as well as the tenderer's name and contact address. 

 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 

outside only the Employer's address and identification details as stated in the Tender Data. 

F.2.13.8 Accept that the Employer shall not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as stated. 
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F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in the 

form required, may be regarded by the Employer as non-responsive. 

F.2.15  Closing time 

F.2.15.1 Ensure that the Employer receives the tender offer at the address specified in the Tender Data 

not later than the closing time stated in the Tender Data. Proof of posting shall not be accepted 

as proof of delivery. The Employer shall not accept tender offers submitted by telegraph, telex, 

facsimile or e-mail, unless stated otherwise in the Tender Data. 

F.2.15.2 Accept that, if the Employer extends the closing time stated in the Tender Data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline 

 
F.2.16 Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the Employer at any time during the validity period 

stated in the Tender Data after the closing time stated in the Tender Data. 

F.2.16.2 If requested by the Employer, consider extending the validity period stated in the Tender Data for 

an agreed additional period. 

F.2.17  Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the Employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the total of the 

prices or substance of the tender offer is sought, offered, or permitted. The total of the prices stated by the 

tenderer shall be binding upon the tenderer. 

F.2.18  Provide other material 

F.2.18.1 Provide, on request by the Employer, any other material that has a bearing on the tender offer, 

the tenderer’s commercial position (including notarized joint venture agreements), pre-referencing 

arrangements, or samples of materials, considered necessary by the Employer for the purpose 

of a full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory 

reason as to why it cannot be provided, by the time for submission stated in the Employer’s 

request, the Employer may regard the tender offer as non-responsive. 

F.2.18.2 Dispose of samples of materials provided for evaluation by the Employer, where required. 

 

F.2.19  Inspections, tests and analysis  

Provide access during working hours to premises for inspections, tests and analysis as provided for in the 

Tender Data. 

F.2.20. Submit securities, bonds, policies, etc. 

If requested, submit for the Employer’s acceptance before formation of the contract, all securities, bonds, 

guarantees, policies and certificates of insurance required in terms of the Conditions of Contract identified 

in the Contract Data. 
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F.2.21  Check final draft 

Check the final draft of the contract provided by the Employer within the time available for the Employer to 

issue the contract. 

F.2.22  Return of other tender documents 

If so instructed by the Employer, return all retained tender documents within 28 days after the expiry of the 

validity period stated in the Tender Data. 

F.2.23  Certificates 

Include in the tender submission or provide the Employer with any certificates as stated in the Tender Data. 

F.3  The Employer’s undertakings 

F.3.1  Respond to request from the tenderer 

F.3.1.1 Unless otherwise stated in the tender Data respond to a request for clarification received up to five 
working days before the tender closing time stated in the Tender Data and notify all tenderers who 
drew procurement documents. 

 

F.3.2  Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date of the Tender Notice until seven days before the tender closing time 

stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated 

in the Tender Data, the Employer may grant such extension and, will then notify it to all tenderers 

who drew documents. 

F.3.3  Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it 

is necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

F.3.4  Opening of tender submissions 

F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue 

indicated in the Tender Data, the name of each tenderer whose tender offer is opened, the total of 

his prices, preferences claimed and time for completion, if any, for the main tender offer only. 

 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request if the employer 

deemed necessary. 

 
F.3.5 Two-envelope system 

F.3.5.1 Where stated in the Tender Data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at 

the time and place stated in the Tender Data and announce the name of each tenderer whose 

technical proposal is opened 
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F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advice tenderers who 

remain in contention for the award of the contract of the time and place when the financial 

proposals will be opened. Open only the financial proposals of tenderers, who score in the quality 

evaluation above the minimum number of points for quality stated in the Tender Data, and 

announce the score obtained for the technical proposals and the total price and any preferences 

claimed. Return unopened financial proposals to tenderers whose technical proposals failed to 

achieve the minimum number of points for quality. 

F.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 

 
F.3.7  Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender 

offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 

corrupt or fraudulent practices. 

 
F.3.8  Test for responsiveness 

F.3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer properly 

received: 

a)  Meets the requirements of these Conditions of Tender, 

b) Has been properly and fully completed and signed, and 

C)  is responsive to the other requirements of the tender documents. 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification 
is one which, in the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified 

in the Scope of Work, 
b) change the Employer's or the tenderer's risks and responsibilities under the contract, or  
c) Affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9. Arithmetical errors, omissions and discrepancies. 
 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
in words shall govern. 

 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 

after the evaluation of tender offers in accordance with F.3.11 for: 
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a) The gross misplacement of the decimal point in any unit rate; 
b) Omissions made in completing the pricing schedule or bills of quantities; or 
c) Arithmetic errors in: 

I) Line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or  

ii) The summation of the prices. 
 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 

the tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:   

 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate shall 
be corrected.  Where there is an obviously gross misplacement of the decimal point in the unit 
rate, the line item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and 
the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) 
to achieve the tendered total of the prices. 

 
F.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 

F.3.11  Evaluation of tender offers 

F3.11.1  General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 

comparative offer and evaluate it using the tender evaluation method that is indicated in the Tender Data 

and described below: 
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EVALUATION CRITERIA 

Stage 1: Evaluation on Functionality  

Under functionality, Bidders must achieve a minimum of 70% of functionality points in order to be 
considered for further evaluation in stage 2 (Evaluation on Price and Specific goals).  
 
 Description Points 

Proof of Local Address 

 

Maximum 20 Points Cliamable 

➢ CK Document Address/CSD = 20 Points 

➢ Municipal Rates = 20 Points 

➢ Ward Councillor Letter = 20 Points 

Key Personnel Experience of 

Bricklayer and proposed team 

(All Packages) 

Maximum ClaimablePoints is 60  

CV of Site Agent B-Tech Civil Engineering/Building Management/Quantity 

Surveying and LIC NQF level 05 (35 Points) 

➢ B-Tech/BSc and 10 Years Experience = 35 Points 

➢ B-Tech/BSc and 5 Years Experience = 25 

➢ B-tech/BSc and 2 Years Experience = 15 

➢ B-Tech/BSc and Less than 2 Years Experience = 10 Points 

➢  

CV of Site Agent with National Diploma in Civil Engineering/Building 

Management/Quantity Surveying and LIC NQF level 04 (15 Points) 

➢ National Diploma and 10 Years Experience = 15 Points 

➢ National Diploma and 5 Years Experience = 8 

➢ National Diploma and 2 Years Experience = 5 

➢ National Diploma and Less than 2 Years Experience = 2 Points 

 

CV of Bricklayer with Certificates 10 Points 

➢ Trade Certificates and 10 Years Experience = 10 Points 

➢ Trade Certificates and 5 Years Experience = 6 

➢ Trade Certificates and 2 Years Experience = 4 

➢ Trade Certificates and Less than 2 Years Experience = 2 Points 

Site Test for Bricklayers will be done on Appointment. 

Company experience in terms of 

projects completed.  The 

company must attach at least 

one completion certificate from 

previous client where they have 

successfully rendered the same 

service   

Maximum 10 Points Cliamable 

➢ 5 Projects and More (10 Points) 

➢ 4 Projects (8 Points) 

➢ 3 Projects (6 Points) 

➢ 2 Projects (4 Points) 

➢ 1 Project (2 Points) 

 

Quality of methodology relevant 

to assignment step by step with 

time frames 

Maximum 10 Points Cliamable 

➢ A fully detailed methodology aligned to the Terms of Reference with 

clear milestones and time frames (10 Points) 
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➢ Basic methodology with time frames (6 Points) 

➢ Unclear methodology with no time frames (2 Points) 

Total Points Claimable 100 

 
Functionality will be evaluated based on the following criteria and bidders who failed to score a minimum 

functionally assessment of 70% will be considered non-responsive and will not be evaluated further. 

 

ADMINISTRATIVE COMPLIANCE 

Mandatorily requirements – Only bidders who have submitted the following documents will be considered, 

namely:  

• SARS  TAX PIN  

• Letter of Good standing, COIDA  

• Proof of CIDB registration and Grading of 4 GB for 9 Clusters and 5 GB for 1 Cluster 

• NHBRC Certificate 

• Company registration documents 

• Completed MBD (All) forms 

• MBD 6.2 (Local content) and DTI Annexeture C Form 

Threashold for cement 100 % 

• All bid documents must be completed in full and in black ink (No tampering of bid 
documents with either correction fluid, sticky papers or any other thing which can indicate 
that the bid document has been tampered with) 

 

Other Required Documents 

• Municipal current rates account not more than three months old should be submitted (Proof 

of address similar to address of place of office operation. Lease agreement with account 

statement or shareholders address acceptable as proof of office address (conformation 

letter endorsed by commission of Oath, note that before appointment this will be verified) 

• Certified valid copy of BBB-EE Certificate  

• Proof of registration on the Central Suppliers Database (CSD) 
 

NOTE: 

 

✓ The JV agreement for JV partners to be submitted indicating percentage split for 

partners to render agreement valid. 

✓ The JV partners must submit both mandatory and other requirements for each 

Company. 

✓ Preferred JV bidder will be required to submit a JV bank account and VAT 

number  
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✓ Please note that the above required documents will be deemed as mandatory to 

the preferred bidder. Required documents will be requested for submission 

within SEVEN working days and failure to submit will be deemed as non-

responsive. 

✓ The bidders must comply with all terms and condition including requirements as 

stipulated in the Tender Documents to be evaluated further. 

✓ Mhlontlo Local Municipality reserves the right to verify any information provided 

by bidder. 

✓ Mhlontlo Local Municipality is not compelled to accept the lowest or any bid 

 

Stage 2: Evaluation on Price and Mhlontlo specific goals 

Received Responsive bids will be evaluated based on the following stages: 

 

• Stage 1- functionality and those who score equal or more than 70% will be considered for price and 
equity.  

• Stage 2- Price and MHLM Specific Goals  
The Maximum points for this bid are allocated as followed  

100 % ownership 

in order to claim 

full points of each 

specific goal 

Means of verification Points 

allocation 

HDI -Equity 

ownership 

The municipality is going to use RACE OR NATIONALITY as 

means of verification and thus prospective service providers will 

be required to provide a copy of ID COPY as a proof in order to 

claim points for specific goals 

6 

Youth-Enterprise  

18-35 years (MLM) 

The municipality is going to use AGE as means of verification and 

thus prospective service providers will be required to provide a 

copy of ID COPY AND CSD as a proof in order to claim points for 

specific goals 

6 

Women-Equity 

ownership 

The municipality is going to use GENDER OR SEX as means of 

verification and thus prospective service providers will be required 

to provide a copy of ID COPY, CK and CSD as a proof in order to 

claim points for specific goals 

             4 

Disability-Equity 

ownership 

The municipality is going to use MEDICAL CERTIFICATE as 

means of verification and thus prospective service providers will 

be required to provide a copy of MEDICAL CERTIFICATE and 

CSD as a proof in order to claim points for specific goals 

2 

Rural Enterprise The municipality is going to use PROOF OF RESIDENCE FROM 

TRADITIONAL LEADER OR WARD COUNCILLOR OR as means 

of verification and thus prospective service providers will be 

required to provide a copy of PROOF OF RESIDENCE AND CSD 

as a proof in order to claim points for specific goals 

2 
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Failure of a bidder to submit proof of specific goals claimed will be interpreted to mean that preference points for specific 
goals are not claimed. 

 
 

 

Contract Conditions 

• The approved bidder shall under no circumstances interrupt the supply of water as a result 

of his/her activities in, or around the plant. 

• Full adherence to the Occupational and Health and Safety Act, Act 85 of 1993 and other 

applicable Acts will be applicable during the course of the contract. 

• Labour desk to be created for employing local labour. All unskilled labour will be from local 
communities, skills transfer to be considered and where skilled locals are available they are 
to be given first preference. 

 

T1.3 PREFERENTIAL PROCUREMENT REGULATIONS 
 
Supply Chain Management Procedures 
 
Mhlontlo Local Municipality is committed to fair, equitable and transparent supply chain management 
procedures free of corruption of any nature.  Should anybody suspect any irregularity of any sort they are 
requested to state their concerns in writing to the Chief Finance Officer of Mhlontlo Local Municipality without 
delay.  Should a satisfactory explanation or action not be forthcoming from the Chief Executive Officer the 
matter should be reported to the office of the Public Protector? 
 
This Request for Proposals has been compiled and approved by the Bid Specification Committee of 
Mhlontlo Local Municipality established in terms of the Public Finance Management Act and its Regulations. 
 
The bids received will be evaluated by the Bid Evaluation Committee in terms of the bids evaluation criteria 
described in this document. The Committee will then submit a report on the bids received to the Bid 
Adjudication Committee. 
 
The Bid Adjudication Committee will make a recommendation to the Accounting Officer or his delegate 
nominated in writing. The Accounting Officer will either accept the recommendation of the Bid Adjudication 
Committee, or refer it back to the Bid Adjudication Committee for further investigation or award the contract 
to a different bidder. In the event that the contract is awarded to a different bidder from the one 
recommended by the Bid Adjudication Committee, the Auditor-General shall be informed of the reasons for 
the decision. 
 
The above process will, depending upon the complexity of the project and the number of bids received, take 
between 4 and 6 weeks. Bidders are requested to refrain from making queries on progress and/or from 
submitting unsolicited information regarding their bids and especially from commenting on other bidders’ 
proposals during this time. Mhlontlo Local Municipality will endeavor to keep bidders informed of the 
progress of the process. 
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PART T2 

 

RETURNABLE DOCUMENTS 
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T2.1  LIST OF RETURNABLE DOCUMENTS  
 
T2.1.1   The tenderer must complete the following returnable documents: 
  

1. TENDER DOCUMENT in its entirety and signed. 
 

The information the tenderer shall supply in his tender or attached to his tender shall include, but 
not be limited to the documents and schedules as set out below. 
 
2. Certificate of Attendance of Site Meeting 
3. Company registration certificated/ Copy of a sole trader (Copies must be certified) 
4. SARS TAX PIN 
5. Copies of Identity Documents of Partners and/or Directors (NOT COPIES OF CERTIFIED 

ID) 
6. Letter of Good Standing (COIDA) 
7. Company Profile 
8. CIDB Registration Certificate/s 
9. B-BBEE Certificate 

 10.       Municipal current rates accounts not more than three months in arrears                        
should be submitted 

 

 
The tenderer must complete the following returnable documents:  
 
T2.1.2  Returnable Schedules required for tender evaluation purposes:  
 

a) Schedule A – Compulsory Attendance certificate 
b) Schedule B - Certificate for authority of companies 
c) Schedule C - Record of Addenda to tender documents 
d) Schedule D – Proposed Methodology and Quality Management 

   e) Schedule E– Relevant work experience carried out 
   f) Schedule F – Tenderer Key Personnel 
   g)       Schedule G – List of Directors/Members/Partners 
   h) Schedule H – Company Banking Details 
   i) Schedule I – Contractors OHS Management system checklist 

j) Schedule J – Contractors Estimated monthly expenditure 
 k) Schedule K – Contractors Labour Content 

  
T2.1.3 Returnable Schedules that are incorporated into the contract 
 

a) MBD 1 – Invitation to Tender 
b) MBD 2–Tax Clearance Certificate 
c) MBD 3.1 – Pricing Schedule 

  b) MBD 4 – Declaration of interest 
  c) MBD 6.1 – Preference Points 
  d) MBD 8 – Declaration of Past Supply Chain Management 
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  e) MBD 9 - Certificate of Independent bid determination 
 

 

 

 

SCHEDULE A: CERTIFICATE OF ATTENDANCE OF SITE INSPECTION 

 
This is to certify that 
 
(Tenderer) 
 
 
of(Address) 
 
  
was represented by the person (s) named below at the compulsory meeting held for all the Tenderers at (Location) 
 
 
 
 
on (Date)     starting at (Time) 
 
I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the works and 
/ or matters incidental to doing the work specified in the Tender Documents in order for me / us to take account of 
everything necessary when compiling our rates and prices included in the Tender. 
 
Particulars of person (s) attending the meeting: 
 
1. Name:  
 

Capacity:  
 

Signature:  
 
 
2. Name:  
 

Capacity:  
 

Signature:  
 
Attendance of the above person (s) at the meeting is confirmed by the Employer’s Representative, namely: 
 

Date and Time:  
 
Name:  
 
Capacity:  
  
Signature:  

 
 
 
 

  

STAMP 
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SCHEDULE B:  CERTIFICATE OF AUTHORITY FOR COMPANIES 

 
This Returnable Schedule is to be completed by companies and close corporations.  Indicate the status of the tenderer 
by ticking the appropriate box hereunder.  The tenderer must complete the certificate set out below for the relevant 
category. 
 

A 
Company 

C 
Joint Venture 

E 
Close Corporation  

 
 

  

 
B.1 Certificate for company 
 
I, …………………………………………………………………………, managing director of the board of directors of 
………………………………………………………………………………………………. ….. hereby confirm that by 
resolution of the board taken on ……………20…..., Mr./Ms ……………………………………………………., has been 
duly authorized to sign all documents in connection with this tender and any contract resulting from it on behalf of the 
company. As witnesses: - 
 
1. ……………………………………………………….  …………....……………………………… 
Managing director 
 
2. ………………………………………………………  …………………………………………… 
Date 
 
 
B.2. Certificate for Joint Venture 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr./Ms……………………………………………………………..., authorised signatory of the company 

………………………………………………………………………………., acting in the capacity of lead partner, to sign all 

documents in connection with the tender offer and any contract resulting from it on our behalf of: 

NAME OF FIRM ADDRESS 
AUTHORISING 
SIGNATURE, NAME & 
CAPACITY 

Lead partner 
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B.3 Certificate for close Corporation 
 
We, the undersigned, being the key members in the business trading as 

………………………………………………………………............................................................................. 

hereby authorise Mr/Ms ……………………………………………………………………….………., to sign all documents 

in connection with the tender and any contract resulting from it on our behalf of:  

 

NAME ADDRESS SIGNATURE DATE 

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

  
 
 

  

 
 
NOTE:  This certificate is to be completed and signed by all of the key members upon whom rests the direction of the 

affairs of the Close Corporation as a whole. 
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SCHEDULE C:  RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.    

9.    

NOTE: Attach additional pages if more space is required. 

 

Signed: 

  

Date: 

 

 

 

Name: 

 
 
 

 

 

Position: 

 

 

 

Tenderer: 
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SCHEDULE D:  PLANT AND EQUIPMENT 
 

The following are lists of major items of relevant equipment that I/we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my/our tender is accepted. 
  
(a)     Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is 

acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

  

 

 

Signed: 

  

Date: 

 

 

 

Name: 

  

 

Position: 

 

 

 

Tenderer: 

 

 
 

 



  MHLONTLO 260 RURAL HOUSING  
 

SCHEDULE E:  RELEVANT WORK CARRIED OUT BY TENDERER 
 

Previous experience 

 
Provide the following information on relevant previous experience (indicate specifically projects of similar or larger size and/or which is similar with regard to type 
of work. In addition to any requirements, bidders must furnish particulars of: 
 

(a) all consultancy services of similar nature of the assignment provided to an organ of state in the last five years; 
 

(b) Any similar consultancy services provided to an organ of state in the last five years. 
 
This information is material to the award of the Contract. 
 

Project Description 
Contract Value  

(VAT excl.) 

Project Duration Expenditure 
@ 

Completion 

Reference 

Start Finish Name: Organisation: Tel No: 

        

        

        

        

        

        

 
 
Name of Tendering Entity:  
___________________________________________________________________________________________________________ 
 
 
 Signature:  ___________________________________________________ DATE:   ________________________________
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SCHEDULE F:  TENDERER’S KEY PERSONNEL 

 

NAME POSITION NQF QUALIFICATION 

   

    

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
TENDERER: …………………………………………………………………………………………………………… 
 
 
SIGNATURE: ……………………………………………….  DATE: ……………………………………… 
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SCHEDULE G 
 

FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS. 

  

Full Name Identity Number Personal Tax 
Reference Number 

State Employee 
Number / Perusal 

Number 
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SCHEDULE H 

 
COMPANY DETAIL REGARDING TENDERER / COMPANY / PARTNERSHIP 

 
 
1. Complete Name : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 (Business) 
 
 Registered Address : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Registration No. : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 Type of Business : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Indicate with an “X” 

One-man 
Business 

 
Partnership 

Private 
Company 

Closed 
Corporation 

Joint 
Venture 

 
Consortium 

 
Others 

 
 Date registered : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Tel. No. : (W) Code: . . . . . . .  No.:    . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Cell No. : . . . . . . . . . . . . . . . . 
 
 Fax No. : Code: . . . . . . . . . . . No.:    . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 E-mail : . . . . . . . . . . . . . . . . 
 
2. AUTHORIZED / CONTACT PERSON 
 
 Name : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Title : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
3. FINANCIAL DETAIL 
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(1) Bank detail 
 

Bank : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Branch : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Account Name: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Account No. : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Contact person: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Tel No. : . . . . . . . . . . . . . . . . . . . . . . . . 
 
Fax No. : . . . . . . . . . . . . . . . . . . . . . . . . 

 

 

 

SCHEDULE I:  CONTRACTORS' OHS MANAGEMENT SYSTEM CHECKLIST 

YES / NO 

1. OHS Policy and Management 

 

1.1  Is there a written company health and safety policy? 

 

1.2  Does the company have an OHS Management System?  

 

1.3  Is there a company OHS Management System manual or plan? 

 

1.4  Are health and safety responsibilities clearly identified for all levels of staff? 

 

2. Safe Work Practices and Procedures 

 

2.1   Has the company prepared safe operating procedures or specific safety  instructions relevant to its 

operations? 

 

2.2 Does the company have any permit to work systems?  

 

2.3  Is there a documented incident investigation procedure?  

 

2.4  Are there procedures for maintaining, inspecting and assessing the hazards of plant operated/ owned by the 

company?  

 

2.5  Are there procedures for storing and handling hazardous substances? 

 
2.6  Are there procedures for identifying, assessing and controlling risks associated with manual handling?  
 

1. OHS Training 
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3.1 Is health and safety training conducted in the company? 

 

3.2  Is a record maintained of all training and induction programs undertaken for employees in the company? 

 

2. Health and Safety Workplace Inspection 

 

4.1   Are regular health and safety inspections at worksites undertaken? 

 

4.2   Are standard workplace inspection checklists used to conduct health and safety inspections? 

 

4.3   Is there a procedure by which employees can report hazards at workplaces? 
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5. Health and Safety Consultation 

 

5.1   Is there a workplace health and safety committee?  

 

5.2   Are employees involved in decision making over OHS matters? 

 

5.3   Are there employee elected health and safety representatives? 

 

3. OHS Performance Monitoring 

 

6.1   Is there a system for recording and analysing health and safety performance statistics? 

 

6.2   Are employees regularly provided with information on company health and safety performance? 

 

6.3   Has the company ever been convicted of an occupational health and safety offence? 

 

7. Health and Safety Plan for this specific contract 

 

7.1 Does your company’s health and safety plan contain the following elements? 

 

a) Description of contract 

b) OHS structure for work undertaken under this contract 

c) Induction and safety training  

d) Safe work practices and procedures for specific work undertaken 

e) Risk assessment for specific work undertaken 

f) Workplace inspection schedule for duration of contract 

g) OHS consultative processes to be followed 

h) Emergency procedures for specific contract 

i) Incident recording and investigation procedures  

j) Health and safety performance monitoring arrangements to be implemented during contract 

 

 

Signed: ……………………………………………………………….. 

 

Name: ……………………………………………………………… 

 

Position: ……………………………………………………………….. 
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SCHEDULE J 

  CONTRACTORS' ESTIMATED MONTHLY EXPENDITURE 

 
The tenderer shall state his estimated value of the work to be completed every month, based on his preliminary 
programme and his tendered unit rates, in the table below. (This shall be prepared for each cluster) 
 

MONTH VALUE 

 

1: 

 

2: 

 

3: 

4: 

 

5: 

 

6: 

 

7: 

 

8: 

 

9: 

 

TOTAL 

 

R ………………………… 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R......................................... 

 

 

 
 
 
SIGNED ON BEHALF OF TENDERER:   ..............................................................................................  
 
Note to tenderer: 

If a tenderer wishes to submit an alternative tender then this form, appropriately completed, and shall be 
attached to the bill of quantities for the alternative proposal. 
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SCHEDULE K: CONTRACTOR LABOUR CONTENT 

 
The tenderer shall complete the table below to reflect the labour force anticipated to be employed on this contract, 
including labour employed by sub-contractors.   
 
The specified minimum target value is 15% of Tendered Sum 

 
 
 
 
 
 
Note 
to 

tenderer: Labour is defined as hourly paid personnel 
 

 
SIGNED ON BEHALF OF THE TENDERER:   ......................................................................................  

 
 

  

TYPE OF LABOUR MAN-HOURS 
TOTAL WAGE COST 

(EXCL. VAT) 

Permanent Labour 

  

Temporary Labour 

  

SMME/BEE’s Labour 

  

 TOTAL 
 

 PERCENTAGE (%) 
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MBD1 

 
BID NUMBER: ………………………..  CLOSING DATE: ……………………………… CLOSING TIME: 12:00 

DESCRIPTION………………………………………………………………………………………………………………………………    

 

The successful bidder will be required to fill in and sign a written Contract Form (SBD 7). 

 

BID DOCUMENTS MAY BE POSTED TO:……………………………………………………………………………………………... 

………………………………………………………………………………………………………………………………………………… 

OR 

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

………………………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………………………… 

 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted for consideration. 
 
The bid box is generally open 24 hours a day, 7 days a week. 
 
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 
 
THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT 
 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 

 (FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
NAME OF BIDDER  ……………………………………………………………………………………………………………... 

POSTAL ADDRESS ……………………………………………………………………………………………………………… 

STREET ADDRESS ……………………………………………………………………………………………………………… 

TELEPHONE NUMBER CODE ……………NUMBER ……………………………………………………………….. 

CELLPHONE NUMBER ……………………………………………………………………………………………………………… 

FACSIMILE NUMBER CODE …………….. NUMBER ……………………………………………………………….. 

E-MAIL ADDRESS  ……………………………………………………………………………………………………………… 

VAT REGISTRATION NUMBER ………………………………………………………………………………………………….. 

HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN SUBMITTED? (SBD 2)  YES or NO 

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (SBD 6.1)  YES or NO   

IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

INVITATION TO BID   YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (MHLONTLO LOCAL MUNICIPALITY) 
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AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT(CCA)…….…………….…………..  
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM (SANAS); OR…………..  
A REGISTERED AUDITOR ………………………………...………..  
[TICK APPLICABLE BOX] 

 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS 
FOR B-BBEE) 
 
ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / WORKS OFFERED? 

YES or NO 

[IF YES ENCLOSE PROOF] 

 
SIGNATURE OF BIDDER  ……………………………………………………………………………………………………… 

DATE    ……………………………………………………………………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED ………………………………………………………………………………. 

TOTAL BID PRICE   ……………………………………………………………………………………..(VAT Inclusive) 

TOTAL NUMBER OF ITEMS OFFERED   ……………………………………………………………………………… 

___________________________________________________________________________________________________________________

__    

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:     

Department: Supply Chain Management 

Contact Person: Ms. B. Jara 

Tel:  047 553 7000 
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MBD 2 
TAX CLEARANCE CERTIFICATE REQUIREMENTS 
 

1. It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 

 
2. In order to meet this requirement bidder are required to complete in full the attached form TCC 001 

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The 
Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish 
to submit bids. 

 
3. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 

(one) year from the date of approval. 
 

4. The original Tax Clearance Certificate must be submitted together with the bid.  Failure to submit the 
original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of 
the Tax Clearance Certificate will not be acceptable. 

 
5. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate. 
 

6. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS 
branch office nationally or on the website www.sars.gov.za. 

 
7. Applications for the Tax Clearance Certificates may also be made via eFiling.  In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za. 

http://www.sars.gov.za/
http://www.sars.gov.za/


               Mhlontlo Rural  Housing                                            
  
 
 

C4.1-154 

 



  Mhlontlo Rural Housing     
  

C4.1-154 

  



               Mhlontlo Rural  Housing                                            
  
 
 

C4.1-154 

 
 
 

MBD 3.1 
PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 
 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO 
RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 

 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING 
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 

 
 

 

Name of bidder……………………………………   Bid number…………………................................... 

Closing Time 12:00               Closing date…………………………………………... 

 

 

OFFER TO BE VALID FOR………………….DAYS FROM THE CLOSING DATE OF BID. 

_________________________________________________________________________________ 

ITEM   QUANTITY   DESCRIPTION  BID PRICE IN RSA CURRENCY NO   

      ** (ALL APPLICABLE TAXES INCLUDED) 

 
-  Required by:     ……………………………………… 

-  At:      ……………………………………… 

-  Brand and model    ……………………………………… 

-  Country of origin    ………………….…………………. 

-  Does the offer comply with the specification(s)?    *YES/NO 

-  If not to specification, indicate deviation(s)  ……………………………………… 

-  Period required for delivery   ……………………………………… 
*Delivery: Firm/not firm 
 

-  Delivery basis     ……………………………………… 

 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund 
contributions and skills development levies. 
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*Delete if not applicable 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE BIDDIND 

DOCUMENTS 
 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING 
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 

 
 

 

Name of bidder……………………………………   Bid number…………………................................... 

Closing Time 12:00              Closing Date: 11th  August 2023 

 

 

OFFER TO BE VALID FOR…………………. DAYS FROM THE CLOSING DATE OF BID. 

_________________________________________________________________________________ 

ITEM   QUANTITY   DESCRIPTION  BID PRICE IN RSA CURRENCY NO   

      ** (ALL APPLICABLE TAXES INCLUDED) 

 
-  Required by:     ……………………………………… 

-  At:      ……………………………………… 

-  Brand and model    ……………………………………… 

-  Country of origin    ………………….…………………. 

-  Does the offer comply with the specification(s)?    *YES/NO 

-  If not to specification, indicate deviation(s)  ……………………………………… 

-  Period required for delivery   ……………………………………… 
*Delivery: Firm/not firm 
 

-  Delivery basis     ……………………………………… 

 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
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** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund 
contributions and skills development levies. 
 
 
 
 
 
*Delete if not applicable 
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PRICE ADJUSTMENTS 
 

A NON-FIRM PRICES SUBJECT TO ESCALATION 
 
1. IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE 

ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN CALCULATING 
THE COMPARATIVE PRICES 
 

2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 
FOLLOWING FORMULA: 
 

𝑃𝑎 = (1 − 𝑉)𝑃𝑡 (𝐷1
𝑅1𝑡

𝑅1𝑜
+  𝐷2

𝑅2𝑡

𝑅2𝑜
+  𝐷3

𝑅3𝑡

𝑅3𝑜
+ 𝐷4

𝑅4𝑡

𝑅4𝑜
) + 𝑉𝑃𝑡 

 
Where: 

 

Pa  = The new escalated price to be calculated. 

(1-V) Pt  = 85% of the original bid price. Note that Pt must always be the original bid 

price and not an escalated price. 

D1, D2 = Each factor of the bid price e.g. labour, transport, clothing, footwear, etc. The  total of the 

various factors D1, D2…etc. must add up to 100%. 

R1t, R2t = Index figure obtained from new index (depends on the number of factors used) 

R1o, R2o = Index figure at time of bidding 

VT = 15% of the original bid price.  This portion of the bid price remains firm i.e. it 

is not subject to any price escalations. 

 

3. The following index/indices must be used to calculate your bid price: 
 
 
Index………. Dated………. Index………. Dated………. Index………. Dated……….   

Index………. Dated………. Index………. Dated………. Index………. Dated……….   

4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE TOTAL 
OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 

 

FACTOR 

(D1, D2 etc. eg. Labour, transport etc.) 
PERCENTAGE OF BID PRICE 
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B  PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 

1 Please furnish full particulars of your financial institution, state the currencies used in the 
conversion of the prices of the items to South African currency, which portion of the price is 
subject to rate of exchange variations and the amounts remitted abroad. 
 

PARTICULARS OF FINANCIAL 
INSTITUTION 

ITEM NO PRICE CURRENCY RATE 

PORTION OF 
PRICE 

SUBJECT TO 
ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED 
ABROAD 

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

 

2 Adjustments for rate of exchange variations during the contract period will be calculated by 
using the average monthly exchange rates as issued by your commercial bank for the periods 
indicated hereunder: (Proof from bank required) 
 

AVERAGE MONTHLY EXCHANGE RATES 
FOR THE PERIOD: 

DATE 
DOCUMENTATION 

MUST BE 
SUBMITTED TO 

THIS OFFICE 

DATE FROM WHICH 
NEW CALCULATED 

PRICES WILL 
BECOME EFFECTIVE 

DATE UNTIL WHICH 
NEW CALCULATED 

PRICE WILL BE 
EFFECTIVE 
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ANNEXURE B 

MBD 4 
 

DECLARATION OF INTEREST 
 

1. Any legal person, including persons employed by the state¹, or persons having a kinship with persons employed 
by the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes 
an advertised competitive bid, a limited bid, a proposal or written price quotation).  In view of possible allegations 
of favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the state, or to 
persons connected with or related to them, it is required that the bidder or his/her authorised representative 
declare his/her position in relation to the evaluating/adjudicating authority where- 
 

- the bidder is employed by the state; and/or 
 

- the legal person on whose behalf the bidding document is signed, has a relationship with persons/a person who 
are/is involved in the evaluation and or adjudication of the bid(s), or where it is known that such a relationship 
exists between the person or persons for or on whose behalf the declarant acts and persons who are involved 
with the evaluation and or adjudication of the bid. 
 

2. In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 

 

2.1 Full Name of bidder or his or her representative ……….…………………………………………. 

 

2.2 Identity Number:……….………………………………………………….......................................... 

 

2.3 Position occupied in the Company (director, trustee, shareholder², member): 

………………………………………………………………………………………………………………… 

 

2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust: 

……………………………………………………………………………………………………………….. 

2.5 Tax Reference Number: …………………………………………………………………………………. 

 

2.6 VAT Registration Number ………………………………………………………………………….......... 

 

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference 

numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3 below. 

 

¹ “State” means – 
(a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance 
Management Act, 1999 (Act No. 1 of 1999); 
(b) any municipality or municipal entity; 
(c) provincial legislature; 
(d) national Assembly or the national Council of provinces; or 
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(e) Parliament. 
 

 ²” Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the 
enterprise. 

 
 

2.7 Are you or any person connected with the bidder     YES / NO 
presently employed by the state? 

 
2.7.1 If so, furnish the following particulars: 

 
Name of person / director / trustee / shareholder/ member ………………………………………. 
Name of state institution at which you or the person 
connected to the bidder is employed:   ………………………………………. 
Position occupied in the state institution:   …………………………………………. 
 
Any other particulars: 
………………………………………………………………  ……………………………………………………………… 
………………………………………………………………   
 

2.7.2 If you are presently employed by the state, did you obtain   YES / NO 
the appropriate authority to undertake remunerative 
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid    YES / NO 

document? 
 
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
……………………………………………………………………. 
……………………………………………………………………. 
…………………………………………………………………….   

 
2.8 Did you or your spouse, or any of the company’s directors /   YES / NO 

trustees / shareholders / members or their spouses conduct 
business with the state in the previous twelve months? 
 

2.8.1 If so, furnish particulars: 
………………………………………………………………….. 
…………………………………………………………………..  
………………………………………………………………….. 
 

2.9 Do you, or any person connected with the bidder, have    YES / NO 
any relationship (family, friend, other) with a person 
employed by the state and who may be involved with 
the evaluation and or adjudication of this bid? 
 

2.9.1 If so, furnish particulars: 
……………………………………………………………...  
…………………………………………………………..…. 
………………………………………………………………  
 

2.10 Are you, or any person connected with the bidder,    YES/NO 
aware of any relationship (family, friend, other) between 
any other bidder and any person employed by the state 
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who may be involved with the evaluation and or adjudication 
of this bid? 
 

2.10.1 If so, furnish particulars. 
 ……………………………………………………………… 
……………………………………………………………… 
………………………………………………………………  
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2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO 

of the company have any interest in any other related companies 
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars:  
……………………………………………………………………………. 
……………………………………………………………………………. 
…………………………………………………………………………….  
 
 

3. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number 
Personal Income Tax 
Reference Number 

State Employee 
Number / Persal 

Number 

    

    

    

    

    

    

    

    

    

 
 
4. DECLARATION 

 
I, THE UNDERSIGNED (NAME)……………………………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.  I 
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE. 
 
 
…………………………………………..   …………………………………………. 

Signature      Date 
 
 

…………………………………………..   …………………………………………. 
Position       Name of bidder 
 
 
 
 

JUNE 2020 
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MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2011 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point system. 
 

b) The applicable preference point system for this tender is the 80/20 preference point system. 
 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ 
highest acceptable tender will be used to determine the accurate system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  
(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 
by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎 (𝟏 −
𝑷𝒕−𝑷 𝒎𝒊𝒏

𝑷 𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷 𝒎𝒊𝒏

𝑷 𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 

 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎 (𝟏 +
𝑷𝒕−𝑷 𝒎𝒂𝒙

𝑷 𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷 𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

 

 

 



  Mhlontlo Rural Housing     
  

C4.1-154 

 

 

 

 

 

 

 

 

 

 

 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals 
allocated points in 
terms of this tender 
(100 % ownership in 
order to claim full 
points) 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

Tender Price   90 80 

HDI -Equity ownership   3 points 6 points 

Youth-Enterprise 18-35 
years (MLM) 

  3 points 6 points 

Women-Equity 
ownership 

      2 points     4 points 

Disability-Equity 
ownership 

  1 point 2 points 

Rural Enterprise   1 point 2 points 

SUB-TOTAL (SPECIFIC 
GOALS) 

  10 20 

TOTAL   100 100 
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5 SUB-CONTRACTING 
 
5.1 Will any portion of the contract be sub-contracted?  YES / NO (delete which is not applicable)  
 
5.1.1 If yes, indicate: 
 

(i) what percentage of the contract w 

 
 
6 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
6.1 Name of firm     : ..................................................................................  

6.2 VAT registration number  : ..................................................................................  

6.3 Company registration number : .…………………………………………………………. 

6.4 TYPE OF COMPANY/ FIRM 
 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 
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6.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 
………….. ...............................................................................................................................   
……………… ..........................................................................................................................   
…………….. ............................................................................................................................   
 
6.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
 [TICK APPLICABLE BOX] 
 
6.7  Total number of years the company/firm has been in business? ……………………………………… 
 
6.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the 
foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we acknowledge 
that: 

 
 (i) The information furnished is true and correct; 
 
 (ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form. 
 
 (iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 

7, the contractor may be required to furnish documentary proof to the satisfaction of the 
purchaser that the claims are correct;  

 
 (iv)    If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis 

or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to 
any other remedy it may have – 

 
  (a) disqualify the person from the bidding process; 
   
  (b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
 
  (c) cancel the contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements due to such cancellation; 
 

(d) restrict the bidder or contractor, its shareholders and directors, or only the shareholders 
and directors who acted on a fraudulent basis, from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audial-terampartem 
(hear the other side) rule has been applied; and 

 
(e) forward the matter for criminal prosecution 
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WITNESSES: 

 
 

1. ………………………………………        
     …………………………………… 
     SIGNATURE(S) OF BIDDER(S) 

 
 

4. ………………………………………   
 
 

       
 DATE:……………………….. 
 
    
 ADDRESS:………………………….. 
      
    
 ….…………………………………….   
   
    
 ………………………………………. 
 
    
 …………….………………………… 
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MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

 
1. This Standard Bidding Document must form part of all bids invited. 

  
2. It serves as a declaration to be used by institutions in ensuring that when goods and services are being procured, 

all reasonable steps are taken to combat the abuse of the supply chain management system. 
 

3. The bid of any bidder may be disregarded if that bidder, or any of its directors have- 
 

a) abused the institution’s supply chain management system; 
b) committed fraud or any other improper conduct in relation to such system; or 
c) failed to perform on any previous contract. 

 
4 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
(Companies or persons who are listed on this Database were informed in writing of 
this restriction by the Accounting Officer/Authority of the institution that imposed 
the restriction after the audialterampartem rule was applied) 
 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the 
home page. 
 

Yes No 

4.1.1 If so, furnish particulars 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? 
 
The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home 
page. 

Yes No 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court outside 
of the Republic of South Africa) for fraud or corruption during the past five years? 
 
 

Yes No 

4.3.1 If so, furnish particulars: 
 
 
 

4.4 Was any contract between the bidder and any organ of state terminated during the past 
five years on account of failure to perform on or comply with the contract? 

Yes No 
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4.4.1 If so, furnish particulars: 
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MBD 8 

 
CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)…………………………………………………………….. CERTIFY THAT THE 

INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.   

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 

SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
…………………………………………..    …………………………………………. 

Signature       Date   
 
 

………………………………………….    …………………………………………. 
Position       Name of Bidder 
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MBD 9  
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
 

1. This Standard Bidding Document (MBD) must form part of all bids¹ invited.  
 
 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an  
agreement between, or concerted practice by, firms, or a decision by an association of  
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 
rigging). ² Collusive bidding is a per prohibition meaning that it cannot  
be justified under any grounds.  

 
3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities  

must take all reasonable steps to prevent abuse of the supply chain management  
system and authorizes accounting officers and accounting authorities to:  

 
a) disregard the bid of any bidder if that bidder, or any of its directors have abused  

the institution’s supply chain management system and or committed fraud or any  
other improper conduct in relation to such system.  

b) cancel a contract awarded to a supplier of goods and services if the supplier  
committed any corrupt or fraudulent act during the bidding process or the  
execution of that contract.  

 
4. This SBD serves as a certificate of declaration that would be used by institutions to  

ensure that, when bids are considered, reasonable steps are taken to prevent any form  
of bid-rigging.  

 
 

5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)  
must be completed and submitted with the bid:  

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals.  
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 
compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers 
who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an 
agreement between competitors not to compete.  
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MBD 9  
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid:  
 
--------------------------------------------------------------------------------------------------------------------------------- 

(Bid Number and Description) 
 
in response to the invitation for the bid made by:  
 
--------------------------------------------------------------------------------------------------------------------------------- 

(Name of Institution) 
 
do hereby make the following statements that I certify to be true and complete in every respect:  
 
I certify, on behalf of: ________________________________________________that:(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate;  
2. I understand that the accompanying bid will be disqualified if this Certificate is found not  

to be true and complete in every respect;  
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying  

bid, on behalf of the bidder;  
4. Each person whose signature appears on the accompanying bid has been authorized by  

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;  
5. For the purposes of this Certificate and the accompanying bid, I understand that the  

word “competitor” shall include any individual or organization, other than the bidder,  
whether or not affiliated with the bidder, who:  

 
a) has been requested to submit a bid in response to this bid invitation;  

could potentially submit a bid in response to this bid invitation, based on  
b) their qualifications, abilities or experience; and  
c) provides the same goods and services as the bidder and/or is in the same  

line of business as the bidder  
 

6. The bidder has arrived at the accompanying bid independently from, and without  
consultation, communication, agreement or arrangement with any competitor. However  
communication between partners in a joint venture or consortium³ will not be construed  
as collusive bidding.  

7. In particular, without limiting the generality of paragraphs 6 above, there has been no  
consultation, communication, agreement or arrangement with any competitor regarding:  

a) prices;  
b) geographical area where product or service will be rendered (market  

allocation)  
c) methods, factors or formulas used to calculate prices;  
d) the intention or decision to submit or not to submit, a bid;  
e) the submission of a bid which does not meet the specifications and  

conditions of the bid; or  
f) bidding with the intention not to win the bid.  
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8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation  
relates.  
 
 
 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the tenderers, directly 
or indirectly, to any competitor, prior to the date and time of the official  
bid opening or of the awarding of the contract.  
 
³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.  

 
10. I am aware that, in addition and without prejudice to any other remedy provided to  

combat any restrictive practices related to bids and contracts, bids that are suspicious  
will be reported to the Competition Commission for investigation and possible imposition  
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998  
and or may be reported to the National Prosecuting Authority (NPA) for criminal  
investigation and or may be restricted from conducting business with the public sector  
for a period not exceeding ten (10) years in terms of the Prevention and Combating of  
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.  
 
 
 

………………………………………………… …………………………………  
Signature       Date  
 
 
…………………………………………………. …………………………………  
Position       Name of Bidder  
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PART C1 

 

AGREEMENT AND CONTRACT DATA 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 1) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
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Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 2) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 3) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 4) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
 
  



               Mhlontlo Rural  Housing                                            
  
 
 

C4.1-154 

C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 5) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
…………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 6) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 7) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 8) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 9) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NAME: MHLONTLO 260 RURAL HOUSING (CLUSTER 10) 

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………Rands (in words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the tenderer becomes the party named as the contractor in the 
Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness  ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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ACCEPTANCE 
 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s 
offer.  In consideration thereof, the Employer shall pay the contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the tenderer’s offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in:  
 
Part C1:  Agreements and Contract Data, (which includes this agreement) 
 
Part C2:  Pricing data 
 
Part C3:  Scope of work. 
 
Part C4:  Site information 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the schedule of deviations attached to 
and forming part of this agreement.  No amendments to or deviations from said documents are valid unless 
contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms 
of the Conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the tenderer (now contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute 
a binding contract between the parties. 
 
Signature ………………………………………. Date …………………………………………. 
 
Name  ………………………………………. 
 
Capacity ………………………………………. 
 
 
FOR THE EMPLOYER 
 
Name and signature of witness  …………………………………………………............................. 
 
 …………………………………………………………………….. 
 
Date ………………………………………………………………………. 
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Schedule of Deviations (To be filled in if there are any Deviations or Alternatives accepted) 
 
1. Subject : _____________________________________________________________________ 
 

Details : _____________________________________________________________________ 
 

  ______________________________________________________________________ 
 
 
2. Subject : _____________________________________________________________________ 
 

Details : _____________________________________________________________________ 
 
  ______________________________________________________________________ 
 
 
3. Subject : _____________________________________________________________________ 
 

Details : _____________________________________________________________________ 
 
  ______________________________________________________________________ 
 
 
4. Subject : _____________________________________________________________________ 
 

Details : _____________________________________________________________________ 
  

  ______________________________________________________________________ 
 
 
 
5. Subject : _____________________________________________________________________ 
 

Details : _____________________________________________________________________ 
 
  ______________________________________________________________________ 
 
 
By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process 
of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
 
(To be signed only if there are any Deviations listed above) 
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Signature ………………………………………………. Date …………………………………… 
 
Name  ………………………………………………. 
 
Capacity ………………………………………………. 
 
 
FOR THE TENDERER 
 
(Name and address of organization) …………………………………………………………………………. 
 
Name and signature of witness  …………………………………………………………………………. 
 
     ………………………………………………………………………….. 
 
Date     …………………………………………………………………………. 
 
Signature    ………………………………………………………………………...... 
 
Date     …………………………………………………………………………. 
 
Name     …………………………………………………………………………. 
 
Capacity    …………………………………………………………………………. 
 
FOR THE EMPLOYER 
 
Name and signature of witness  …………………………………………………………………………. 
 
     ………………………………………………………………………….. 
 
Date     …………………………………………………………………………. 
 
C1.2 CONTRACT DATA  
 
The Joint Building Contracts Committee 2000 Series Edition 5.0 Code 21.01, is applicable to this contract. 
 
C1.2.1 Contract Specific Data. 

The contract is a re measurable contract. 

The following contracts data are applicable to this contract as per JBCC Series 2000: 

REFERENCE TO: CLAUSE. DATA 

   

Contractor. 1.0 To be appointed by Mhlontlo Local Municipality 
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Employer. 1.1 Mhlontlo Local Municipality  

   

Year End break  
20 December 2023 to 05 January 2024 

20 December 2024 to 05 January 2025 

   

Contract Cessions 26.7 
Contract Cessions will be approved by the Employer on 

this Project 

   

Employer Agent 5 
Represents Client on the Project, and the Client waives 

all rights of instruction and Management 

   

Sub-Contracting 
20, 21, 

23, &26.5 

A portion of contract value may be sublet to non HDI if 

contract has been obtained with HDI points 

   

Contract Guarantee 3.1/2/3 Within 14 days after appointment letter has been issued. 

   

Risk of Works 8 

The contractor shall take full responsibility for the works 
from the date on which possession of the site is given to 
the contractor and up to the date of issue of the 
certificate of practical completion or deemed 
achievement of practical completion. 

   

Programme of Works 
15.6 and 

15.7 

Contractor shall submit within 14 days of 

Commencement Date 

   

Insurances 22.1 
Construction Insurance equal to Contract amount should 

be submitted within 28 days of appointment 
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Limit of indemnity 
10.4 and 

26,7  
Claims unlimited 

   

General Insurances 26 Liability Insurances 
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 ………………………………………….   ………………………………………….. 

Signature       Date 

REFERENCE TO: CLAUSE. DATA 

   

Special non-working days 1.1 
Working in all working days during the week excluding 

Saturdays and Sundays 

   

Time for Completion 25 & 26 
18 months from Commencement Date EXCLUDING YEAR 

END BREAK 

   

Penalty for Delay 30 1% of the total contract value per day 

   

Contract Price Adjustment 6.8.2 Not Applicable 

   

Materials on Site 31.2 They shall be paid as agreed in the Contract   

   

Retention Money 41.4 

10% of the Contract amount, reduced to 2and ½% during 

practical completion and remainder to be released 3 months 

after 

   

Retention Guarantee 41.4 
A Retention Guarantee is compulsory for the defects liability 

period 

   

Defects Liability Period 27 3 Months 

   

Dispute Resolution 
40 and 

41.3 

Adjudication, Arbitration and the Court will be acceptable 

dispute resolution mechanisms  
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                         ………………………………………….. 

 ……………………… 

Position        Name of bidder 

 

C1.2.2 Data provided by the Contractor 

 

 Clause 46.3 of the GCC: 

 

Special Materials 

Unit on which 

variation will be 

determined* 

Price (ex-factory) for the base 

month (exc. Vat)** 
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Notes: 

 

* Indicate whether the material will be delivered in bulk or in containers. 

 

** The price for special materials is only the price for the material ex-factory and does not include the cost of 
transport, labour or any other costs.  When called upon to do so, the tenderer shall substantiate the above prices 
with acceptable documentary evidence for the base month and the month in which the increase is claimed. 

 

 

 

…………………………………………..         

       …………………………………………. 

Signature      Date 

 

 

 

…………………………………………..         

       …………………………………………. 

Position       Name of bidder 
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C1.2.3. EPWP specific Conditions of Contract. 

 

NOTE THAT THIS PROJECT HAS NOT BEEN REGISTERED AS AN EPWP PROJECT, BUT WILL BE 

EXECUTED ACCORDING TO THE EPWP PRINCIPLES. 

 

Payment for the labour-intensive component of the works 

 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance 

with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the 

Scope of Work. Any non-payment for such works shall not relieve the Contractor in any way from his 

obligations either in contract or in delict. 

 

Applicable labour laws 

 

The Ministerial Determination, Extended Public Works Programmes, issued in terms of the Basic Conditions 

of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as 

reproduced below, shall apply to works described in the scope of work as being labour intensive and which 

are undertaken by unskilled or semi-skilled workers. 

 

1. Introduction 
 

1.1 This document contains the standard terms and conditions for workers employed in elementary 
occupations on an Extended Public Works Programme (EPWP). These terms and conditions do NOT 
apply to persons employed in the supervision and management of an EPWP. 

 

1.2 In this document – 
 

(a)  "Department" means any department of the State, implementing agent or contractor; 

(b)  "employer" means any department, implementing agency or contractor that hires workers to work 

in elementary occupations on an EPWP; 

(c)  "Worker" means any person working in an elementary occupation on an EPWP; 

(d)  Elementary occupation" means any occupation involving unskilled or semi-skilled work; 
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(e)  "Management" means any person employed by a department or implementing agency to 

administer or execute an EPWP; 

(f)  "Task" means a fixed quantity of work; 

(g)  "task-based work" means work in which a worker is paid a fixed rate for performing a task; 

(h)  "task-rated worker" means a worker paid on the basis of the number of tasks completed; 

(i)  "time-rated worker" means a worker paid on the basis of the length of time worked. 

 

2. Terms of Work 
 

2.1  Workers on an EPWP are employed on a temporary basis. 

2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on an EPWP 

2.3  Employment on an EPWP does not qualify as employment as a contributor for the purposes of the 

Unemployment Insurance Act 30 of 1966. 

 

3.  Normal Hours of Work 

3.1  An employer may not set tasks or hours of work that require a worker to work– 

 (a)  More than forty hours in any week 

 (b)  On more than five days in any week; and 

 (c)  For more than eight hours on any day. 

3.2  An employer and worker may agree that a worker will work four days per week. The worker may then 

work up to ten hours per day. 

3.3  A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 

allocated (based on a 40-hour week) to that worker. 

4 Meal Breaks 

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes’ 

duration. 

4.2 An employer and worker may agree on longer meal breaks. 

4.3 A worker may not work during a meal break. However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed by 
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another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or 

her duties during the meal break. 

4.4  A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on 

the basis of time worked must be paid if the worker is required to work or to be available for work during 

the meal break. 

75 Special Conditions for Security Guards 

5.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.2  A security guard who works more than ten hours per day must have a meal break of at least one hour 

or two breaks of at least 30 minutes each. 

6 Daily Rest Period 

 Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period 

is measured from the time the worker ends work on one day until the time the worker starts work on 

the next day. 

7 Weekly Rest Period 

 Every worker must have two days off every week. A worker may only work on their day off to perform 

work which must be done without delay and cannot be performed by workers during their ordinary 

hours of work ("emergency work"). 

8 Work on Sundays and Public Holidays 

8.1  A worker may only work on a Sunday or public holiday to perform emergency or security work. 

8.2  Work on Sundays is paid at the ordinary rate of pay. 

8.3  A task-rated worker who works on a public holiday must be paid – 

(a) The worker’s daily task rate, if the worker works for less than four hours; 

(b) Double the worker’s daily task rate, if the worker works for more than four hours. 

8.4 A time-rated worker who works on a public holiday must be paid – 

(a) The worker’s daily rate of pay, if the worker works for less than four hours on the public 

holiday 

(b) Double the worker’s daily rate of pay, if the worker works for more than four hours on the 

public holiday. 

9 Sick Leave 
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9.1 Only workers who work four or more days per week have the right to claim sick pay in terms of this 

clause. 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 

leave for every full month that the worker has worked in terms of a contract. 

9.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 

9.4  Accumulated sick-leave may not be transferred from one contract to another contract. 

9.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

9.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

 

9.7  An employer must pay a worker sick pay on the worker’s usual payday. 

9.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 

worker was unable to work on account of sickness or injury if the worker is – 

(a) Absent from work for more than two consecutive days; or 

(b) Absent from work on more than two occasions in any eight-week period. 

89.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 

staff member authorised to issue medical certificates indicating the duration and reason for 

incapacity. 

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which 

the worker can claim compensation under the Compensation for Occupational Injuries and Diseases 

Act. 

10 Maternity Leave 

10.1 A worker may take up to four consecutive months’ unpaid maternity leave. 

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and when 

she will return to work. 

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not work 

for four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 

unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

10.5  A worker may begin maternity leave – 

(a) four weeks before the expected date of birth; or 
(b) On an earlier date – 
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(i) If a medical practitioner, midwife or certified nurse certifies that it is necessary for the health 

of the worker or that of her unborn child; or 

(ii) If agreed to between employer and worker; or 

(c)  On a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 

is able to continue to work without endangering her health. 

10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 

may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10.7  A worker who returns to work after maternity leave has the right to start a new cycle of twenty-four 

months’ employment, unless the EPWP on which she was employed has ended. 

 

11 Family responsibility leave 

11.1 Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances - 

(a) when the employee’s child is born; 

(b) when the employee’s child is sick; 

(c) in the event of a death of – 

(i) the employee’s spouse or life partner; 

(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, 

  grandchild or sibling. 

12 Statement of Conditions 

12.1 An employer must give a worker a statement containing the following details at the start of 

employment  

(a) the employer’s name and address and the name of the EPWP; 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected duration of the 

contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the EPWP. 
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12.2 An employer must ensure that these terms are explained in a suitable language to any employee 

who is unable to read the statement. 

12.3 An employer must supply each worker with a copy of these conditions of employment. 

13 Keeping Records 

13.1 Every employer must keep a written record of at least the following – 

(a) the worker’s name and position; 

(b) in the case of a task-rated worker, the number of tasks completed by the worker; 

(c) in the case of a time-rated worker, the time worked by the worker; 

(d) Payments made to each worker. 

13.2  The employer must keep this record for a period of at least three years after the completion of the 

EPWP. 

14 Payment 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

14.2 A task-rated worker will only be paid for tasks that have been completed. 

14.3 An employer must pay a task-rated worker within five weeks of the work being completed and the 

work having been approved by the manager or the contractor having submitted an invoice to the 

employer. 

14.4 A time-rated worker will be paid at the end of each month. 

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 

worker. 

14.6 Payment in cash or by cheque must take place – 

(a) at the workplace or at a place agreed to by the worker; 

(b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 

(b) in a sealed envelope which becomes the property of the worker. 
 

14.7 An employer must give a worker the following information in writing – 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker’s earnings; 
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(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and 

the worker must acknowledge receipt of payment by signing for it. 

14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 

15 Deductions 

15.1  An employer may not deduct money from a worker’s payment unless the deduction is required in 

terms of a law. 

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 

15.3  An employer who deducts money from a worker’s pay for payment to another person must pay the 

money to that person within the time period and other requirements specified in the agreement law, 

court order or arbitration award concerned. 

15.4  An employer may not require or allow a worker to – 

(a) repay any payment except an overpayment previously made by the employer by mistake; 

(b) state that the worker received a greater amount of money than the employer actually paid to 

the worker or 

(c) pay the employer or any other person for having been employed. 

16 Health and Safety 

16.1 Employers must take all reasonable steps to ensure that the working environment is healthy and 

safe. 

16.2 A worker must – 

(a) work in a way that does not endanger his/her health and safety or that of any other person; 

(b) obey any health and safety instruction; 

(c) obey all health and safety rules of the EPWP; 

(d) use any personal protective equipment or clothing issued by the employer; 

(e) report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 
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17 Compensation for Injuries and Diseases 

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons employed 

on a EPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 

130 of 1993. 

17.2 A worker must report any work-related injury or occupational disease to their employer or manager. 

17.3 The employer must report the accident or disease to the Compensation Commissioner. 

17.4 An employer must pay a worker who is unable to work because of an injury caused by an accident at 

work 75% of their earnings for up to three months. The employer will be refunded this amount by the 

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 

workplace such as road accidents or accidents at home. 

18 Termination 

18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 

18.2 A worker will not receive severance pay on termination. 

18.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to 

resign should advise the employer in advance to allow the employer to find a replacement. 

18.4 A worker who is absent for more than three consecutive days without informing the employer of an 

intention to return to work will have terminated the contract. However, the worker may be re-engaged 

if a position becomes available for the balance of the 24-month period. 

18.5 A worker who does not attend required training events, without good reason, will  have terminated the 

contract. However, the worker may be re-engaged if a position becomes available for the balance of 

the 24-month period. 

19 Certificate of Service 

19.1 On termination of employment, a worker is entitled to a certificate stating – 

(a) the worker’s full name; 

(b) the name and address of the employer; 

(c) the EPWP on which the worker worked; 

(d) the work performed by the worker; 

(e) any training received by the worker as part of the EPWP; 

(f) the period for which the worker worked on the EPWP; 
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(g) any other information agreed on by the employer and worker. 

C1.3 BLASTING INDEMNITY 
 
Contract No.  
 
Given by ___________________________________________________________________________ 
 
*Company Registration No. ___________________________  
 
Address ___________________________________________________________________________ 
 
a *Company incorporated with limited liability according to the company laws of the Republic of South Africa, *Partnership, 

*Close Corporation, *Public Company (hereinafter called the Contractor), represented herein by 

___________________________________ in his capacity as the Contractor’s 

_______________________________________ duly authorized hereto by a resolution of the Contractor dated 

________________________________ a certified copy of which resolution is attached to this Indemnity. 

 
WHEREAS the Contractor has entered into a Contract with the MHLONTLO LOCAL MUNICIPALITY (hereinafter called 

the Company) for,  

_________________________________________________________________________________ 

and the Company requires this Indemnity from the Contractor 

 

NOW THEREFORE THIS DEED WITNESSETH that the Contractor does hereby indemnify and hold harmless the 
Company in respect of all loss or damage that may be incurred or sustained by the Company by reason of or in any way 
arising out of or caused by blasting operations that may be carried out by the Contractor in connection with the 
aforementioned Contract and also in respect of all claims that may be made against the Company in consequence of 
such blasting operations, by reason of or in any way arising out of any accidents or damage to persons, life or properly 
or any other cause whatsoever, and also in respect of all legal or other expenses that may be incurred by the Company 
in examining, resisting or settling any such claims; for the due performance of which the Contractor binds itself according 
to law. 
 
  
THUS DONE AND SIGNED for and on behalf of the Contractor at _______________ on the ________________ day of 

______________________ 20____ in the presence of the subscribing witnesses. 

 

AS WITNESSES    

     

1.      

   SIGNATURE  

     

     

2.      

   DESIGNATION OF SIGNATORY 
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*Delete which does not apply     

 
C1.4 HEALTH AND SAFETY CONTRACT: GENERAL INFORMATION 

 

1. The Occupational Health and Safety Act comprises Sections 1 to 50 and all un-repealed regulations promulgated in 
terms of the former Machinery and Occupational Safety Act No 6 of 1983 as amended, as well as other regulations 
which may be promulgated in terms of the OHS Act. 
 

2. ‘Mandatory’ is defined as including an agent, a contractor or a subcontractor for work, but without derogating from 
his status in his own right as an employer or user of plant and machinery. 

 
3. Section 37 of the Occupational Health and Safety Act potentially punishes employers (principals) for the unlawful 

acts or omissions of mandataries (contractors) save where a written agreement between the parties has been 
concluded containing arrangements and procedures to ensure compliance with the said Aid by the mandatory. 

 
4. All documents attached or referred to in the above agreement from an integral part of the agreement.\ 
 
5. To perform in terms of this agreement mandataries must be familiar with the relevant provisions of the Act. 
 
6. Mandataries who utilise the services of their own mandataries (subcontractors) are advised to conclude a similar 

written agreement. 
 
7. Be advised that this agreement places the onus on the mandatory to contact the employer in the event of inability to 

perform as per this agreement.  The employer, however, reserves the right to unilaterally take any steps as may be 
necessary to enforce this agreement. 

 
8. The contractor shall be responsible for the full and proper implementation of the terms and provisions of the Act and 

its regulations in the area in which the work is to be undertaken by the contractor. 
 
9. The contractor shall be responsible for the well-being, in relation to health and safety, of all persons coming upon or 

into such area in accordance with that legislation, including the implementation of any directives issued by 
management of Johannesburg Water in this respect. 

 
10. The work to be done is  ________________________________________________________ 

 

11. The area in which the work is to be conducted is _______________________________________ 

 

12. The contractor shall familiarise himself with such area and all risks existing thereon and undertakes to report to the 
representative of any hazard or risk to health and safety which arises during the contract work in the area concerned 
and over which the contractor may have no control. All necessary and appropriate safety / health equipment shall be 
issued by the contractor to all persons working on or coming into the area. 
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C1.5.1 HEALTH AND SAFETY CONTRACT BETWEEN EMPLOYER AND CONTRACTOR IN TERMS OF SECTION 

37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 OF 1993. 
 

Written agreement between Mhlontlo Local Municipality (hereinafter referred to as “the Employer) and 

________________________________________________ (hereinafter referred to as “the mandatory”) as envisaged 

by Section 37(2) of the Occupational Health and Safety Act, No. 85, of 1993 as amended. 

 

I _______________________________________________________ representing 

_____________________________________________ (mandatory) do hereby acknowledge that 

________________________________________ (mandatory) is an employer in its own right and shall be regarded as 

the employer for purposes of the contract work specified in the body of the principal agreement with duties as prescribed 

in the Occupational Health and Safety Act, No. 85 of 1993 as amended so as to ensure that all work will be performed or 

machinery and plant used in accordance with the provisions of the said Act.  I furthermore agree to comply with the 

requirements of the Employer as contained in the Occupational Health and Safety Specification included with the principal 

agreement and to liaise with the employer should I, for whatever reason, be unable to perform in terms of this agreement. 

 

Signed this  day of  at  

    

Signature on behalf of mandatory  

   

Signature on behalf of Employer  

    

Compensation Fund Registration No. of mandatory  

   

Good Standing Certificate :                       yes    no     (tick one box) 
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C1.5.2 OCCUPATIONAL HEALTH AND SAFETY INDEMNITY UNDERTAKING 
 
I, the undersigned: _________________________________________________________________ 
 
in my capacity as: __________________________________________________________________ 
 
of the firm: ________________________________________________________________________ 
 
1.0 hereby undertake to ensure that I/my firm and/or employees and/or subcontractors and/or his employees - 

1.1 comply strictly with the provisions of the Occupational Health and Safety Act of 1993 (as amended) and/or 
the regulations promulgated in terms thereof, with specific reference to section 37(2) of the said act, as 
well as any relevant legislation, in the course of the performance/execution of any service and/or work in, 
to or on any Mhlontlo Local Municipality buildings, construction sites and/or premises; 

 
1.2 ensure that consultants and/or visitors comply with any instructions and measures relating to occupational 

health and safety, as prescribed by Mhlontlo Local Municipality; and 
 

1.3 comply strictly with the statutorily prescribed work systems, operational equipment, machinery and 
occupational health and safety conditions; 

 
2.0 and as an independent employer and contractor, hereby indemnify, in terms of the above undertakings, 

Mhlontlo Local Municipality  - 
2.1 in respect of any costs that I/my firm and/or employees and/or subcontractors and their employees may 

incur of necessity in compliance with the above undertakings; and 
 

2.2 against any claims that may be instituted against Mhlontlo Local Municipality and/or any liability that 
Mhlontlo Local Municipality may incur, whether instituted and/or caused by me/my firm's employees, 
agents, consultants, subcontractors and/or their employees and visitors or Mhlontlo Local Municipality 
clients or neighbours in respect of any incidents related to my/my firm's activities and as a result of which 
the occupational health and safety of the persons involved have been detrimentally affected; and 

 
2.3 against similar claims that I, managers or directors of my firm may have against Mhlontlo Local Municipality 

and any damages for which I, managers or directors of my firm hold Mhlontlo Local Municipality liable. 
 
3.0 My firm's compensation commissioner number is and I confirm that my firm and its subcontractors' fees have 

been paid up and obligations in respect of the compensation commissioner have been complied with and further 
that I shall furnish proof thereof in writing on request. 

 
4.0 I hereby confirm that I have the authority to sign this indemnity undertaking and that Mhlontlo Local Municipality 

is not obliged to confirm such confirmation. 
 
Signed at ________________________________ this __________________________day 
 
Of  ________________________________  _____________________________ 
 

________________________________  _____________________________ 
Signature                 Capacity 

 
As witnesses: 
  1 ____________________________ _____________________________ 
    Name      Signature 
 

2 ____________________________ _____________________________ 
  
   Name      Signature 
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ENVIRONMENTAL SPECIFICAIONS FOR MLM PROJECTS 

 

NB:  The project is exempted from Environmental Impact Assessment with full scoping. 

1. Specification 

The application for Environmental Authorization is a legal requirement in terms of the National Environmental 

Management Act, No. 107 of 1998, Environmental Impact Assessment Regulations which may trigger other 

legislative required such as the National Water Act, No. 36 of 1998.  

There are different types of  projects  that may require Environmental Authorization prior commencement, such 

as  development or construction that may impact  on natural resources (dam constructions, river crossings, 

wetland impacts), protected species( fauna  and flora), roads, heritage sites/graveyard or activities that may harm  

the environment such as releases to the atmosphere. 

 

2. Part A- Exemption Process 

If an application for Exemption from a provision of the Environmental Impact Assessment (EIA) regulations is 

being intended, the Environmental Assessment Practitioner (EAP) must comply, as a minimum, with Chapter 5 

(regulation 50-51) of the EIA regulations (Government Notice No. R543 of 10 June 2010) and/or any other 

amendments thereto, as may be promulgated by Department of Environmental Affairs from time to time. 

 

 Exemption Process – (1). An application in terms of regulation 50 must be in writing and must be accompanied 

by- (a) an explanation of the reasons for the application, (b) any applicable supporting documents and (c) The 

prescribed application fee. 

(2) The applicant or EAP must communicate his or her intention to apply for exemption in terms of regulation 50 

by giving notice in the manner of public participation process (section 54(2) (a), (b), (c) or (d) as agreed with 

minister or land owner or person in control of the land and all potential or registered interested and affected 

parties.  

 

3. Part B- applications subject to Basic Assessment in terms of the EIA regulations.    

If a Basic Assessment is required for a proposed project, the EAP must comply as a minimum with regulations 

21, 22 and 23 of the EIA Regulations (Government Notice No. R543 of 10 June 2010) and/or any other 

amendments there, as may be promulgated by Department of Environmental Affairs from time to time. 

 

4. Part C: applications subject to Scoping and environmental impact assessment in terms of the EIA 

regulations.  
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If Scoping and Environmental Impact Assessment is required for a proposed project, the EAP must comply, as 

a minimum, with regulations 26, 27, 28, 29, 31, 32, and 33 of the EIA regulations. 

 

5. Part D: Amendment of environmental authorisations in terms of the EIA regulations.  

If an amendment to an existing environmental authorization is intended, the EAP must comply, as a minimum, 

under chapter 4 with regulations 38, 39 and 40 of the EIA Regulations (Government Notice No. R543 of 10 June 

2010) and/or any other amendments there, as may be promulgated by Department of Environmental Affairs from 

time to time.  

 

6. Part E: Public and Stakeholder participation process in terms of the EIA regulations. 

Public and stakeholder participation process in terms of the EIA regulations with respect to public participation, 

the EAP must, as a minimum, comply with regulations promulgated under Chapter 6 (regulations 54-57) of the 

EIA Regulations. Public participation must be conducted by the EAP or an Independent Public Participation 

Practitioner (PPP) and/or specialist appointed by the EAP.  Public meetings where deemed necessary, must be 

conducted directly by the EAP/PPP.  All stakeholders must be identified and informed. 

 

7. Part F: General Requirements. 

Independence during the EIA process 

1. The EAP must comply with the General Requirements of EAPs as contained in regulation 17 of the EIA 

Regulations the (Government Notice No. R543 of 10 June 2010) and/or any other amendments thereto, as may 

be promulgated by Department of Environmental Affairs from time to time.  

2. The EAP must be independent, and have no business, financial, personal or other interest (inclusive of project 

design and/or implementation) in the activity or application in respect of which the EAP has been appointed, 

other than remuneration for work performed in connection with the activity or application.  

3. The objectivity of the EAP performing work under this appointment must not be compromised under any 

circumstances.  

8. Background Information Documents 

1. Background Information Documents / Information Packets must be produced for every application in 

terms of the EIA regulations (Basic Assessment, EIA etc.) in order to conduct the public participation 

process as set out in Chapter 6 of the EIA Regulations (Government Notice No. R543 of 10 June 2010) 

and/or any other amendments thereto, as may be promulgated by Department of Environmental Affairs 

from time to time.  

2. Background Information Documents / Information Packets must be produced for use in the public and 

stakeholder participation process, prior to the preparation of the relevant reports (Basic Assessment 

Report, Scoping Report etc.)  
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3. Background Information Documents / Information Packets must, as a minimum, contain:  

3. 1 Description of the project proposal and alternatives  

3. 2 Details of the proponent and EAP  

3. 3 The application or regulatory process involved  

3. 4 An initial list of impacts (positive and negative)  

3.5 Maps and/or drawings, and  

3.6 Any other material or references to enable the public to understand what is being proposed. 

3.7 Due date for comments from stakeholders/interested and affected parties.  

9. Maps  

Maps must be provided with every application/report and must meet the following minimum requirements:  

An Ortho photo or aerial photo at an appropriate scale, preferably 1:5000. Indicating the footprint of the 

development and associated infrastructure (such as access roads, etc.) in relation to the existing (including 

adjacent) environment. Indicating proposed alignments of route(s), in the case of linear projects. 

10. Environmental Setting 

1. An adequate representation of the existing and surrounding environment and its attributes including (but not 

limited to) the following:  

a) Existing vegetation  

b) Existing and/or proposed infrastructure  

c) Drainage lines and watercourses (surface water)  

d) Ground water resources, aquifers etc.  

e) Wetlands  

f) Residential areas, sensitive nodes (schools, hospitals etc.) and major hazardous installations/areas.  

g) Other environmentally sensitive areas impact assessment  

h) Potential impacts associated with the proposed development and its alternatives on the receiving environment 

must be described and assessed, including inter alia the following:  

• Site specific impacts, as well as impacts to the surrounding environment(s)  

• Cumulative impacts on the affected environment/site  

• Direct and indirect impacts of the proposed development  
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• Short, medium and long term impacts of the proposed development  

2. A comparative assessment of all feasible alternatives (inclusive of the “no go‟ alternative) in terms of positive 

and negative impacts must be conducted during the impact assessment phase.  

3. Potential impacts of the existing environment on the proposed development (and/or its potential 

beneficiaries/residents/occupants) must be described and assessed, especially in cases where the development 

proposal is in close proximity or adjacent to the following structures/infrastructure and/or environments:  

3.1 Electrical substations, transmission and distribution power lines  

3.2 Dams and reservoirs  

 3.3 Pipelines transporting gas, oil and any other hazardous or toxic substance  

 3.4 Waste disposal site (hazardous, domestic, etc.)  

3.5 Major Hazardous Installations  

3.6 Mines and quarries  

3.7 Coastal dune areas  

3.8 Wetlands, Marshes  

3.9 Water courses, rivers and floodplains  

 

11. Submission of reports 

The EAP is responsible for ensuring that the relevant application forms (from relevant competent authorities, 

depending on the nature of the project) are completed. The EAP is responsible for providing copies of the 

following completed documentation (where relevant) to the EMP: 

a) Signed application forms 

b) Exemption application forms  

c) Basic assessment reports (BAR‟s)  

d) Scoping reports  

e) Environmental management programs (EMP‟s)  

f) Environmental impact assessment reports (EIAR‟s)  

g) Specialist studies  

h) Water Use Licence Applications (Section 21, National Water Act)  

            i) The EAP must deliver 7 copies of all reports/applications 
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j) All reports (Basic Assessment, Exemption, Scoping, and Environmental Impact Assessment, Water Use 

License Applications) submitted to LDEAT and Department of Water and Sanitation in terms of the EIA 

regulations must:  

k) Have a cover page containing the project name and reference numbers as a minimum.  

l) Contain the date of publication of the report for reference purposes.  

m) Potential impacts of the existing environment on the proposed development (and/or its potential 

beneficiaries/residents/occupants) must be described and assessed, especially in cases where the development 

proposal is in close proximity or adjacent to the following structures/infrastructure and/or environments:  

1. Electrical substations, transmission and distribution power lines  

2.  Dams and reservoirs  

3. Pipelines transporting gas, oil and any other hazardous or toxic substance  

 4. Waste disposal site (hazardous, domestic, etc.)  

5. Major Hazardous Installations  

 6. Mines and quarries  

            7 .Coastal dune areas  

            8.  Wetlands, Marshes  

 9. Water courses, rivers and floodplains. 

 12. Activities without Environmental Authorisation. 

Any work done on behalf of MLM that does not require environmental authorization prior commencement should have 

the following documents submitted to MLM before work can start. 

1. An Environmental Management Plan; That identified environmental activities and impacts within the project and 

propose mitigation measures aligned to legal requirements set monitoring conditions to avoid or minimise such. 

2. A Waste Management plan; that identifies environmental activities and  impacts within the project and propose 

mitigation measures aligned to legal requirements  and set monitoring conditions to avoid  and minimise such, 

3. A rehabilitation Plan; that states the current environmental setting and conditions prior excavation, removal, 

demolishing or changes to be made as per project specification. The plan should mention any trade-offs or 

replacement to be implemented and the final environmental conditions and state, following the completion of the 

project for approval by MLM. 
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PART C2 

 

PRICING DATA 
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C2.1 PRICING INSTRUCTIONS 

 

1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard Specification, The 
General Conditions of Contract, the Contract Data, the Scope of Work (including the Specifications), the Site Information 
and the Drawings are to be read in conjunction with the Bill of Quantities 

 
2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the Bill of 

Quantities are as follows: 
 

% = percent     

h = hour 

ha = hectare  

kg = kilogram 

kl = kiloliter 

km = kilometer 

km-pass  = kilometre-pass  

kappa  =  kilopascal 

kW = kilowatt    

l = liter  

m  = meter 

mm = millimeter  

m² = square meter    

m²-pass = square meter-pass   

m³ = cubic meter    

m³-km = cubic meter-kilometer  

MN = mega newton 

MN.m = mega newton-meter  

MPa = mega Pascal  

No. = number 

Prov sum = Provisional sum   

PC sum = Prime Cost sum 

R/only = Rate only 

sum = lump sum 

t  = ton (1000 kg) 

 W/day  =  Work day 

 
3. For the purpose of the Bill of Quantities, the following words shall have the meanings hereby assigned to them: 

Unit: The unit of measurement for each item of work as defined in the SANS Standard Specification, 
The General Conditions of Contract, the Contract Data, the Scope of Work (including the 
Specifications). 

Quantity: The number of units of work for each item. 
Rate: The payment per unit of work at which the Tenderer tenders to do the work.. 
Amount: The product of the quantity and the rate tendered for an item. 
Lump sum: An amount tendered for an item, the extent of which is described in the Bill of Quantities, the 

Specifications or elsewhere but of which the quantity of work is not measured in units. 
 

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 
for waste. 
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5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-

laws, International Standards and National Standards that were published 28 days before the closing date for 
tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards) 

 
6. The prices and rates in the Bill of Quantities are fully inclusive prices for the work described under the items.  

Such prices and rates cover all costs and expenses that may be required in and for the execution of the Works 
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general risks, 
liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and profit.  These 
prices will be used as a basis for assessment of payment for additional work that may have to be carried out. 

 
7.     Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 

associated therewith are deemed to have been provided for and included in the unit rates and sum amounts 
tendered under such items.   

 
8. An item against which no price is entered will be considered to be covered by the other prices or rates in the Bill 

of Quantities. A single lump sum will apply should a number of items be grouped together for pricing purposes.  
 
9. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount 

of work to be done.  The quantities of work accepted and certified for payment will be used for determining 
payments due and not the quantities given in the Bill of Quantities. 

 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of 

identifying the items.  More details regarding the extent of the work entailed under each item appear in the Scope 
of Work. 

 
11. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the SABS 1200 

applicable specification.  The work scheduled payment should be referred to the applicable payment items in 
SABS 1200, which must receive preference to the reference given in the Schedule of Quantities or if any such 
reference is not indicated. 

 
12. Those parts of the contract to be constructed using labour-intensive methods have been marked in the Bill of 

Quantities with the letters LI in a separate column filled in against every item so designated.  The works, or parts 
of the Works so designated are to be constructed using labour-intensive methods only. The use of plant to provide 
such Works, other than plant specifically provided for in the Scope of Work, is a variation to the contract. The 
items marked with the letters LI are not necessarily an exhaustive list of all the activities which must be done by 
hand, and this clause does not over-ride any of the requirements in the generic labour intensive specification in 
the Scope of Works.  

 
13 Payment for items, which are designated to be constructed labour-intensively (either in this schedule or in the 

Scope of Works), will not be made unless they are constructed using labour-intensive methods. Any unauthorised 
use of plant to carry out work which was to be done labour-intensively will not be condoned and any works so 
constructed will not be certified for payment.   

 
 

  

  

http://www.stanza.org.za/
http://www.iso.org/
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PREAMBLE TO THE PRICING SCHEDULE 

 

1) The Pricing Schedule includes estimated quantities for the various tasks involved in this project.  

2) For the purposes of the Pricing Schedule, the following words shall have the meanings hereby 

assigned to them. 

Unit:  The unit of measurement for each item of work as defined in the project 

specifications. 

Quantity: The number of units of work for each item. 

Rate:  The payment required per unit of work executed. 

Amount: The product of the quantity and the tendered rate. 

Sum:     An amount tendered for an item, the extent of which is described in the 

Pricing Schedule, the specifications or elsewhere, but of which the 

quantity of work is not measured in units. 

Provisional Sum: An amount allowed for an item, the exact extent of which is currently 

unknown. Such amounts are under the sole discretion of the Employer, 

and can only be expended following a specific instruction from the 

Employer. 

3) This Pricing Schedule forms an integral part of the contract documents and must be read in 

conjunction with all other documents comprising the contract – particularly the pay item 

descriptions included herein under C3.2. 

4) The quantities, sums, disbursement amounts and provisional sums set out in the Pricing 

Schedule are anticipated values only. The quantities/values of work finally accepted and 

certified for payment, and not the quantities/values given in the Pricing Schedule, will be used 

to determine payment. 

5) The validity of the contract shall in no way be affected by differences between the 

quantities/values in the Pricing Schedule and the quantities/values finally certified for 

payment. 
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6) The rates tendered shall include full compensation for support staff (typists, filing etc), 

overheads, disbursements (unless stated otherwise) profits, incidentals, tax (other than VAT). 

etc. 

7) The bidder shall fill in an hourly rate or disbursement rate for each item where provision is 

made for it. Items against which no rate has been entered in the tender will be regarded as 

being “included” in other rates and WILL NOT be paid for when the work item is executed.  

8) Bidders shall not enter "included" against any item. Nor shall items be grouped together and a 

single amount entered. If a tenderer wishes to make any alteration to the Pricing Schedule, 

then it should be treated as an alternative bid in terms of the Tender Data  

9) The bid hourly and disbursement rates shall be valid irrespective of any change in the 

quantities during the execution of the contract. 

10) The values of work or provisional sums stated in the Pricing Schedule shall not be considered 

as restricting or extending the amount of work to be done or value of services to be supplied 

by the service provider. 

11) The value of work or provisional sums in the Pricing Schedule shall not be regarded as 

authorization for the service provider to engage sub-consultants or to execute work. The 

service provider shall obtain the Employer's approval prior to executing work or making 

arrangements in this regard. 

12) The short descriptions of the payment items in the Pricing Schedule are only given to identify 

the items and to provide specific details. Refer to C3.2 for detailed description of the pay items 

13) The rates entered by the bidder to the Pricing Schedule shall be final and binding, and may 

not be adjusted should there be any mistakes in the extensions thereof and in the total sums 

appearing in the tender. Should there be any discrepancies between the bid sum and the 

correctly extended and totaled Pricing Schedule; the rates will be regarded as being correct.  

14) The Employer shall have the right to make adjustments to the bid sum to reconcile the sum 

with the total of the Pricing Schedule. The Employer shall liaise with the consultant in making 

adjustments to the bid sum but, failing agreement between the parties, the decision of the 

Employer shall be final and binding. Adjustment of the bid sum will take place prior to the 

signing of the contract. In their own interest bidders must make doubly sure of the correctness 

of their tendered rates, the extensions and the tender sum. 

 

15) A bid may be rejected if the rates or disbursement rates (or hour quantities where no such 
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quantities are provided) for any of the items in the Pricing Schedule are, in the opinion of the 

Employer, unreasonable or out of proportion. The bidder will be given a period of seven (7) 

days after having been notified in writing by the Employer to adjust the rates (or hours where 

not provided in the Pricing Schedule) for the relevant items. 

16) All rates and sums of money quoted in the Pricing Schedule shall be in South African Rand 

and whole cents. Fractions of a cent shall be discarded. 

17) The item numbers appearing in the Pricing Schedule refer to the corresponding item numbers 

in section C3.2 

18) The bidder should be in possession of all the necessary ICT capacity required to support this 

project and no procurement costs of software and hardware will be entertained and should be 

included within the rates tendered. 

 

C2.2: THE PRICING SCHEDULE 

 

Bidders are not expected to price for selection to the panel. Successful bidders will be expected to submit 

quotations as and when there is a need to execute the specific work. 

 

DISCLAIMER 

Kindly note that the responsibility lies with Tenderer to check the tender document and the tender 

addenda (if issued) to verify that all the information is correct and all changes have been 

incorporated as no claims will be entertained in this regard afterwards.  Accordingly, we confirm that 

the hard copies of the original tender document and the tender addenda are to be regarded to 

contain the correct items and quantities. 

 

NB:  Bidders must take note of the project being Zero VAT rated and the offered amount shall exclude VAT. 
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BILL OF QUANTIES 
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 1 FOR 26 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 26   

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. 

No 26   

TOTAL FOR CLUSTER 1 FOR 26 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF OFFER   
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 2 FOR 24 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 24   

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. No. 24   

TOTAL FOR CLUSTER 2 FOR 24 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF OFFER   
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 3 FOR 20 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 20   

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. 

No 20   

TOTAL FOR CLUSTER 3 FOR 20 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF OFFER   
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 4 FOR 30 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 30  RATE ONLY 

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. No 30  RATE ONLY 

TOTAL FOR CLUSTER 4 FOR 30 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF OFFER   
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 5 FOR 27 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 27  RATE ONLY 

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. 

No 27  RATE ONLY 

TOTAL FOR CLUSTER 5 FOR 27 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF OFFER   
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 6 FOR 24 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 24  RATE ONLY 

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. No 24  RATE ONLY 

TOTAL FOR CLUSTER 6 FOR 24 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF OFFER   
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 7 FOR 36 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 36  RATE ONLY 

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. 

No 36  RATE ONLY 

TOTAL FOR CLUSTER 7 FOR 36 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF OFFER   
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 8 FOR 22 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 22  RATE ONLY 

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. No 22  RATE ONLY 

TOTAL FOR CLUSTER 8 FOR 22 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF OFFER   
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 9 FOR 21 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 21  RATE ONLY 

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. 

No 21  RATE ONLY 

TOTAL FOR CLUSTER 9 FOR 21 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF OFFER   
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MHLONTLO 260 RURAL HOUSING PROJECT (CLUSTER 10 FOR 30 HOUSES) 

No. Description Unit Qty Rate Amount 

1.   CONSTRUCTION (40m2)         

1.1.             Foundation/ Slab – Normal – R,S,C,H(Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.2.             Foundation/ Slab- Modified – H2 (Earthworks, 
Concrete & reinforcement) NO. 1     

1.3.             Foundation/ slab – Stiffened – H3 (Earthworks, 
Concrete & reinforcement) NO. 1   RATE ONLY 

1.4.             Wall plate (Brickwork, doors & frames, windows, 

NO. 1     

1.5.             Roof (structure, covering & Beam filling) 

NO. 1     

1.6.             Completion (ceiling& insulation, finishing’s, Aprons, 
plastering & painting, Electrical, fascia & barge boards) NO. 1     

1.7.             5000L Water tank with stand including rainwater goods 
(gutters, downpipe & tap) NO. 1     

1.8.             VIP toilets  

NO 1     

1.9.             Monthly progress reporting and Extended Public Works 
Program (EPWP) reports including Community Liaison 
Officer (CLO) allowance 

NO. 1     

1.10.          Provide completion certificates, Certificate of 
Compliance (COC) for electrical works and facilitate 
compilation of technical completion certificates and 
“Happy Letters” for all completed units and Further 
engagement with NHBRC to obtain Final Unit Reports 
(FURs) for all completed units and handover of houses; 
and partial engineering services. NO. 1     

1.11.          Occupational Health and Safety Plan 

NO 1     

1.12.          Implementation of Environmental Management Plan  

NO. 1     

1.13. Procure, Supply, and Install Solar Panels in all houses 
with adequate connection,(Solar Panel to be connected 
as an alternate power supply with automated switch 
gear).Minimum Supply of 20 Amps Single Phaseor 1,3 
Kva No 30  RATE ONLY 

1.14. Procure, Supply, and Install Burglar Guards on all 
Windows and Doors as per Drawing and layout. No 30  RATE ONLY 

TOTAL FOR CLUSTER 10 FOR 30 HOUSEHOLDS (CARRIED FORWARD TO SUMMARY AND FORM OF 
OFFER 
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Description of the Works 

C3.1.1  Employer's Objectives and Overview of the Works 

Eastern Cape Department of Human Settlements appointed Mhlontlo Local Municipality as the Implementing 

Agent to fast track service delivery of low-cost housing.  Mhlontlo Local Municipality invites Local Contractors 

with high performing capacity to undertake housing development and other project related activities to assist in 

the implementation and completion of project prioritizing destitute & vulnerable beneficiaries living in shacks on 

informal settlements in all 26 Wards of Mhlontlo Local Municipality. 

The Contract is for MHLONTLO 260 RURAL HOUSING which consist of construction/completion of 260 rural 

houses with the activitities of clear and grub, excavations, concrete foundations, brick wall super structure, roof 

trusses, roof sheets, gutterings and tank stands with 5000L tanks, pit latrine excavations, pit lining, installation of 

superstructure, electrification wiring, windows and door installation. 

C3.1.2  Description of Site and Access 

The project is located in 26 Wards of Mhlontlo Local Municipality (MLM) with each Ward allocated 10 houses 

per Ward. The entire project originally consisted of 260 new units in 26 wards, namely ward 1, 2, 3, 4, 5, 6, 7, 

8, 9, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25 and 26 under Mhlontlo Local Municipality.  

The project is clustered into 10 clusters with each cluster requirement of 3 GB PE for construction of minimum 

15 houses per cluster. 

The access is for all sites and reference shall be made with project layout as annexed. 

C3.1.3  Extent of the Works  

The scope of the principal contract includes the following activities: 

• Preliminary and General 

• Site Clearance 

• Platform levelling 

• Excavations 

• Concrete foundations 

• Concrete Surface beds 

• Brick wall superstructure 

• Roof trusses 

• Roof bracing and sheets 

• Pit latrine excavations 

• Pit lining 

• Pit latrine superstructure 

C3.1.3.1  Services 

The services affected are neighbouring Households. 

C3.1.4  Other Simultaneous Contracts 

None. 

C3.1.5  Site Security 
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The Contractor shall take every precaution to ensure safety on site and to protect the Works and 

temporary works from theft and vandalism. The Contractor will be responsible for the safety and security of 

his personnel, materials on site and the Works in general at all times. 

The Contractor shall therefore acquaint himself with the current situation in the area (liaising with the local 

Police and Community Forums if necessary) and shall provide all security measures, including the 

employment of security services, as he deems necessary to comply with the requirements of this clause. 

C3.2 Engineering 

DRAWINGS ISSUED WITH THIS DOCUMENT 

The following drawings are issued with this Document and shall be used for tendering purposes only: 

LIST OF CONTRACT DRAWINGS BOUND INTO VOLUME 3: CONTRACT DOCUMENTS 

 

Drawing No 

 

Drawing Title 

 

2211-101 Elevations, Section A-A  

2211-102 Elevations 

2211-001 Ground Floor Plan 

2211-002 Roof Plan 

2211-201 Pit Latrine Section A-A 

2211-202 Pit Latrine top view Plan 

2211-301 Electrical Layout 

2211-401 Roof trusses and Bracing 
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3.3 Procurement 

 

CONTENTS 

 

 PAGES 

 

C3.3.1: Employment of a Community Liaison Officer (CLO) 121 

C3.3.2: Labour Intensive Construction (LIC) Work 122-123 

C3.3.3: Employment of Local Labour 123 

C3.3.4: Conditions of Temporary Employment 123-124 

C3.3.5: Task Work Related Activities 124-125 
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C3.3.1  Employment of a Community Liaison Officer (CLO) 

A suitable CLO will be sourced from a Project Steering Committee. 

C3.3.2  Labour Intensive Construction (LIC) Work 

C3.3.2.1  General 

Contractors are encouraged to promote LIC methods where and when possible by utilising temporary local 

labour from the surrounding local communities. 

The chief aim of utilising LIC construction methods on this project is to afford an opportunity to the greatest 

possible number of members of the local community (and possibly surrounding communities if the 

circumstances warrant it and approval is granted by the Employer) to obtain temporary employment and 

where applicable to obtain certified and accredited in-service training, to increase their level of experience 

and enhance their ability to secure future employment. 

There are specific requirements regarding labour intensive construction (LIC) and the use of affirmative 

business enterprises (ABE’s) and historically disadvantaged individuals (HDI’s) and with regard to training. 

Contractors are encouraged to maximise labour based construction activities (*) and the Works and activities 

shall be so programmed and executed that those operations and activities that can reasonably be done by 

means of hand labour are so performed. 

(*) Although the Contract will be one which requires predominately mechanised constructional plant and 

equipment, there are certain operations which lend themselves to labour intensive construction methods 

and such operations are identified in Clause C3.3.2.4 below. 

C3.3.2.2  The Community 

The Community in terms of Sub clauses 1. (1)(cc) and 23. (4) of the Special Conditions of Contract shall for 

the purpose of this Contract be held to include all the residents of Ward 15 and surrounding Administrative 

area residing within a ten kilometre radius of the site. 

C3.3.2.3  Recruitment of Local Labour 

Upon receipt of the Letter of Tender Acceptance the Contractor shall expeditiously proceed to arrange for 

the recruitment of local labour. 

Most of the labour employed on the Contract shall, insofar as such labour is available, be recruited form the 

local Community stated above, unless it shall be agreed between the Employer, the Engineer and the 

Contractor that labour residing in neighbouring communities may be recruited and employed. 
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C3.3.2.4  LIC Activities 

Contractors are encouraged to carry out the following activities with local labour using LIC methods after 

suitable training: 

(i) Excavation of shallow trenches up to 1,2 m depth for storm water pipes. 
(ii) Backfilling and compaction of all the above mentioned trenches. 
(iii) Batching, mixing and transport on site of all concrete required to be incorporated into permanent works. 
(iv) Construction of storm water infrastructure. 

 
In addition to the above the Contractor may wish to consider the use of trained local labour and LIC methods 

for the following activities as well: 

(i) Manufacture on site of precast concrete elements such as inlet cover slabs. 
(ii) Other activities that by their nature are usually done by labour intensive construction methods. 
 

The Contractor is encouraged to add activities to the above list but he shall ensure that the specified 

standards of construction will be achieved. 

Although it is the intention that the above activities be carried out by labour intensive construction methods 

the Contractor may propose to the Engineer alternative ways in which the work is to be executed. The 

Engineer's approval of these alternative methods will not be unreasonably withheld from the Contractor. 

 

C3.3.3  Employment of Local Labour 

C3.3.3.1  Amount of Labour Offered 

The Contractor shall submit detailed daily labour records to the Engineer indicating respectively the numbers 

of permanent and temporary local employees employed on the Works and the activities on which they were 

engaged. 

C3.3.3.2  Payment and Productivity 

In order that the project is economically viable and the employment of labour is not merely a "hand-out" to 

the local community, it is important that payment of the labour force is linked to productivity. Increased 

productivity can be achieved by utilising the "Task Work" principle (see Clause C3.3.5), in terms of which 

the Contractor will be required to reward the labour force on the basis of Tasks completed, subject to the 

minimum rate of payment per day in terms of Clause C3.3.4 

Payment to the local labour force shall be made on a fortnightly basis in respect of Tasks completed during 

the period. 

C3.3.4  Conditions of Temporary Employment 

The Conditions of Temporary Employment stated below and the Task Work principles given in Clause C3.3.5 

have been based on the Framework Agreement between the Congress of South African Trade Unions (COSATU) 

and the National Committee for Labour Intensive Construction (NCLIC). 
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The tendered rates and prices will be held to have been based on the following conditions: 

SCHEDULED CONDITIONS FOR TEMPORARY EMPLOYMENT 

Rate of payment for Task Work related activities 

 
Minimum Daily Wage: 
Skilled = R150 p/d 
Un-skilled = 120 p/d 

Minimum rate of payment for labour (participating in 
activities where no production rate is specified) 
 

Minimum Daily Wage: 
Skilled = R150 p/d 
Un-skilled = 120 p/d 

Normal working hours per day 
9,25 hours 
 

Transport to site 
 
Nil 
 

Payment for all special non-working days (except 
Sundays 
and non-working Saturdays) – Relevant clause of 
General 
Conditions of Contract 2010: 
 
• Where the worker does not work  
 
• Where the worker does work 
 

 
Minimum Daily Wage: 
Skilled = R150 p/d 
Un-skilled = 120 p/d 
 
2 x Task-rate or 2 x statutory 
minimum daily wage where 
no productivity is specified 
 

Payment during accredited training 
50% of min daily wage 
 

Notice of termination of temporary employment 
7 days 
 

Severance pay 
Nil 
 

Workmen’s Compensation Act (WCA) benefits 
Applicable 
 

Unemployment Insurance Fund 
Applicable 
 

 

Any changes to the above scheduled employment conditions after the closing of the Tender which affects 

the Cost of the Works will be dealt with in accordance with Clause 46.4 of the General Conditions of the 

Contract. The said employment conditions are not negotiable between the Contractor and any party 

whatsoever and shall only be amended on written order by the Engineer. 

The rate of payment to local labour will be based on the accepted contractual productivity levels. The 

Engineers Representative will monitor productivity to ensure that this principle is carried out. For labour 

intensive construction (LIC) activities where no production rate is applicable, the minimum rate of payment 

per working day specified above shall apply. 

The following conditions of work shall complement the conditions of employment described above: 

(i) Protective clothing shall be supplied to an employee in accordance with the requirement of the 
Occupational Health and Safety Act. 

(ii) Persons under the age of sixteen years shall not be permitted to work on labour intensive projects. 
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(iii) The Contractor shall give to an employee, at the earliest possible opportunity, an induction to and 
training in terms of the Occupational Health and Safety Act. 

(iv) The Contractor shall give to an employee, at the earliest possible opportunity, notice of the termination 
of the project and/or the requirements of that employee's participation in the project; provided that 
such notice shall not be less than 7 days. Payment may be made in lieu of such notice. 

(v) The employee shall, upon termination of his services, be entitled to a certificate of service showing 
the full names of the employer and the employee, the type of work done by the employee, the date of 
commencement, a record of training received and the date of termination of the contract and the rate 
of payment on the date of termination. 

(vi) An employee shall not be required or permitted to work for more than five hours continuously without 
a meal interval of not less than half an hour during which interval such employee shall not be required 
or permitted to perform any work. 

(vii) All labour employed on the Site shall be covered by the Workmen's Compensation Act: refer Clause 
38. (7) of the Special Conditions of Contract. 

 

C3.3.5  Task Work Related Activities 

A Task shall be determined on the basis of what an average person from the local community could complete 

in a day. A Task shall be defined on the said basis with regard to the prevailing physical conditions e.g. soil 

density and other regulatory conditions as specified in Clause C3.3.4. 

A task is a quantified activity or operation to be performed by a person/labourer in one ordinary working day. 

The quantification of tasks shall be based on individual employees or a group of employees. 

The activities and production rate ranges given in the schedule below have (where indicated) previously 

been agreed to and sanctioned by the South African Federation of Civil Engineering Contractors (SAFCEC): 

Western Cape Branch to be realistic and must be used as a guideline by the Tenderer/Contractor in the 

preparation of his tender in as far as LIC construction methods are concerned. 
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SCHEDULE OF DAILY TASK PRODUCTION RATE PARAMETERS 

ACTIVITY PRODUCTION RATE 

(quantity per task per day) 

No Description Unit From: To: 

1. 

1.1 

1.2 

1.3 

1.4 

2 

2.1 

3. 

4. 

 

5. 

 

6. 

6.1 

6.2 

6.3 

7. 

8. 

9. 

10. 

 

Excavation: 

 - Soft (sandy) material: 0 to 1,0 m deep 

 - Ditto: 0 to 1,5 m deep 

 - Clayey material: 0 to 1,0 m deep 

 - Ditto: 0 to 1,5 m deep 

Backfilling in:  

- Soft (sandy) material: 0 to 1,5 m deep 

Trim and compact roadbed  

Place and compact sidewalk material (calcrete 

or ferricrete): 100 mm thick 

Place and compact basecourse or subbase 

(excluding mixing): 150 mm thick 

Manufacture (pre-casting): 

- Kerbs (0,3 to 1,0 m length) 

- Bricks  

- Blocks 

Brickwork to manholes and similar (220 mm thick) 

Laying blockwork to toilets 

Mixing concrete  

Place and spread sand asphalt 

 

 

m3 

m3 

m3 

m3 

 

m3 

m2 

 

m2 

 

m2 

 

No 

No 

No 

m3 

m3 

m3 

t 

 

 

2 

1,1 

1 

0.7 

 

2 

38 

 

25 

 

15 

 

15 

80 

60 

1,5 

2,0 

0,7 

2,5 

 

5,5 

4 

3 

2,8 

 

5 

75 

 

50 

 

30 

 

25 

200 

150 

3,7 

5,0 

3 

5,2 
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FOLLOWING HAVE NOT YET BEEN SANCTIONED BY SAFCEC 

11. 

11.1 

11.2 

12 

Backfilling in: 

- Soft (sandy) material: 1,5 to 2,5 m deep  

- Clayey material: 0 to 1,5 m deep  

Wheelbarrow haul  

 

 

m3 

m3 

m3.m 

 

 

1,8 

1,2 

270 

 

4,5 

3,5 

700 
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C3.4  Construction 
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C3.4  Construction 

C3.4.1  Applicable Standardised Specifications 

JBCC is applicable in this Contract from inception phase until completion and handover of the project. 

The project specifications form an integral part of the contract documents and supplement the standard 

specifications. 

In the event of any discrepancy with a part or parts of the standard specifications, the schedule of quantities or 

the drawings, the projects specifications shall take precedence. 

The standard specifications which form part of this contract have been written to cover all phases of work normally 

required for road contracts, and they may therefore cover items not applicable to this particular contract.  

1. PROJECT DESCRIPTION 

 

Table 1 c: Project Details 

NO. 
AREA AND WARD 

NO.  

LOCAL 

MUNICIPALITY 

DISTRICT 

MUNICIPALITY 

N0. OF 

PARTIAL 

SERVICES NO. OF 

UNITS 

VIP RWG 

1 Ward 01 Mhlontlo  OR Tambo 10 10 10 

2 Ward 02 Mhlontlo  OR Tambo 10 10 10 

3 Ward 03 Mhlontlo  OR Tambo 10 10 10 

4 Ward 04 Mhlontlo  OR Tambo 10 10 10 

5 Ward 05 Mhlontlo  OR Tambo 10 10 10 

6 Ward 06 Mhlontlo  OR Tambo 10 10 10 
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NO. 
AREA AND WARD 

NO.  

LOCAL 

MUNICIPALITY 

DISTRICT 

MUNICIPALITY 

N0. OF 

PARTIAL 

SERVICES NO. OF 

UNITS 

VIP RWG 

7 Ward 07 Mhlontlo  OR Tambo 10 10 10 

8 Ward 08 Mhlontlo  OR Tambo 10 10 10 

9 Ward 09 Mhlontlo  OR Tambo 10 10 10 

10 Ward 10 Mhlontlo  OR Tambo 10 10 10 

11 Ward 11 Mhlontlo  OR Tambo 10 10 10 

12 Ward 12 Mhlontlo  OR Tambo 10 10 10 

13 Ward 13 Mhlontlo  OR Tambo 10 10 10 

14 Ward 14 Mhlontlo  OR Tambo 10 10 10 

`15 Ward 15 Mhlontlo  OR Tambo 10 10 10 

16 Ward 16 Mhlontlo  OR Tambo 10 10 10 

17 Ward 17 Mhlontlo  OR Tambo 10 10 10 
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NO. 
AREA AND WARD 

NO.  

LOCAL 

MUNICIPALITY 

DISTRICT 

MUNICIPALITY 

N0. OF 

PARTIAL 

SERVICES NO. OF 

UNITS 

VIP RWG 

18 Ward 18 Mhlontlo  OR Tambo 10 10 10 

19 Ward 19 Mhlontlo  OR Tambo 10 10 10 

20 Ward 20 Mhlontlo  OR Tambo 10 10 10 

21 Ward 21 Mhlontlo  OR Tambo 10 10 10 

22 Ward 22 Mhlontlo  OR Tambo 10 10 10 

23 Ward 23 Mhlontlo  OR Tambo 10 10 10 

24 Ward 24 Mhlontlo  OR Tambo 10 10 10 

25 Ward 25 Mhlontlo  OR Tambo 10 10 10 

26 Ward 26 Mhlontlo  OR Tambo 10 10 10 

TOTAL 260 260 260 
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Table 2 c : Project Information 

 

NO. DESCRIPTION STATUS COMMENT 

1. Number of approved beneficiaries 
98% 

Completed 

255 beneficiaries approved and HSS list is 

available. However, it will need physical 

verification by the Social Facilitator together with 

the municipality do determine destitution & 

vulnerability as per Departmental re-

prioritization. 

2. EIA Approval/Exemption Completed 
EIA confirmed not applicable. 

Exemption  to be obtained. 

3. Geotechnical Investigation Completed Done by Engineer 

4. Water Tank and Stand Design Completed Done by Engineer 

5. VIP Toilet and Design Completed Done by Engineer 

7. Foundation Design Completed Foundation design done by Engineer 

8. Health and Safety Specification Completed 
Done by Health and Safety Consultants under 

Engineers 

9. Environmental Management Plan Completed 
Done by Environmental Consultants under 

Engineers 

10. NHBRC Home Enrolment Outstanding Project enrolled with NHBRC 

11. Social facilitation Outstanding 
Ongoing activity and Department and Engineer 

to undertake. 

12. Monitoring and Certification Outstanding 
To be done by Engineer on site during 

Construction 

13. 
Construction of houses with 

services 
Outstanding To be done by the contractor 
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14. Final Account and Close out Report Outstanding Engineer and contractor 
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2. SCOPE OF WORKS   SCOPE OF WORKS (AND SCOPE OF SERVICES) 

 

Mhlontlo Local Municipality is looking to appoint 10 local contractors for construction phase as per clusters 

shown in table 4c below. 

 

The scope of works covers Phase 3 of the project which is Construction of 260 low cost houses as per Table 

3 below, for construction of 40, 45 and 50m2, housing units with water tank and VIP toilets.  

 

It must be noted that the contractor may be instructed to build as per following house typologies: - It must be 

noted that the contractor might be instructed to build a 45m2 houses for a Disabled people or a 50 m2 houses 

for Military Veterans when the need is identified (Specification for 45m2 and 50m2 to be provided later). The 

work is organized as follows: 

 

Table 3 c: Housing Typologies 

TYPOLOGY SIZE NO. OF UNITS 

1. Normal House  40 m² 260 

2. Disabled  45 m² - 

3. Military Veteran  50m² - 
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Table 4c:  Project Cluster 

Cluster Number Clustered Wards NO. OF UNITS 

Cluster 1 Wards 01, 02, & 03 (10,10,&6) 26 

Cluster 2  Wards 03, 04, & 05 (04,10,&10) 24 

Cluster 3 Wards 08, & 26 (10,& 10) 20 

Cluster 4 Wards 06, 07, & 24 (10,10,&10) 30 

Cluster 5 Wards 09, 10, & 11 (10,10,& 07) 27 

Cluster 6 Wards 11, 12, 17, & 25 (03, 10, 01, &10) 

Ntabankulu Cluster  

24 

Cluster 7 Wards 13, 14, 15, & 17 (10,10,10, & 06) 36 

Cluster 8 Wards 16, 17, & 23 (10,03,& 09) 22 

Cluster 9 Wards 21, 22, & 23 (10,10,& 01) 21 

Cluster 10 Wards 18, 19, & 20 (10,10,& 10) 30 

TOTAL 260 
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3. PROJECT PHASE THREE (3) – CONSTRUCTION SERVICES 
 

This phase will entail construction of 260 (Clustered to 10 Contractors) new houses, Occupational Health and 

Safety and Environment Management and provide necessary report for close out for Construction of top 

structures (40m2). 

The successful Service Provider will be responsible for activities detailed below: 

3.1.1 Attend all project related meetings. 

3.1.2 Construction of forty square meter (40m2) top structures. 

3.1.3 Construction of forty-five square meter (45m2) unit for disabled (wheelchair bound) with 

wheelchair ramp and grab rails etc. Where necessary. 

3.1.4 Construction of fifty square meter (50m2) unit for military veterans with brick pillar carport for a 

single car, built in cupboards, 2 plate hops, fencing, floor, and vinyl tiling on the floors. Where 

necessary. 

3.1.5 Monthly progress reporting and Extended Public Works Program (EPWP) reports. 

3.1.6 Occupational Health and Safety and Environment management. 

3.1.7 Provide completion certificates for all milestones and “Happy Letters”, C.O.C (certificate of 

compliance) for electrical installation for all completed units and Further engagement with 

NHBRC to obtain Final Unit Reports (FURs) for all completed units. 

3.1.8 Handover of houses; and partial engineering services. 

3.1.9 Provide documents for detailed close-out of the project. 
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4. SPECIFICATIONS 

NB: The Construction service provider should consider hereunder mentioned details when 

constructing as per Specification: 

4.1. GENERAL 

 

4.1.1. All works to be carried out in compliance with the Department of Housing Generic Specifications 

(GFSH 1 to 11) and the Technical Guidelines as contained in the Housing Code and NHBRC 

Home Builders Manual OR / and Agreement South Africa Technical description; 

4.1.2. All Department of Labour and Expanded Public Works Program (EPWP) requirements should 

be met; 

4.1.3. All works to be done in compliance with the current Occupational Health & Safety Regulations; 

4.1.4. All works must also be done in compliance with all Environmental Regulations; 

4.1.5. All relevant Local Authority requirements to be adhered to and relevant permission obtained and 

4.1.6. All works must be done in compliance with the Department of Local Government Covid-19 

Regulations as well as the NHBRC Guidelines for the Management of Projects Under 

Construction, During and Post Covid-19. 

4.2. INFRASTRUCTURE  

 

4.2.1. Construct and ensure water tanks and VIP toilets where necessary and partial services is done 

in accordance with the approved designs and specifications. 

4.2.2. Guidelines for Human Settlements Planning and Design Vol. 1 & 2 (“Redbook”); 

4.2.3. Department of Housing Generic Specification, GFSH 08 and  

4.2.4. NHBRC Technical Requirements and SANS 10400. 
 

4.3. VIP TOILETS 

 

4.3.1. Must be installed to withstand all weather conditions; 

4.3.2. Top structure floor area must be a minimum of 1m2; and a minimum internal height of 1.8m; 
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4.3.3. Walls must be prefabricated concrete walls that can be disassembled and reassembled with ease 

(panel sizes must allow assembly without mechanical assistance); 

4.3.4. Top structure must be anchored to the floor; 

4.3.5. Doors must be stainless steel fully galvanized lockable and spring-loaded door; 

4.3.6. Roof must be concrete slab; 

4.3.7. Floors must be concrete; 

4.3.8. 100mm black ventilation pipe fixed to the back of the toilet top structure, extending minimum 

200mm above the roof (to ventilate the pit); 

4.3.9. Pan with toilet seat; 

4.3.10. Pit to have a minimum volume of 2.2m3 and to be lined; and 

4.3.11. Pit to be sealed if dictated by the Groundwater Protocol investigation. 

 

4.4. WATER TANKS: 

 

4.4.1. Must be a minimum size of 5000 litres (SABS approved); 

4.4.2. Tanks to be seated on a plinth of minimum height of 0.5m; 

4.4.3. Tank stand must be designed to support the full tank as well as withstand all weather conditions; 

and 

4.4.4. Gutters and down pipes provided to drain the entire roof into the tank and gutters must be fixed to 

the wall up to the water tank and must be designed to withstand all weather conditions while the 

tank is empty or full;  

 

4.5. TOP STRUCTURE 

In addition to the specification already mentioned, the following are additional minimum requirements: 

 

4.5.1. 2011 revised National Building regulations; South African National Standards (SANS) 10400 

XA Energy Usage in Buildings. 

4.5.2. All external doors must be SABS approved hardwood such as meranti frame ledged button doors 

or similar approved doors. 

4.5.3. All door locks must be SABS approved with a minimum of five-year guarantee. 

4.5.4. SABS approved roof trusses to be used and Roof Covering to be cement roof tiles. 
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4.5.5. Smaller size windows and special low E clear and E opaque safety glass for all window types as 

prescribed. 

4.5.6. Concrete aprons to be provide on all 4 sides with a minimum width of 1000mm including storm 

water management precautionary measures (as per NHBRC project enrolment requirement). 

4.5.7. Fascia’s and barge boards and gutters with pipe work. 

4.5.8. House to be plastered and painted both internally and externally. 

4.5.9. Installation of a ceiling with the prescribed air gap for the entire dwelling. 

4.5.10. Installation of above ceiling insulation comprising a 130mm mineral fibre glass blanket for the 

entire house; and 

4.5.11. Installation of a pre-paid meter with distribution board including plugs and lights to all living areas 

of the house. 

4.5.12. One work surface to be provided in the kitchen area (minimum length 1m, height 1m and width 

of 0.5 m);  

 

5. PROJECT DELIVERABLES 

 

5.1. GENERAL 

The scope of works detailed in Section 4 clearly describes the extent of what is expected from the Contractors. 

Project deliverables can, however, be summarized as follows: 

5.1.1 Completing the actual construction and connection of engineering services (water tank & VIP 

toilet) and top structures as described in the scope of works, including providing FURs and 

“Happy Letters”. 

6. PROPOSAL FORMAT 

All respondents must submit (one) 1 sealed envelope of their proposals to fulfill the project deliverables 

described above: 

 

6.1. FINANCIAL SCHEDULE OF RATES 

The Average Construction Rate is firm and fixed for duration of contract as per table 5 below, including total fees 

and expenses (VAT zero rated), to complete the project. 
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Table 5 c: Average Construction Rate for 40m2 house 

HOUSE TYPOLOGIES SIZE NO. OF 

UNITS 

AVERAGE CONSTRUCTION 

PER UNIT 

1. Normal House (All Clusters 1, 2, 3, 

4, 5, 6, 7, 8, 8, 9, &10 

40 m² 260 R 165 000.00 

 

NB: Average construction rate as per above include all extra ordinary site conditions i.e. all Geo Technical site 

condition and this is an urban project where houses to be build are in one area with layout plan & General 

Plan.  

 

The Financial schedule provided shall specify and state a firm and fixed price, including total fees and 

expenses (VAT zero rated), to complete the project.  

 

7. PAYMENT MILESTONES AND PRICE GUIDELINES 

 

Payment will only be made upon the completion of milestones (payment milestones) and price guideline as 

follows: 

 

NB: A sectional completion plan must be provided as a proposal by the contractor, agreed upon and approved 

by the Department. A written approval of the sectional completion plan must form part of the contract. 

 

The rate of R 165 000.00 per unit will be utilized as the market related price 

 

8. EVALUATION CRITERIA  

8.1. Regulation 3 of the Preferential Procurement Policy Framework Act 2000: Preferential Procurement 

Regulations 2017, (the Regulations) stipulates that an organ of state must, prior to making an invitation 

for tenders, determine and stipulate the appropriate preference point system to be utilized in the 

evaluation and adjudication of tenders. 
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8.1.1. Regulation 6 further stipulates that the points scored by a tenderer in respect of the level of B-

BBEE contribution must be added to the points scored for price. 

8.1.2. This bid will be subjected to one (1) stage of evaluation which is Price and B-BBEE Status Level of 

Contribution Evaluation. 

8.2. It is acknowledged that the contents of the bid submitted in response to this bid are confidential and shall 

not be released to parties other than the Department. Final selection and summary of evaluations will 

become part of the public record as distributed to the Department stakeholders. Only the name and 

address of the successful bidder will be released to the unsuccessful respondents after awarding is 

finalized. 

 

9. EVALUATION FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS 

9.1. On local content designated items, only locally produced goods, or services with a stipulated minimum 

threshold for local production and content of 100% will be considered; 

9.2. The relevant designated sector: Steel and Plastic Products and Components. The minimum 

threshold for local production and content: 100%: - Reinforcing Bars (100%) Door and Window 

Frames (100%) Roof Trusses (100%) Joining Connection Components (100%) Damp Proof Course 

(100%), Damp Proof Membrane (100%) Ceiling (100%) Gutters (100%) and Water Tank (100%); 

9.3. Exchange rate to be used for the calculation of local content (local content and local production are 

used interchangeably) must be the exchange rate published by the SARB at 12:00 on the date, one 

week (7 calendar days) prior to the closing date of the bid; 

9.4. Failure to indicate minimum percentage (%) or not meeting minimum percentage for local content will 

automatically invalidate the bid for further consideration; 

9.5. If the raw material or input to be used for a specific item is not available locally, bidders should obtain 

written authorization from the DTI should there be a need to import such raw material or input and a 

copy of this authorization letter must be submitted together with the bid document at the closing date 

and time; 

9.6. Bidders must complete SBD 6.2 with Annexure C and it must be submitted with the bid at the closing 

date and time. Failure to submit will invalidate the bid; 

9.7. The main contractor may not subcontract work to an extent that the local content and production is 

compromised. The conditions and rules applying to the main bidder on local production and content 

also apply to the sub-contractor(s); 
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9.8. For further information, bidders may contact the Steel products and components unit within DTI at 012 

394 5157 

9.9. Bids which have not scored the required minimum percentage of 100% for Local Production and 

content will be disqualified unless the bidder obtains exemption form DTI at this stage. Only qualifying 

bids will proceed to the evaluation on Price/B-BBEE status level of contribution 

 

 

10.  OBJECTIVE CRITERIA 

The Municipality reserves the right not to appoint the highest points scorer when: 

 

10.1 In a case where the consultant has quoted below the quantum of R165 000.00 per unit.  The price 

will be fixed for the duration of the contract and no price related variation orders will be accepted. 

10.2 The highest points scorer has already been awarded another project from the Eastern Cape 

Department of Human Settlements (ECDOHS) within a period of ninety (90) days starting from the 

approval of the appointment letter irrespective of whether the project has started or not. In an 

exceptional case where all the service providers in that category have all benefited within 90 days 

then the highest point scorer can be considered.  

10.3 The highest points scorer has been awarded a project/s from the ECDOHS consisting of five 

hundred (500) units within a period of twelve (12) months including ninety (90) days mentioned 

above.  In exceptional cases where all the service providers in that category have all benefited and 

exceeded five hundred 500 units, the highest point scorer can be considered.  

10.4 The Municipality reserves the right to cancel the bid; 

10.5 The Municipality is not obliged to appoint the bidder with the highest number of points scored; 

10.6 Where the highest point scorer declines the appointment, the second highest point scorer will be 

considered, and if the second highest scorer declines the appointment the third highest point scorer 

will be considered. 

10.7 The Municipality will not negotiate a price higher than that quoted by the bidder. 

10.8 The rate of R165 000.00 will be utilized as the market related price. 

10.9 The Municipality may. 
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10.9.1 Negotiate a market-related price with the tenderer scoring the highest points; 

10.9.2 If the tenderer does not agree to a market-related price, negotiate a market-related 

price with the tenderer scoring the second highest points; 

10.9.3 If the tenderer scoring the second highest points does not agree to a market-related 

price, negotiate a market-related price with the tenderer scoring the third highest 

points or cancel the tender; 

10.9.4 If a market-related price is not agreed as envisaged, the Municipality will cancel the 

tender. 
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11. LEGALITIES OF CONTRACT AND TENDER RULES 

 

11.1. GENERAL CONDITIONS OF CONTRACT  

 

11.1.1. The JBCC 2000 Series is applicable in this Contract. 
 

11.2. LOCAL PRODUCTION CONTENT 
 

11.2.1. Appointed contractors who implement the Department of Human Settlements’ projects within the 

jurisdiction of the municipality, must procure goods within that local municipality and district. Where 

it is proven beyond reasonable doubt that these goods and material could not be found, the service 

provider must inform the client before proceeding to the district jurisdiction. When they are 

convinced that no supplier in the area, then they can proceed to the jurisdiction of the district 

municipality; 

11.2.2. Where possible the appointed contractor will source the following locally found commodities that 

are used in the construction of a house in accordance with the Department of Human Settlements’ 

norms and standards of housing designs and specification: 

 

11.2.2.1. Sand and cement, Concrete using aggregates such as 19mm stone, cement 

and sand, Mesh reinforcement – Ref 193 / 245, Damp proof Membrane 250 micron, M4 or M6 

Blocks, Timber, steel and aluminium windows, Timber, steel and aluminium doors, Timber roof 

trusses, Clay roof tiles, Fibre cement or rhino board ceiling, Fibre cement Fascia’s and Barge 

board, Paints Rainwater goods, and Plumbing material. 

 

11.3. SPECIFIC CONDITIONS OF THE CONTRACT 

Special Conditions that apply to this contract are as follows: 

 

11.3.1. The Contractor will have to sign a valid contract agreement with the Municipality immediately upon 

approval of the award; 
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11.3.2. The Contractor will be liable for any recollection of missing data, as a result of poor completion of 

questionnaire by the appointed entity; 

11.3.3. The Municipality reserves the right to cancel the bid; 

11.3.4. The Municipality is not obliged to appoint the bidder with the highest number of points scored; 

11.3.5. Copyright of the reports to be delivered by the bidder to the Municipality will vest upon the 

Municipality on acceptance of the final reports; 

11.3.6. Municipality reserves the right to conduct risk analysis on whether to appoint a contractor or not; 

11.3.7. The Contractor must have access to internet as basis of communication (email); 

11.3.8. The Contractor will submit issued Bill of Quantities (BOQ); 

11.3.9. The Contractor will furnish the Municipality with an invoice upon Completion of each milestone 

(along with other required supporting documentation); 

11.3.10. Contractor will be required to attend an initial meeting organized by the Municipality to introduce 

the relevant project stakeholders; 

11.3.11. The Contractor will be liable for any recollection of missing data because of poor completion of 

questionnaire by the appointed entity; 

11.3.12. All works must be done in compliance with the Department of Local Government Covid-19 

Regulations as well as the NHBRC Guidelines for the Management of Projects Under Construction, 

During and Post Covid-19. 

12. DURATION OF THE PROJECT 

 

The duration of the project (Construction) is expected to be for maximum period of Eighteen (18 months). 

Item no. Description Duration (months) 

1 Construction Professional Services 18 

Total `18 
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13. COLLECTION OF BID DOCUMENTS 

 

Bid documents will be available from the 05th July 2023 or on the website  (www.mhlontlo 

localmunicipality.gov.za).  

14. SUBMISSION OF TENDER DOCUMENTS 

14.1. Bid documents must be deposited in a Bid Box (that is accessible 24 hours) situated at the Ground 

Floor, Municipal Offices, 96 Lungile General Mabindla, Qumbu. 

 

14.2. Bid documents must be submitted in one (1) envelope clearly marked with bidder’s name and as 

follows: 

 

MHLONTLO 260 HOUSING: APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF 260 

HOUSES IN ALL WARDS OF MHLONTLO LOCAL MUNICIPALITY UNDER OR TAMBO REGION  

 

14.3. Faxed or emailed bid proposals will not be accepted.  

15. BID VALIDITY 

This bid will be valid for one hundred and twenty (120) days after the closing date. 

16. CONTACT DETAILS ON TERMS OF REFERENCE 

All technical enquires regarding this bid may be directed to Mr. Q. Madikida: Contracts/Project Manager – 

Sonke Sanda Pty Ltd, Mthatha 

 

Cell:     047 531 4044/082 316 9100 

Email:     madikidaq@sonkesanda.com 

 

Municipal contacts are as per advert for both Technical and Supply Chain Queries. 

 

mailto:madikidaq@sonkesanda.com
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C3.4.2  Drawings 

The Contractor will be supplied with three copies of each of the drawings. These prints will be issued free of 

charge and the Contractor shall make any additional prints he may require at his own cost. 

Any information in the possession of the Contractor, which is necessary for the Resident Engineer for completing 

his as-built drawings, shall be supplied to the Resident Engineer before a certificate of completion will be issued. 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the engineer. 

The engineer will supply any figured dimensions, which may have been omitted from the drawings. 

The Contractor shall also check levels and all clearances given on the drawings and shall inform the engineer of 

any discrepancies before he commences any work. 

C3.4.3  Applicable Particular Specification 

The following Particular Specification is bound into the document (or information is given as to where they are 

available) and shall apply: 

a) Health and Safety Requirements 
 

A pre-construction health & safety specification has been compiled as required by the Health & Safety 

Act 85/1993 and the now promulgated Construction Regulations (July 2003). 

The specification is incorporated in this document in Section 3.6: Annexes. 

C3.4.4  Site Facilities Available 

a) Location of Camp Site 
The location of the Contractor's camp including the material storage areas will be on the site of the 

Works and will be subject to the Engineer's approval. 

b) Power Supply and other services 
The Contractor shall make all his own arrangements concerning the supply of electrical power and all 

other services. No direct payment will be made for the provision of electrical and other services. The 

cost of which shall be deemed to be included in the rates and amounts tendered for the various items 

of work for which these services are required. 

c) Housing for Contractor's employees 
Other than the security personnel employed in terms of the Contract no housing on site shall be allowed. 

The Contractor is in all respects responsible for the housing and transportation of his employees, and 

for the arrangement thereof and no extension of time due to any delays resulting from this will be 

granted. 

d)  Ablution Facilities 
The Contractor shall make his own arrangements for site ablution facilities at a rate of one toilet per ten 

workmen and shall furthermore be responsible for all costs involved with the removal of night soil. 

C3.4.5  Site Facilities Required (Engineer) 

a) Facilities for the Engineer 
No housing is required for the Engineer.. 
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b) Site instruction book 
A triplicate book shall be supplied by the Contractor to be used for site instructions and shall be available 

on site at all times. 

C3.4.6  Contractor Site Facilities 

a) Camp Site 
The contractor shall make all arrangements of whatsoever nature, for the establishment of his 

construction camps, offices, stores and workshops on the site. He shall conclude all negotiations with 

landowners or local authorities with regard to acquisition of land for such camps etc. for the duration of 

the contract period and hereby indemnifies the Employer from any action that might arise as a result of 

his negotiations. 

b) Sanitary Arrangements 
The Contractor shall exercise strict control over sanitary arrangements to avoid nuisance and complaints 

from the public. The Contractor shall make his own arrangements with the responsible local authority 

regarding the disposal of refuse, and must allow for all costs in connection therewith including 

arrangements for sewage connection in his tendered rates. 

c) Water Supply 
The Contractor shall make all his own arrangements for the supply of potable water. 

The Contractor shall at his own expense provide, lay, install, connect up and maintain in good condition 

from the point of supply, all piping, fittings, cables conductors and other equipment used by him in 

connection with the contract works. All such installations shall comply with the relevant regulations and 

shall be maintained to the approval of the Local Authority and the Resident Engineer. 

d) Removal of Contractor's Temporary Services 
The Contractor shall be responsible for recording on a plan of the works, the position of any pipes, 

cables, etc., he may lay for the purpose of this contract and shall be responsible for the removal thereof 

when the works are complete. 

C3.4.8  Minimal disturbance to environment 

The site and surroundings are to be kept clean from building rubble, waste etc. throughout the duration of the 

Contract. Roads used for transporting material shall be kept clean and dirt free on a daily basis. No separate 

payment will be made for this and it will be deemed to be included in the rates tendered for the relevant items. 

Stacking of cut-down trees and vegetation on-site is not allowed as this is a possible fire-hazard. Under no 

circumstances will the burning of rubble, trees or bush be allowed on site. 

C3.4.9  Site maintenance 

During the progress of the work as well as upon its completion, the site of the works shall be kept and left in a 

clean and orderly condition. The Contractor shall at all times store materials and equipment for which he is 

responsible in an orderly manner and shall keep the site free from debris and obstruction. 

C3.4.10  Spoil Material 

No indiscriminate spoiling of material on site or elsewhere will be allowed. All surplus or unsuitable material 

shall be spoiled at a site to be provided by the Contractor and approved by the Engineer. Such site shall 



  Mhlontlo Rural Housing     
  

C4.1-154 

 

meet with the approval of the local authority within whose area it falls and the spoiling shall comply with all 

the statutory and municipal regulations. 

C3.4.11  Testing and quality control 

The Contractor shall engage the services of an approved and independent testing laboratory for the testing 

of materials and the quality testing of layerworks to ensure that his work conforms to the specifications. 

No separate payment will be made for contracting the services of an approved laboratory and the costs for 

complying with this requirement will be deemed to be included in the Contractor's tendered rates for the 

various items of work requiring testing in accordance with the specifications. 

The results of all tests performed during the course of the Contract will be made available to the 

Engineer as soon as these become available. 

C3.4.12  Samples 

The Contractor shall at his own cost supply all samples that may be required. Material or work not conforming 

to the approved samples shall be rejected. The Engineer reserves the right to submit samples to any tests 

to ensure that the material represented by the sample conforms to the requirements of the specifications. 

 

C3.4.13  Proprietary Materials 

Where proprietary materials are specified it is to indicate the quality or type of materials or articles required, 

and where the terms "or other approved" or "or approved equivalent" or "similar approved" are used in 

connection with proprietary materials or articles, it is to be understood that the approval shall be at the sole 

discretion of the Engineer. 

C3.4.14  Manufacturer's Instructions 

The recommendations of the manufacturers of patented materials must be strictly adhered to regarding the 

use, mixing, application, fastening, etc. thereof except when otherwise instructed in writing by the Engineer. 

C3.4.15  Setting Out of Work 

Reference and level beacons will be shown to the Contractor by the Engineer at the commencement of the 

Contract and the Contractor will be responsible for transferring the datum to the Site of Works. 

The Contractor shall check the condition and accuracy of all reference and level beacons and satisfy himself 

that they have not been disturbed and are true with regard to position and level. A beacon that has been 

disturbed shall not be used until its true position and level have been re-established and the new values 

have been certified by the Engineer. The Contractor shall thereafter be held entirely responsible for the 

protection of all reference and level beacons. 

The Contractor shall employ a capable surveyor to set out the Works to the required lines and levels. 

The Engineer shall be informed immediately should any discrepancy be discovered between the levels or 

dimensions obtained by the Contractor and those shown on the drawings. 
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Where a beacon is likely to be disturbed during construction operations, the Contractor shall establish 

suitable reference beacons at locations where they will not be disturbed during construction. No beacons 

shall be covered over, disturbed or destroyed before accurate reference beacons have been established 

and details of the positions and levels of such beacons have been submitted to the Engineer. The 

Contractor's reference beacons shall be of at least the same accuracy and sturdiness of construction as the 

existing beacons. 

The Contractor shall submit the method of setting out he proposes to employ to the Engineer. Accurate 

control of line and level shall be provided by the Contractor at all stages of construction. 

Work set out by the Contractor may be checked by the Engineer and any errors found shall be rectified by 

the Contractor at his own expense. The Contractor shall supply any instrument, equipment, material and 

labour required by the Engineer for this survey work. Any assistance, including checking given to the 

Contractor by the Engineer or any setting out done by the Engineer for Contractor shall not be held as 

relieving the Contractor of his responsibility for the accurate construction of the Works. 

The Contractor's survey instruments and survey equipment shall be suitable for the accurate setting out of 

the Works and shall be subject to the approval of the Engineer. They shall furthermore be checked and 

correctly adjusted by the authorized agents before the commencement of the contract and subsequently 

when required by the Engineer and when otherwise necessary. 

Survey work shall not be measured and paid for directly and compensation for the work involved in setting 

out shall be deemed to be covered by the rates tendered and paid for the various items of work included 

under the contract. 

C3.4.16  Notices, Signs, Barricades and Advertisements 

The Contractor shall erect the necessary signs, notices and barricades for the duration of the contract in 

order to safeguard both the Works and the public. 

Notices, signs and barricades as well as advertisements may be used only upon approval by the Engineer 

and the Contractor shall be responsible for their supply, erection, maintenance and ultimate removal and 

shall make provision for this in his tendered rates. 

The Engineer shall have the right to have any sign, notice or advertisement moved to another position or to 

have it removed from the site of the works should it in any way prove to be unsatisfactory, inconvenient or 

dangerous to the general public. 

The standard name board is specified, the cost of which shall be included in the rates tendered under Section 

1300 of the Bill of Quantities. 

 

C3.4.17  Construction in Limited Areas 

It may be necessary for the Contractor to work within confined areas. Except at structures, no additional 

payment will be made as described for "restricted areas" in section 6100 of the standard specifications. The 

method of construction in these restricted areas will depend largely on the Contractor's plant. However, the 

Contractor must note that measurement and payment will be according to the specified cross-sections and 

dimensions irrespective of the method used to achieve these cross-sections and dimensions and that the 
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rates and prices tendered shall be deemed to include full compensation for any difficulty encountered while 

working in limited areas and narrow widths and that no extra payment will be made, nor will any claim for 

payment due to these difficulties be considered. 

C3.4.18  Length of Trenches 

Where no limitations are imposed by construction stages and unless otherwise permitted in writing by the 

Engineer, not more than 50 m of trench in any one place shall be opened in advance of pipe laying 

operations. 

No trench may be left open outside of working hours unless suitably protected and safeguarded and so 

approved by the Engineer. 

1.  SECTION 1: GENERAL REQUIREMENTS AND PROVISIONS 

SERVICES 

Substitute “The contractor will be introduced to known services” in the fourth paragraph with “The contractor shall be 

liable for all costs and subsequent costs arising from the damage cause by him to known services.” 

Add the following: 

“The contractor shall give the engineer at least one week’s notice before the exposing of any service may be commenced 

with. Notwithstanding the above, the contractor may not commence with the exposing of any service before the approval 

of the engineer has been given to him”. 

PROGRAMME OF WORK 

Insert the following at the end of the first paragraph: 

Once approved by the Engineer in writing, this programme shall be known as the Contract Programme. The Contractor 

shall take such steps as are necessary at all times to ensure that the work is carried out and controlled in such a way 

that the contract is completed within the time stated in the Tender and/or as extended by the Engineer in writing." 

The programme shall be updated monthly in accordance with the progress made by the Contractor. The critical path 

must be clearly indicated. 

It is in the Contractor's interest to give as much information as possible about times allowed for construction as well as 

resource or other limitations on programme times, since his programme will form the basis for any contractual 

negotiations concerning extensions of time once the contract has commenced. 

Failure to comply with these requirements entitles the Engineer to use a programme based on his own assumptions to 

evaluate claims for extension of time for completion of the works, or for additional compensation. 

Add the following to the end of this sub clause: 

"Should the Engineer require a revision to the Contract Programme for whatever reason, two paper prints of the 

Contract Programme, or revision thereof, shall accompany each approval request. 

The Contractor shall not be entitled to any payment of cost incurred with respect to revisions or amendments of his 

Contract Programme." 
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Add the following additional sub-clause: 

c)  Reporting 

The Contractor shall submit to the Engineer at least three days before each Monthly Site Meeting, a 

Monthly Progress Report which shall include the following: 

(i) A summary of progress on site over the month immediately preceding the Monthly Site Meeting. This shall 
be in the form of a detailed narrative supplementing the Contract Programme. 
 

(ii) Highlight activities running late, indicating what steps have been or will be taken (e.g.) reprogramming, 
additional plant and/or labour resources, etc.) to ensure that the specified date of completion is not overrun. 

 

(iii) Status report for all plant employed on site. 
 

(iv) Status report of all labour resources employed on site. 
 

(v) Status report of all material on site. 
 

WORKMANSHIP AND QUALITY CONTROL 

Add the following to the third paragraph: 

“The cost of quality control tests done by the engineer during the course of the contract will be for the employer’s account. 

The engineer however reserves the right to let the contractor pay for failed tests.” 

THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS 

Substitute the first sentence of the second paragraph with the following: 

“The contractor shall, within a period of fourteen (14) days or such longer period as may be permitted by the engineer, 

after receive of the full particulars, check all beacons, reference marks, etc. and any discrepancy shall immediately be 

reported in writing to the engineer.” 

CERTIFICATE OF COMPLETION OF THE WORKS 

The Works shall be completed within a period of 36 (Thiry Six) months including the Contractor's holidays in 

December/January as well as any special non-working hours/days specified, after receipt in writing of the order issued in 

terms of relevant clause of the General Conditions of Contract. 

The maintenance period of Three (3) months required for this contract will be calculated from the date of completion of 

all the works to the satisfaction of the Engineer in terms of relevant clause of the JBCC 2000 Series 

MEASUREMENT OF DEPTH OF TRENCHES AND FOUNDATION EXCAVATIONS 

Substitute the last two sentences with the following: 
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"Where trenches are excavated in accordance with the fill method in the completed or partly completed road prism, the 

depth of excavation shall be measured and paid for in accordance with the minimum cover as specified on the drawings 

or as instructed by the Engineer, whichever may be applicable." 

ENVIRONMENTAL IMPACT CONTROL 

Add the following additional clause after clause 1229. 

Environmental Impact Control 

In addition to aspects of design which are intended to avoid or reduce environmental impact, and also in addition to 

normal good construction practices expected of the Contractor, the following shall be observed and unless otherwise 

specified, no separate payment will be made for observing these requirements as it is deemed to be included in the 

amount tendered for item 13.01 (a), (b) and (c) but any avoidable non-compliance with these requirements which could 

have been avoided in the opinion of the Engineer may be considered sufficient grounds for withholding payment in part 

of all the amounts to be paid for the above item 13.01". 

(a) Restriction of working areas 

Working areas are defined as those areas reasonably required by the Contractor to construct the contract as agreed with 

the Engineer. These shall generally be restricted to within the road reserve but where this is not possible they shall be 

kept to a minimum in order to minimise damage to areas outside the road reserve. Where designated working areas 

require rehabilitation this shall be paid for. 

Before commencing any other work, the Contractor shall, in order to prevent unauthorised movement of persons or 

vehicles outside designated working areas and access road servitudes, erect and maintain temporary fences along the 

boundaries of the working areas, access roads, spoil and stockpile areas etc. as agreed with the Engineer and 

landowners. 

 

Movement of vehicles and personnel outside the designated working areas will not be permitted without the written 

authorisation of the Engineer. 

Discipline on site and in the camp shall be to such a degree as to indemnify the Employer from all complaints. 

(b) Protection of fauna and flora 

No trees or shrubs shall be removed from the road reserve unless so instructed by the Engineer in the interest of the 

road and road safety. 

No vegetation inside the road reserve, natural or planted, shall be disturbed unless directly required to execute the work. 

 (c) Refuse 

The Contractor shall be responsible for the establishment of a refuse control system that is acceptable to the Engineer. 

The Contractor shall ensure that all construction debris (e.g. cement bags, timber, wire, nails, etc.) waste and surplus 

food, food packaging, litter and organic waste are not deposited by his employees anywhere on, or off, the site except in 

refuse bins for removal on a regular basis by the Contractor. Refuse bins shall be litter-proof of a design approved by the 

Engineer, e.g. 210 litre oil drum with suitable lid all painted bright yellow. 
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Refuse collected must be disposed of only at a site(s) approved by the Engineer and Local Authority. The Contractor 

shall provide labourers to clean up the Contractor's camp and working area at least once a week. 

(d) Toilets 

The Contractor shall provide suitable sanitary arrangements at his camps, offices, workshops and construction sites for 

his staff. A minimum of one toilet shall be provided per 15 persons at each working area. If outside toilets are provided, 

they shall be of a neat construction and shall be provided with doors and locks and shall be secured to prevent them 

blowing over. Sanitary arrangements shall be to the satisfaction of the Engineer and the local authorities. 

The Contractor shall be responsible for providing all sanitary services for himself, the Engineer's supervisory staff and 

subcontractors. The Contractor shall keep the toilets in a clean, neat and hygienic condition. 

 

2.  SECTION 1.4: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 

PAYMENT 

Item ................................................................................................................................................Unit 

B13.01: The contractor's general obligations ................................................................................lump sum or month 

a)  Add the following paragraphs after the paragraph numbered (iii): 

(iv) "Provision of a suitable vehicle for inspection of the works during site meetings 

to be held approximately once a month. The vehicle shall be in a neat, clean and serviceable condition". 

b)  In paragraph (2) substitute 

"excluding contingencies and price adjustments in terms of clause 49 of the general conditions of contract" 

with "excluding any payment made under payment item B13.01, contingencies and price adjustments in 

terms of relevant clause of the general conditions of contract." 

 

Compilation of Health and Safety Plan...........................................................Sum 

The unit of measurement for the compilation of Health and Safety plan in accordance with applicable legislations shall 

be sum of cost incurred by the Contractor in preparation of such document and maintenance of it thereafter. 

The tendered rate shall include full compensation for all work necessary for the preparation of such document and 

maintenance thereafter. This document and appointments in accordance with applicable legislation should be approved 

by the Engineer before any payment under this Item can be effected. 

 

Additional Survey Required by the Engineer...............................................................km 

The unit of measurement shall be the kilometres of road surveyed. 



  Mhlontlo Rural Housing     
  

C4.1-154 

 

The tendered rate shall include all the expenses incurred for supply of site survey plans showing all ma-made features 

and/or land marks along the newly constructed road. 

 (b)  Overhaul 

Add the following: 

"An unlimited overhaul shall be applicable to all material from commercial sources or to material from 

sources of which the locating there-of is the Contractor's responsibility". 

3.  CLEARING AND GRUBBING 

EXECUTION OF THE WORK 

(d)  Preclearing of vegetation 

Add the following: 

"The contractor shall program his work in such a manner that preclearing will not be necessary". 

MEASUREMENT AND PAYMENT 

Item ................................................................................................................................................................ Unit 

 

Preclearing of surfaces (on the written instruction of the Engineer only ...................... hectare (ha) 

Substitute the clause with the following: 

 

"No payment will be made for the preclearing of surfaces and the cost of such preclearing shall be at the contractor's 

expense". 

4.  TESTING MATERIAL AND WORKMANSHIP 

 

MEASUREMENT AND PAYMENT 

 

Item ................................................................................................................................................................ Unit 

 

Testing material by the engineer .......................................................................... Provisional Sum 

 

The provisional sum provided shall cover the cost of additional and duplicate testing done by the engineer. 
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C3.5.1 Construction Programme & Methods 

a) Time for Completion and Programme 
 

The Works shall be completed within 144 (One Hundred and Forty Four) weeks, which period includes the 

normal days of inclement weather (as specified in Contract Data of this document), but is exclusive of the 

year end break, and special non-working days falling outside thereof. 

The Contractor will be required to develop and maintain for the full duration of the contract, a Works 

Programme, the purpose of which it will be to ensure that the work is carried out and controlled in such a way 

that the Contract is completed within the time stated in the tender or in the time extended by the Engineer in 

writing. 

The Contractor shall take all aspects regarding the conditions on site, access, transportation, and restricted 

working space, the availability of material, machines and labour into account during the tender stage and in 

compiling of a Construction Programme. 

b) Construction Programme 
 

The Contractor must submit his Construction Programme within the time stated in the Appendix to the 

Tender. The programme is subject to the Engineer's approval and remains so for the duration of the Contract. 

This programme shall be in the form of a Gantt bar chart or other time/activity form acceptable to the 

Engineer. The unit of measurement in respect of the time periods of activities will be weeks. 

The programme shall reflect at least the following information: 

(i) A description of each of the major activities to be carried out during the Contract and the sequence in 
which they will be done. 

(ii) The programmed time for executing each activity. 
(iii) The dependencies which exist between the various activities and whether these are time-related or 

resources-limited or both. 
(iv) The critical path of activities on which final completion of the Works is dependent. 
(v) The amount of slack time for non-critical activities. 

 

The following details shall also accompany the programme: 

(i) Proposed number of working hours per day, working days per week, "pay weekends" (if any), and any 

proposed holiday or other shut down periods. 

(ii) Schedule of proposed labour resources (giving a breakdown of engineers/technicians, foremen, 

supervisions, artisans, skilled and unskilled labour) for each major activity. 

(iii) Schedule of proposed plant resources (giving a breakdown of description and number of units) for each 

major activity. 

If during the course of the Contract the progress of work falls behind on the programme, or if the sequence of 

operations is altered, or if the programme is deviated from in any other way, the 

Contractor shall within one week of being notified by the Engineer submit a revised programme. 
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If the programme has to be revised by reason of the Contractor falling behind his programme, he shall produce 

a revised programme showing how he intends to regain lost time in order to ensure completion of the Works 

within the Time for Completion as defined in the General Conditions of 

Contract, taking extension of time granted into account. Any proposal to increase the tempo of work must be 

accompanied by positive steps to increase production by either providing more labour and plant on site, or by 

using the available resources in a more efficient manner. 

Failure on the part of the Contractor to submit or to work according to the programme or revised programme 

shall be sufficient reason for the Engineer to take steps as provided in relevant clause of the General 

Conditions of Contract. 

The approval by the Engineer of any programme shall have no contractual significance other than that the 

Engineer will be satisfied if the work is carried out according to such programme and that the Contractor 

undertakes to carry out the work in accordance with the programme. It shall not limit the right of the Engineer 

to instruct the Contractor to vary the programme should circumstances make this necessary. 

It is in the Contractor's interest to give as much information as possible about times allowed for construction 

as well as resource or other limitations on programme times, since this programme will form the basis for any 

contractual negotiations about extensions of time once the contract is commenced. Failure to comply with any 

of these requirements will entitle the Engineer to use a programme based on his own assumptions to evaluate 

claims for extension of time for the completion of the work and/or for additional compensation. 

 

 Once approved by the Engineer in writing, this programme shall be known as the    Contract  

 

Programme and shall be revised only as described below. Minor revisions to the Contract Programme may 

be introduced from time to time by mutual agreement between the Contractor and the Engineer. Should the 

Engineer require a major revision to the Contract Programme for whatever reason, the Contractor shall be 

notified in writing and such revision shall be submitted for approval to the Engineer within two weeks of receipt 

of such notification. 

 

If a revised programme is issued, the effect on the initial critical path must be clearly indicated by the Engineer 

as must the steps required to be taken to ensure the completion of the contract within the stated Time for 

Completion. 

 

The Contractor shall submit to the Engineer, at least three working days before each monthly site meeting, 

one paper print of the Contract Programme with detailed programmes (as described below) duly marked up 

to reflect the actual progress up to that date. 

 

c) Reporting 
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The Contractor shall submit to the Engineer at least three days before each monthly site meeting a  

 monthly progress report which shall include the following: 

 

(i) A summary of progress on site over the month immediately preceding the monthly site meeting. This shall 

be in the form of a detailed narrative to the Contract Programme. 

(ii) Highlight activities running late, indicating what steps have (or will) be taken (eg reprogramming, 

additional plant and/or labour resources, etc.) to ensure that the specified date of completion is not overrun. 

(iii) Status report of all plant utilised on site. 

(iv) Status report of all labour resources employed on site. 

(v)Status report of all material on site. 

 

No separate payment will be made for observing these requirements as it is deemed to be included in the 

amounts tendered for Preliminary and General items. 

 

d) Methods 
 

Construction methods must be of such a nature that no person, property or improvements in the vicinity of 

the works is endangered. The Employer accepts no responsibility for any work executed without written 

permission outside the site of Works. 

 

C3.5.2  Features Requiring Special Attention 

 

a) Dealing with Water 
 

The Contractor is responsible for the control of storm-water from adjoining areas, the site underground water 

seepage. No additional payment will be made in this regard and the costs involved in complying with this 

Clause will be deemed to be included in the various tendered rates. 

 

b) Record Drawings 
 

As the Works proceed the Contractor must keep detailed records of all changes to the plans. The actual 

position of all new and existing services must be indicated on the set of drawings supplied free of charge for 

this purpose. No separate payment will be made for this and it will be deemed to be included in the rates 

tendered for the relevant items. 
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Any information in the possession of the Contractor which is necessary for the Engineer's 

Representative to complete his "as-built" drawings must be submitted to the Engineer before a 

Certificate of Completion will be issued. 

 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the Engineer. 

The Engineer will supply any figured dimensions which may have been omitted from the drawings. 

 

c) Safety 
 

Since the construction occurs in a built-up area the Contractor must take the safety of the residents and their 

properties into account during the planning and execution of the Works. All open trenches, services, materials 

and machines must be protected and clearly marked. 

 

C3.5.3  Workmanship and Quality Control 

 

The onus to produce work which conforms in quality and accuracy of detail to the requirements of the 

Specifications and Drawings rests with the Contractor and the Contractor shall, at his own expense, institute 

a quality-control system and provide experienced Engineers, Foremen, Surveyors, Materials Technicians, 

other Technicians and technical staff, together with all transport, instruments and equipment to ensure 

adequate supervision and positive control of the works at all times. 

 

The costs of all supervision and process control, including testing thus carried out by the Contractor shall be 

deemed to be included in the rates tendered for the related items of work. 

 

The Contractor's attention is drawn to the provisions of the various Standardised Specifications regarding 

the minimum frequency of testing that will be required for process control. The Contractor shall at his own 

discretion, increase this frequency where necessary to ensure adequate control. 

 

On completion of every part of the work and submission thereof to the Engineer for examination, the 

Contractor shall furnish the Engineer with the results of all relevant tests, measurements and levels to 

indicate compliance with the specifications. 
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C3.5.4  Liaison with Local Authorities (if applicable) 

 

The Contractor will have to liaise with Local Authorities regarding the following matters: 

 

(i) Dealing with traffic. 

(ii) Locating existing underground services (including application for all necessary work permits and Way 

leaves). 

 (iii)Protection of existing services during construction. 

 

All the relevant authorities were notified of above operations. It is then the Contractor's onus to immediately 

contact all these authorities and to accommodate their involvement in his Programme of Work. The 

Contractor should also warn the authorities at least 48 hours before the actual work commences. 

Compensation for delays, losses or accidents will not be considered should the Contractor at any time have 

failed to keep the Local Authorities informed. 

 

The Engineer or Employer must immediately be notified should the Contractor experience any problem 

regarding work which involves a Local Authority. 
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1. INTRODUCTION 

 

1.1. In terms of Construction Regulation 5(1)(b) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), Eastern Cape 
Department of Human Settlements, as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & 
Safety Specifications for any intended construction project and provide any Principal Contractor who is making a bid or 
appointed to perform construction work for the Client and/or its Agent on its behalf with the same.  

1.2. The Principal Contractor and contractors shall be responsible for the Health & Safety Policy for the site in terms of Section 
7 of the Act and in line with Construction Regulation 7 as well as the Health and Safety Plan for the project. 

1.3. This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act, 1993 (Act No. 
85 of 1993), hereinafter referred to as ‘The Act’. It should be noted that no single Act or it’s set of Regulations be read in 
isolation. Furthermore, although the definition of Health and Safety Specifications stipulates ‘a documented specification 
of all health and safety requirements pertaining to associated works on a construction site, so as to ensure the health and 
safety of persons’, it is required that the entire scope of the Labour Legislation, including the Basic Conditions of 
Employment Act be considered as part of the legal compliance system. With reference to this specification document this 
requirement is limited to all health, safety and environmental issues pertaining to the site of the project as referred to 
here-in. Despite the foregoing it is reiterated that environmental management shall receive due attention. 

1.4. Due to the wide scope and definition of construction work, every construction activity and site will be different, and 
circumstances and conditions may change even on a daily basis. Therefore, due caution is to be taken by the Principal 
Contractor and contractors when drafting the Health and Safety Plan based on these Health and Safety Specifications.  

1.5. Prior to drafting the Health and Safety Plan, and in consideration of the information contained here-in, the contractor 
shall set up a Risk Assessment Program to identify and determine the scope and details of any risk associated with any 
hazard at the construction site, in order to identify the steps needed to be taken to remove, reduce or control such hazard. 
This Risk Assessment and the steps identified will be the basis or point of departure for the Health and Safety Plan. The 
Health and Safety Plan shall include documented ‘Methods of Statement’ (see definitions under Regulation 1 of 
Construction Regulations) detailing the key activities to be performed in order to reduce as far as reasonably practicable, 
the hazards identified in the Risk Assessment. 

1.6. Every effort has been made to ensure that this specification document is accurate and adequate in all respects. Should it 
however, contain any errors or omissions they may not be considered as grounds for claims under the contract for 
additional reimbursement or extension of time, or relieve the Principal Contractor and contractors from his 
responsibilities and accountability in respect of the project to which this specification document pertains. Any such 
inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the attention of the Agent and/or 
Client. 

 
2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 
 

The Health and Safety Specifications pertaining to the project Mhlontlo 260 Destitute Housing Project. These specifications are 
contained in the index and intend to specify the normal and specific requirements of (Eastern Cape Department of Human 
Settlements) pertaining to the health and safety matters (including the environment) applicable to the project in question. These 
Specifications should be read in conjunction with the OHS Act 85, 1993 and its Regulations with specific reference to the 
Construction Regulations. This will also include any Safety Standards which were or will be promulgated under the Act or 
incorporated into the Act and be in force or come into force during the effective duration of the project. The stipulations in this 
specification, as well as those contained in all other documentation pertaining to the project, including contract documentation 
and technical specifications shall not be interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act, 
Regulations and Safety Standards which are promulgated under, or incorporated into the Act.  
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3. PURPOSE 
 

The purpose of this specification document is to provide the relevant Principal Contractor (and sub-contractor) with any 
information other than the standard conditions pertaining to construction sites which might affect the health and safety 
of persons at work and of persons in connection with the use of plant and machinery. It further aims to protect persons 
other than its employees against any potential hazards to their health and safety arising out of or in connection with the 
activities of persons at work during the construction work for Eastern Cape Department of Human Settlements.  
 

3.1 To brief the Principle and Sub Contractor on the significant health and safety requirements and aspects of the project. This 
shall include the provision of the following information and requirements namely: 
a) safety considerations affecting the site of the project and its environment; 
b) health and safety aspects of the associated structures and equipment; 
c) required submissions on health and safety matters required from the Principal Contractor     
         (and Sub Contractor); 
d) and the Principal Contractor’s (Sub - Contractors) health and safety plan. 
 

3.2 To serve to ensure that the Principal Contractor (and Sub Contractors) is fully aware of what is expected from them with 
regards to the Occupational Health and Safety Act, 85 of 1993 and the Regulations made there-under including the 
applicable safety standards, and in particular in terms of Section 8 of the Act. 

 
3.3 To inform the Principal Contractor that the Occupational Health and Safety Act, 85 of 1993 in its entirety shall apply to the 

contract to which this specification document applies. The Construction Regulations promulgated on 7 February 2014 and 
incorporated into the above Act by Government Notice R 84, published in Government Gazette 37305 shall specifically 
apply to all persons involved in the construction work pertaining to this project. 
 

4. DEFINITIONS 
 
“Purpose of the Act” –To provide for the health and safety of persons at work and the health and safety of persons in 
connection with the use of plant and machinery; the protection of persons other than persons at work against hazards to 
health and safety arising out of or in connection with the activities of persons at work; to establish an advisory council for 
occupational health and safety; and to provide for matters connected therewith. 

 
“Agent” –means a competent person who acts as a representative for a client; 

 
“Client” –means any person for whom construction work is performed; 

 
"Construction manager" means a competent person responsible for the management of the physical construction 

processes and the coordination, administration and management of resources on a construction site; 

 

"Construction site" means a work place where construction work is being performed; 

 

"Construction supervisor" means a competent person responsible for supervising construction activities on a construction 

site; 
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"Construction work" means any work in connection with - 

(a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to a building or any 
similar structure; or 

(b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, 
sewer or water reticulation system; or the moving of earth, clearing of land, the making of excavation, piling, or any 
similar civil engineering structure or type of work; 
 

“Contractor” –means an employer who performs construction work; 
 
"Designer" means- 

(a) a competent person who- 
(i) prepares a design; 
(ii) checks and approves a design; 
(iii) arranges for a person at work under his or her control to prepare a design, including an employee of that 

person where he or she is the employer; or 
(iv) designs temporary work, including its components; 

(b) an architect or engineer contributing to, or having overall responsibility for a design; 
(c) a building services engineer designing details for fixed plant; 
(d) a surveyor specifying articles or drawing up specifications; 
(e) a contractor carrying out design work as part of a design and building project; or an interior designer, shop-fitter or 

landscape architect; 
 

“Health and Safety File” –means a file, or other record containing the information by the Construction Regulations; 
 

“Health and Safety Plan” –means a site, activity or project specific documented plan in accordance with the client’s 
health and safety specification; 
 
“Health and Safety Specification” –means a site, activity or project specific document prepared by the client pertaining 
to all health and safety requirements related to construction work; 

 
“Method Statement” –means a document detailing the key activities to be performed in order to reduce as reasonably 
as practicable the hazards identified in any risk assessment; 

 
"Principal contractor" means an employer appointed by the client to perform construction work; 

 
“Risk Assessment” –means a program to determine any risk associated with any hazard at a construction site, in order 
to identify the steps needed to be taken to remove, reduce or control such hazard. 

 
 

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 
 

5.1 Roles and organisation of Health and Safety Responsibilities  
 

All responsibilities fall under the legal requirement of legal appointment letters – each responsible person must have an 

appointment letter.  
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ROLE 

 

RESPONSIBILITIES 

 

Client  

 

Client Agent 

 
The Client and/or its Agent shall ensure that the Principal Contractor, appointed in terms 

of Construction Regulation 5(1) (l), implements and maintains the agreed and approved 
Health and Safety Plan. Failure on the part of the Client or Agent to comply with this 

requirement will not relieve the Principal Contractor from any duties under the Act and 
Regulations. 

 

 

CEO – Principal Contractor 

 
The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act 

to ensure that the Employer (as defined in the Act) complies with the Act. The pro forma 
Legal Compliance Audit may be used for this purpose by the Principal Contractor or his/her 

appointed contractor. 
 

 

Person responsible for 

Health and Safety 

 

Section 16(2) 

 
All OHS Act (85 /1993), Section 16 (2) appointee/s as detailed in their respective 

appointment forms shall regularly, in writing, report to management on health and safety 
matters or deviations identified during routine or ad hoc inspections/ audits. All reports 
shall be made available to the principal Contractor to become part of their site records 

(Health & Safety File). 
 

 

Construction Manager 

Or Assistant 

 
The Construction Manager and Assistant Construction Supervisor/s appointed in terms of 

Construction Regulation 8 shall regularly, in writing, report to their managers on health 
and safety matters or deviations identified during inspections. All reports shall be made 

available to the principal Contractor to become part of site records (Health & Safety File). 
This manager must be registered with SACPCMP. 

 

 

SHE Representatives 

 
All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of 
the Act. She Representatives shall inspect and monitor activities on a daily basis and report 

finding to the Client and Health and Safety manager immediately.  
 
 

 

Other Legal Appointees 

 
Further (Specific) Supervision Responsibilities for OH&S 

Several appointments or designations of responsible and /or competent people in specific 
areas of construction work are required by the Act and Regulations. The following 

competent appointments, where applicable, in terms of the Construction Regulations are 
required to ensure compliance to the Act, Regulations and Safety Standards. 
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LEGAL APPOINTMENTS AS REQUIRED IN THE CONSTRUCTION REGULATIONS 

Item 
Construction 

Regulation 
Appointment Responsible Person 

1. 5(1)(h) Principal contractor for each phase or project Client 

2. 7(c)(v)  Contractor Principal Contractor 

3. 7(2)(c) Contractor Contractor 

4. 8(1) Construction Manager  Principal Contractor 

5. 8(2) Construction Manager sub-ordinates  Principal Contractor 

6. 8(6) Construction Safety Officer  Principal Contractor & 
Contractor 

7. 9(1) Person to carry out risk assessment Principal Contractor & 
Contractor 

8. 9(4) Trainer/Instructor Principal Contractor & 
Contractor 

9. 10(1)(a) Fall protection planner Principal Contractor & 
Contractor  

10. 13(1)(a) Excavation supervisor Principal Contractor & 
Contractor 

11. 13(2)(b)(ii)(bb) Professional engineer or technologist Principal Contractor & 
Contractor 

12. 13(2)(k) Explosives expert Principal Contractor & 
Contractor 

13. 14(1) Supervisor demolition work Principal Contractor & 
Contractor 

14. 14(2) + (3) Demolition expert Principal Contractor & 
Contractor 

15. 14(11) Explosives expert Principal Contractor & 
Contractor 

16. 16(1) Scaffold supervisor Principal Contractor & 
Contractor 

17. 17(1) Suspended platform supervisor Principal Contractor & 
Contractor 

18. 17(2)(c) Compliance plan developer Principal Contractor & 
Contractor 

19. 17(8)(c) Suspended platform expert Principal Contractor & 
Contractor 

20. 17(13) Outrigger expert Principal Contractor & 
Contractor 

21. 19(8)(a) Material hoist inspector Principal Contractor & 
Contractor 

22. 18(1)(a) Rope access supervisor Principal Contractor & 
Contractor 

23. 20(1) Bulk mixing plant supervisor Principal Contractor & 
Contractor 

24. 20(2) Bulk mixing plant operator Principal Contractor & 
Contractor 

25. 21(2)(b) Explosive actuated fastening device expert Principal Contractor & 
Contractor 

26. 21(2) (g) (i) Explosive actuated fastening device controller Principal Contractor & 
Contractor 
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28. 22(e) Tower crane operator Principal Contractor & 
Contractor 

29. 23(1)(d)(i) Construction vehicle and mobile plant operator Principal Contractor & 
Contractor 

30. 23(1)(k) Construction vehicle and mobile plant inspector Principal Contractor & 
Contractor 

31. 24(d) Temporary electrical installations inspector Principal Contractor & 
Contractor 

32. 24 (e) Temporary electrical installations controller  Principal Contractor & 
Contractor 

33. 28 (a) Stacking and storage supervisor Principal Contractor & 
Contractor 

34. 29 (h) Fire equipment inspector Principal Contractor & 
Contractor 

 
This list may be used as a reference or tool to determine which components of the Act and Regulations would be applicable to a 
particular site, as was intended under paragraph 3 & 4 of the Chapter “Introduction” (page 4) above. This list shall not be assumed 
to be exclusive or comprehensive. 
 
5.2 Communication 

5.2.1 Communication between the Employer, the Principal Contractor, Sub Contractors, Project manager, Architect and 
other concerned parties shall take place in the SHE Committee or Project meeting. 

5.2.2 In addition to the above, communication may be directed to the Client or Client Agent, in writing, as and when the 
need arises. 

5.2.3 The workforce may consult on Health and Safety matters with their supervisor or She Representative 
5.2.4 The Principal Contractor shall be responsible for the dissemination of all relevant Health and Safety information to Sub 

Contractors and other Contractors e.g. design changes agreed with the Client and its Agent; instructions issued by the 
Client agent, exchange of information between Contractors, the reporting of hazardous/dangerous 
conditions/situations etc. 

 
6. INTERPRETATION  

6.1 The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction Regulations, 
distinguish between the roles, responsibilities and functions of employers and employees respectively. It views consultants 
and contractors as employees of the “owner” of a construction or operational project, the “owner” being regarded as the 
employer. Only if formally agreed to by way of the written agreement in this regard between the “owner(s)” and consultant 
and /or between the “owner(s)” and the contractor(s), will these assumptions be relinquished in favour of the position 
agreed upon between the relevant parties. 

 
6.2 In terms of the Construction Regulations the “owner”, in terms of its instructions, operates (has to operate) in the role of 

client as per relevant definition.  
 
6.3 The contractors working for the “client” are seen to be in two categories, i.e. the Principal Contractor and Sub Contractors. 

The Principal Contractor has to take full responsibility for the health and safety on the site of the relevant project / contract. 
This includes monitoring health and safety conditions and overseeing administrative measures required by the 
Construction Regulations from all contractors on the project site. 

 
6.4 Sub Contractors are required to operate under the control (in terms of all health and safety measures which are covered 

in the Construction Regulations) of the Principal Contractor. Where, for the work the Principal Contractor will have to 
execute himself, practical health and safety measures are applicable, he will also be subject to the relevant requirements 
with which Sub Contractors have to comply. The Principal Contractor will, however, not have to actually fulfill such 
requirements in respect of any of the work / functions of any (ordinary / sub) Contractors on the site for which he has 
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been appointed as Principal Contractor. However, he has to monitor / oversee such processes, ensuring that the 
requirements are complied with and that the required appointments / evaluations / inspections / assessments and tests 
are done and that the records are duly generated and kept as prescribed in the Construction Regulations. This has to 
feature clearly in the Principal Contractor’s Health and Safety Plan.  

 
7. RESPONSIBILITIES 

 

7.1 Client 
 
a) The Client or the appointed Client Agent will appoint each Principal Contractor for this project or phase/section of the 

project in writing for assuming the role of Principal Contractor as intended by the Construction Regulations.  
b) The Client or the appointed Client Agent shall discuss, negotiate and approve the contents of the specified project health 

and safety plan submitted by the Principal and Sub Contractor. 
c) The Client or his Agent will take reasonable steps to ensure that the health and safety plan of the Principle and Sub 

Contractor is correctly implemented and maintained. Periodical audits agreed between the client and the principal and 
any contractor (audits to take place at least every 30 days CR5.1(o)) shall be conducted to monitor the compliance. 

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the Contractor from 
commencing or continuing with construction work should the Principal Contractor and/or the Contractor at any stage in 
the execution of the works be found to: 

• have failed to have complied with any of the administrative measures required by the Construction Regulations in 
preparation for the construction project or any physical preparations necessary in terms of the Act; 

• have failed to implement or maintain their health and safety plan; 

• have executed construction work which is not in accordance with their health and safety plan; 

• have acted in any way which may pose a threat to the health and safety of any person(s) present on the site of the works 
or in its vicinity, irrespective of him/them being employed or legitimately on the site of the works or in its vicinity. 

 
 

7.2 Principal Contractor  
 

a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The Principal 
Contractor shall sign and agree to those terms and conditions and shall, before commencing work, notify the Department 
of Labour of the intended construction work in terms of Regulation 3 of the Construction Regulations. Annexure B of this 
Specification contains a “Notification of Construction Work” form. The Principal Contractor shall submit the notification in 
writing prior to commencement of work and inform the Client or his Agent accordingly. 
 

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this Specification and all relevant 
health and safety legislation. This Specification is not intended to supersede the Act nor the Construction Regulations or 
any part of either. Those sections of the Act and the Construction Regulations which apply to the scope of work to be 
performed by the Principal Contractor in terms of this contract (entirely or in part) will continue to be legally required of 
the Principal Contractor to comply with. The Principal Contractor will in no manner or means be absolved from the 
responsibility to comply with all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed 
under the Act or which may perceivable be applicable to this contract.  

 

c) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently documented health and 
safety plan based on this Specification, the Act and the Construction Regulations, which shall be applied from the date of 
commencement of and for the duration of execution of the works. This plan shall, as appendices, include the health and 
safety plans of all Sub-contractors for which he has to take responsibility in terms of this contract.  
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d) The Principal Contractor shall provide proof of his registration and good standing with the Compensation Fund or with a 
licensed compensation insurer prior to commencement with the works.  

 

e) The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made provision for the cost of 
compliance with the specified health and safety requirements, the Act and Construction Regulations. (Note: This shall have 
to be contained in the conditions of tender upon which a tenderer’s offer is based.) 

 

f) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his resources to perform the 
duties imposed on the Principal Contractor in terms of this Specification, the Act and the Construction Regulations. 

 

g) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is presented upon 
request to the Client, the Client’s agent, an Inspector, Employee or Sub-contractor.  

 

h) The Principal Contractor shall ensure that a health and safety file, which shall include all documentation required in terms 
of the provisions of this Specification, the Act and the Construction Regulations, is opened and kept on site and made 
available to the Client or Inspector upon request. Upon completion of the works, the Principal Contractor shall hand over 
a consolidated health and safety file to the Client. 

 

i) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed on his Sub-
contractors in terms of the Act and the Construction Regulations are complied with as if they were the Principal Contractor. 

 

j) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan and revise the same 
as required, following which revised plan shall be submitted to the Client and/or his/her Agent for approval. 

 
 

8. SCOPE OF WORK (See Annexures) 

 
These specifications are applicable to the specific scope of work pertaining to the MHLONTLO 260 DESTITUTE HOUSES project as 
detailed in the tender documents.  
 
The Client or its Agent will provide a scope of work to the Principal Contractor. 
 
 
As a result of the inherent generic nature of the Health and Safety Specifications document, specific relevant information on the 
project must be provided and it may be necessary to draft the required information under this paragraph on a separate attached 
document. 
 
If at any time after commencement of the project changes are brought about to the design or construction, sufficient health and 
safety information and appropriate resources are to be made available to the Principal Contractor to execute the work safely.  
 
According to Construction Regulation 7(1)(c)(ii) all potential contractors submitting tenders must make provision for the cost of 
health and safety measures during the construction process. When submitting a tender, the Principal Contractor shall therefore, 
make provision for the cost of health and safety measures in terms of their documented Health and Safety Plan and Health and 
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Safety Specifications. The cost shall be clearly specified and quantified within the tender document under a section for health and 
safety. 
 
THE HEALTH AND SAFETY PLAN IS THEREFORE TO BE INCLUDED WITH THE TENDER DOCUMENTS WHEN TENDERS ARE INVITED 
FOR THE PROJECT. 
 

9. HEALTH AND SAFETY FILE 
The Principal Contractor must, in terms of Construction Regulation 7(2)(b), keep a Health & Safety File on site at all times that must 
include all documentation required in terms of the Act and Regulations and must also include a list of all Contractors on site that 
are accountable to the Principal Contractor and the agreements between the parties and details of work being done. A more 
detailed list of documents and other legal requirements that must be kept in the Health and Safety File is attached as an addendum 
to this document. 
 
IMPORTANT:  
The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout the period of the project 
and shall be consolidated and handed over to the Client and/or its Agent on its behalf at the time of completion of the project. 
 

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING OH&S PERFORMANCE 
The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and report monthly 
on their performance to the Client or its Agent. 

 
11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD WORKING PROCEDURES (SWP) 

AND METHOD STATEMENTS 
The Principal Contractor is required to perform risk assessments, compile Standard Working Procedures (SWP) and 
Method Statements for each activity executed in the contract or project (see 4. below “Project/Site Specific 
Requirements”) 

 
The identification of hazards is over and above the hazards identification program and those hazards identified during the 
drafting of the Health and Safety Plan. 

 
12. ARRANGEMENTS FOR MONITORING AND REVIEW 

 
12.1 Periodical Audit by Client or its Agent 

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal Contractor 
to comply with Construction Regulation 7(1)(c)(vii) to ensure that the principal Contractor has implemented, is adhering 
to and is maintaining the agreed and approved OH&S Plan (audits must be done at least once every 30 days).. 
 

 
12.2 Other audits and inspections by client or agent. 
The Client or its Agent reserves the right to conduct any ad hoc audits and inspections as it deems necessary. 

 
A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE-Reps) must 
accompany the Client and/or its Agent on all Audits and Inspections and may conduct their own audit/inspection 
simultaneously. Each party will, however, take responsibility for the results of his/her own audit/inspection results. The 
Client or its Agent may request a copy of the Principal Contractor SHE Committee meeting minutes, reflecting possible 
recommendations made by that committee to the Employer for reference purposes. 
 

  12.3 Incident Investigation and Reporting 
 

 12.3.1 The Principal Contractor shall report all incidents where an employee is injured on duty to the extent that he/she: 

• dies 

• becomes unconscious 
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• loses a limb or part of a limb 

• is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent physical defect 
or likely to be unable for a period of at least 14 days either to work or continue with the activity for which he/she 
was usually employed  

or where: 

• a major incident occurred 

• the health or safety of any person was endangered (this could be a near miss) and 

• where a dangerous substance was spilled 

• the uncontrolled release of any substance under pressure took place 

• machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects 

• machinery ran out of control, 
to the Provincial Director of the Department of Labour within seven days and at the same time to the Client or its 
Agent. 

 
Refer in this regard to Section 24 of the Act & General Administrative Regulation 8. 
 

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all statutory 
reports required in terms of the Act and the Regulations. 

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly “SHE Risk 
Management Report”. 

12.3.4 The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with copies of all 
internal and external accident/incident investigation reports including the reports contemplated in 12.7, 12.8.2, 15, 
16, 17, 21 and 22 below. As soon as the occurrence of any accident/incident of whatever nature comes to the notice 
of the Principal Contractor, it shall be reported immediately to any of the following: 

• Project Manager / Client Agent 

• Health and Safety Manager. 
 

12.4 Review 
 

• The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work Processes at each 
Construction Planning and Progress Report meeting as the construction work develops and progresses. Each time changes 
are made to the designs, plans and construction methods and processes. These items must be reviewed. 

• The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all other concerned 
parties with copies of any changes, alterations or amendments as contemplated in the above paragraph.  

 
12.5 Site Rules and other Restrictions 

 
12.5.1 Site OH&S Rules 

The Principal Contractor must develop a set of site-specific Health and Safety Rules that will be applied to regulate the Health 
and Safety Plan and associated aspects of the construction project. 
When required for a site by law, visitors and non-employees upon entering the site shall be issued with the proper Personal 
Protective Equipment (PPE) as and when necessary. 

 
12.5.2 Security Arrangements 
• The Principal Contractor must establish site access rules and implement and maintain these throughout the construction 

period. Access control must include the rule that non-employees shall at all times be provided with fulltime supervision 
while on site. 

• Additional Access Rules may be imposed by the Project Manager or Client Agent in the interest of the safety of (Ntabankulu 
Local Municipality) employees, visitors and customers. 
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• The Principal Contractor must develop a set of Security rules and procedures for their allocated site and maintain these 
throughout the construction period. These security rules must be submitted to the Client for approval. Additional security 
measures or rules may be specified for risk minimisation purposes. 

 

• If not already tasked to the H&S Officer appointed in terms of Construction Regulation 8(6), the Principal Contractor must 
appoint a competent Emergency Controller who must develop contingency plans for any emergency that may arise on site 
as indicated by the risk assessments. These must include a monthly practice/testing programme for the plans e.g. January: 
trench collapse, February: flooding etc. and practiced/tested with all persons on site at the time, participating. 

 
12.6   Training 

The contents and syllabi of all training required by the Act and Regulations including any other related or relevant training as 
required must be included in the Principal Contractor’s Health and Safety Plan and Health and Safety File.  

 
12.6.1 General Induction Training 
All employees of the Principal and other Contractors must be in possession of proof of General Induction training 
 
12.6.2 Site Specific Induction Training 
All employees of the Principal and other Contractors must be in possession of Site Specific Occupational Health and Safety 
Induction or other qualifying training. 
 
12.6.3 Other Training 

• All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in possession of valid 
licenses and proof of training. 

• All employees performing jobs requiring specific training in terms of the OHS Act 85, 1993 and Regulations must submit 
proof of such training. 

• Occupational Health and Safety Training Requirements: (as required by the Construction Regulations and as indicated by the 
Health and Safety Specification Document & the Risk Assessment/s and recommendations by the Health and Safety 
Committee): 

 
o General Induction (Section 8 of the Act) 
o Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 
o Site/Project Manager 
o Construction Supervisor 
o OH&S Representatives (Section 18 (3) of the Act) 
o Training of the Appointees indicated in 12.6.1 & 12.6.2 above 
o Operation of Cranes (Driven Machinery Regulations 18 (11) 
o Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 23) 
o Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction Regulation 29) 
o As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations 3) 
o Storekeeping Methods & Safe Stacking (Construction Regulation 28) 
o Emergency, Security and Fire Coordinator 

 
12.7 Incident Investigation 
 
The Principal Contractor is responsible to oversee the investigation of all incidents. This will include first aid, medical treatment 
by a doctor and hospital or clinic cases. (General Administrative Regulation 9) 
 
All incidents must be recorded in the Accident/Incident Register. (General Administrative Regulation 9) 
 
The Principal Contractor is responsible for the investigation of all incidents as described in Section 24 (1) (b) & (c) of the Act 
and keeping a record of the results of such investigations including the corrective action to prevent similar incidents in future. 

 
The Principal Contractor is responsible for the investigation of all road traffic accidents relating to the construction site and 
keeping a record of the results of such investigations including the steps taken to prevent similar accidents in future. 
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Notwithstanding the requirements of Section 24 of the Act, All incidents shall be investigated and reported on in writing, 
irrespective of whether such incident gave rise to injury or damage. 
 
12.8  SHE REPRESENTATIVES AND SHE COMMITTEES 

 
      12.8.1 Designation of SHE Representatives 

• Where the Principal Contractor employs more than 20 persons (including the employees of the Sub-Contractors) he has to 
appoint a minimum of one SHE Representatives, then he must appoint one for every 50 employees or part thereof. (OHS 
Act85, 1993 - Section 17 and GAR 6; 7.) 

• These SHE Representatives shall be designated in writing.  
 

12.8.2 Duties and Functions of the H&S Representatives (This is based on the Construction norms and is not an exhaustive 
list) 

• The Principal Contractor must ensure that the designated SHE Representatives conduct a formal weekly inspection of their 
respective areas of responsibility using a checklist. All findings must be reported to the Principal Contractor. The reports 
shall be submitted to the Health and Safety Committee for action. Record shall be kept in the form of minutes. 

 

• SHE Representatives must take part in incident investigations. 
 

• SHE Representatives shall be members of at least one SHE Committee and attend all the SHE Committee meetings. 
 

12.8.3 Establishment of H&S Committee(s) 
The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives together with a number of 
Employers Representatives appointed as per Section 19(3) that are not allowed to exceed the number of H&S Representatives on 
the committee. The persons nominated by the employer on a H&S Committee must be designated in writing for such period as may 
be determined by him. The H&S Committee shall co-opt advisory (temporary) members (who are not allowed to vote on issues 
discussed) and determine the procedures of the meetings including the chairmanship. 
 
Legally, the H&S Committee must meet minimum every 3 months but it is advised that they meet at least once a month and 
consider, at least, the following Agenda for the first meeting. Thereafter the H&S Committee shall determine its own procedures 
as per the previous paragraph.  
Agenda: 

1) Opening and determining of chairmanship (only when necessary) 
2) Facilities and Hygiene 
3) Housekeeping  
4) Incidents and incident investigation 
5) Inspection checklists and Registers: 

a  H&S Rep. Inspections 
b. Matters of First Aid 
c. Scaffolding 
d. Ladders 
e. Excavations 
f. Portable Electric Equipment 
g. Fire Equipment 
h. Explosive Power Tools 
i.  Power Hand tools 
j. Incident Investigation reports 
k.  Pressure Equipment and vessels under pressure 
l.  Personal Protective Equipment 

6)  Safety Statistics  
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7)  Health and Safety Awareness / Training / Posters and Symbolic 
signs 
8)  First Aiders and First Aid equipment 
9)  Demarcation of work- /hazardous-/safe areas/walkways 
10)  Safety Suggestions 
11)  Environmental Management 
12)  General 

13)  Date of Next Meeting 
14)  Closing  
 
 
 
 

13. PROJECT/SITE SPECIFIC REQUIREMENTS 
The following is a list of specific activities and considerations that have been identified for the project and site and for which Risk 
Assessments, Standard Working Procedures (SWP), management and control measures and Method Statements (where necessary) 
have to be developed by the Principal Contractor: 
 

✓ Clearing & Grubbing of the Area/Site 
✓ Site Establishment including: 

• Office/s 

• Secure/Safe Storage and storage areas for materials, plant & equipment 

• Ablution facilities 

• Sheltered dining area 

• Vehicle access to the site 
✓ Dealing with existing Structures.  
✓ Location of existing Services 
✓ Installation and Maintenance of Temporary Construction Electrical Supply, Lighting and Equipment 
✓ Adjacent properties and surrounding building exposures 
✓ Boundaries and Access control/Public Liability Exposures  
✓ Exposure to Noise 
✓ Exposure to Vibration 
✓ Protection against dehydration and heat exhaustion 
✓ Protection from the elements. 
✓ Use of Portable Electrical Equipment including: 

• Angle grinder 

• Electrical Drilling machine 

• Skill saw 

✓ Excavations including: 
o Ground/soil conditions 
o Trenching 
o Shoring 
o Drainage 
o Daily inspections 

✓ Welding including: 
o Arc Welding 
o Gas welding 
o Flame Cutting 
o Use of LP Gas torches and appliances  

✓ Loading and Offloading of Trucks 
✓ Aggregate/Sand and other Materials Delivery 
✓ Manual and Mechanical Handling 
✓ Lifting and Lowering Operations 
✓ Driving & Operation of Construction Vehicles and Mobile Plant including: 

o Trenching machine 
o Excavator 
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o Roller 
o Plate Compactor 
o Front End Loader 
o Mobile Cranes and the ancillary lifting tackle 
o Parking of Vehicles & Mobile Plant 
o Towing of Vehicles & Mobile Plant 

✓ Use and Storage of Flammable Liquids and other Hazardous Substances – the client and/or its Agent on its behalf to be 
informed of this prior to commencing of the project 

✓ Layering and Bedding of trench floor 
✓ Installation of Pipes in trenches 
✓ Backfilling of Trenches 
✓ Protection against Flooding 
✓ Use of Explosives - the client and/or its Agent on its behalf to be informed of this prior to commencing of the project 
✓ Protection from Overhead Power Lines 
✓ As discovered by the Principal Contractor’s hazard identification exercise 
✓ As discovered from any inspections and audits conducted by the Client and/or its Agent on its behalf or by the Principal 

Contractor or any other Contractor on site 
✓ As discovered from any accident/incident investigation. 

 
13.1  The following are in particular requirements depending on scope of works and will form a basis for compliance audits. 

1. Administrative and Legal Requirements 
2. Education, Training & Promotion 
3. Public Safety and Emergency Preparedness 
4. Personal Protective Equipment 
5. Housekeeping 
6. Scaffolding, Formwork & Support work 
7. Ladders 
8. Electrical Safeguarding 
9. Emergency Procedures /Fire Prevention and Protection 
10. Excavations and Demolition 
11. Tools 
12. Cranes and other driven machinery 
13. Personnel and Material Hoists 
14. Transport and Materials Handling 
15. Site Plant and Machinery  
16. Stacking and Storage Site/ Yards/ Site Workshops Specifics  
17. Health and Hygiene 
18.Facilities 
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14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO 

ENSURE COMPLIANCE 

 

14.1  Administrative & Legal Requirements 

◼ OHS Act 

Section/ 

◼ Regulatio

n 

(b) Subjec

t 
(i) Requirements 

Construction. 

Regulation 3 & 4 

Application for 

construction work permit 

Notice of carrying out 

Construction work 

Department of Labour must be notified by the client and by the contractor. 

Copy of Notice available on Site. 

Work permit to be displayed at the entrance. 

General Admin. 

Regulation 4 

Copy of OH&S Act (Act 85 

of 1993) 

Updated copy of Act & Regulations available on site. 

Readily available for perusal by employees.  

COID Act 

Section 80 

Registration with 

Compensation Insurer 

Written proof of registration/Letter of good standing available on Site 

Construction. 

Regulation 5(1) SHE Specification and 
Program 

SHE Spec received from Client and/or its Agent 

SHE Program developed and updated. 

Section 8(2)(d) of the OHS 

Act and 

Regulation 5(1) of the 

Construction. Regulation 7 

Hazard Identification & 
Risk 
Assessme
nt 

Identifications of hazards/Recorded 

Risk Assessment and – Plan drawn up/Updated 

Risk Assessment Plan available on Site 

Employees/Sub-Contractors informed/trained 

Section 16(2) Assigned duties 

(Managers) 

Responsibility of complying with the OH&S Act assigned to another person/s by CEO.  

Construction. 

Regulation 8(1) 

Designation of Person 

Responsible on Site 

Competent person appointed in writing as 

Construction Manager with job description 

Construction. 

Regulation 8(2) 

Designation of Assistant 

for above 

Competent person appointed in writing as 

Assistant Construction Manager with job description 

Section 17 & 18 

General Administrative 

Regulations 6 & 7 

Designation of SHE 

Representatives 

More than 20 employees - one H&S Representative, one additional H&S Rep. for each 

50 employees or part thereof. 

Designation in writing, period and area of responsibility specified in terms of GAR 6 & 

7  
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Meaningful H&S Rep. reports. 

Reports actioned by Management. 

Section 19 & 20 

General Administrative 

Regulations 5 

Health & Safety 

Committee/s 

SHE Committee/s established. 

All SHE Reps shall be members of SHE Committees 

Additional members are appointed in writing. 

Meetings held monthly; Minutes kept. 

Actioned by Management. 

Section 37(1) & (2) Agreement with 

Mandatories/ 

Sub Contractors 

Written agreement with (Sub-)Contractors 

List of Sub Contractors displayed.  

Proof of Registration with Compensation Insurer/Letter of Good Standing (COID) 

Construction Manager designated 

Written arrangements regarding SHE Reps and Committee (OHSA Section 17,18) 

Written arrangements for First Aid (COID) 

Section 24 & 

General Admin. 

Regulation 8 

COID Act Sect.38, 39 & 

41 

Reporting of Incidents 

(Dept. of Labour) 

Incident Reporting Procedure displayed. 

All incidents in terms of Sect. 24 reported to the Provincial Director, Department of 

Labour, within 3 days. (Annexure 1?)(WCL 1 or 2) and to the Client and/or its Agent on 

its behalf 

Cases of Occupational Disease Reported 

Copies of Reports available on Site 

Record of First Aid injuries kept 

General Admin. 

Regulation 9 

Investigation and 

Recording of Incidents 

All injuries which resulted in the person receiving medical treatment other than first 

aid, recorded and investigated by investigator designated in writing. 

Copies of Reports (Annexure 1) available on Site  

Tabled at H&S Committee meeting 

Action taken by Site Management. 

Construction. 

Regulation 10 

Fall Prevention & 

Protection 

Competent person appointed to draw up and supervise the Fall Protection Plan 

Proof of appointee’s competence available on Site 

Risk Assessment carried out for work at heights 
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Fall Protection Plan drawn up/updated and available on Site 

Construction. 

Regulation 10(5) Roof work 
Competent person appointed to plan & supervise Roof work.  

Proof of appointee’s competence available on Site 

Risk Assessment carried out 

Roof work Plan drawn up/updated 

Roof work inspect before each shift. Inspection register kept 

Employees medically examined for physical & psychological fitness. Written proof on 

site 

Construction. 

Regulation 11 

Structures Information re. the structure being erected received from the Designer including: 

- geo-science technical report where relevant 

- the design loading of the structure 

- the methods & sequence of construction 

- anticipated dangers/hazards/special measures to construct safely 

Risk Assessment carried out 

Method statement drawn up 

All above available on Site 

Structures inspected before each shift. Inspection’s register kept 

Construction 

Regulations 12 Temporary Works 
Competent persons appointed in writing to: 

- Inspect structures 
- Ensure that design is followed 

Construction. 

Regulation 13 Excavations 
Competent person/s appointed in writing to supervise and inspect excavation work 

Written Proof of Competence of above appointee/s available on Site 

Risk Assessment carried out  

Inspected: 

- before every shift 

- after any blasting 

- after an unexpected fall of ground 

- after any substantial damage to the shoring 

- after rain. Inspection’s register kept 
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Method statement developed where explosives will be/ are used 

Construction. 

Regulation 14 Demolition Work 
Competent person/s appointed in writing to supervise and control Demolition work 

Written Proof of Competence of above appointee/s available on Site 

Risk Assessment carried out  

Engineering survey and Method Statement available on Site 

Inspections to prevent premature collapse carried out by competent person before 

each shift. Inspection register kept 

Construction Regulation 

15 Tunneling 
No people permitted to enter a tunnel if which has a height dimension of less than 

800 millimetres 

Construction. 

Regulation 16 Scaffolding 
Competent persons appointed in writing to: 

- erect scaffolding (Scaffold Erector/s) 

- act as Scaffold Team Leaders 

- inspect Scaffolding weekly and after inclement weather (Scaffold Inspector/s) 

Written Proof of Competence of above appointees available on Site 

Copy of SABS 085 available on Site  

Risk Assessment carried out  

Inspected weekly/after bad weather. Inspection register/s kept 

Construction. 

Regulation 17 Suspended Platforms 
Competent persons appointed in writing to: 

- control the erection of Suspended platforms  

- act as Suspended platforms Team Leaders 

- inspect Suspended Scaffolding weekly and after inclement weather  

Risk Assessment conducted 

Certificate of Authorisation issued by a registered professional engineer available on 

Site/copy forwarded to the Department of Labour  

The following inspections of the whole installation carried out by a competent 

person 

- after erection and before use 

- daily prior to use. Inspection register kept 

The following tests to be conducted by a competent person: 
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- load test of whole installation and working parts every three months 

- hoisting ropes/hooks/load attaching devices quarterly. Tests log book kept 

Employees working on Suspended Platform medically examined for physical & 

psychological fitness. Written proof available 

Construction Regulation 

18 Rope Access Work 
Competent person appointed in writing as a rope access supervisor to supervise the 

activities. Operators must be licensed to carry out their work. A site-specific fall 

protection plan must be available to the specific site and environment. 

Construction. 

Regulation 19 Materials Hoist 
Competent person appointed in writing to inspect the Material Hoist 

Written Proof of Competence of above appointee available on Site. 

Materials Hoist to be inspected weekly by a competent person. Inspection’s register 

kept. 

Construction. 

Regulation 20 Bulk Mixing Plants 
Competent person appointed to control the operation of the Batch Plant and the 

service, maintenance and cleaning. Register kept of above 

Risk Assessment carried out 

Batch Plant to be inspected weekly by a competent person. Inspection’s register kept 

Construction. 

Regulation 21 Explosive actuated 
fastening 
device 

Competent person appointed to control the issue of the Explosive Powered Tools & 

cartridges and the service, maintenance and cleaning. Register kept. 

Empty cartridge cases/nails/fixing bolts returns recorded 

Cleaned daily after use Work areas are demarcated! 

Construction. 

Regulation 22/ 

Driven Machinery 

Regulations 18 & 19 

Cranes & Lifting Machines 
Equipmen
t 

Competent person appointed in writing to inspect Cranes, Lifting Machines & 

Equipment 

Written Proof of Competence of above appointee available on Site. 

Cranes & Lifting tackle identified/numbered 

Register kept for Lifting Tackle 

Log Book kept for each individual Crane 

Inspection: 

 - All cranes - daily by operator 

- Tower Crane/s - after erection/6monthly 

- Other cranes - annually by comp. person 

- Lifting tackle (slings/ropes/chain slings etc.) - daily or before every new application 
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Construction. 

Regulation 24/Electrical 

Machinery Regulations 

9 & 10/ 

Electrical Installation 

Regulations 

Inspection & 

Maintenance of Electrical 

Installation & Equipment 

(including portable 

electrical tools) 

Competent person appointed in writing to inspect/test the installation and 

equipment. Written Proof of Competence of above appointee available on Site. 

Inspections: 

- Electrical Installation & equipment inspected after installation, after alterations and 

quarterly. Inspection Registers kept Portable electric tools, electric lights and 

extension leads must be uniquely identified/numbered. 

Weekly visual inspection by User/Issuer/Storeman. Register kept. 

Construction Regulation 

25 

Use of temporary storage 

of flammable liquids on 

construction site 

Flammable liquids must be stored in a way that it does not cause a fire or explosion 

hazard, and that the workplace is well ventilated. Suitable notices to be posted. 

Construction 

Regulations 26 

Water environments If construction is performed over on in close proximity of water, then provision must 

be made to prevent persons from falling into water and have a rescue plan in case of 

such incident happening to prevent drowning. 

Construction Regulation 

27 

Housekeeping Suitable housekeeping measures must be implemented to reduce the risk of injuries 

and damage to the structures, machinery, etc.  Debris must be removed with a chute 

from a high place.  Construction area must be fenced off. 

Construction. 

Regulation 28/ 

General Safety 

Regulation 8(1)(a) 

Designation of Stacking & 

Storage Supervisor. 

Competent Person/s with specific knowledge and experience designated to supervise 

all Stacking & Storage 

Written Proof of Competence of above appointee available on Site 

Construction. 

Regulation 29/ 

Environmental 

Regulation 9 

Designation of a Person 
to Co-
ordinate 
Emergenc
y Planning 
and Fire 
Protection 

Person/s with specific knowledge and experience designated to co-ordinate 

emergency contingency planning and execution and fire prevention measures 

Emergency Evacuation Plan developed: 

- Drilled/Practiced  
- Plan & Records of Drills/Practices available on Site 

Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on register. 

Inspected weekly. And inspection register kept. Serviced annually 

Construction Regulation 

30 

Employees Facilities The contractor must provide and maintain in hygienic condition facilities for 

employees that include: 

• Showers (1 for every 15 employees) 

• Sanitary facilities for each sex (1 for every 30 employees) 

• Changing facilities for each sex 

• Sheltered eating areas 

General Safety 

Regulation 3 

First Aid Every workplace provided with sufficient number of First Aid boxes. (Required where 5 

persons or more are employed) 
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First Aid freely available 

Equipment as per the list in the OH&S Act. 

One qualified First Aider appointed for every 50 employees. (Required where more 

than 10 persons are employed) 

List of First Aid Officials and Certificates  

Name of person/s in charge of First Aid box/es displayed. 

Location of First Aid box/es clearly indicated. 

Signs instructing employees to report all Injuries/illness including first aid injuries 

General Safety 

Regulation 2 

Personal Safety 

Equipment (PPE) 

PPE Risk Assessment carried out 

Items of PPE prescribed/use enforced 

Records of Issue kept 

Undertaking by Employee to use/wear PPE. PPE remains property of Employer, and is 

not to be removed from the premises GSR 2(4) 

General Safety 

Regulation 9 

Inspection & Use of 

Welding/Flame Cutting 

Equipment 

Competent Person/s with specific knowledge and experience designated to Inspect 

Electric Arc, Gas Welding and Flame Cutting Equipment 

Written Proof of Competence of above appointee available on Site 

All new vessels checked for leaks, leaking vessels NOT taken into stock but returned to 

supplier immediately 

Equipment identified/numbered and entered into a register 

Equipment inspected weekly. Inspection Register kept 

Separate, purpose made storage available for full and empty vessels 

Hazardous Chemical 

Substances (HCS) 

Regulations 

Construction Regulation 

25 

Control of Storage & 

Usage of HCS and 

Flammables 

Competent Person/s with specific knowledge and experience designated to Control 

the Storage & Usage of HCS (including Flammables) 

Written Proof of Competence of above appointee available on Site  

Risk Assessment carried out 

Register of HCS kept/used on Site 

Separate, purpose made storage available for full and empty containers 

Pressure Equipment 

Regulations 

Pressure Equipment Competent Person/s with specific knowledge and experience designated to supervise 

the use, storage, maintenance, statutory inspections & testing of Pressure Equipment. 

Written Proof of Competence of above appointee available on Site 
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Risk Assessment carried out 

Certificates of Manufacture available on Site 

Register of Pressure Equipment on Site 

Inspections & Testing by Approved Inspection Authority (AIA): 

- after installation/re-erection or repairs 
- every 36 months. 

- Register/Log kept of inspections, tests. Modifications & repair 

Construction. 

Regulation 23 

Construction Vehicles and 

Earth Moving Equipment 

Operators/Drivers appointed to: 

- Carry out a daily inspection prior to use 

- Drive the vehicle/plant that he/she is competent to operate/drive 
Written Proof of Competence of above appointee available on Site. Record of Daily 

inspections kept 

General Safety 

Regulation 13A 

Inspection of Ladders Competent person appointed in writing to inspect Ladders 

Ladders inspected at arrival on site and weekly thereafter. Inspection’s register kept. 

Application of the types of ladders (wooden, aluminium etc.) regulated by training and 

inspections and noted in register 

General Safety 

regulation 13B Ramps 
Competent person appointed in writing to Supervise the erection & inspection of 

Ramps. Inspection register kept. 

Daily inspected and noted in register 

 

14.2 Education & Training 

 

(c) Subject (d) Requirement 

Company OH&S Policy 

Section 7(1) 

Policy signed by CEO and published/Circulated to Employees 

Policy displayed on Employee Notice Boards 

Management and employees committed. 

Company/Site SHE 

Rules (Section 13(a) 

Rules published 

Rules displayed on Employee Notice Boards 

Rules issued and employees effectively informed or trained: written proof 

Follow-up to ensure employees understand/adhere to the policy and rules. 
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Induction & Task Safety 

Training (Section 13(a) 

All new employees receive SHE Induction Training. 

Training includes Task Safety Instructions. 

Employees acknowledge receipt of training.  

Follow-up to ensure employees understand/adhere to instructions. 

General SHE Training 

(Section 13(a) 

All current employees receive specified SHE training: written proof 

Operators of Plant and Equipment receive specified training 

Follow-up to ensure employees understand/adhere to instructions. 

  

 14.3  Public Safety, Security Measures & Emergency Preparedness 

 

(i) Subject (e) Requirement 

Notices &Signs Notices & Signs at entrances / along perimeters indicating 

“No Unauthorised Entry”. 

Notices & Signs at entrance instructing visitors and non - employees what to do, where to go and where to report on 

entering the site/yard with directional signs. e.g. “Visitors to report to Office” 

Notices & Signs posted to warn of overhead work and other hazardous activities. e.g. General Warning Signs 

Site Safeguarding Nets, Canopies, Platforms, Fences etc. to protect members of the public passing / entering the site. 

Security Measures Access control measures/register in operation 

Security patrols after hours during weekends and holidays 

Sufficient lighting after dark 

Guard has access to telephone/ mobile/other means of emergency communication 

Emergency 

Preparedness 

Emergency contact numbers displayed and made available to Security & Guard 

Emergency Evacuation instructions posted up on all notice boards (including employees’ notice boards) 

Emergency contingency plan available on site/in yard 

Doors open outwards/unobstructed 

Emergency alarm audible all over (including in toilets) 
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Emergency Drill 

and Evacuation 

Adequate No. of employees trained to use Fire Fighting Equipment. 

Emergency Evacuation Plan available, displayed and practiced.  

 

14.4 Personal Protective Equipment 

 

(f) Subje

ct 

(g) Requirement 

PPE needs analysis Need for PPE identified and prescribed in writing. 

PPE remain property of Employer, not to be removed from premises GSR 2(4) 

Head Protection 

 

All persons on site wearing Hardhats including 

Sub-contractors and Visitors (where prescribed)  

Foot Protection 

 

All employees on site wearing Safety Footwear including Gumboots for concrete / wet work and non-slip 

shoes for roof work. 

Visitors to wear same upon request or where prescribed 

Eye and Face Protection Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, Welding Helmets etc.) used when 

operating the following: 

• Jack/ Kango Hammers  

• Angle / Bench Grinders 

• Electric Drills (Overhead work into concrete / cement / bricks 

• Explosive Powered tools 

• Concrete Vibrators / Pokers 

• Hammers & Chisels 

• Cutting / Welding Torches 

• Cutting Tools and Equipment 

• Guillotines and Benders 

• Shears 

• Sanders and Sanding Machines 

• CO2 and Arc Welding Equipment 

• Skill / Bench Saws 

• Spray Painting Equipment etc. 

Hearing Protection Hearing Protectors (Muffs, Plugs etc.) used when operating the following: 

• Jack / Kango Hammers 

• Explosive Powered Tools  

• Wood/Aluminium Working Machines e.g. saws, planers, routers 
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Hand Protection Protective Gloves worn by employees handling / using: 

• Cement / Bricks / Steel / Chemicals 

• Welding Equipment 

• Hammers & Chisels 

• Jack / Kango Hammers etc. 

Respiratory Protection Suitable/efficient prescribed Respirators worn correctly by employees handling / using: 

• Dry cement 

• Dusty areas 

• Hazardous chemicals 

• Angle Grinders  

• Spray Painting etc. 

Fall Prevention 

Equipment 

 

Suitable Safety harnesses / Fall Arrest Equipment correctly used by persons working on / in unguarded, 

elevated positions e.g.: 

• Scaffolding 

• Riggers 

• Lift shafts 

• Edge work 

• Ring beam edges etc. 

 Other methods of fall prevention applied e.g. catch nets 

*Protective Clothing  

 

All jobs requiring protective clothing (Overalls, Rain Wear, Welding Aprons etc.) Identified and clothing 

worn. 

*PPE Issue & Control Identified Equipment issued free of charge. 

All PPE maintained in good condition. (Regular checks). 

Workers instructed in the proper use & maintenance of PPE. 

Commitment obtained from wearer accepting conditions and to wear the PPE. 

Record of PPE issued kept on H&S File. 

PPE remain property of Employer, not to be removed from premises GSR 2(4) 

14.5 Housekeeping 

 

Subject  Requirement 

Scrap Removal System All items of Scrap/Unusable Off-cuts/Rubble and redundant material removed from working areas on a 

regular basis. (Daily) 

Scrap/Waste removal from heights by chute/hoist/crane. 

Nothing thrown/swept over sides. 
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Scrap disposed of in designated containers/areas 

Removal from site/yard on a regular basis. 

Stacking & Storage 

 

 

 

 

 

 

 

 

 

 

(See Section 1 for Designation & 

Register) 

Stacking: 

* Stable, on firm level surface/base. 

* Prevent leaning/collapsing 

* Irregular shapes bonded 

* Not exceeding 3x the base 

* Stacks accessible 

* Removal from top only. 

Storage: 

* Adequate storage areas provided. 

* Functional – e.g. demarcated storage areas/racks/bins etc. 

* Special areas identified and demarcated e.g. flammable gas, cement etc. 

* Neat, safe, stable and square. 

* Store/storage areas clear of superfluous material. 

* Storage behind sheds etc. neat/under control. 

* Storage areas free from weeds, litter etc. 

Waste Control/Reclamation Re-usable off-cuts and other re-usable material removed daily and kept to a minimum in the work areas. 

All re-usable materials neatly stacked/stored in designated areas. (Nails removed/bent over in re-usable 

timber). 

Issue of hardware/nails/screws/cartridges etc. controlled and return of unused items monitored. 

Sub-contractors (Housekeeping) Sub-contractors required to comply with housekeeping requirements. 
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14.6 Working at Heights (including roof work) 

 

(h) Subject (i) Requirement 

Openings Unprotected openings adequately guarded/fenced/barricaded/catch nets installed 

 

Roof work 

 

Roof work discontinued when bad/hazardous weather 

Fall protection measures (including warning notices) when working close to edges or on fragile roofing 

material 

Covers over openings in roof of robust construction/secured against displacement 

 

14.7 Scaffolding / Formwork / Support Work  

 

(j) Subject (k) Requirement 

Access/System 

Scaffolding 

 

 

• Foundation firm / stable  

• Sufficient bracing. 

• Tied to Structure/prevented from side or cross movement 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs 

• Complying with OH&S Act/SABS 085 

Free Standing 

Scaffolding 

• Foundation firm / stable  

• Sufficient bracing. 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs 

• Height to base ratio correct 

• Outriggers used /tied to structure where necessary 

• Complying with OH&S Act/SABS 085 

Mobile Scaffolding • Foundation firm / stable  

• Sufficient bracing. 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs  

Mobile Scaffolding • Wheels / swivels in good condition 

• Brakes working and applied. 
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• Height to base ratio correct. 

• Outriggers used where necessary 

• Complying with OH&S Act/SABS 085 

Suspended Scaffolding • Outriggers securely supported and anchored. 

• Correct No. of steel wire ropes used. 

• Platform as close as possible to the structure. 

• Handrails on all sides 

• All winches / ropes / cables / brakes inspected regularly and replaced as prescribed 

• Scaffolding complies with OHS Act (Act 85/93) 

• Winch(es) maintained by competent person(s) 

•  

Formwork / Support 

Work 

• All components in good condition. 

• Foundation firm / stable. 

• Adequate bracing / stability ensured. 

• Good workmanship / uprights straight and plumb. 

• Good cantilever construction. 

• Safe access provided. 

• Areas under support work tidy. 

• Same standards as for system scaffolding. 

Special Scaffolding • Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an acceptable standard and 
inspected by specialists.  

Edges & Openings • Edges barricaded to acceptable standards. 

• Manhole openings covered / barricaded. 

• Openings in floor / other openings covered, barricaded/fenced. 

• Stairs provided with handrails. 

• Lift shafts barricaded / fenced off. 

 

14.8 Ladders 

 

(l) Subject (m) Requirement 

Physical Condition / Use 

& Storage 

 

 

 

• Stepladders - hinges/stays/braces/stiles in order. 

• Extension ladders - ropes/rungs/stiles/safety latch/hook in order. 

• Extension / Straight ladders secured or tied at the bottom / top. 

• No joined ladders used 

• Wooden ladders are never painted except with varnish 

• Aluminium ladders NOT to be used with electrical work 

• All ladders stored on hooks / racks and not on ground. 

• Ladders protrude 900 mm above landings / platforms / roof. 

• Fixed ladders higher than 5 m have cages/Fall arrest system 

 

23.2 Electricity (as part of, or additional to the manual “Safety & Switching Procedures for Electrical Installations”- see attached 

document)  
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(n) Subject (o) Requirement 

Electrical Distribution 

Boards & Earth Leakage  

• Colour coded / numbered / symbolic sign displayed. 

• Area in front kept clear and unobstructed. 

• Fitted with inside cover plate / openings blanked off / no exposed “live” conductors / terminals/Door kept close 

• Switches / circuit breakers identified. 

• Earth leakage protection unit fitted and operating.  

• Tested with instrument: Test results within 15 – 30 milliamps 

• Aperture/Opening/s provided for the plugging in and removal of extension leads without the need to open the 
door 

• Apertures and openings used for extension leads to be protected against the elements and especially rain 

Electrical Installations & 

Wiring 

Temporary wiring / extension leads in good condition / no bare or exposed wires. 

Earthing continuity / polarity correct: 

Looking at the open connectors to connect the wiring, the word “Brown” has the letter ‘R’ in it, so the b’R’own 

wire connects to the ‘R’ight hand connector. “Blue” has the letter ‘L’ in it, so the b’L’ue wire connects to the ‘L’eft 

hand connector. 

Cables protected from mechanical damage and moisture. 

Correct loading observed e.g. no heating appliance used from lighting circuit etc. 

Light fittings/lamps protected from mechanical damage/moisture. 

Cable arrestors in place and used inside plugs 

Physical condition of 

Electrical Appliances & 

Tools 

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp supply socket)  

• Insulation / casing in good condition. 

• Earth wire connected/intact where not of double insulated design 

• Double insulation mark indicates that no earth wire is to be connected. 

• Cord in good condition/no bare wires/secured to machine & plug. 

• Plug in good condition, connected correctly and correct polarity. 
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23.3 Emergency and Fire Prevention and Protection 

 

(p) Subj

ect 

(q) Requirement 

Fire Extinguishing 

Equipment 

 

 

 

 

Fire Risks Identified and on record 

The correct and adequate Fire Extinguishing Equipment available for: 

• Offices 

• General Stores 

• Flammable Store 

• Fuel Storage Tank/s and catchment well 

• Gas Welding / Cutting operations 

• Where flammable substances are being used / applied. 

• * Equipment Easily Accessible 

Maintenance Fire equipment checked minimum monthly, serviced yearly 

 

Location & Signs Fire Extinguishing Equipment: 

• Clearly visible  

• Unobstructed 

• Signs posted including “No Smoking” / “No Naked Lights” where required. (Flammable store, Gas store, Fuel 
tanks etc.)  

Storage Issue & Control 

of Flammables (incl. Gas 

cylinders 

Storage Area provided for flammables with suitable doors, ventilation, bund etc. 

• Flammable store neat / tidy and no Class A combustibles. Decanting of flammable substances carried out in 
ignition free and adequately ventilated area. Container bonding principles applied  

• Only sufficient quantities issued for one task or one day’s usage 

• Separate, special gas cylinder store/storage area. 

• Gas Cylinders stored / used / transported upright and secured in trolley/cradle/structure and ventilated. 

• Types of Gas Cylinders clearly identified as well as the storage area and stored separately. 

• Full cylinders stored separately from empty cylinders. 

• All valves, gauges, connections, threads of all vessels to be checked regularly for leaks. 

• Leaking acetylene vessels to be returned to the supplier IMMEDIATELY. 

Storage, Issue & Control 

of Hazardous Chemical 

Substances (HCS)  

  

• HCS storage principles applied: products segregated 

• Only approved, non-expired HCS to be used 

• Only the prescribed PPE shall be used as the minimum protection 

• Provision made for leakage/spillage containment and ventilation 

• Emergency showers/eye wash facilities provided 

• HCS under lock & key controlled by designated person 

• Decanted/issued in containers as prescribed with information/warning labels 

• Disposal of unwanted HCS by accredited disposal agent 

• No dumping or disposal of any HCS on or inside the storage area or anywhere else on the project site 

• All vessels or containers to be regularly checked for leaks 
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14.11 Excavations 

 

(r) Subject (s) Requirement 

Excavations deeper than 

1.5 m. 

 

• Shored / Braced to prevent caving / falling in. 

• Provided with an access ladder. 

• Excavations guarded/barricaded/lighted after dark in public areas 

• Soil dumped at least 1 m away from edge of excavation 

• On sloping ground soil dumped on lower side of excavation 

• All excavations are subject to daily inspections 

•  

 

14.12 Tools 

 

(t) Subject (u) Requirement 

Hand Tools Shovels / Spades / Picks: 

• Handles free from cracks and splinters 

• Handles fit securely 

• Working end sharp and true 
Hammers: 

• Good quality handles, no pipe or reinforcing steel handles. 

• Handles free from cracks and splinters 

• Handles fit securely 
Chisels:  

• No mushroomed heads / heads chamfered 

• Not hardened 

• Cutting edge sharp and square 
Saws:  

• Teeth sharp and set correctly 

• * Correct saw used for the job 

Explosive Powered Tools • Only used by trained / authorised personnel. 

• Prescribed warning signs placed / displayed where tool is in use. 

• Work area must be properly isolated/demarcated during use of tool. 

• Inspected at least monthly by competent person and results recorded. 

• Issue and return recorded including cartridges / nails and unused cartridges / nails / empty shells 
recorded. 

• Cleaned daily after use. 

14.13 Cranes 
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(v) Subject (w) Requirement 

Tower Crane 

 

 

 

 

• Only operated by trained authorised operator with valid certificate of training 

• Structure - no visible defects 

• Electrical installation good/safe 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed 

• Limit switches with backup switches fitted/operational 

• Access Ladder fitted with backrests/Fall arrest system installed 

• Lifting tackle in good condition/inspection colour coding 

• Lifting tackle checked daily 

Mobile Crane 

 

 

 

 

• Only operated by trained authorised operator with valid certificate of training  

• Rear view mirrors  

• Windscreen visibility good 

• Windscreen wipers operating effectively 

• Indicators operational 

• Hooter working 

• Tyres safe/sufficient tread/pressure visibly sufficient 

• No missing Wheel nuts 

• Headlights, taillights operational 

• Reverse alarm working and audible and known by all employees 

Mobile Crane continued 

 

 

 

 

 

• Grease nipples and grease on all joints 

• No Oil leaks 

• Hydraulic pipes visibly sound/no leaks 

• No corrosion on Battery terminals 

• Boom visibly in good condition/no apparent damage  

• Cable/sheaves greased/no visible damage/split wires/corrosion and checked daily 

• Brakes working properly 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed 

• By-pass valves operational 

• Deflection chart displayed/visible to operator/driver 

• Outriggers functional used 

Gantry Crane • Only operated by trained authorised persons 

• Correct slinging techniques used 

• Recognised/displayed on chart signals used 

• Log book kept/up to date 

• Prescribed inspections conducted on crane &lifting tackle and checked daily 

• “Crane overhead” signage, where applicable 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed/load limiting switches fitted/operational 

 

14.14  Builder’s Hoist 

(x) Subje

ct 

(y) Requirement 

Builder’s Hoist “Hoist In Operation” - sign displayed. 
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General construction strong and free from patent defects. 

Tower: * Adequately secured / braced. 

* At least 900 mm available for over travel. 

* Barricaded at least 2 100 mm high at ground level and floors. 

* Landing place provided with gate at least 1 800 high. 

Platform: * No persons conveyed on platform 

* Steel wire ropes with breaking strength of six times max. load. 

* Signal systems used which may include two way radio connection. 

* Goods prevented from moving / falling off. 

* Effective brake capable of stopping and holding max. load. 

 

14.15 Transport & Materials Handling Equipment 

(z) Subje

ct 

(aa) Requirement 

Site Vehicles • All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily before use by driver / operator. 

• Inventory of vehicles used/operated on site 

• Inspection by means of a checklist / result recorded.  

• No persons riding on equipment not designed or designated for passengers. 

• Site speed limit posted, enforced and not exceeded. 

• Drivers / Operators trained / licensed and carrying proof. 

• No unauthorised persons allowed to drive / operate equipment.  

Conveyors Conveyor belt nip points and drive gear guarded. 

Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be functional under full load. 

 

14.16  Site Plant and Machinery 

(bb) Subject (cc) Requirement 

Brick Cutting Machine • Operator Trained. 

• Only authorised persons use the machine. 

• Emergency stop switch clearly marked and accessible. 

• Area around the machine dry and slip/trip free/clear of off-cuts 

• All moving drive parts guarded/electrical supply cable protected 

• Operator using correct PPE - eye/face/hearing/foot/hands/body.  

Electric Arc Welder • Welder Trained. 

• Only authorised / trained persons use welder. 

• Earth cable adequately earthed to work. 
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• Electrode holder in good condition/safe 

• Cables, clamps & lugs/connectors in good condition. 

• Area in which welding machine is used is dry/protected from wet. 

• Welder using correct PPE - eye/ face/foot/body/respirator. 

• Correct transparent screens & warning signs placed 

Woodworking Machines • Operators Trained. 

• Only authorised persons use machines. 

• Provided with guards. 

• Guards used. 

• Operators using correct PPE - eye/face/feet/hearing 

• Circular saws strictly operated according to prescribed methods and settings 

• Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminium) shall be used for various 
applications 

 

Compressors 

 

• Relief valves correctly set and locked / sealed. 

• Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge: not on glass cover. 

• All drives adequately guarded. 

• Receiver/lines drained daily 

• Hoses good condition/clamped, not wired 

• Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR on bare skin 
 

Concrete Mixer / Batch 

Plant 

• Top platform provided with guardrails. 

• Dust abatement methods in use. 

• Operators using correct PPE - eye / hands / respirators. 

• All moving drive parts guarded. 

• Emergency stops identified / indicated and accessible. 

• Area kept clean/dry/and free from tripping and slipping hazards. 

• Operators’ overseer identified and crane signals displayed and used.  
 

Gas Welding / Flame 

Cutting Equipment 

• Only authorised/trained persons use the equipment. 

• Torches and gauges in good condition. 

• Flashback arrestors fitted at cylinders and gauges. 

• Hoses in good condition/correct type/all connections with clamps  

• Cylinders stored, used and transported in upright position, secured in trolley / cradle / to structure. 

• All cylinders regularly checked for leaks, leaking cylinders returned immediately 

• Fire prevention/control methods applied/hot work permits 
 

 

14.17 Plant & Storage Yards/Site Workshops Specifics 

 

(i) Subject (ii)  Requirements 

Section 

8(2)(1) 

 

• Person/s with specific knowledge and experience designated in writing to Supervise the Use 
& Maintenance of Machinery 
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General Machinery Regulation 2(1): 

Supervision of the Use & 

Maintenance of Machinery 

• Critical items of Machinery identified/numbered/placed on register/inventory 

• Inspection/maintenance schedules for abovementioned 

• Inspections/maintenance carried out to above schedules 

• Results recorded 

 

General Machinery Regulation 9(2): 

Notices re. Operation of Machinery 

•  

• Schedule D Notice posted in Work areas 

 

Pressure Equipment Regulation 

13(1)(b): 

Supervision of the Use & 

Maintenance of Vessels under 

Pressure or Pressure Equipment 

 

• Person/s with specific knowledge and experience designated in writing to Supervise the Use 
&Maintenance of Pressure Equipment 

• Pressure Equipment identified/numbered/placed on register/Manufacturers plate intact 

• Inspection/maintenance carried out according to schedule 

• Results recorded/Test certificates available 

Lock-out Procedure 
• Lock-out procedure in operation 

•  

Ergonomics 
• Ergonomics survey conducted – results on record 

• Survey results applied 

Demarcation & Colour Coding 
• Demarcation principles applied 

• All services, pipes, electrical installation, stop-start controls, emergency controls etc. colour 
coded to own published or SABS standard 

• Employees trained to identify colour coding 

Portable & Bench Grinders 
• Area around grinder clear/trip/slip free  

• Bench grinders mounted securely/grinder generally in good condition/No excessive vibration 

• On/Off switch/button clearly demarcated/accessible 

• Adequate guards in place 

• Tool rest – secure/square/max. 2 mm gap, perpendicular to drive shaft 

• Stone/disk - correct type and size/mounted correctly/dressed 

• Use of Eye protection enforced 

Battery Storage & Charging 
• Adequately ventilated, ignition free room/area/no smoking sign/s 

• Batteries placed on rubber/wooden surface 

• Emergency shower/eye wash provided 

• No acid storage in area 

• Prescribed methods in place and adhered to when charging batteries 

Ancillary Lifting Equipment 
• Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/ 

• numbered on register 

• Chains in good condition/links no excessive wear/checked daily 

• Lifting hooks – throat pop marked/safety latch fitted 

• SWL/MML marked/displayed 

Presses/Guillotines/ 

Shears 

• Only operated by trained/authorised persons 

• Interlocks/lock-outs fitted/PPE worn or used at all times 

 

 

 



               Mhlontlo Rural  Housing                                            
  
 
 

C4.1-154 

14.18 Workplace Environment, Health and Hygiene 

 

(dd) Subject (ee) Requirement 

Lighting Adequate lighting in places where work is being executed e.g. stairwells and basements. 

Light fittings placed / installed causing no irritating/blinding glare. 

Stroboscopic effect eliminated (not only reduced) where moving objects or machinery is used 

Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / adhesives / welding / 

petrol or diesel/ motors running and in confined spaces / basements.  

Noise Tasks identified where noise levels exceed 85 dB at any one time. 

All reasonable steps taken to reduce noise levels at the source. 

Hearing protection used where noise levels could not be reduced to below 85 dB. 

Heat Stress Measures in place to prevent heat exhaustion in heat stress problem areas e.g. steel decks, when the WBGT 

index reaches 30. (See Environmental Regulation 4) 

Cold drinking water readily available at all times. 

Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees (National Building Regulations prescribe 

chemical toilets for Construction sites) 

• Toilet paper available. 

• Sufficient showers provided. 

• Facilities for washing hands provided 

• Soap/cleaning agent available for washing hands 

• Means of drying hands available 

• Lock-up changing facilities / area provided. 

• Ablution facilities kept hygienic and clean. 

Eating / Cooking Facilities Adequate storage facilities provided. 

Weather protected eating area provided, separate from changing area  

Refuse bins with lids provided. 

Facilities kept clean and hygienic.  

Pollution of Environment Measures in place to minimize dust generation. 

Accumulation or littering of empty cement pockets, plastic wrapping / bags, packing materials etc. 

prevented. Spillage / discarding of oil, chemicals and dieseline into storm water and other drains or into 

existing or newly dug holes/cavities on site expressly prohibited. 

Hazardous Chemical 

Substances 

All substances identified and list available e.g. acids, flammables, poisons etc. 
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Material Safety Data Sheets (MSDS) indicating hazardous properties and emergency procedures in case of 

incident on file and readily available. 

Substances stored safely. 

Expiry dates meticulously checked where applicable 

 

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 

The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, and will abide by h is/her 
responsibilities, duties and functions as per the requirements of the Act and Regulations with specific reference to Section 8 of the 
Act. 
The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times and in addition to that 
he/she will introduce and maintain a file titled “Health and Safety File”, or other record in permanent form, which shall contain all 
relevant aspects and information as contemplated in the Construction Regulations. He/she will make this file available to the client 
or his representative whenever necessary or on request to an interested party. 
 

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction Regulations as published 
under government notice No. 84 dated 7 February 2014. 
The Principal Contractor is specifically referred to the following elements of the Construction Regulations: 

Regulation No. 1   - Definitions  

Regulation No. 2   - Scope of application 

Regulation No. 3   - Application for construction work permit 

Regulation No. 4 - Notification of construction work 

Regulation No. 5   - Duties of client 

Regulation No. 6 - Duties of designer 

Regulation No. 7 - Principal Contractor and Contractor 

Regulation No. 8  - Management and supervision of construction work 

Regulation No. 9   - Risk Assessment for construction work 

Regulation No. 10 - Fall protection 

Regulation No. 11 - Structures 

Regulation No. 12 - Temporary works 

Regulation No. 13 - Excavation 

Regulation No. 14 - Demolition work 

Regulation No. 15 - Tunneling 
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Regulation No. 16 - Scaffolding 

Regulation No. 17 - Suspended platforms 

Regulation No. 18 - Rope access work 

Regulation No. 19 - Material hoists 

Regulation No. 21 - Explosive actuated fastening device 

Regulation No. 22 - Cranes 

Regulation No. 23 - Construction vehicles and mobile plant 

Regulation No. 24 - Electrical installations and machinery on construction sites 

Regulation No. 25 - Use and temporary storage of flammable liquids on construction sites 

Regulation No. 26  - Water environments 

Regulation No. 27 - Housekeeping and general safeguarding on construction sites 

Regulation No. 28 - Stacking & Storage on construction sites 

Regulation No. 29  - Fire precautions on construction sites 

Regulation No. 32  - Approved Inspection authorities 

Regulation No. 33  - Offences and penalties 

 
The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to the above regulations, and 
document each record in the Health and Safety File. 
 
17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARDS TO HAZARDOUS ACTIVITIES 

The following activities are identifiable as hazardous in terms of the Construction Regulations. 
The contractor shall execute the activities in accordance with the following Construction Regulations and other applicable 
regulations of the Act: 

Regulation No. 10  - Fall protection 
                                   Regulation No. 11  - Structures  

Regulation No. 13  - Excavation work 
Regulation No. 14  - Demolition work 

Regulation No. 15 - Tunneling 
Regulation No. 16  - Scaffolding  

Regulation No. 17  - Suspended platforms  
Regulation No. 18 - Rope access work  

Regulation No. 19  - Material hoists 
Regulation No. 20  - Bulk mixing plant  

Regulation No. 21  - Explosive actuated fastening device 
Regulation No. 22  - Cranes  

Regulation No. 23  - Construction vehicles and mobile plant. 
Regulation No. 24  - Electrical installations and machinery on construction sites 

Regulation No. 25  - Use and temporary storage of flammable liquids on construction sites  
Regulation No. 26  - Water environments 
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Regulation No. 27 - Housekeeping on construction sites 
Regulation No. 29  - Fire precautions on construction sites.  

 
All of the above requirements will be read in conjunction with the relevant regulations and health and safety standards as required 
by the Act. All documents and records required by the Construction Regulations will be kept in the Health and Safety File and will 
be made available at any time when required by the client or his representative, or on request to an interested party. 
 

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR  

Legal Framework and obligations 

The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia Local Government) 
legislation that also apply to the State as well as to State owned buildings and premises: - 

 
(i) The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises" 
(ii)  The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws and any special 

requirements of the local supply authority 
        (iii) The Fire Brigade Services Act 1987, Act 99 of 1987 as amended  

(iv) The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and relevant proclaimed 
Regulations (SABS 0400) 

         (v) The Post Office Act 1958 (Act 44 of 1958) as amended 
         (vi) The Electricity Act 1984, Act 41 of 1984  

 (vii) The Regulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of Practice, with specific 
reference to GNR 17468 dated 4th October 1997 

       (viii)  Legislation pertaining to water usage and the environment 
(ix) Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.) 

         (x) Common Law 
 

 

Legal Liabilities 

Common Law and Legislation 

Based on two main criteria – 

• Would the reasonable person have foreseen the hazard? 
That is a reasonable person in that specific position, taking experience, qualifications, authority, position in the 

organization etc. into consideration 

• Would the reasonable person have taken precautionary measures (action) to prevent or limit the hazard? 
 

Negligence can be proven on failure on any or both of the above criteria 

(There may not necessarily be a relationship between criminal and civil liability!) 
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19. HOUSE KEEPING  

 

Good housekeeping will be maintained at all times as per Construction Regulation No. 27. Poor housekeeping contributes to three 

major problems, namely, costly or increased accidents, fire or fire hazards and reduction in production. Good housekeeping will 

enhance production time. 

 

Particular emphasis is to be placed on the following crucial elements of a construction site: 

• Phase priorities and production/plant layout 

• Enclosures 

• Pits, openings and shoring 

• Storage facilities 

• Effective, sufficient and maintained lighting or illumination 

• Principal sources of injuries e.g. stairways, runways, ramps, loose building material 

• Oil, grease, water, waste, rubble, glass, storm water 

• Colour coding 

• Demarcations 

• Pollution 

• Waste disposal 

• Ablution and hygiene facilities 

• First aid 

 

This list must not be taken to be exclusive or exhaustive!  
 

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dump site and records will be 

maintained. Where it is found to be impractical to use a registered dump site or it is not available, the Principal Contractor will 

ensure that the matter is brought to record with the client or his representative, after which suitable, acceptable alternatives will 

be sought and applied. 

 

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are poisonous or capable of 

fermentation, putrefaction or constituting a nuisance shall be treated or disposed of by methods approved of by an inspector. 

  

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless there is 

adequate, suitable artificial lighting including support services in respect of Health and Safety. 

 

 

20. LOCKOUT SYSTEMS - ELECTRICAL! 
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A system of control shall be established in order that no unauthorized person can energize a circuit, open a valve, or activate a 
machine on which people are working or doing maintenance, even if equipment, plant or machinery is out of commission for any 
period, thus eliminating injuries and damage to people and equipment as far as is reasonably practicable. 
Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts shall be tagged and the 
system tested before commencing with any work or repairs. 
 

21. INCIDENT INVESTIGATION 

 

Inspection and reporting is the best way in which a responsible contractor can control his area of responsibility. All incidents 

therefore, irrespective of whether it gave rise to loss, injury, damage or not, shall be investigated and the results recorded in 

the Health and Safety File.  

 

22. GENERAL  

The project under control of the Principal Contractor shall be subject to periodic health and safety audits that will be conducted 

by the client at intervals agreed upon between the Principal Contractor and the client, provided such intervals will not exceed 

periods of one month. The Principal Contractor is to ensure that he/she and all persons under his control on the construction 

site shall adhere to the above specifications, as non-conformance will lead to the client taking action as directed by Construction 

Regulation 5.1(q). The Principal Contractor should note that he/she shall be held liable for any anomalies including costs and 

resulting deficiencies due to delays caused by non-conformance and/or non-compliance to the above Health and Safety 

Specifications and the Health and Safety Plan based on these specifications.  

 

23. IMPORTANT LISTS AND RECORDS TO BE KEPT 

 

The following are lists of several records that are to be kept in terms of the Construction Regulations. The lists are: 
1 List of appointments 
2 List of record keeping responsibilities 
3 Inspection checklist 

 

These lists and documents are to be used as a point of reference to determine which components of the Act would be applicable 
to a particular site or task or project, as was intended under paragraph 1 (“Preamble”) above. 
 

T. 23.1  LIST OF APPOINTMENTS 

U. SEE POINT 5.1 OF APPOINTMENT NEEDED 

 

23.2 LIST OF RECORD KEEPING RESPONSIBILITIES 
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(i) item (ii) CR (iii) RECORD TO BE KEPT RESPONSIBLE PERSON 

1. 3(2) Application for construction work permit to Provincial Director – 

Annexure 1, where applicable 

Available on site 

Client 

2. 4(2) Notification to the Provincial Director – Annexure 2, where 

applicable 

Available on site 

Client 

3. 5(1)(m) Copy of Principal Contractor’s Health & Safety Plan 

Available on request 

Client 

4. 7(d) Copy of Principal Contractor’s Health & Safety Plan 

As well as each Contractor’s Health & Safety Plan 

Available on request 

Principal Contractor 

5. 7(b) Health and Safety File opened and kept on site (including all 

documentation required i.t.o. OHSA & Regulations 

Available on request 

Every Contractor 

6. 7(e) Consolidated Health and Safety File handed to Client on completion 

of Construction work. 

To include all documentation required i.t.o. OHSA & Regulations and 

records of all drawings, designs, materials used and similar 

information on the structure 

Principal Contractor 

7. 7(f) Comprehensive and Updated List of all Contractors on site, the 

agreements between the parties and the work being done 

Included in Health and Safety file and available on request  

Principal Contractor 

(iv) item (v) CR (vi) RECORD TO BE KEPT RESPONSIBLE PERSON 

8. 8(6) Keep record on the Health and Safety File of the input by 

Construction Safety Officer [CR 6 (7)] at design stage or on the 

Health and Safety Plan 

Contractor 

9. 9(1) Risk Assessment - Available on site for inspection Contractor 

10. 7 (5) Proof of Health and Safety Induction Training Every Employee on site 

11. 10(3) Construction Manager [CR 8(1)] has latest updated version of Fall 

Protection Plan [CR 10(1)] 

Contractor 
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12. 11(2)(b) Record of inspections of the structure [First 2 years – once every 6 

months, thereafter yearly] - Available on request 

Owner of Structure 

13. 11(2)(c) Maintenance records - safety of structure - Available on request Owner of Structure 

14. 13(2)(h) Record of excavation inspection - On site available on request Contractor 

15. 17(11) Suspended Platform inspection and performance test records 

Kept on site available, on request 

Contractor 

16. 19(8)(c) Material Hoist daily inspection entered and signed in record book 

kept on the premises 

Contractor 

17. 19(8)(d) Maintenance records for Material Hoist - Available on site Contractor 

18. 20(8) Records of Batch Plant maintenance and repairs 

On site available for inspection 

Contractor 

19. 21(2)(g)(ii) Issuing and collection of cartridges and nails or studs (Explosive 

Powered Tools) recorded in register – recipient signed for receipt as 

well as return  

Contractor 

22. 23(1)(k) Findings of daily inspections (prior to use) of Construction Vehicles 

and Mobile Plant 

Contractor 

23. 24(d) Record of temporary electrical installation inspections [once a week] 

and electrical machinery [daily before use] in a register and kept on 

site 

Contractor 

24. 29(l) Fire Evacuation Plan Contractor 

V.  

EMPLOYER DETAILS 

 

Employer:  

Registered Name of Enterprise:  

Trade Name of Enterprise:  

Company Registration No.:  

SARS Registration No.:  

UIF Registration No.:  

COIDA Registration No.:  



               Mhlontlo Rural  Housing                                            
  
 
 

C4.1-154 

Relevant SETA for EEA purposes:  

Industry Sector:  

Bargaining Council:  

Contact Person:  

Address of Premises:  

Postal Address:  

Telephone Number:  

Fax Number:  

E-mail Address:   

Chief Executive Officer:  

Chief Executive Officer Address:  

Competent Person:  

Maximum power demand: in KW  

Health and Safety Representatives:  

Activities, products manufactured and/ 

services rendered: 

 

Raw materials, materials and chemical/ 

biological substances: 

 

Total Number of Employees:      

Male:         

Female: 

 

CONTRACTOR INFORMATION 

 

Contractors:    

Site Address:  
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Contracts Manager:  

Managing Director:  

Competent Persons:   

CR16: SCAFFOLDING:   

CR17: SUSPENDED SCAFFOLDING:   

CR19(6): MATERIAL HOIST (S):   

CR20(1): BULK MIXING PLANT:   

CR10(1)(a): FALL PROTECTION:   

CR13(1)(a): EXCAVATION WORK:   

CR14: DEMOLITION WORK:   

CR21(2)(b): EXPLOSIVE ACTUATED FASTENING 

DEVICES: 

  

CR28(a): STACKING    

 

INSPECTION SHEET 

 

SECTION/REGS 

 

ITEM CHECKED N/A YES NO 

 

APPOINTMENTS  

CR8(1) Supervisor:       

CR8(2) Assistant Supervisor:       

S17(1) Health & Safety Representative: (ratio)       

S19(1) Health & Safety Committees       

CR 14(1) Demolition Supervisor       
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DOCUMENTS  

GAR 9(1) Records of Incidents       

GAR 4 Copy of the Act       

 GAR 7  Safety Reps Report       

GAR 8 Safety Committee Minutes       

DMR 18(7) Lifting Machinery Log (Crane)       

CR 3(3) Application for construction work permit       

CR 4 Notification of Construction Work    

CR 9(2) Risk Assessment       

CR 9(9)(e) Proof of the Health & Safety Induction Training       

CR 13(13)(h) Inspection of Excavation (Records)       

CR 22(g) Crane Operator Medical Certificate       

CR 23(11) Mobile Plant Operator Medical Certificate    

CR 20(9) Batch Plant Repairs & Maintenance Records       

CR24(d) Temporary Electrical Installation Record       

CR 7(1)(b) Health & Safety File       

CR 17(11) Suspended Platforms' Performance Records       

CR 19(b)& (c ) Material Hoists Record Book       

 Scaffolding Log Book       

CR 7(8) Medical Certificate of Fitness       

CR 23(1)(I) Construction Vehicle & Mobile Plant Register       

CR 24(d) Electrical Installation & Machinery Register       

INCIDENTS  

GAR 8(1) S24 Reported      

GAR 9(1) Recorded, Investigated and action taken      

PUBLIC SITE  
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FR 2(1) Sanitary Facilities      

CR 30(1) (c) Changing Facilities for each sex      

NB Notice Pedestrian warning      

 PERSONAL SAFETY EQUIPMENT  

 GSR 2(3) Items Issued:      

GSR 2(3) Items Required:      

S23 (What is the payment on each item?)      

SAFETY PLANS  

 

FIRST AID 

GSR 3(6) Name(s) of First Aider(s):    

CR 5(1)(b) Client's Health & Safety Specification      

CR7(1)(b) Principal's contractor H&S Plan      

 FIRE HAZARD & PRECAUTIONS  

GSR 4 Flammables used, waste, hot work, diesel, fuel, gas      

ER 9(1) Portable Extinguishers      

 ELECTRICAL INSTALLATIONS & MACHINERY  

 CR24 Guarding & PPE to Electrical Installations      

 ILLUMINATION  

ER 3(6) Dangerous Places and signage as well      

 ER 3 Housekeeping      

ER6(2)(b),(c),(d) Clear space storage    

ER6(3) Disposal of waste      

 EXCAVATIONS  

CR 13(3)(l) Barricades (plus illumination!)      

CR 13(3)(c) Safe Depth Shoring/Bracing      

CR 13(1)(a) Monitored      
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CR 13(3)(h) Excavation Inspection Record      

GUARDING  

ER 6(2)(f) Floor Openings (plus illumination!)      

  Floor slab sides, Shafts (plus illumination!)      

 SITE EQUIPMENT  

GSR 13A(a) Ladders condition, secured      

SANS 10085 Scaffold condition, secured      

SANS 10085 Platforms no. of boards condition Support 1.25. Toe Boards      

SANS 10085 Hand Rails      

 SITE MACHINES  

DMR 3(2)(3) Circulars, guards, riving knives      

DMR 2(a) Mixers guarded      

 ELECTRIC POWER  

EMR 6(1) Supply Board, condition E.L Relay Test      

GMR 3(1) Condition of Tools, Leads, Plugs, etc      

 LIFTING MACHINE/TACKLE  

DMR 18(8) Lifting of persons      

DMR 18(8) Condition, Securing of Load      

 EXPLOSIVE ACTUATED FASTENING DEVICE 

CR 23(1) Safe Use and Storage      

IMPROV Warning Notice      

 ROOF WORK  

CR 10(1) Safety equipment & precautions      

CR 10(2) Fall protection plan      

CR 10(3) Updated fall protection plan      

 CEMENT 

AR 10(a)  Suitable Tools    
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ANNEXURE A 

 

 

 

ADDITIONAL PROJECT SPECIFICATIONS 

 

 

W. PROJECT TITLE:  MHLONTLO 260 DESTITUTE 

HOUSES 
 

 

THE FOLLOWING SHOULD BE CONSIDERED FOR THE SPECIFIC OF THE PROJECT SCOPE OF WORK NAMELY: 

 

ITEM 

 

POSSIBLE HAZARDS 

DELIVERY OF PRODUCT Delivery vehicle colliding with structures 

Driver not seeing pedestrians or workers 

Falling material. 

Employees standing under suspended loads 

Heavy objects 

STACKING AND STORAGE Unsafe stacking 

Collapsing stacks 

Tripping over equipment product due to storage and housekeeping and practices 

EXCAVATIONS Collapse; Employees buried; Rain or flooding 
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Failure to shore or follow safety procedure 

Utilities – gas, electrical water, other pipelines, underground storage tanks; vessels, 

Geological profile. 

MIXING OF MORTAR AND CEMENT Exposure to dust. 

Manual handling. 

Unsafe Tools 

Dust 

Dermatitis 

Stagnant water. 

BRICK LAYING Manual handling injuries 

Falling of bricks to lower levels. 

Falling from a height. 

Falling objects to lower levels 

Lightning, wind, rain 

SCABBLING OF CONCRETE Airborne particles- dust 

Foreign objects in eyes. 

Injuries 

DEMOLITION WORK Structural collapse. 

Employee buried beneath collapsed structure. 

Falling and flying objects 

Failure to isolate utilities. 

Injuries 

Falling from a height 

LIFTING LOADS Employees, visitors standing under suspended loads 

Equipment failure 

Falling objects 

Manual handling 
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ELECTRICAL INSTALLATIONS AND 

EQUIPMENT 

Unsafe wiring 

Electrocution 

Equipment out of control 

Fractured equipment 

Electrical Arcs, flashes and fires 

HOT WORK  Fire, Explosions, failure to implement fire controls. 

Burns; Flash backs, Exposure to sparks; gases 

Burrs on work piece; Failing to secure work piece. Flying objects; Fumes; Slag 

Unsafe equipment; Ultraviolet and infrared radiation. 

Working in confined spaces or near flammable materials 

Poor stacking of combustibles; Failure to protect eyes causing blindness. 

PAINTING Solvents; Resins; Pigments; Additives; Dust; Foreign particles; Dermatitis 

ELEVATED WORK Falling from a height. Medically unfit; Scaffold collapse; Falling Objects etc. 
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1. Definitions 

1. The following terms shall be interpreted as indicated: 

1.1 “Acceptable bid” means any bid, which, in all respects, complies with the specifications and 
conditions of the bid as set out in the bid document. 

 

1.2 “Bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ 
of State for the provision of goods, works or services. 

 

1.3 “Black enterprise” means an enterprise that is 50,1% owned by black persons and where there is 
substantial management control. Ownership refers to economic interest while management refers to 
the membership of any board or similar governing body of the enterprise. 

 

1.4 “Black empowered enterprise” means an enterprise that is at least 25,1% owned by black persons 
and where there is substantial management control. Ownership refers to economic interests. 
Management refers to executive directors. This is whether the black enterprise has control or not. 

 
1.5 “Black people” includes all African, Coloured or Indian persons who are South African citizens by 

birth or by descent or who were naturalised prior to the commencement of the constitution in 1993. In 
addition, the term also includes black people who became South African citizens after the constitution’s 
commencement but who would have been able to be naturalised prior to this, were it not for the 
Apartheid laws which prohibited naturalisation of certain persons. This means that an African, Coloured 
or Indian person who was not a South African citizen before the commencement of the constitution in 
1993 but who would have been entitled to apply to be naturalised prior to 1993, will also be considered 
a black person and therefore a beneficiary of BEE. 

 

1.6 “Black woman-owned enterprise” means an enterprise with at least 25,1% representation of black 
women within the black equity and management portion. 

 
1.7 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids. 
 

1.8 “Comparative price” means the price after the factors of a non-firm price and all unconditional 
discounts that can be utilised have been taken into consideration. 

 

1.9 “Community or broad-based enterprise” means an enterprise that has an empowerment 
shareholder who represents a broad base of members such as a local community or where the benefits 
support a target group, for example black women, people living with disabilities, the youth and workers. 
Shares are held via direct equity, non-profit organisations and trusts.  

 

Benefits from the shareholding should in a measurable sense be directed towards the uplifting of the 
community through job creation, welfare, skills development, entrepreneurship and human rights. At 
the same time, directors and management of groups should significantly comprise black persons.  
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These arrangements are appropriate in situations where the activities or operations of an enterprise or 
industry directly impact on a community or are located in a community, or may benefit a community. 
Notable examples are large industrial projects, mining and tourism. Other instances, which do assist 
in broadening the  
 
shareholder base, are employee share ownership schemes; these are a viable empowerment 
shareholder option. In this and other circumstances, these arrangements should not detract from the 
ability of the shareholder to exercise significant influence or control over the operations of the business. 

 
1.10 “Consortium or joint venture” means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a contract. 
 

1.11 “Contract” means the written agreement entered into between the purchaser and the supplier, as 
recorded in the contract form signed by the parties, including all attachments and appendices thereto 
and all documents incorporated by reference therein. 

 

1.12 “Contract price” means the price payable to the supplier under the contract for the full and proper 
performance of his contractual obligations. 

 

1.13 “Control” means the possession and exercise of legal authority and power to manage the assets, 
goodwill and daily operations of a business and the active and continuous exercise of appropriate 
managerial authority and power in determining the policies and directing the operations of the 
business. 

 

1.14 “Co-operative or collective enterprise” is an autonomous association of persons who voluntarily 
join together to meet their economic, social and cultural needs and aspirations through the formation 
of a jointly-owned enterprise and democratically controlled enterprise.  

 

1.15 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence 
the action of a public official in the procurement process or in contract execution. 

 

1.16 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its 
government and encouraged to market its products internationally. 

 

1.17 “Country of origin” means the place where the goods were mined, grown or produced or from which 
the services are supplied. Goods are produced when, through manufacturing, processing or substantial 
and major assembly of components, a commercially recognized new product results that is 
substantially different in basic characteristics or in purpose or utility from its components. 

 

1.18 “Day” means calendar day. 
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1.19 “Delivery” means delivery in compliance with the conditions of the contract or order. 
 

1.20 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
 

1.21 “Delivery into consignees store or to his site” means delivered and unloaded in the specified store 
or depot or on the specified site in compliance with the conditions of the contract or order, the supplier 
bearing all risks and charges involved until the supplies are so delivered and a valid receipt is obtained. 

 

1.22 “Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or 
sensory function, which results in restricted, or lack of, ability to perform an activity in the manner, or 
within the range, considered normal for a human being. 

 

1.23 "Dumping" occurs when a private enterprise abroad markets its goods on own initiative in the RSA at 
lower prices than that of the country of origin and which have the potential to harm the local industries 
in the RSA. 

 

1.24 “Equity Ownership” means the percentage ownership and control, exercised by individuals within an 
enterprise. 

 

1.25 ”Force majeure” means an event beyond the control of the supplier and not involving the supplier’s 
fault or negligence and not foreseeable. Such events may include, but is not restricted to, acts of the 
purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions 
and freight embargoes. 

 

1.26 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of any bidder, and includes collusive practice 
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the bidder of the benefits of free and open competition. 

 

1.27 “GCC” mean the General Conditions of Contract. 
 

1.28 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is required 
to supply to the purchaser under the contract. 

 

1.29 “Historically Disadvantaged Individual (HDI)” means a South African citizen - 
 

1.29.1 who, due to the Apartheid policy that had been in place, had no franchise in national elections 
prior to the introduction of the Constitution of the Republic of South Africa, 1983 (Act 110 of 
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1983) or the Constitution of the Republic of South Africa, 1993, (Act 200 of 1993) (“the interim 
Constitution); and/or 

 

1.29.2 who is a female; and/or 
 

1.29.3 who has a disability: 
 

provided that a person who obtained South African citizenship on or after the coming to effect of the 

Interim Constitution, is deemed not to be a HDI. 

1.30 Imported content” means that portion of the bidding price represented by the cost of components, 
parts or materials which have been or are still to be imported (whether by the supplier or his 
subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct 
importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or duty 
at the South African place of entry as well as transportation and handling charges to the factory in the 
Republic where the supplies covered by the bid will be manufactured. 

 

1.31 “Local content” means that portion of the bidding price which is not included in the imported content 
provided that local manufacture does take place. 

 

1.32 “Management” means an activity inclusive of control and performed on a daily basis, by any person 
who is a principal executive officer of the company, by whatever name that person may be designated, 
and whether or not that person is a director. 

 

1.33 “Manufacture” means the production of products in a factory using labour, materials, components 
and machinery and includes other related value-adding activities. 

 

1.34 “Order” means an official written order issued for the supply of goods or works or the rendering of a 
service. 

 

1.35 “Owned” means having all the customary elements of ownership, including the right of decision-
making and sharing all the risks and profits commensurate with the degree of ownership interests as 
demonstrated by an examination of the substance, rather than the form of ownership arrangements. 

 

1.36 “Parliament” means Parliament of the Republic of South Africa as set out in Chapter Four of the 
Constitution. 

 

1.37 “Person” includes reference to a juristic person. 
 

1.38 “Project site” where applicable, means the place indicated in bidding documents. 
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1.39 “Purchaser” means the organization purchasing the goods.  
 

1.40 “Rand value” means the total estimated value of a contract in Rand denomination that is calculated 
at the time of the bid invitations, and includes all applicable taxes and excise duties. 

 

1.41 “Republic” or “RSA” means the Republic of South Africa. 
 

1.42 “RFP” means Request for Proposal. 
 

1.43 “RFT” means Request for Tender. 
 

1.44 “RFQ” means Request for Quotation. 
 

1.45 “SCC” means the Special Conditions of Contract. 
 

1.46 “Secretary” means the Secretary to Parliament.  
 

1.47 “Services” means those functional services ancillary to the supply of the goods, such as transportation 
and any other incidental services, such as installation, commissioning, provision of technical 
assistance, training, catering, gardening, security, maintenance and other such obligations of the 
supplier covered under the contract. 

 

1.48 “Specific contract participation goals” means the goals as stipulated in the Preferential 
Procurement Regulations, 2001. In addition to above-mentioned goals, the Regulations [12. (1)] also 
make provision for organs of State to give particular consideration to procuring locally manufactured 
products. 

 

1.49 “Small, Medium and Micro Enterprises (SMMEs) bears the same meaning assigned to this 
expression in the National Small Business Act, 1996 (Act 102 of 1996). 

 

1.50 “Sub-contracting” means the primary contractor’s assigning or leasing or making out work to, or 
employing another person to support such a primary contractor in the execution of part of a project in 
terms of the contract. 

 

1.51 “Trust” means the arrangement through which the property of one person is made over or bequeathed 
to a trustee to administer such property for the benefit of another person. 
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1.52 “Trustee” means any person, including the founder of a trust, to whom property is bequeathed in order 
for such property to be administered for the benefit of another person. 

 

1.53 “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing. 
 

2. Application 

2.1 These general conditions are applicable to all bids, contracts and orders including bids for functional 

and professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding 

immovable property, unless otherwise indicated in the bidding documents. 

2.2 Where applicable, special conditions of contract are also laid down to cover specific supplies, services 

or works. 

2.3 Where such special conditions of contract are in conflict with these general conditions, the special 

conditions shall apply. 

3. General 

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense 

incurred in the preparation and submission of a bid. Where applicable a non-refundable fee for 

documents may be charged. 

3.2  With certain exceptions, invitations to bid can be accessed electronically from www.parliament.gov.za 

4. Standards 

4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and 

specifications. 

5. Use of contract documents and information; inspection 

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any 

provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or 

on behalf of the purchaser in connection therewith, to any person other than a person employed by the 

supplier in the performance of the contract. Disclosure to any such employed person shall be made in 

confidence and shall extend only as far as may be necessary for purposes of such performance. 

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any document or 

information mentioned in GCC clause 5.1 except for purposes of performing the contract. 

5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of 

the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s 

performance under the contract if so required by the purchaser. 

http://www.parliament.gov.za/
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5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance of 

the supplier and to have them audited by auditors appointed by the purchaser, if so required by the 

purchaser. 

6. Patent rights 

6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, 

trademark, or industrial design rights arising from use of the goods or any part thereof by the purchaser. 

7. Performance security 

7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish 

to the purchaser the performance security of the amount specified in SCC. 

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for any 

loss resulting from the supplier’s failure to complete his obligations under the contract. 

7.3 The performance security shall be denominated in the currency of the contract or  in a freely 

convertible currency acceptable to the purchaser and shall be in one of the following forms: 

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the 

purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding 

documents or another form acceptable to the purchaser; or 

(b) a cashier’s or certified cheque 

7.4 The performance security will be discharged by the purchaser and returned to the supplier not later 

than thirty (30) days following the date of completion of the supplier’s performance obligations under 

the contract, including any warranty obligations, unless otherwise specified in SCC. 

8. Inspections, tests and analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 

8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage during 

production or execution or on completion be subject to inspection, the premises of the bidder or 

contractor shall be open, at all reasonable hours, for inspection by a representative of Parliament or 

an organisation acting on behalf of Parliament. 

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made in 

the contract, but during the contract period it is decided that inspections shall be carried out, the 

purchaser shall itself make the necessary arrangements, including payment arrangements with the 

testing authority concerned. 

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in 

accordance with the contract requirements, the cost of the inspections, tests and analyses shall be 

defrayed by the purchaser. 
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8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract 

requirements, irrespective of whether such supplies or services are accepted or not, the cost in 

connection with these inspections, tests or analyses shall be defrayed by the supplier. 

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the 

contract requirements may be rejected. 

8.7 Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if 

found not to comply with the requirements of the contract. Such rejected supplies shall be held at the 

cost and risk of the supplier who shall, when called upon, remove them immediately at his own cost 

and forthwith substitute them with supplies which do comply with the requirements of the contract. 

Failing such removal the rejected supplies shall be returned at the suppliers cost and risk. Should the 

supplier fail to provide the substitute supplies forthwith, the purchaser may, without giving the supplier 

further opportunity to substitute the rejected supplies, purchase such supplies as may be necessary at 

the expense of the supplier. 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract 

on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC. 

9. Packing 

9.1 The supplier shall provide such packing of the goods as is required to prevent their damage or 

deterioration during transit to their final destination, as indicated in the contract. The packing shall be 

sufficient to withstand, without limitation, rough handling during transit and exposure to extreme 

temperatures, salt and precipitation during transit, and open storage. Packing, case size and weights 

shall take into consideration, where appropriate, the remoteness of the goods’ final destination and the 

absence of heavy handling facilities at all points in transit. 

9.2 The packing, marking, and documentation within and outside the packages shall comply strictly with 

such special requirements as shall be expressly provided for in the contract, including additional 

requirements, if any, specified in SCC, and in any subsequent instructions ordered by the purchaser. 

10. Delivery and documents 

10.1 Delivery of the goods shall be made by the supplier in accordance with the terms specified in the 

contract. The details of shipping and/or other documents to be furnished by the supplier are specified 

in SCC. 

10.2 Documents to be submitted by the supplier are specified in SCC. 

11. Insurance 

11.1 The goods supplied under the contract shall be fully insured by the bidder in a freely convertible 

currency against loss or damage incidental to manufacture or acquisition, transportation, storage and 

delivery in the manner specified in the SCC. 

12. Transportation 
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12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified in the SCC. 

13. Incidental services 

13.1 The supplier may be required to provide any or all of the following services, including additional 

services, if any, specified in SCC: 

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods; 

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the 

supplied goods; 

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of 

time agreed by the parties, provided that this service shall not relieve the supplier of any 

warranty obligations under this contract; and 

(e) Training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-

up, operation, maintenance, and/or repair of the supplied goods. 

13.2 Prices charged by the supplier for incidental services, if not included in the contract price for the goods, 

shall be agreed upon in advance by the parties and shall not exceed the prevailing rates charged to 

other parties by the supplier for similar services. 

14. Spare parts 

14.1 As specified in SCC, the supplier may be required to provide any or all of the following materials, 

notifications, and information pertaining to spare parts manufactured or distributed by the supplier: 

(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this 

election shall not relieve the supplier of any warranty obligations under the contract; and 

(b) In the event of termination of production of the spare parts: 

(i) Advance notification to the purchaser of the pending termination, in sufficient time to 
permit the purchaser to procure needed requirements; and 

 

(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, 

drawings, and specifications of the spare parts, if requested. 

15. Warranty 

15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the most recent 

or current models and those they incorporate all recent improvements in design and materials unless 

provided otherwise in the contract. The supplier further warrants that all goods supplied under this 

contract shall have no defect, arising from design, materials, or workmanship (except when the design 

and/or material is required by the purchaser’s specifications) or from any act or omission of the supplier, 
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that may develop under normal use of the supplied goods in the conditions prevailing in the country of 

final destination. 

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the 

case may be, have been delivered to and accepted at the final destination indicated in the contract, or 

for eighteen (18) months after the date of shipment from the port or place of loading in the source 

country, whichever period concludes earlier, unless specified otherwise in SCC. 

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty. 

15.4 Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all 

reasonable speed, repair or replace the defective goods or parts thereof, without costs to the 

purchaser. 

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified in SCC, 

the purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk 

and expense and without prejudice to any other rights which the purchaser may have against the 

supplier under the contract. 

 

16. Payment 

16.1 The method and conditions of payment to be made to the supplier under this contract shall be specified 

in SCC. 

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note 

and upon fulfilment of other obligations stipulated in the contract. 

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after 

submission of an invoice or claim by the supplier. 

16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 

17. Prices 

17.1 Prices charged by the supplier for goods delivered and services performed under the contract shall not 

vary from the prices quoted by the supplier in his bid, with the exception of any price adjustments 

authorized in SCC or in the purchaser’s request for bid validity extension, as the case may be. 

18. Variation orders 

18.1   In cases where the estimated value of the envisaged changes in purchase does   

not vary more than 25% of the total value of the original contract, the contractor  may be instructed to 

deliver the goods or render the services as such. In cases of measurable quantities, the contractor 

may be approached to reduce the unit price, and such offers may be accepted provided that there is 

no escalation in price. 
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19. Assignment 

19.1 The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except 

with the purchaser’s prior written consent. 

20. Subcontracts 

20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under this contract if not 

already specified in the bid. Such notification, in the original bid or later, shall not relieve the supplier 

from any liability or obligation under the contract. 

21. Delays in the supplier’s performance 

21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance with 

the time schedule prescribed by the purchaser in the contract. 

21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter 

conditions impeding timely delivery of the goods and performance of services, the supplier shall 

promptly notify the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As 

soon as practicable after receipt of the supplier’s notice, the purchaser shall evaluate the situation and 

may at his discretion extend the supplier’s time for performance, with or without the imposition of 

penalties, in which case the extension shall be ratified by the parties by amendment of contract. 

21.3 No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a 

national department, provincial department, or a local authority. 

21.4 The right is reserved to procure outside of the contract small quantities or to have minor essential 

services executed if an emergency arises, the supplier’s point of supply is not situated at or near the 

place where the supplies are required, or the supplier’s services are not readily available. 

21.5 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery 

obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22, 

unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the application of 

penalties. 

21.6 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, 

without cancelling the contract, be entitled to purchase supplies of a similar quality and up to the same 

quantity in substitution of the goods not supplied in conformity with the contract and to return any goods 

delivered later at the supplier’s expense and risk, or to cancel the contract and buy such goods as may 

be required to complete the contract and without prejudice to his other rights, be entitled to claim 

damages from the supplier. 

22. Penalties 

22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the 

services within the period(s) specified in the contract, the purchaser shall, without prejudice to its other 

remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on the 
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delivered price of the delayed goods or unperformed services using the current prime interest rate 

calculated for each day of the delay until actual delivery or performance. The purchaser may also 

consider termination of the contract pursuant to GCC Clause 23. 

23. Termination for default 

23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default 

sent to the supplier, may terminate this contract in whole or in part: 

(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, 

or within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2; 

(b) if the Supplier fails to perform any other obligation(s) under the contract; or 

(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices 

in competing for or in executing the contract. 

23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon 

such terms and in such manner as it deems appropriate, goods, works or services similar to those 

undelivered, and the supplier shall be liable to the purchaser for any excess costs for such similar 

goods, works or services. However, the supplier shall continue performance of the contract to the 

extent not terminated. 

 

24. Anti-dumping and countervailing duties and rights 

24.1 When, after the date of bid, provisional payments are required, or antidumping or countervailing duties 

are imposed, or the amount of a provisional payment or anti-dumping or countervailing right is 

increased in respect of any dumped or subsidized import, the State is not liable for any amount so 

required or imposed, or for the amount of any such increase. When, after the said date, such a 

provisional payment is no longer required or any such anti-dumping or countervailing right is abolished, 

or where the amount of such provisional payment or any such right is reduced, any such favourable 

difference shall on demand be paid forthwith by the contractor to the State or the State may deduct 

such amounts from moneys (if any) which may otherwise be due to the contractor in regard to supplies 

or services which he delivered or rendered, or is to deliver or render in terms of the contract or any 

other contract or any other amount which may be due to him. 

25. Force Majeure 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture 

of its performance security, damages, or termination for default if and to the extent that his delay in 

performance or other failure to perform his obligations under the contract is the result of an event of 

force majeure. 

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such 

condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier 



               Mhlontlo Rural  Housing                                            
  
 
 

C4.1-154 

shall continue to perform its obligations under the contract as far as is reasonably practical, and shall 

seek all reasonable alternative means for performance not prevented by the force majeure event. 

26. Termination for insolvency 

26.1 The purchaser may at any time terminate the contract by giving written notice to the supplier if the 

supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without 

compensation to the supplier, provided that such termination will not prejudice or affect any right of 

action or remedy which has accrued or will accrue thereafter to the purchaser. 

27. Settlement of Disputes 

27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in 

connection with or arising out of the contract, the parties shall make every effort to resolve amicably 

such dispute or difference by mutual consultation. 

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual 

consultation, then either the purchaser or the supplier may give notice to the other party of his intention 

to commence with mediation. No mediation in respect of this matter may be commenced unless such 

notice is given to the other party. 

27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African 

court of law. 

27.4 Mediation proceedings shall be conducted in accordance with the rules of procedure specified in the 

SCC. 

27.5 Notwithstanding any reference to mediation and/or court proceedings herein, 

(a) the parties shall continue to perform their respective obligations under the contract unless they 

otherwise agree; and 

(b) the purchaser shall pay the supplier any monies due the supplier. 

 

28. Limitation of liability 

28.1 Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant 

to Clause 6; 

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any 

indirect or consequential loss or damage, loss of use, loss of production, or loss of profits or 

interest costs, provided that this exclusion shall not apply to any obligation of the supplier to 

pay penalties and/or damages to the purchaser; and 
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(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or 

otherwise, shall not exceed the total contract price, provided that this limitation shall not apply 

to the cost of repairing or replacing defective equipment. 

29. Governing language 

29.1 The contract shall be written in English. All correspondence and other documents pertaining to the 

contract that is exchanged by the parties shall also be written in English. 

30. Applicable law 

30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise specified in 

SCC. 

31. Notices 

31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified 

mail and any other notice to him shall be posted by ordinary mail to the address furnished in his bid or 

to the address notified later by him in writing and such posting shall be deemed to be proper service 

of such notice 

31.2 The time mentioned in the contract documents for performing any act after such aforesaid notice has 

been given, shall be reckoned from the date of posting of such notice. 

32. Taxes and duties 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such 

levies imposed outside the purchaser’s country. 

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until 

delivery of the contracted goods to the purchaser. 

32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award 

of a bid, Parliament must be in possession of a tax clearance certificate, submitted by the bidder. This 

certificate must be an original issued by the South African Revenue Services (SARS). 

33.       Transfer of contracts 

33.1 The contractor shall not abandon, transfer, cede assign or sublet  a contract or part thereof without  the 
written permission of the purchaser 

 

34.      Amendment of contracts 

34.1 No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof 

shall be valid and of any force unless such agreement to amend or vary is entered into in writing and 

signed by the contracting parties. Any waiver of the requirement that the agreement to amend or vary 

shall be in writing, shall also be in writing. 
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35.     Prohibition of restrictive practices 

35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of  1998, as amended, an  
agreement between, or concerted practice by, firms, or a decision by an association of firms, is prohibited 

if it is between parties in a horizontal relationship and if a bidder(s) is / are or a contractor(s) was / were 

involved in collusive bidding. 

35.2 If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the purchaser has / 
have engaged in the restrictive practice referred to above, the purchaser may refer the matter to the 
Competition Commission for investigation and possible imposition of administrative penalties as 
contemplated in section 59 of the Competition Act No 89 0f 1998. 

 

35.3  If a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of the 
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any other 
remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in whole 
or part, and / or restrict the bidder(s) or contractor(s) from conducting business with the public sector for 
a period not exceeding ten (10) years and / or claim damages from the bidder(s) or contractor(s) 
concerned. 
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PART C4 

 

SITE INFORMATION 

C4 SITE INFORMATION 

 

A topographical survey of the site was undertaken and its information is contained on the Tender Drawings supplied with 

this document. 

 

The material encountered in the area of the proposed road is dominated by slightly moist, stiff, with residual dolerite in 

other sections. 

 

The above paragraph is only given as a guideline and prospective Tenderers shall also acquaint themselves with the 

nature of ground and subsoil conditions. 

 

Tenderers are expected to make their own assessment of the site, site access, geotechnical conditions, services etc. 

before submitting tenders. No claims for extension of time or additional compensation of any kind will be entertained if it 

is found (in the opinion of the Engineer) that such claims are the result of a lack of knowledge of the site conditions where 

such conditions could and would have been reasonably foreseen by a suitably qualified and competent person carrying 

out an investigation of the site. 
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