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Suitably qualified, capable and experienced tenderers are hereby invited to tender for the construction of the 

above projects. The above project is situated in Mhlontlo Local Municipality within O.R. Tambo District 

Municipality. 

2.  Tenderers must take particular note of the following: 

1. Tenderers are required to submit  SARS tax pin with the tender in order to be considered. 

2. Tenders must declare performance guarantee as per contract 

3. Tenderers are required to submit the Company Profile. 

4. Tenderers are required to submit proof of registration with CIDB, for A Joint venture must submit a 

proof of registration with consolidated CIDB grading. 

5. A valid original B-BBEE status level verification certificate or a certified copy thereof, sustaining the 

BBBEE rating issued by a verification agency accredited by SANAS (South African Nation 

Accreditation system. 

6.  A Joint venture must submit a consolidated valid original B-BBEE status level verification certificate 

or A certified copy thereof substantiating their B-BBEE rating issued by a verification agency 

accredited by the SANAS (South African Nation Accreditation system). 

7.  Submit Joint Venture agreement in the case of joint venture. 

8. Tenderers are required to submit the methodology 

9. Tenderers must submit all the requirement as per returnable schedules and must be attached in a 

relevant page 

10.  Submit Proof of Municipal rates no later than one month or lease agreement  

11. Submit Central Supplier Database (CSD) number  

12.  Failure to submit a comprehensive JV agreement (where applicable) individual partners are to comply 

and submit all relevant documents. 

13.  Preferential Procurement Policy Framework Act, 2000 (the Act) applies. All matters regulated in the 

Preferential Procurement Regulations, 2017 (2017 Regulations) which are to be contained in the 

procurement policies determined by organs of state have been omitted or currently suspended. 

 

Failure to supply all supplementary information may result in the tender being deemed an incomplete tender 

and will not be considered forward. 

Tender documents will be available on   www.etender.gov.za and www.mhlontlolm.gov.za .  

3. Evaluation Criteria: 

PROJECT NAME CIDB CONTRACT 

NUMBER 

ADVERT DATE COMPULSORY 

BRIEFING  

DATE 

CLOSING  

DATE  

Construction of 

Batyi 

Access Road 

5CE 

MIG/R/EC/18589-

20/22 

31/05/2022 There will be no 

Briefing Due to the 

Covid-19 Pandemic 

23 June 2022 

12h00 PM 

Qumbu Foyer  

http://www.etender.gov.za/
http://www.mhlontlolm.gov.za/
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Tenderers will be evaluated for functionality and those who score equal or more than 70% will be considered 

for price and equity.  

Preferential Procurement Regulations, 2011 Pertaining to the MFMA will apply. 

80 points for price 

20 points for B-BBEE status level contributor 

 

COMPETENCE TOTAL 

SCORE 

REQUIRED EVIDENCE SCORE  

 

 

Availability of Plant and 

Equipment 

Note: Proof of ownership 

the firm’s equipment must 

be attached and failure to 

do so will result in 

forfeiting the plant points 

25 

Grader X1 5 

TLB X1 5 

Tipper Truck X5 5 

Excavator X1 5 

Water TankerX2 5 

Leasing with proof of all the 

above 

10 

None of the above 0 

Company experiences in 

terms of projects 

completed 

25 

Five (5) projects upwards 25 

 

Four Projects 20 

 

Three projects 15 

Two projects 10 

One project 5 
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COMPETENCE TOTAL 

SCORE 

REQUIRED EVIDENCE SCORE  

None of the above 0 

 Key Personnel and 

Qualification 

 

20 

Project Manager/Contract 

Manager: (ND Civil Eng. or 

Equivalent) 

10 

Health and Safety Officer 

(OHS Cert) 

4 

Site Foreman (Skill) 6 

None of the above 0 

Quality of methodology 

relevant to assignment 

step by step with time 

frames 

30 

A fully detailed methodology 

aligned to the Terms of 

Reference with clear 

milestones and time frames. 

30 

Basic methodology with 

time frames 
10 

Unclear methodology with 

no time frames 
0 

TOTAL 100 Minimum 70 

 

Only Bidders who score 70% or more on Stage 1 would be evaluated further and eligible for award. 

Preferential Procurement Regulations, 2011 Pertaining to the MFMA will apply. 

80 points for price 

20 points for B-BBEE status level contributor. The joint venture company needs to submit a 

consolidated B-BBEE certificate in order to store B-BBEE points. 

 

 

COVID -19 PROCEDURES TO DROP OFF TENDER DOCUMENT  
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1. Have mask at all the time 
2. Sanitise hands when entering the municipal gates 

3. Please come alone as we only allow one person to drop and attend the document as per 
company. 
 

Bids in a sealed envelope clearly marked “BID NUMBER (MIG/R/EC/18589-20/22) and PROJECT 

NAME CONSTRUCTION OF BATYI ACCESS ROAD,must be placed in the tender box at the reception, 

Mhlontlo Local Municipality, Physical address  96 Lungile Mabindla street ,Qumbu  5180 on the 

23/05/2022 before or at 12:00 PM where after bids will be opened in public. 

All tenders shall hold good for 90 days after tender closing date.  The Council is not bound to accept the lowest 

or any tender and or part thereof and the Council reserves the right to accept any tender in whole or in part. 

All electronic, telegraphic, telefax, e-mail and late tenders will not be considered and tenders not deposited in 

the tender box as prescribe in this notice will not be considered as well. 

For enquiries regarding bid documents, please contact Ms. B. Jara @ 047 553 7000. 

For technical enquiries please contact the Technical Services of Mhlontlo Local Municipality, Ms. Y. 

Nqatyelwa @ 047 553 7000/ 047 542 0192 

 

_____________________________ 

Acting Municipal Manager 

Mr L Ndabeni 

Mhlontlo Local Municipality 

P.O. Box 31 

Qumbu 

5180 

 

 

 

 

 

 

 

 

 

 

 

 

 

MBD 1 
INVITATION TO TENDER 
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YOU ARE HEREBY INVITED TO BID FOR THE CONSTRUCTION BATYI ACCESS ROAD TO THE 

REQUIREMENTS OF THE MHLONTLO LOCAL MUNICIPALITY 

 

BID NUMBER: MIG/R/EC/18589-20/22 CLOSING DATE: 

 

23 JUNE 2022 

 

CLOSING TIME: 12h00 

 

DESCRIPTION:  CONSTRUCTION BATYI GRAVEL ACCESS ROADS:  

Suitably qualified contractors are invited for the construction of 10.43km gravel access road. This is including 

clearing and grubbing, construction of subgrade layer and gravel wearing course to 150mm depths 

respectively, e 600mm to 900mm stormwater pipes and relevant drainage structures including lined drains. 

The road will be constructed to a width of 5m, 0.8m side drains positioned on each side. 

- The successful bidder will be required to fill in and sign a written Contract Form (MBD 7). 

- Bid documents must be deposited in the bid box situated at Mhlontlo Local Municipality Offices, 96 

Lungile Mabindla street, Qumbu 5180. 

- Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not 

be accepted for consideration. 

- All bids must be submitted on the official forms – (not to be re-typed) 

- This bid is subject to the General Conditions of Contract (GCC 2015) and, if applicable, any other Special 

Conditions of Contract (SCC) 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

Name Of Bidder 
 

 

Postal Address 
 

 

Street Address 
 

 

Telephone Number Code:  Number: 

Cell phone Number  

Facsimile Number Code:  Number: 

Vat Registration Number  

SARS tax pin been submitted (MBD 2)? YES / NO 

Are you the accredited representative in South Africa for the 

good/Services offered 

YES / NO 

(IF YES ENCLOSE PROOF) 

SIGNATURE OF BIDDER  

DATE  

CAPACITY UNDER WHICH THIS BID IS SIGNED  

 

TOTAL BID PRICE 
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T1.2: TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB Standard 

for Uniformity in Construction Procurement (July 2015) as published in Government Gazette No 38960, Board 

Notice 136 of 2015 of 10 July 2015.  (See www.cidb.org.za). 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 

to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the Standard Conditions of Tender. 

Bid should read tender and vice versa throughout the document – implying both words have the same meaning. 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it 

mainly applies. 

No Clause Wording 

1 F.1.1 The employer is MHLONTLO LOCAL MUNICIPALITY. 

2 F.1.2 Volume 1:  Tender Document 

Volume 2:  Tender Drawings 

Volume 3 : General Conditions of Contract for Construction Works (2015) as published by the 

South African Institution of Civil Engineering. This publication is available, and tenderers must 

obtain copies at their own cost from the South African Institution of Civil Engineering (SAICE), 

Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: 

civilinfo@saice.org.za. 

Volume 4:    THE “STANDARD SPECIFICATION FOR ROAD AND BRIDGE WORKS FOR 

STATE ROAD AUTHORITIES” (COLTO 1998). This publication is available and tenderers 

must obtain copies at their own cost from the South African Institution of Civil 

Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: 

(011) 805 5971, e-mail: civilinfo@saice.org.za. 

This document in which are bound the Tendering Procedures, Returnable Documents, 

Agreements and Contract Data, Pricing Data, Scope of Work, Site Information and Additional 

Documents 

3 F.1.4 The Employer’s agent is: 

  Name:       Uphuhliso Nohlumo (Pty) Ltd  

  Address:   73 Blakeway Road, MTHATHA,5099 

                  Tel: 047 531 0624; Email:  

                  info@uphuhlisonohlumo.co.za 

Contact Person:     Mr M. Ndabeni  

http://www.cidb.org.za/
mailto:civilinfo@saice.org.za
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No Clause Wording 

4 F.2.1 Only those tenderers who have in their employ management and supervisory staff satisfying 

the requirements of the Scope of Work for labour intensive competencies for supervisory and 

management staff are eligible to submit tenders.   

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 

evaluation of submissions, in a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered, or a value 

determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 

Development Regulations, for a 5CE or Higher or Higher class of construction work, are eligible 

to have their tenders evaluated. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB; 

2. The lead partner has a contractor grading designation in the 5CE 

 or Higher or Higher class of construction work. 

3. Three contractors registered in contractor grading designation 4 

The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 5CE or Higher or Higher class of 

construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 

Construction Industry Development Regulations; and 

Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders :  

a) Availability of resources. 

b) Capacity to mobilize own and subcontracting resources. 

c) Availability of skills to manage and perform the contract (assigned personnel) 

d) Quality achievements on previous contracts of a similar nature. 

5 F.2.2 Add the following to the Clause: 

“Accept that the Employer will not compensate the tenderer for any costs incurred in attending 

tender interviews in the office of the Employer or the Employer’s Agent.” 
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No Clause Wording 

6 F.2.3 Amend the Clause to read: 

“....and notify the Employer’s Agent of any discrepancy....” 

Bidders must examine the bid documents upon receipt to ensure that all pages and drawings (if 

applicable) are included and are to report any missing pages or drawings. Drawings which are 

illegible or indistinct, and errors or ambiguities in the Specifications, Schedule of Quantities and 

Drawings or any contradictions between the specifications, Schedule of Quantities and Drawings 

must be reported to the Contact Person as listed on the cover of this document in order to obtain 

rulings on such errors, ambiguities or discrepancies.  No claim for extras based on such errors, 

ambiguities or discrepancies will be considered after the opening of bids.  Bidders having any 

queries relating to discrepancies in, or omissions from the bid document shall contact the 

Employer or Employer’s Agent immediately. 

7 F.2.7 The arrangements for a compulsory site visit and clarification meeting are stated where 

applicable in the Tender Notice and Invitation to Tender. 

Tenderers must sign the attendance list and the name of the tendering entity. Only Certificates 

of Attendance of Tenderers that attended the compulsory clarification meeting will be signed by 

the Employer or Employer’s representative, after the compulsory clarification meeting has been 

completed.  Addenda may be issued to tenders will be received only from those tendering 

entities appearing on the attendance list if their Certificate of Attendance was signed by 

the Employer or Employer’s representative at the compulsory clarification meeting. 

8 F.2.8 Modify the Clause to read:  

Request clarification of the tender documents, if necessary, by notifying the Employer’s Official 

or Agent at least seven working days before the closing time stated in the tender data. 

9 F.2.11 Add the following to the Clause: 

“In the event of a mistake having been made on the price schedule, it shall be crossed out in 

non-erasable ink and be accompanied by an initial of each signatory to the Tender at each and 

every price alteration.” 

“If correction fluid has been used on any specific item price, such item will not be considered.  

Corrections in terms of price may not be made by means of correction fluid such as Tippex or 

similar product. 

No correction fluid may be used in a Price Schedule where prices are calculated to arrive at a 

total amount.  If correction fluid has been used, the tender as a whole will be classified non-

responsive and not be considered. 

The Employer will reject and classify the tender non-responsive if corrections are not made in 

accordance with the above.” 
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No Clause Wording 

10 F2.12 Alternative offers will not be considered if the main tender submission is not completed and 

submitted.  

If a tenderer wish to submit an alternative offer, the only criteria permitted for such alternative 

tender offer is that it demonstrably satisfies the Employer’s standards and requirements, the 

details of which may be obtained from the Employer’s Agent.  Before an alternative offer will be 

considered, the tenderer must price the contract as specified and then offer his alternative 

proposal as a complete stand-alone offer in addition to the offer based on the tender 

requirements. 

Calculations, drawings, product specifications and all other pertinent technical information and 

characteristics as well as modified or proposed Pricing Data must be submitted with the 

alternative tender offer to enable the Employer to evaluate the efficacy of the alternative and its 

principal elements, to take a view on the degree to which the alternative complies with the 

Employer’s standards and requirements and to evaluate the acceptability of the pricing 

proposals.  Calculations must be set out in a clear and logical sequence and must clearly reflect 

all design assumptions.  Pricing Data must reflect all assumptions in the development of the 

pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer.  It will be 

an obligation of the contract for the tenderer, in the event that the alternative is accepted, to 

accept full responsibility and liability that the alternative offer complies in all respects with the 

Employer’s standards and requirements. 

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the 

alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed 

design before it is constructed. 

11 F.2.13.2 

and 

F.2.13.3 

Each Tenderer is required to return the original completed tender documents, including drawings 

with all the required information supplied, duly completed in non-erasable ink in all respects 

together with one copy of Parts T2, C1 and C2. 

The original Bill of Quantities and Form of Offer and Acceptance (Form C1.1), duly 

completed and signed by the tenderer, must be returned in respect of the project for which 

a tender is submitted. 
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No Clause Wording 

12 F.2.13.4 Add the following to the clause: 

“Only authorised signatories may sign the original and all copies of the tender offer where 

required in terms of F.2.13.3 

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated. 

In case of a COMPANY submitting a tender, include a copy of a resolution by its board of 

directors authorising a director or other official of the company to sign the documents on 

behalf of the company.  

In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution 

by its members authorising a member or other official of the corporation to sign the 

documents on each member’s behalf. 

In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the 

documents, unless one partner or a group of partners has been authorised to sign on behalf of 

each partner, in which case proof of such authorisation shall be included in the Tender. 

-  In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of 

each company of the Joint Venture together with a resolution by its members authorising a 

member of the Joint Venture to sign the documents on behalf of the Joint Venture. 

Accept that failure to submit proof of authorisation to sign the tender, shall result in a 

Tender Offer being regarded as non-responsive.”  

 

13 F.2.13.5 The identification details are: 

 Tender Reference number  

 Title of Tender 

 Closing Date 

 Closing Time 

Each tender shall be enclosed in a sealed envelope, bearing the correct identification details 

and shall be placed in the tender box located at the reception, Mhlontlo Local Municipality, 96 

Church street, Qumbu 5180. This address is available from 8:00-16:30 on working days for 

delivery of Tender offers. 

14 F.2.13.6 / 

F.3.5 

A two-envelope procedure will not be followed. 

15 F.2.13.9 Telephonic, telegraphic, telex, facsimile, e-mailed or posted tender offers will not be accepted 
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No Clause Wording 

16 F.2.14 Add the following to the clause: 

“Accept that the Employer shall in the evaluation of tenders take due account of the Tenderer’s 

past performance in executing similar building works of comparable magnitude, and the degree 

to which he possesses the necessary technical, financial and other resources to enable him to 

complete the Works successfully within the contract period. Satisfy the Employer and Engineer 

as to his ability to perform and complete the Works timeously, safely and with satisfactory 

quality, by furnishing details in Part T2 – Returnable Documents. 

Accept that the Employer is restricted in accordance with clause 4.(4) of the Constructions 

Regulations, 2003, to only appoint a contractor who he is satisfied has the necessary 

competencies and resources to carry out the work safely. Accept that submitting inferior and 

inadequate information relating to health and safety (as required in clause F2.23) shall be 

regarded as justifiable and compelling reasons not to award a contract to a Tenderer.” 

17 F.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation 

to Tender. 

18 F.2.16 The tender offer validity period is 90 days.  If the expiry coincides with a public holiday, the 

validity will expire at close of business on the first working day following on the 90 days. 

19 F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the Exempted Micro 

Enterprises (EME’s) and/or Labour-Intensive portion of the works together with satisfactory 

evidence that such staff members satisfy the eligibility requirements as required in Part C3 

Section C3.3: Procurement. 

20 F.2.19 Access shall be provided by the Tenderer to his premises during working hours for inspections, 

tests and analysis. 

21 F.2.20 The successful Tenderer will be required to submit a Fixed Performance Guarantee in the 

prescribed format from an approved insurer or financial institution prior to the commencement of 

work on this contract. 

22 F.2.23 The tenderer is required to submit with his tender: 

1) Tax compliance status PIN 

23 F.2.24 Add the following new clause: 

In the case of a Joint Venture/Consortium the tax clearance certificate must be for the Joint 

Venture/Consortium or individual valid tax clearance certificates for all the members of the Joint 

Venture/Consortium.” 

24 F.2.25 Add the following new clause: 
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No Clause Wording 

Accept that no Tenderer shall make any attempt either directly or indirectly to canvass any of 

the Employer’s officials or the Employer’s agent in respect of his tender, after the opening of 

the tenders but prior to the Employer arriving at a decision thereon. 

“No Tenderer shall make any attempt to obtain particulars of any relevant information, other than 

that disclosed at the opening of tenders.” 

25 F.2.26 Add the following new clause: 

Accept that the Employer is prohibited to award a tender to a person  

who is in the service of the state; or 

a) if that person is not a natural person, of which any director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 

b) a person who is an advisor or consultant contracted with the municipality or municipal entity. 

“In the service of the state” means to be - 

a) a member of:- 

 any municipal council;  

 any provincial legislature; or 

 the National Assembly or the National Council of Provinces; 

b) a member of the board of directors of any municipal entity; 

c) an official of any municipality or municipal entity; 

d) an employee of any national or provincial department;  

e) provincial public entity or constitutional institution within the meaning of the Public Finance 

Management Act, 1999 (Act No.1 of 1999); 

f) a member of the accounting authority of any national or provincial public entity; or 

g) an employee of Parliament or a provincial legislature.” 

In order to give effect to the above, the questionnaire for the declaration of interests in the tender 

of persons in service of state in part T2 – Returnable Documents must be completed.” 

26 F.2.27 Add the following new clause: 

Accept that the notes to the Employer’s annual financial statements must disclose particulars of 

any award of more than R2000 to a person who is a spouse, child or parent of a person in the 
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No Clause Wording 

service of the state (defined in clause F2.25), or has been in the service of the state in the 

previous twelve months, including – 

a) the name of that person; 

b) the capacity in which that person is in the service of the state; and 

c) the amount of the award.  

In order to give effect to the above, the questionnaire for the declaration of interests in the tender 

of persons in service of state in part T2 – Returnable Documents must be completed in full and 

signed.” 

27 F.2.28 Add the following new clause: 

““Employment Contracts” 

Accept that successful tenderers shall be obliged to conclude employment contracts with their 

employees failing which the Municipality reserves the right to terminate the awarded contracts. 

28 F.2.29 Add the following new clause: 

“Remuneration 

Accept that successful tenderers shall pay their workers a remuneration not less than that 

recommended and regulated by the Department of Labour.” 

29 F.2.31 Add the following new clause: 

“Municipal Clearance Billing Certificate: 

Accept that no contract will be awarded to a tenderer who is in arrears for more than three 

months (or who fails to make suitable arrangements to settle the arrears) in respect of 

municipal rates and other charges due any municipality.” If the tender amount is expected to be 

more than R10m the period for arrears reduce to one month. 

30 F.2.32 Add the following new clause: 

“Additional conditions of bid:” 

1. The Employer/Engineer may also request that the Tenderers provide written evidence that 

his financial, labour and other resources are adequate for carrying out the contract. 

2. The Employer reserves the right to appoint a firm of chartered accountants and auditors 

and/or execute any other financial investigations on the financial resources of any bidder.  

The bidder shall provide all reasonable assistance in such investigations. 

3. The Employer may appoint more than one contractor on this project, subject to the specific 

conditions agreed to in the Form of Acceptance. 

4. The bid document shall be submitted as a whole and shall not be taken apart. 

5. List of returnable documents (PART T2) must be completed in full. 
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NB:  If PART T2 is not completed in full by the bidder, this offer will be rejected. 

31 F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to 

five working days before the tender closing time stated in the Tender Data and notify all 

tenderers who drew procurement documents. 

32 F.3.2 If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until seven days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension 

to the closing time stated in the Tender Data, the Employer may grant such extension and, 

shall then notify all tenderers who drew documents. 

33 F.3.4 The time and location for the opening of tender submissions are stated in the Tender Notice 

and Invitation to Tender. 

34 F.3.5 A two-envelope procedure will not be followed. 

35 F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

(a) complies with the requirements of these Conditions of Tender,  

(b) has been properly and fully completed and signed, and  

(c) is responsive to the other requirements of the tender documents.  

(d) Tender offers will only be considered responsive if the minimum Functionality requirement 

of 70% is achieved.” 

36 F.3.8.1 Tenderers are required to demonstrate their ability to undertake work and provide proof of 

previous experience and expertise to undertake a project of this nature. Tenderers are 

therefore required to meet a minimum Functionality Score of 70% (70 points out of 100) 

based on the criteria listed below. The following three criteria will be used to determine 

responsiveness in terms of functionality: 

Criterion Maximum possible score 

Availability of Plant and Equipment 25 

Company experience in terms of 

projects completed 

25 

Key Personnel and Qualification 20 

Quality of methodology relevant to 

assignment step by step with time 

frames 

30 

Total 100 
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No Clause Wording 

The minimum total score required is 70% (70 points). Tenderers scoring less than 70% will be 

regarded as non-responsive. 

37 F.3.9 As stated in clause C2.1 of the Pricing Instructions, arithmetical errors of responsive tenders will 

be corrected in the following manner. 

1. Where there is a discrepancy between an amount shown in figures and the 

corresponding amount in words, the amount stated in words shall take preference. 

2. In the Bill of Quantities, if there is an error in the line item total resulting from the product 

of the quantity and the unit rate, the line item total shall govern, and the rate shall be 

corrected.  Where there is a misplacement of the decimal point in the unit rate, the line 

item total shall govern, and the unit rate shall be corrected. 

3. Where there is an error in the total of the process or in the tenderer’s addition of prices, 

the total of the prices shall govern and the tenderer will be asked to revise selected item 

prices (and their rates in the Bill of Quantities) to achieve the tendered total of the prices. 

Should a tenderer be unwilling to make the corrections as set out above, the tender 

may be disqualified. 

3

8 

F.3.11.1 Tenders will be evaluated in terms of the Mhlontlo Local Municipality Supply Chain Management 

Policy for Standard Infrastructure Procurement Delivery Management.  Any parts of the Supply 

Chain Management Policy that are outdated will be replaced by the applicable portions of the 

current Preferential Procurement Policy Framework Act and associated Regulations. 

The method for the evaluation of responsive tenders shall be Method 1: Financial Offer and 

Preference as described under Clause F.3.11.2. 

The 80/20 Preference Point system will be applied where a maximum of EIGHTY (80) tender 

adjudication points will be awarded for price and a maximum of TWENTY (20) points for B-

BBEE Status Level of Contribution.  Refer to Part T2 - Returnable Schedules. 

39 F.3.11.7 The financial offer will be scored using Formula 2 (option 1) in Table F.1 of the Standard 

Conditions of Tender (Section T1.3 of this document) where the value of W1 is: 

1) 90 where the financial values inclusive of VAT of all responsive tenders received are in excess 

of R50 000 000, or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers is equal 

to or less than R50 000 000. 

40 F.3.11.8 Up to 100 minus W1 tender evaluation points will be awarded to tenderers on the basis of the 

data supplied in Part 2: Returnable Schedules of the Tender Portion. 
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Up to 100 minus W1 tender evaluation points will be awarded to tenderers that complete the 

preference claim form (T2.1.10) in terms of the Preferential Procurement Regulations 2017 and 

are found to be eligible for the preference claimed. 

Preference points shall be scored in accordance with Regulation 5 (2) or 6 (2) of the Preferential 

Procurement Regulations, 2017.  Preference points will be awarded to a bidder for attaining the 

B-BBEE status level of contribution in accordance with the table below. 

In applying the 80/20 BEE points system for acquisition of services, works or goods with a Rand 

value below R50 000 000 (all applicable taxes included): 

B-BBEE  

Status Level of Contributor 

Number of Points 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant 

contributor 

0 

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 

unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as 

if they were a group structure and that such a consolidated B-BBEE scorecard is prepared for 

every separate bid. 

41 F.3.13.1 Add the following to the Clause: 

g) The tenderer submits an valid Tax Clearance Certificate issued by the South African 

Revenue Services or as alternatively stipulated on schedule T2.1.3: Tax Clearance 

Certificate, or has made arrangements to meet outstanding tax obligations and can 

provide proof thereof; 

h) The successful tenderer will be required to submit a Fixed Performance Guarantee in 

the prescribed format from an approved insurer prior to the commencement of each 

assignment awarded in terms of this tender; 



M h l o n t l o  L M                 T e n d e r  C o n s t r u c t i o n  O f  B a t y i  A c c e s s  R o a d  

 

P a g e  2 2  

 

No Clause Wording 

i) The tenderer is registered with the Construction Industry Development Board (CIDB) in 

an appropriate contractor grading designation; 

j) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 

as a person prohibited from doing business with the public sector; 

k) The tenderer has not: 

i) abused the Employer’s Supply Chain Management System, or 

ii) failed to perform on any previous contract and has been given a written notice to 

this effect; 

l) The tenderer has completed the Compulsory Enterprise Questionnaire and 

i) there are no conflicts of interest which may impact on the tenderer’s ability to 

perform the contract in the best interests of the employer or potentially compromise 

the tender process, and 

ii) no person or persons in the employ of the state have been found to be involved in 

or associated with the submission of the tender or will participate in the contract in 

any manner whatsoever; 

m) The tenderer is registered and in good standing with the compensation fund or with a 

licensed compensation insurer; 

n) The Employer is reasonably satisfied that, in terms of the Construction Regulations, 

2014 (issued in terms of the Occupational Health and Safety Act, 1993), the tenderer 

has the necessary competencies and resources to carry out the work safely; 

o) Neither the tenderer nor any of its directors, partners or principals is in arrears for more 

than 3 months with municipal rates and taxes and municipal service charges.  If the 

tender amount is expected to be more than R10 million, the period for arrears reduces 

to one month; 

p) The Form of Offer and Acceptance is correctly completed and signed; 

q) Tenders containing any one or more errors or omissions, or tenders not having complied 

with any one of the pre-emptory tender conditions as detailed in this tender document, 

shall not be considered and shall automatically be rejected. 

r) Completion of schedule T2.2.8: Contract Organogram and T2.2.9: Key Personnel 

Returnable and attaching the CV’s and certified qualifications 

s) Copies of section T2, C1 and C2 

t) Completion of the technical data sheets and submission of any supplier brochures 

required (if applicable, delete if not applicable) 
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u) Completion of the quality scoring schedules and submit all relevant documentation 

required (if applicable, delete if not applicable) 

39 F.3.17 The number of paper copies of the signed contract to be provided by the employer is one. 
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PART T2 RETURNABLE DOCUMENTS 
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T2.1 : RETURNABLE SCHEDULES 

The following documents are to be completed and returned, as they constitute the tender.  Whilst many of the 

returnable documents are required for the purpose of evaluating the tenders, some will form part of the 

subsequent contract, as they form the basis of the tender offer.  For this reason, it is very important that tenderers 

return all information requested. 

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES  

Failure to submit these applicable documents will result in the tender offer being 

disqualified from further consideration. 

T 2.1.1 Authority of Signatory 
Tick if completed 

and submitted 

T 2.1.3 

 

Tax compliance status (Attach entity tax compliance status pin and entity tax 

reference number (MBD 2) 

 

Tick if completed 

and submitted 

T 2.1.5 Business Registration Documents 
Tick if completed 

and submitted 

T 2.1.7 VAT Registration Certificate 
Tick if completed 

and submitted 

T 2.1.8 
Broad Based Black Economic Empowerment (BBBEE) Certificate 

Or Certified copy of affidavit. 

Tick if completed 

and submitted 

T 2.1.9 Joint Venture (JV) Agreement (Where Applicable) 
Tick if completed 

and submitted 

T 2.1.10 
Preference Points Claim Form in terms of the Preferential 

Procurement Regulations 2017 

Tick if completed 

and submitted 

T 2.1.12 Status of Concern Submitting Tender 
Tick if completed 

and submitted 

T 2.1.13 
Proof of Registration with the Construction Industry Development Board 

(in the applicable category or higher) 

Tick if completed 

and submitted 

T 2.1.14 Declaration of Interest in Tender of Persons in Service of the State 
Tick if completed 

and submitted 

T 2.1.15 Compulsory Enterprise Questionnaire 
Tick if completed 

and submitted 

T 2.1.16 
Declaration of Tenderer’s Past Supply Chain Management (SCM) 

Practices 

Tick if completed 

and submitted 
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T 2.1.17 Declaration Concerning Fulfilment of the Construction Regulations, 2014 
Tick if completed 

and submitted 

T 2.1.18 Certificate of Independent Bid Determination 
Tick if completed 

and submitted 

T 2.1.19 Declaration of Indemnity 
Tick if completed 

and submitted 

T 2.1.21 Record of Addenda to Tender Documents (when Applicable) 
Tick if completed 

and submitted 

T 2.1.22 Proposed Amendments 
Tick if completed 

and submitted 

T 2.1.23 
Schedule of Work Satisfactorily Carried out by the Tenderer for Private 

Clients or Organs of State 

Tick if completed 

and submitted 

T 2.1.24 Schedule of Plant and Equipment Available for the Contract 
Tick if completed 

and submitted 

T 2.1.31 Schedule of Proposed Subcontractors 
Tick if completed 

and submitted 

T 2.1.35 Certificate of Attendance at Compulsory Clarification Meeting 
Tick if completed 

and submitted 

 

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES (CONTINUED) 

Failure to submit these applicable documents will result in the tender offer being disqualified from 

further consideration. 

T 2.2.1 Municipal declaration and returnable documents 
Tick if completed 

and submitted 

T 2.2.2 Financial references 

Tick if 

completed and 

submitted 

C1.1 Form of Offer and Acceptance 
Tick if completed 

and submitted 

C1.2b Contract Data (Part 2) – Specified by the Contractor 
Tick if completed 

and submitted 
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2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION 

PURPOSES THAT WILL BE INCORPORATED INTO THE CONTRACT 

Failure to submit this applicable document will result in the Tenderer having to submit 

same upon request within 7 calendar days and if not complied with, will result to the 

tender offer being disqualified from further consideration  

[See also clause 2.18 of the Standard Conditions of Tender] 

T 2.1.2 Payments of Municipal Accounts 
Tick if completed 

and submitted 

T 2.1.4 Proof of Registration with National Treasury Central Supplier Database 
Tick if completed 

and submitted 

T 2.2.3 Estimated Monthly Cash flow 
Tick if completed 

and submitted 

T 2.2.4 Personnel Schedule 
Tick if completed 

and submitted 

T 2.2.5 Quality Management Systems 
Tick if completed 

and submitted 

T 2.2.6 Preliminary Program of the Works 
Tick if completed 

and submitted 

T 2.2.8 Contract Organogram  
Tick if completed 

and submitted 

T 2.2.9  Key Personnel Assigned to the Contract  
Tick if completed 

and submitted 

T2.2.10 Curriculum Vitae of Contracts Manager 
Tick if completed 

and submitted 

T2.2.11 Curriculum Vitae of Site Agent 
Tick if completed 

and submitted 

T2.2.12 Curriculum Vitae of General Foreman and Supervisor 
Tick if completed 

and submitted 

T2.2.13 Curriculum Vitae of Health and Safety Representative 
Tick if completed 

and submitted 
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3. OTHER DOCUMENTS AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE 

CONTRACT 

Failure to submit the applicable documents will result in the tender offer being 

disqualified from further consideration. 

C 1.4 : Occupational Health and Safety Mandatory Agreement 
Tick if completed 

and submitted 

C 1.5 : Disclosure Statement 
Tick if completed 

and submitted 

C 2.1 Pricing Instructions 
Tick if completed 

and submitted 

C 2.2 :  Bill of Quantities  
Tick if completed 

and submitted 
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T2.1.1 CERTIFICATE OF AUTHORITY FOR SIGNATORY 

 

Signatory for companies shall confirm their authority thereto by attaching a duly signed and dated copy of the 

relevant resolution of the boards of directors to this form. 

 

An example is given below: 

 

"By resolution of the board of directors passed at a meeting held on  ................................................ ……… 

 

Mr/Ms/Ms……………………………………………., whose signature appears below, has been duly authorised 

 

to sign all documents in connection with the Tender for Contract No. ................................. and any Contract 

that may arise there from on behalf of (name of Tenderer in block capitals)  ................................................  

 

…………….. ....................................................................................................................................................  

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS:.....................................................................................................................  

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ...............................................................................................................  
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T 2.1.2: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
 
 

This is to certify that  

 ...........................................................................................................................................................  (Tenderer) 

of ...........................................................................................................................................................(address) 

 .............................................................................................................................................................................  

was represented by the person(s) named below at the compulsory meeting held for all tenderers at  ..............  

 ..............................................................  (location) on  ..................................... (date), starting at  ......................  

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or 

matters incidental to doing the work specified in the tender documents in order for us to take account of 

everything necessary when compiling our rates and prices included in the tender. 

Particulars of person(s) attending the meeting : 

Name .............................................................  Signature   ................................................  

Capacity .............................................................  

 

Name .............................................................  Signature  ................................................  

Capacity .............................................................  

 

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

Name .............................................................  Signature  ................................................  

Capacity .............................................................  Date & Time  ................................................  
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T2.1.3 ATTTACH ENTITY TAX COMPLIANCE STATUS PIN AND ENTITY TAX REFERENCE 

NUMBER (IN WRITING, EITHER ON THE COMPANY PROFILE OR ANY ENTITY DOCUMENT WITH A 

LETTERHEAD OR AS ISSUED BY SARS) 

 

In terms of Clause 43 of the Municipal Supply Chain Management Policy, tenderers must ensure that they 

are up-to-date with their payments of taxes. The tenderer must attach to this page an original of a valid Tax 

Clearance Certificate issued by the South African Revenue Services in respect of his/her company, close 

corporation or partnership. In the case of a joint venture between two or more firms, the tenderer shall attach 

the Tax Clearance Certificate for each of the joint venture partners. 

 

MBD 2: TAX CLEARANCE CERTFICATE REQUIREMENTS  

  

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 

obligations.  

  

1 In order to meet this requirement bidders are required to complete in full the attached form TCC 001  

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The 

Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish 

to submit bids.  

  

2  SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 

(one) year from the date of approval.    

  

3  The original Tax Clearance Certificate must be submitted together with the bid.  Failure to submit the 

original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of 

the Tax Clearance Certificate will not be acceptable.  

  

4 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate.   

  

5  Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any 

SARS branch office nationally or on the website www.sars.gov.za.   

  

6  Applications for the Tax Clearance Certificates may also be made via eFiling.  In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website 

www.sars.gov.za.   

 

SIGNED ON BEHALF OF THE COMPANY:   

 

IN HIS/HER CAPACITY AS:.....................................................................................................................  

 

DATE:   

 

SIGNATURE OF SIGNATORY: ...............................................................................................................  
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T2.1.4 Affix Business Registration Documents  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS:.....................................................................................................................  

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ...............................................................................................................  
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T2.1.5 Affix VAT Registration Certificate  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS:.....................................................................................................................  

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ............................................................................................................... 
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2.1.6 Attach Certified Copy Or Original BBBEE Status Level Certificate Or Original Affidavit 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS:.....................................................................................................................  

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ...............................................................................................................  
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T2.1.7 JOINT VENTURE DISCLOSURE FORM 

GENERAL 

i) All the information requested must be filled in the spaces provided.  If additional space is required, 

additional sheets may be used and attached to the original documents. 

 

ii) A copy of the joint venture agreement must be attached to this form, in order to demonstrate the 

Affirmable, Joint Venture Partner’s share in the ownership, control, management responsibilities, risks 

and profits of the joint venture, the proposed joint venture agreement must include specific details 

relating to: 

 

a) The contributions of capital and equipment 

b) Work items to be performed by the Affirmable Joint Venture Partner’s own forces 

c) Work items to be performed under the supervision of the Affirmable Joint Venture Partner. 

 

iii) Copies of all written agreements between partners concerning the contract must be attached to this 

form including those, which relate to ownership options and to restrictions/limits regarding ownership 

and control. 

 

iv) ABE partners must complete ABE Declaration Affidavits. 

 

v) The joint venture must be formalised.  All pages of the joint venture agreement must be signed by all 

the parties concerned. A letter/ notice of intention to formalise a joint venture once the contract has 

been awarded will not be considered. 

 

vi) Should any of the above not be complied with, the joint venture will be deemed null and void and will 

be considered non-responsive. 

 

1. JOINT VENTURE PARTICULARS 

 

a) Name ...................................................................................................................................  

 

b) Postal address .....................................................................................................................  
 

 ………………………………………………………………………………………………………. 
 

 ………………………………………………………………………………………………………. 
 

  

c) Physical address .................................................................................................................  
  

 ………………………………………………………………………………………………………. 
 

 ………………………………………………………………………………………………………. 
 

   

d) Telephone ...........................................................................................................................  

 

e) Fax .......................................................................................................................................  
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2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER 

 

2.1(a) Name of Firm .........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

………………………………………………………………………………………………………. 

 

2.2(a) Name of Firm .........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

……………………………………………………………………………………………………….  

 

(Continue as required for further non-Affirmable Joint Venture Partners) 
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3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER 

 

3.1(a) Name of Firm .........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

………………………………………………………………………………………………………. 

 

 3.2(a) Name of Firm ..........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

………………………………………………………………………………………………………. 

 

3.3(a) Name of Firm .........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

………………………………………………………………………………………………………. 
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4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN 

THE JOINT VENTURE 

 

……………. ........................................................................................................................................  

 

……. ...................................................................................................................................................  

 

……….................................................................................................................................................  

 

5. OWNERSHIP OF THE JOINT VENTURE 

 

a) Affirmable Joint Venture Partner ownership percentage(s) ....................…% 

 

b) Non-Affirmable Joint Venture Partner ownership percentage(s) .....................% 

 

c) Affirmable Joint Venture Partner percentages in respect of: * 

 

(i)  Profit and loss sharing ................................................….....…............ 

 

(ii)  Initial capital contribution in Rands ..............……….....…..…................ 

 

............................................................................................…............................ 

 

............................................................................................................................ 

 

(*Brief descriptions and further particulars should be provided to clarify percentages). 

 

 

(iii)  Anticipated on-going capital contributions in Rands .........……........... 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

  (iv)  Contributions of equipment (specify types, quality, and quantities of equipment) to be 

provided by each partner. 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

........................................................................................................................... 
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6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME 

CONTRACTORS OR AS PARTNERS IN OTHER JOINT VENTURES 

 NON-AFFIRMABLE JOINT VENTURE 

PARTNERS 
PARTNER NAME 

a)   

b)   

c)   

d)   

e)   

 

 AFFIRMABLE JOINT VENTURE PARTNERS  PARTNER NAME 

a)   

b)   

c)   

d)   

e)   

 

7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE 

 

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to 

engage in the relevant management functions and policy and decision making, indicating any 

limitations in their authority e.g. co-signature requirements and Rand limits). 

 (a)  Joint Venture cheque signing 

 

.................................................................................................................. 

 

.................................................................................................................. 
 

(b)  Authority to enter into contracts on behalf of the Joint Venture 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

(c)  Signing, co-signing and/or collateralising of loans 

 

.................................................................................................................. 

 

.................................................................................................................. 
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(d)  Acquisition of lines of credit 

 

 .................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 
 

(e)  Acquisition of performance bonds 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 
 

(f)  Negotiating and signing labour agreements 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

8. MANAGEMENT OF CONTRACT PERFORMANCE 

(Fill in the name and firm of the responsible person). 

 

 (a)  Supervision of field operations 
 

 ..................................................................................................................... 
 

(b)  Major purchasing 
 

 ..................................................................................................................... 
 

(c)  Estimating 
 

 ..................................................................................................................... 
 

(d)  Technical management 
 

 ..................................................................................................................... 
 

 

9. MANAGEMENT AND CONTROL OF JOINT VENTURE 

 

(a) Identify the “managing partner”, if any, 

 

.................................................................................................................. 

 

.................................................................................................................. 
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(b) What authority does each partner have to commit or obligate the other to financial institutions, 

insurance companies, suppliers, subcontractors and/or other parties participating in the 

execution of the contemplated works? 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

 

(c)  Describe the management structure for the Joint Venture’s work under the contract 

 

MANAGEMENT FUNCTION / 

DESIGNATION 
NAME PARTNER* 

   

   

   

   

   

   

   

 

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”. 

 

 

10. PERSONNEL 

 

(a) State the approximate number of operative personnel (by trade/function/discipline) needed to 

perform the Joint Venture work under the Contract. 

TRADE/FUNCTION/ 

DISCIPLINE 

NUMBER EX 

AFFIRMABLE JOINT 

VENTURE PARTNERS 

NUMBER EX NON-

AFFIRMABLE JOINT 

VENTURE PARTNERS 

   

   

   

   

   

   

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”). 

 

(b)  Number of operative personnel to be employed on the Contract who are currently in the 

employ of partners. 
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(i)  Number currently employed by Affirmable Joint Venture Partners 

 

...................................................................................................... 

 

(ii)  Number currently employed by the Joint Venture 

 

...................................................................................................... 

 

(c)  Number of operative personnel who are not currently in the employ of the respective partner 

and will be engaged on the project by the Joint Venture 

 

.................................................................................................................. 

 

(d)  Name of individual(s) who will be responsible for hiring Joint Venture employees 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

(e)  Name of partner who will be responsible for the preparation of Joint Venture payrolls 

 

.................................................................................................................. 

 

 .................................................................................................................. 

 

11. CONTROL AND STRUCTURE OF THE JOINT VENTURE 

 

Briefly describe the manner in which the Joint Venture is structured and controlled. 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and affirms 

that the foregoing statements are true and correct and include all material information necessary to identify 

and explain the terms and operations of the Joint Venture and the intended participation of each partner in the 

undertaking. 

 

The undersigned further covenants and agrees to provide the Employer with complete and accurate 

information regarding actual Joint Venture work and the payment therefore, and any proposed changes in any 

provisions of the Joint Venture agreement, and to permit the audit and examination of the books, records and 

files of the Joint Venture, or those of each partner relevant to the Joint Venture, by duly authorised 

representatives of the Employer. 

 

Signature. ........................................................................................................................................  

 



M h l o n t l o  L M                 T e n d e r  C o n s t r u c t i o n  O f  B a t y i  A c c e s s  R o a d  

 

P a g e  4 3  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name………………. .........................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date……...........................................................................................................................................  

 

 

Signature. ........................................................................................................................................  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name…….........................................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date……… .......................................................................................................................................  

 

Signature. ........................................................................................................................................  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name…….........................................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date………… ...................................................................................................................................  

 

 

 

 

Signature. ........................................................................................................................................  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name…….........................................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date………… ...................................................................................................................................    
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Signature. ........................................................................................................................................  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name…….........................................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date………… ...................................................................................................................................  

 

 

 

 

 

T 2.1.8 DECLARATION OF INTEREST IN TENDER OF PERSONS IN SERVICE OF THE STATE  

 (MBD 4) 

 

1. No bid will be accepted from persons in the service of the state¹. 

 

2.  Any person, having a kinship with persons in the service of the state, including a blood relationship,  

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 

favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or 

related to persons in service of the state, it is required that the bidder or their authorised 

representative declare their position in relation to the evaluating/adjudicating authority.  

 

3.  In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 

 

3.1  Full Name of bidder or his or her representative:…………………………………………………….………….. 

 

3.2  Identity Number: …………………………………………………………………………………………………….  

 

3.3  Position occupied in the Company (director, trustee, Shareholder²):……………….………..........................         

 

3.4  Company Registration Number: …………………………………………………………………………………...  

 

3.5  Tax Reference Number:………………………………………………………………………………………….. 

 

3.6 VAT Registration Number:   ……………………………………………………………………………………… 
 

3.7  The names of all directors / trustees / shareholders members, their individual identity numbers and state                                             

       employee numbers must be indicated in paragraph below. 

 

3.8   Are you presently in the service of the state?                                                YES / NO 

 

3.8.1  If yes, furnish particulars. ….……………………………………………………… 

 

………………………………………………………………………………………………. 



M h l o n t l o  L M                 T e n d e r  C o n s t r u c t i o n  O f  B a t y i  A c c e s s  R o a d  

 

P a g e  4 5  

 

 

¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 

 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 

1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

 

² Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the company or business and exercises control over the company. 

 

3.9     Have you been in the service of the state for the past twelve months?  YES / NO 

 

 3.9.1 If yes, furnish particulars   

 .………………………...………………………………………………………………………………………

 ………………………………………………………………………………………………………………… 

 

3.10   Do you have any relationship (family, friend, other) with persons in the service of the state and who 

           may be involved with the evaluation and or adjudication of this bid?    

           YES / NO 

 

 3.10.1  If yes, furnish particulars. 

 ………………………………………………………………………………………………………………… 

 ………………………………………………………………………………………………………………… 

 

3.11    Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in 

           the service of the state who may be involved with the evaluation and or adjudication of this bid?       

                     YES / NO  

 

 

 3.11.1  If yes, furnish particulars 

 ………………………………………………………………………………………………………………… 

 ………………….……............................................................…………………………………………… 

 

3.12   Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in  

          service of the state?                           YES / NO 

 

 3.12.1  If yes, furnish particulars. 

 ………………………………………………………………………………………………………………… 

 …………………………………………………………………………………………………………........... 

 

3.13   Are any spouse, child or parent of the company’s directors trustees, managers, principle shareholders 

          or stakeholders in service of the state?      YES / NO 
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 3.13.1  If yes, furnish particulars. 

 ………………………………………………………………………………………………………………… 

 ………………………………………………………………………………………………………………… 

 

3.14   Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 

          company have any interest in any other related companies or business whether or not they are 

          bidding for this contract.        YES / NO 

 

 3.14.1  If yes, furnish particulars: 

 ………………………………………………………………………………………………………………… 

 ………………………………………………………………………………………………………………… 

 

4. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee 

Number 

 

   

 

   

 

 

 

  

 

 

  

 

 

 

 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 

 

 

 

 ………………………………….                         ……………………………………… 

                 Capacity                                                               Name of Bidder 

 

 

T 2.1.9          MBD 5 

 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 

the following questionnaire: 

 

1 Are you by law required to prepare annual financial 

statements for auditing? 

 

1.1 If yes, submit audited annual financial statements

 or the past three years or since the date of 

 establishment if established during the past three

 years.  

  

2 Do you have any 

outstanding undisputed 

commitments for municipal 

services towards any 

municipality for more than 

three months or any other 

service provider in respect 
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of which payment is overdue for more than 30 days? 

   

 

2.1 If no, this serves to certify that the bidder has no 

undisputed commitments for municipal services towards 

any municipality for more than three months or other 

service provider in respect of which payment is overdue 

for more than 30 days. 

 

2.2 If yes, provide particulars     

.……………………………………………………………… 

.……………………………………………………………… 

.……………………………………………………………… 

 

3 Has any contract been awarded to you by an organ of 

state during the past five years, including particulars of 

any material non-compliance or dispute concerning the 

execution of such contract? 

   

3.1 If yes, furnish particulars        

………………………………………………………………… 

 

………………………………………………………………… 

                 

              

 

  

  

 

 

 

 

 

 * 

 

 

 

 

  

 

 

 *YES / NO 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 *YES / NO
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4. Will any portion of goods or services be sourced from outside            

             the Republic, and, if so, what portion and whether any portion  

             of payment from the municipality / municipal entity is expected to be  

             transferred out of the Republic? *YES / NO 

 

 

4.1 If yes, furnish particulars …………………………………………………….. 

 

 

 

CERTIFICATION 

 

 

I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 

BE FALSE.   

 

 

…………………………………..     …………………………………….. 

Signature        Date 

 

 

……………………….................     ……………………………………. 

Position         Name of Bidder 
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T 2.1.10 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

 PROCUREMENT REGULATIONS 2017 (MBD6.1) 

 

This preference form must form part of all bids invited.  It contains general information and serves as 

a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status 

Level of Contribution  

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS 

PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

1. GENERAL CONDITIONS 

 

1.1 The following preference point systems are applicable to all bids: 

 

1.2  

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 

1.3 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) 

and therefore the 80/20 system shall be applicable. 

 

1.4 Preference points for this bid shall be awarded for:  

 

(a) Price; and 

(b) B-BBEE Status Level of Contribution. 

 

1.3.1 The maximum points for this bid are allocated as follows: 

 

         POINTS  

 

1.3.1.1 PRICE       ………….. 

     

1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION  …………... 

 

 Total points for Price and B-BBEE must not exceed  100  

 

1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE 

Verification Certificate from a Verification Agency  accredited by the South African Accreditation 

System (SANAS) or a Registered Auditor approved by the Independent Regulatory Board of Auditors 

(IRBA) or an Accounting Officer as contemplated in the Close Corporation Act (CCA) together with 

the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are 

not claimed. 

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 

by the purchaser. 
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2. DEFINITIONS 

 

2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

 

 

2.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad -Based Black Economic Empowerment Act; 

 

2.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

 

2.4 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 

an organ of state for the provision of services, works or goods, through price quotations, 

advertised competitive bidding processes or proposals;  

 

2.5 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

 

2.6 “comparative price” means the price after the factors of a non-firm price and all 

unconditional discounts that can be utilized have been taken into consideration; 

 

2.7 “consortium or joint venture” means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an activity for the 

execution of a contract; 

 

2.8 “contract” means the agreement that results from the acceptance of a bid by an organ of 

state; 

 

2.9 “EME” means any enterprise with an annual total revenue of R5 million or less . 

 

2.10 “Firm price” means the price that is only subject to adjustments in accordance with the 

actual increase or decrease resulting from the change, imposition, or abolition of customs or 

excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is binding 

on the contractor and demonstrably has an influence on the price of any supplies, or the 

rendering costs of any service, for the execution of the contract; 

 

2.11 “functionality” means the measurement according to predetermined norms, as set out in the 

bid documents, of a service or commodity that is designed to be practical and useful, working 

or operating, taking into account, among other factors, the quality, reliability, viability and 

durability of  service and the technical capacity and ability of a bidder;  

 

2.12 “non-firm prices” means all prices other than “firm” prices;  

  

2.13 “person” includes a juristic person; 
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2.14 “rand value” means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise duties; 

2.15 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing, another person to support such primary contractor in the execution of part of a 

project in terms of the contract;  

 

2.16 “total revenue” bears the same meaning assigned to this expression in the Codes of Good 

Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-

Based Black Economic Empowerment Act and promulgated in the Government Gazette on 9 

February 2007;   

 

2.17 “trust” means the arrangement through which the property of one person is made over or 

           bequeathed to a trustee to administer such property for the benefit of another person; and 

 

2.18 “trustee” means any person, including the founder of a trust, to whom property is 

bequeathed in order for such property to be administered for the benefit of another person. 

 

3. ADJUDICATION USING A POINT SYSTEM 

 

3.1 The bidder obtaining the highest number of total points will be awarded the contract. 

 

3.2 Preference points shall be calculated after prices have been brought to a comparative basis 

taking into account all factors of non-firm prices and all unconditional discounts;. 

 

3.3 Points scored must be rounded off to the nearest 2 decimal places. 

3.4           In the event that two or more bids have scored equal total points, the successful bid 

               must be the one scoring the highest number of preference points for B-BBEE.   

 

 3.5          However, when functionality is part of the evaluation process and two or more bids have 

               scored equal points including equal preference points for B-BBEE, the successful bid must 

                be the one scoring the highest score for functionality.  

 

3.6          Should two or more bids be equal in all respects, the award shall be decided by the 

                drawing of lots.  
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4. POINTS AWARDED FOR PRICE 

 

4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

   80/20 or 90/10  

 

    

    or  

 Where 

 

 Ps = Points scored for comparative  price of bid under consideration 

 

 Pt = Comparative price of bid under consideration 

 

 Pmin = Comparative price of lowest acceptable bid 

 

5. Points awarded for B-BBEE Status Level of Contribution 

 

5.1 In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, 

preference points must be awarded to a bidder for attaining the B-BBEE status 

level of contribution in accordance with the table below: 

 

B-BBEE Status Level of 

Contributor 

Number of points 

 (90/10 system) 

Number of points  

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 

5.2 Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by 

an Accounting Officer as contemplated in the CCA or a Verification Agency accredited by 








 


min
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SANAS or a Registered Auditor.  Registered auditors do not need to meet the prerequisite for 

IRBA’s approval for the purpose of conducting verification and issuing EMEs with B-BBEE 

Status Level Certificates.  

 

5.3 Bidders other than EMEs must submit their original and valid B-BBEE status level verification 

certificate or a certified copy thereof, substantiating their B-BBEE rating issued by a 

Registered Auditor approved by IRBA or a Verification Agency accredited by SANAS. 

5.4.1 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as legal 

entity, provided that the entity submits their B-BBEE status level certificate.  

5.4.2 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 

unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as 

if they were a group structure and that such a consolidated B-BBEE scorecard is prepared for 

every separate bid. 

5.4.3 Tertiary institutions and public entities will be required to submit their B-BBEE status level  

 certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good 
Practice. 

 

5.7 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

 documents that such a bidder intends sub-contracting more than 25% of the value of the

  contract to any other enterprise that does not qualify for at least the points that such a  

 bidder qualifies for, unless the intended sub-contractor is an EME that has the capability 

 and ability to execute the sub-contract. 

 

5.8       A person awarded a contract may not sub-contract more than 25% of the value of the 

 contract to any other enterprise that does not have an equal or higher B-BBEE status level 

 than the person concerned, unless the contract is sub-contracted to an EME that has the

  capability and ability to execute the sub-contract.  

 

6. BID DECLARATION 

  

6.1     Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the                                                                       

          following: 

 

7.        B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 

1.3.1.2 AND 5.1  

      

7.1        B-BBEE Status Level of Contribution: ………….      =     ……………(maximum of 10 or 20 

             points)  

 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 

paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a 

Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or an 

Accounting Officer as contemplated in the CCA). 
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8 SUB-CONTRACTING 

     

8.1      Will any portion of the contract be sub-contracted? YES / NO (delete which is not 

 applicable)    

8.1.1 If yes, indicate: 

 (i)  what percentage of the contract will be subcontracted? ................……………….…% 

 (ii)  the name of the sub-contractor? ………………………………………………………….. 

 (iii)  the B-BBEE status level of the sub-contractor?             …………….. 

 (iv) whether the sub-contractor is an EME? YES / NO (delete which is not applicable) 

   

9 DECLARATION WITH REGARD TO COMPANY/FIRM 

 

9.1 Name of firm     :  

   

9.2 VAT registration number  :  

9.3 Company registration number ……..……………………………………………………………….

     :   

9.4 TYPE OF COMPANY/ FIRM 

 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[Tick applicable box] 

 

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

 

………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………..

  

9.6 COMPANY CLASSIFICATION 

 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 

 [Tick applicable box] 

 

9.7 MUNICIPAL INFORMATION 

 

 Municipality where business is situated

 ………………………………………………………………….. 

 Registered Account Number ……………………………. 

 Stand Number ………………………………………………. 

 

9.8 TOTAL NUMBER OF YEARS THE COMPANY/FIRM HAS BEEN IN BUSINESS?……… 



M h l o n t l o  L M                T e n d e r  C o n s t r u c t i o n  o f  B a t y i  A c c e s s  R o a d  

P a g e 5 5  

 
 
 
 
 
 
 

9.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 

paragraph 7 of the foregoing certificate, qualifies the company/ firm for the preference(s) 

shown and I / we acknowledge that: 

 

 (i) The information furnished is true and correct; 

 

  (ii) The preference points claimed are in accordance with the General Conditions as 

  indicated in paragraph 1 of this form. 

 

 (iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 7, the contractor may be required to furnish documentary proof to the 

satisfaction of the purchaser that the claims are correct;  

 

 (iv) If the B-BBEE status level of contribution has been claimed or obtained on a 

fraudulent basis or any of the conditions of contract have not been fulfilled, the 

purchaser may, in addition to any other remedy it may have – 

 

  (a) disqualify the person from the bidding process; 

   

  (b) recover costs, losses or damages it has incurred or suffered as a result of 

   that person’s conduct; 

 

(c) cancel the contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements due to such cancellation; 

(d) restrict the bidder or contractor, its shareholders and directors, or only the shareholders 

and directors who acted on a fraudulent basis, from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram partem (hear the 

other side) rule has been applied; and forward the matter for criminal prosecution 

 

WITNESSES: 

 

1. ………………………………………   

      

     …………………………………… 

     SIGNATURE(S)OF BIDDER(S) 

 

 

2. ………………………………………   

 

     DATE:……………………………….. 

 

     ADDRESS:………………………….. 

      

     ….…………………………………….   
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MBD 6.2 

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS 

 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local content are 

used interchangeably). 

 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 

applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 

2011 and  the South African Bureau of Standards (SABS) approved technical specification number 

SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the 

Local Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D 

(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: 

Supporting Schedule to Annex C)]. 

 

1. General Conditions 

 

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the 

promotion of local production and content. 

 

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids 

local production and content is of critical importance, such bids must be advertised with the 

specific bidding condition that only locally produced goods, services or works or locally 

manufactured goods, with a stipulated minimum threshold for local production and content 

will be considered. 

 

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process 

may be followed, where the first stage involves a minimum threshold for local production and 

content and the second stage price and B-BBEE. 

 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such 

a manner that the local production and content of the overall value of the contract is reduced 

to below the stipulated minimum threshold. 

 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as 

follows:  

 

 LC = [1-  x / y] *100 

 

Where 

 x  is the imported content in Rand 

 y is the bid price in Rand excluding value added tax (VAT) 

 



M h l o n t l o  L M                T e n d e r  C o n s t r u c t i o n  o f  B a t y i  A c c e s s  R o a d  

P a g e 5 7  

 
 
 
 
 
 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 

rate published by the South African Reserve Bank (SARB) at 12:00 on the date of advertisement of 

the bid as required in paragraph 4.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http://www.thedti.gov.za/industrial development/ip.jsp at no cost. 

 

1.6. A bid may be disqualified if – 

 

(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary 

Schedule) are not submitted as part of the bid documentation; and 

 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, D 

and E) have been audited and certified as correct. 

 

2. Definitions 

 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 

 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of 

state; 

 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by 

the Department of Trade and Industry in line with national development and industrial 

policies for local production, where only locally produced services, works or goods or locally 

manufactured goods meet the stipulated minimum threshold for local production and content; 

 

2.5. “duly sign “means a Declaration Certificate for Local Content that has been signed by the 

Chief Financial Officer or other legally responsible person nominated in writing by the Chief 

Executive, or senior member / person with management responsibility(close corporation, 

partnership or individual). 

 

2.6. “imported content” means that portion of the bid price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the 

supplier or its subcontractors) and which costs are inclusive of the costs abroad (this 

includes labour and intellectual property costs), plus freight and other direct importation 

costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or duty 

at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported 

content, provided that local manufacture does take place; 

 

2.8. “stipulated minimum threshold” means that portion of local production and content as 

determined by the Department of Trade and Industry; and 
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2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing another person to support such primary contractor in the execution of part of a 

project in terms of the contract. 

 

3. The stipulated minimum threshold(s) for local production and content (refer to Annex 

A of SATS 1286:2011) for this bid is/are as follows: 

 

Description of services, works or goods                                      

 Stipulated minimum threshold 

 

 ______________________________                        _______% 

  

 _______________________________    _______% 

 

 _______________________________    _______% 

  

4. Does any portion of the services, works or goods offered  

 have any imported content?        

 (Tick applicable box) 

 

YES  NO  

 

4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by the SARB for 

the specific currency at 12:00 on the date of advertisement of the bid. 

 

 The relevant rates of exchange information is accessible on www.reservebank.co.za. 

 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A 

of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as 

correct? 

 (Tick applicable box) 

 

YES  NO  

 

5.1. If yes, provide the following particulars: 
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(a) Full name of auditor: ……………………………………………………… 

(b) Practice number: ……………………………………………………………………….. 

(c) Telephone and cell number: ………………………………………………………………. 

(d) Email address: ……………………………………………………………………….. 

 

(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of 

the Accounting Officer / Accounting Authority) 

 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the dti to verify 

and in consultation with the Accounting Officer / Accounting Authority provide directives in this regard. 

 

LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 

MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 

PARTNERSHIP OR INDIVIDUAL)  

 

IN RESPECT OF BID NO. ................................................................................. 

 

ISSUED BY: (MHLONTLO LM): 

......................................................................................................................... 

 

NB    

 

1     The obligation to complete, duly sign and submit this declaration cannot be transferred to an 

external authorized representative, auditor or any other third party acting on behalf of the bidder. 

 

2     Guidance on the Calculation of Local Content together with Local Content Declaration 

Templates (Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial 

development/ip.jsp. Bidders should first complete Declaration D.  After completing Declaration D, 

bidders should complete Declaration E and then consolidate the information on Declaration C. 

Declaration C should be submitted with the bid documentation at the closing date and time 

of the bid in order to substantiate the declaration made in paragraph (c) below.  Declarations 

D and E should be kept by the bidders for verification purposes for a period of at least 5 years. The 

successful bidder is required to continuously update Declarations C, D and E with the actual values 

for the duration of the contract. 

 

 

 

I, the undersigned, …………………………….................................................. (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder entity), the 

following: 

 

http://www.thedti.gov.za/industrial%20development/ip.jsp.
http://www.thedti.gov.za/industrial%20development/ip.jsp.
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(a) The facts contained herein are within my own personal knowledge. 

 

(b) I have satisfied myself that 

 

(i)        the goods/services/works to be delivered in terms of the above-specified bid comply 

with the minimum local content requirements as specified in the bid, and as 

measured in terms of SATS 1286:2011; and 

(ii) the declaration templates have been audited and certified to be correct. 

 

(c)The local content percentages (%) indicated below has been calculated using the formula given 

in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E which has been consolidated in Declaration C; 

 

Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

 

If the bid is for more than one product, the local content percentages for each product 

contained in Declaration C shall be used instead of the table above.  The local content 

percentages for each product has been calculated using the formula given in clause 3 of 

SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E. 

 

(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to 

request that the local content be verified in terms of the requirements of SATS 1286:2011. 

 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 

information furnished in this application. I also understand that the submission of incorrect data, or 

data  that are not verifiable as described in SATS 1286:2011, may result in the Procurement 

Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for in 

Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the 

Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

 SIGNATURE:                                                     DATE: ___________ 

 

 WITNESS No. 1                                                 DATE: ___________ 

 

 WITNESS No. 2                                                 DATE: ___________ 
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T2.1.11 Status of Concern Submitting Tender   

 

1. General 
 

State whether the tenderer is a company, a closed corporation, a partnership, a sole 
practitioner or a joint venture: 
 
(Mark the appropriate option below) 

Public Company  

Private Company  

Closed Corporation  

Partnership  

Sole Proprietary  

Joint Venture  

Co-operative  

 

2. Information To Be Provided 
 

If the Tendering Entity is a: Documentation to be submitted with the tender 

1 Closed Corporation, incorporated 

under the Close Corporation 

Act,1984, Act 69 of 1984. 

CIPRO CK1 or CK2 (Copies of the founding statement) and 

list of members. 

2 Private Company incorporated with 

share capital, under the companies 

Act, 1973, Act 61of 1973. 

(including Companies incorporated 

under Art 53 (b)). 

Copies of: 

i) CIPRO CM 1 - Certificate of Incorporation 

ii) CIPRO CM 29 – Contents of Register of Directors, 

Auditors and Officers 

iii) Shareholders Certificates of all Members of the 

Company. 

3 Private Company incorporated with 

share capital, under the companies 

Act, 1973, Act 61of 1973 in which 

any, or all, shares are held by 

another Closed Corporation or 

company with, or without, share 

capital. 

Copies of documents referred to in 1 and/or 2 above in 

respect of all such Closed Corporations and/or Companies. 



M h l o n t l o  L M                T e n d e r  C o n s t r u c t i o n  o f  B a t y i  A c c e s s  R o a d  

P a g e 6 2  

 
 
 
 
 
 
 

If the Tendering Entity is a: Documentation to be submitted with the tender 

4 Public Company incorporated with 

share capital, under the companies 

Act, 1973, Act 61of 1973 

(including Companies incorporated 

under Art 21). 

 

A signed statement of the Company’s Secretary confirming 

that the Company is a public Company. 
 

Copy of CM 29. 

5 Sole Proprietary or a Partnership. Copy of the Identity Document of: 

1. Such Sole Proprietary, or  

2. Each of the Partners in the Partnership 

Copy of the Partnership agreement. 

6 Co-operative. CIPRO CR2 - Copies of Company registration document. 

(The percentage of work to be done by each partner must 

clearly be indicated on Form RDB1 (or RDB2 as applicable) 

of the tender document:  MBD6.1 Preference Points Claim 

Form in terms of the Preferential Procurement Regulations 

2001). 

7 Joint Venture. All the documents (as described above) as applicable to 

each partner in the JV as well as a copy of the Joint Venture 

agreement. (The percentage of work to be done by each 

partner of the joint venture must clearly be indicated in the 

Joint Venture Agreement). 

Note: 

 

1. If the shares are held in trust provide a copy of the Deed of Trust (only the front page and pages 

listing the trustees and beneficiaries are required) as well as the Letter of Authority as issued by 

the Master of the Supreme Court, wherein trustees have been duly appointed and authorised, must 

be provided. 

 

2. Include a copy of the Certificate of Change of Name (CM9) if applicable. 

 
 
3. Registered For Vat Purposes In Terms Of The Value-Added Tax Act, (Act No. 89 of 1991) 

 
 
 
(Make an X in the appropriate space below) 

Yes  

No  

 

REGISTRATION NO: 
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SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.1.12 AFFIX Proof of Registration with the Construction Industry Development Board  

 (In the applicable category or higher)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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2.1.13 COMPULSORY ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 

. . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . .   

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership 

or director, manager, principal shareholder or stakeholder in a company or close corporation is 

currently or has been within the last 12 months in the service of any of the following:  

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 

the National Council of Province 

 a member of the board of directors of any 

municipal entity 

 an official of any municipality or 

municipal entity 

   an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning of 

the Public Finance Management Act, 1999 

(Act 1 of 1999) 

   a member of an accounting authority of any 

national     or provincial public entity 

    an employee of Parliament or a provincial 

legislature 
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If any of the above boxes are marked, disclose the following: 

 

Name of sole proprietor, 

partner, director, 

manager, principal 

shareholder or 

stakeholder  

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate 

column) 

Current 

Within 

last 12 

months 

    

    

    

    

    

*insert separate page if necessary 

 

Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 

proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in a 

company or close corporation is currently or has been within the last 12 months been in the service 

of any of the following: 

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 

National Council of Province 

 a member of the board of directors of any 

municipal entity 

 an official of any municipality or municipal 

entity 

 

 an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning 

of the Public Finance Management Act, 1999 

(Act 1 of 1999) 

 a member of an accounting authority of any 

national or provincial public entity 

 an employee of Parliament or a provincial 

legislature 

 

Name of spouse, child or 

parent 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate 

column) 

Current 
Within last 

12 months 
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*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  

Services that my / our tax matters are in order;  

ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director 

or other person, who wholly or partly exercises, or may exercise, control over the enterprise 

appears on the Register of Tender Defaulters established in terms of the Prevention and 

Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise appears,  has within the last five years been convicted of 

fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 

submitting tender offers and have no other relationship with any of the tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict of 

interest; and 

iv) Confirms that the contents of this questionnaire are within my personal knowledge and are to the 

best of my belief both true and correct. 

 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: .................................................................................................................  

 

DATE: 

 

SIGNATURE OF SIGNATORY: ............................................................................................................  
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T2.1.14 DECLARATION OF TENDERS PAST SUPPLY CHAIN (SCM) PRACTICES 

 (MBD 8) 

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to combat 
the abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention 

and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed 
and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
database as a company or person prohibited from doing business with 
the public sector? 
(Companies or persons who are listed on this database were informed 

in writing of this restriction by the National Treasury 
after the audialterampartem rule was applied). 

 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)? 

(To access this Register enter the National Treasury’s website, www.treasury.gov.za, 
click on the icon “Register for Tender Defaulters” or submit your written 
request for a hard copy of the Register to facsimile number (012) 
3265445).  

 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including 
a court of law outside the Republic of South Africa) for fraud or corruption 
during the past five years? 
 

Yes 
 

No 
 

http://www.treasury.gov.za/
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4.3.1 If so, furnish particulars: 
 
 
 
 
 
 
 
 
 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / 
municipal entity, that is in arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity 
or any other organ of state terminated during the past five years on account 
of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.5.1 If so, furnish particulars: 
 
 
 
 

 
CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORMTRUEAND 
CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 
 

………………………………………...   ………………………….. 
Signature       Date 

 
 
 

 ……………………………………….   ………………………….. 
 Position      Name of Bidder 
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T2.1.15 DECLARATION CONCERNING FULFILLMENT OF THE CONSTRUCTION 

REGULATIONS, 2014 

In terms of regulation 4(3) of the CONSTRUCTION REGULATIONS, 2014 (hereinafter referred to as the 
Regulations), promulgated on 07 February 2014 in terms of Section 43 of the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to perform construction 
work unless the Contractor can satisfy the Employer that his/her firm has the necessary competencies and 
resources to carry out the work safely and has allowed adequately in his/her tender for the due fulfilment 
of all the applicable requirements of the Act and the Regulations. 

Tenderers shall answer the questions below: 

3. I confirm that I am fully conversant with the Regulations and that my company has (or will 
acquire/procure) the necessary competencies and resources to timeously, safely and 
successfully comply with all of the requirements of the Regulations.                                (Tick) 

YES  

NO  

4. Indicate which approach shall be employed to achieve compliance with the Regulations. 

 (Tick) 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is 
achieved) 

 

Specialist subcontract resources (competent) - Specify:  

  

  

  

  

  

  

5. Provide details of proposed key persons, competent in terms of the Regulations, who will form 
part of the Contract team as specified in the Regulations (CVs to be attached): 

  

6. Provide details of proposed training (if any) that will be undergone: 

  

7. List potential key risks identified and measures for addressing risks: 
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8. I have fully included in my tendered rates and prices (in the appropriate payment items 
provided in the Schedule of Quantities) for all resources, actions, training and any other costs 
required for the due fulfilment of the Regulations for the duration of the construction and 
defects repair period 

(Tick) 

YES  

NO  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 
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T2.1.16 CERTFICATEOF INDEPENDENT BID DETERMINATION  

MBD 9 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association 

of firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot 

be justified under any grounds. 

      3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 
must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 

9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected 

to compete, secretly conspire to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging 

is, therefore, an agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

___________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

I certify, on behalf of: _________________________________________________ that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found 

not to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized 

by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based 

on their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the 

same line of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
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However communication between partners in a joint venture or consortium³ will not be 

construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 

10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 

criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and 

Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

SIGNED ON BEHALF OF THE COMPANY: 

 

IN HIS/HER CAPACITY AS:…………………………… SIGNATURE OF SIGNATORY……………….. 

 

DATE: 
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T2.1.17 RECORD OF ADDENDA TO TENDER DOCUMENTS 

We confirm that the following communications received from the Employer before the submission of this 

tender offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   

 

 

 

 

2.   

 

 

 

 

3.   

 

 

 

 

4.   

 

 

 

 

5.   

 

 

 

 

6.   

 

 

 

 

7.   

 

 

 

 

8.   

 

 

 

 

Attach additional pages if more space is required. 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.1.18 PROPOSED AMENDMENTS AND QUALIFICATIONS 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents 

in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a 

covering letter to his tender and reference such letter in this schedule. 

 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the 

Tender Data regarding the employer’s handling of material deviations and qualifications. 

 

Page Clause or item Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 
 
 
 
SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: .....................................................................................................................  

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................  
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T2.1.19 SCHEDULE OF WORK SATISFACTORY CARRIED OUT BY THE TENDERER FOR 

PRIVATE CLIENTS OR ORGANS OF STATE 

Tenderers must furnish hereunder details of similar works/service, which they have satisfactorily 

completed in the past.  The information shall include a description of the Works, the Contract value and 

name of Employer. 

 

PREVIOUS AND/OR CURRENT PROJECTS UNDERTAKEN 

EMPLOYER 
NATURE OF 

WORK 

VALUE OF 

WORK 

DURATION AND 

COMPLETION 

DATE 

EMPLOYER 

CONTACT NO. 

     

     

     

     

     

     

     

     

     

     

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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.1.20 SCHEDULE OF PLANT AND EQUIPMENT 

The Tenderer must state below what construction plant of his own will be available to the project.  

Failure to complete this schedule will be taken to indicate that Tenderer does not have access to 

adequate plant and equipment. 

ITEM DESCRIPTION/SIZE/CAPACITY QUANTITY (No) 

TLB   

WATER CART   

GRID ROLLER AND SMOOTH ROLLER OR 

SELF PROPELLED VIBRATORY PAD-FOOT 

ROLLER (15T) 

  

GRADER   

EXCAVATOR    

TIPPER TRUCKS   

4x4 or 2x4 BAKKIES   

EXCAVATOR & MOBILE CRANE   

OTHER:   

1.   

2.   

3.   

 

Equipment not owned by the Tenderer must be qualified as hire, on loan, etc. 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 

 

Commissioner of Oath                               Official Stamp 

 

 

Signature………………….……. 

 

Date………………………….. 
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T2.1.21 SCHEDULE OF SUBCONTRACTORS (Local Subcontracting): 

 
a) By bidding on this bid, the bidder commits themselves to allocate a maximum of 30% of 

the work to EME OR QSE contractors. 
 

b) The bidder must submit a letter that indicates the percentage of work that will be allocated 

to EME OR QSE. This letter will serve as confirmation that the bidder commits themselves 
to allocate percentage of work to EME or QSE and will further be used for pre-compliance 

for evaluation process 
 

c) Bidders should note that a report should be submitted with each invoice, signed by the 
EME OR QSE contractor and MLM project representative, indicating the work performed by 

the EME OR QSE related to that particular invoice. 

 
d)       Bidders that are categorised as EME OR QSE according to their B-BBEE status will be 

awarded full points for this criterion. 
 

i)  A tender subcontracting a maximum of 30% to – 

ii)  An EME or QSE which is at least 51% owned by black people. 
iii)  An EME or SQE which is at least 51% owned by black people who are youth. 

iv)  An EME or QSE which is at least 51% owned by black people who are women. 
v)  An EME or QSE which is at least 51% owned by black people with disabilities. 

vi)  A cooperative which is at least 51% owned by black. 

vii)  An EME or QSE which is 51% is at least owned by black people who are military 
veterans. 

viii)  A tender that fails to meet any pre-qualifying criteria stipulated in the tender 
documents is an unacceptable tender. 

 
The EME and QSE can be sourced from the Mhlontlo Local Municipality Database of Local SMME 

Contractors. 

 
The Bidder hereby certifies that the Letter for work to be allocated to EME or QSE as required by the 

Bid, has been submitted and is attached after this page. 

 
ATTACH THE LETTER AFTER THIS PAGE  
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We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to 

submit the names of proposed Subcontractors in accordance with requirements in the contract for such 

appointments.  If there are no such requirements in the contract, then your written acceptance of this list 

shall be binding between us. 

We confirm that all Subcontractors who are contracted to construct a part of the road construction scope 

are registered with CIDB. 

 Name and address of 

proposed Subcontractor 

Nature and extent of work Previous experience with 

Subcontractor. 

1.     

2.     

3.     

4.     

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 

(CONTINUED) 

Failure to submit these applicable documents will result in the tender offer being disqualified 
from further consideration. 
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T2.2.1 MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.2 FINANCIAL REFERENCES  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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PART C1: AGREEMENT AND CONTRACT DATA 

 

C1.1 Form of Offer and Acceptance  

 

Offer 
 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 

procurement of: 

 

MIG/R/EC/345454/19/20: CONSTRUCTION OF BATYIACCESS ROAD  
 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 

addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of 

tender. 

 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 

determined in accordance with the conditions of contract identified in the contract data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 

Rand. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . 

 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . (in words); 

 

 R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 

returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, 

whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the 

contract data. 

 

 

Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

for the tenderer 

 

 (Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

address of  

organization/)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

tenderer  

                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name and                

signature  

of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                         Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Acceptance 
 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In 

consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of 

contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the 

employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the 

subject of this agreement. 

 

The terms of the contract are contained in:  

 

Part C1: Agreements and contract data (which includes this agreement) 

Part C2: Pricing data 

Part C3: Scope of work 

Part C4: Site information 

 

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.  

 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 

returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during 

this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 

form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this 

schedule. 

 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 

deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery 

of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 

conditions of contract identified in the contract data. Failure to fulfill any of these obligations in accordance with those 

terms shall constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives 

one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer 

(now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason why 

he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the 

parties. 

 

Signature(s)      . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name(s)            . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . ..                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

for the 

Employer      Mhlontlo Local Municipality 

                      96 Church street 

                      Qumbu  

                      5180 

 

Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     

signature  

of witness                                                                                             Date . . . . . . . . . . . . . . . . . . .     

                               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 

 
Notes: 

 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender, 

2. A Tenderer’s covering letter shall not be included in the final contract document.  Should any 

matter in such letter, which constitutes a deviation as aforesaid, become the subject of 

Agreements reached during the process of offer and acceptance, the outcome of such 

Agreement shall be recorded here, 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes 

an obligation of the contract shall also be recorded here, 

4. Any change or addition to the tender documents arising from the above Agreements and 

recorded here, shall also be incorporated into the final draft of the Contract, 

 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 
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By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 

accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 

listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 

clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of 

offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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For the Tenderer: 
 

 

Signature(s) 

 

   

Name(s) 

 

   

Capacity 

 

   

 

 

 

 

 

Name & 

signature of 

witness 

(Insert name and address of organisation)   

 

 

Date 

 

 

 

For the Employer: 
 

Signature(s) 

 

   

Name(s)  

 

  

Capacity 

 

   

(Name and 

address of 

organization) 

Mhlontlo Local Municipality 

Infrastructure Directorate   

Project Manager Unit 

Mhlontlo Local Municipality 

96 Church street 

Qumbu  

5180 

 

Name & 

signature of 

witness 

   

 

 

Date 
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Confirmation of Receipt 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 

from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original 

copy of this Agreement, including the Schedule of Deviations (if any) today: 

 

 

the................................................(day) 

 

of .................................................(month) 

 

20...........(year) 

 

at .................................................(place) 

 

 

 

For the Contractor: 

  ......................................................................... 

   Signature 

 

   

  ......................................................................... 

   Name 

 

  

  ......................................................................... 

   Capacity 

 

Signature and name of witness: 

 

  ......................................................................... 

   Signature 

 

  ......................................................................... 

   Name 
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C1.2b Contract Data 
 

Part 2: Data provided by the Employer 
 

General Conditions of Contract 

 

The following standardised General Conditions of Contract: 

 

General Conditions of Contract for Construction Works (GCC 2015 3rd Edition) 

 

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of 

Contract for this contract. Copies of these conditions of contract are obtainable from the South African Institution of Civil 

Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: 

civilinfo@saice.org.za. 

 

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in 

the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the General Conditions 

of Contract to which it mainly applies. 

 

The General Conditions of Contract make several references to the Contract Data for specific data, which together with 

these conditions collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for 

the administration of the Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the general conditions of contract. 

 

The Contract Data and General Conditions of Contract shall have precedence over the Drawings, Scope of Work and 

Standardised Specifications in the interpretation of any ambiguity or inc 

 

Contract Specific Data 

 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 

GCC 2015 3rd Edition, are applicable to this Contract: 

 

 

Clause Data 

1.1.1.13 The Defects Liability Period is 6 months 

1.1.1.14 The time for achieving Practical Completion is ……………… weeks (tenderer to state the time for 

completion), inclusive of the 14-day period referred to in Clause 5.3.2 below, and inclusive of non-

working days referred to in Clause 5.8.1 below, but exclusive of special non-working days (Clause 5.8.1). 

1.1.1.15 The name of the Employer is Mhlontlo Local Municipality 

1.1.1.27 The Pricing Strategy is Re-measurement 

1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Contract 

Documents  and any modifications thereof or additions thereto from time to time approved in 

writing by the Client or delivered to the Contractor by the Client. 

 

mailto:civilinfo@saice.org.za
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1.1.1.36 Letter of Notification” means the letters of formal notification, signed by the Employer, of the decision of 

the Supply Chain Management Bid Adjudication Committee sent to all tenderers.  

The notification of the decision does not form part of the Employer’s Acceptance of 

the successful tenderer’s Offer and no rights shall accrue. 

 

1.2.1.2 
The Employer's address for receipt of communications is: 

Physical address:  Postal address: 

 

Mhlontlo Local Municipality                               P. O. Box 31 

96 Church street                                                Qumbu 

Qumbu                                                              5180 

5180                                                         

Tel: (047) 553 7000 
Contact: Miss Z Petse 

4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required 

for the construction of the works in terms of the provisions of Section 37(2) of the Occupational 

Health and Safety Act (Act 85 of 1993) and the Construction Regulations promulgated 

thereunder. 

 

An agreement is included in the Contract Document (C1.4 of Contract Data) and shall be 

completed and submitted to the Employer together with a letter of good standing from the 

Compensation Commissioner (if not insured with a Licenced Compensation Insurer) within 

fourteen (14) days after the Commencement Date.  The Contractor shall ensure that any letter 

of good standing shall be timeously renewed in order that it remains in full force for the duration 

of the Contract. 

5.3.1 The documentation required before commencement with the Works execution are: 

 

1    Health and Safety Plan (Refer to Clause 4.3) 

2    Initial programme (Refer to Clause 5.6) 

3    Security (Refer to Clause 6.2) 

4    Insurance (Refer to Clause 8.6) 

5    Letter of Good Standing from the Compensation Commissioner (if not insured with a 

Licensed  

6    Compensation Insurer. 

5.3.2 The time to submit the documentation required before commencement with the Works 

execution is 14 days 

5.4.3 The Contractor shall bear all costs and charges for special and temporary rights of way required 

by him in connection with access to the Site. 
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5.8.1 The non-working days are Sundays. 

 

The special non-working days are: 

 

(1) All gazetted public holidays falling outside the year end break. 

(2) The year end break commencing on 15 December and ending on 5 January 

5.12.2.2 No extension of time will be granted in respect of any delays attributed to normal climatic 

conditions. Normal climatic conditions shall be deemed to include normal rainfall and 

associated wet conditions and materials, strong winds and extremes of temperature. However, 

in the event that delays to critical activities exceed the number of working days listed below for 

each month, then abnormal climatic conditions shall be deemed to exist, and an extension of 

time may be claimed in accordance with the provisions of Clause 5.12. 

 

The number of days quoted below shall be regarded as a fair estimate of the delays to be 

anticipated and allowed for under normal climatic conditions where inclement weather prevents 

or disrupts critical work. 

 

January 4 days 

February 4 days 

March 4 days 

April 4 days 

May 4 days 

June 2 days 

July 2 days 

August 2 days 

September 2 days 

October 4 days 

November 4 days 

December 4 days 

 

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts 

and evidence, which shall be submitted timeously as each day or half-day delay is experienced. 

 

It shall be further noted that where the critical path is not affected, no extension of time for 

abnormal climatic conditions or for any other reason will be entertained. 

5.13.1 The penalty for failing to complete the Works is 0.1% of the contract value per day. 

5.16.3 The latent defect period is 6 months. 

6.2.1 The security to be provided by the Contractor shall be a performance guarantee of 10% of the 

Contract Sum. The performance guarantee shall contain the wording of the document included 

in C1.3. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80 % 

6.10.3 The limit on retention is: 5% of the Contract Price, if a Performance Guarantee is provided, and 

10 % of the Contract Price, if a Performance Guarantee is not provided.  
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6.10.4 

Add the following to clause 6.10.4: 

 

Notwithstanding the above, the Client shall be empowered to withhold the delivery of the 

payment certificate until the Contractor has complied with his obligations to report in terms of 

Clause 4.10.2 and as described in the Scope of Work. 

8.6.1.1.2 The value of plant and materials supplied by the Employer to be included in the insurance sum 

is NIL 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is R Nil 

8.6.1.3 The limit of indemnity for liability insurance is R 2,000,000.00 

9.2.1.3.8 The Contractor committed a corrupt or fraudulent act during the procurement process or the 

execution of the contract. 

9.2.1.3.9 An official or other role player committed any corrupt or fraudulent act during the procurement 

process or in the execution of the contract that benefited the Contractor. 

10.4.1 The parties may at time agree to settle disputes with the help of an impartial third party 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is NIL. 

6.8.2 Contract Price Adjustment: Is not applicable  

5.5.1 The Works shall be completed within Nine Months maximum.. 

  

4.5 

 

4.5.3 

 

 

Variations to the Conditions of Contract are: 

Add the following at the end of sub-clause 4.5: 

 

The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of 

the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter referred 

to as 'the Act', that the following arrangements and procedures shall apply between them to 

ensure compliance by the Contractor with the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees of the 

Contractor with all relevant provisions of the Act and the Regulations promulgated in terms 

of the Act. 

(ii)  The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 

in terms of the Act and Regulations on the Contractor will be fully complied with. 

(iii)  The Contractor accepts sole liability for such due compliance with the relevant duties, 

obligations and prohibitions imposed by the Act and Regulations and expressly absolves 

the Employer from himself being obliged to comply with any of the aforesaid duties, 

obligations and prohibitions, with the exception of such duties, obligations and prohibitions 

expressly assigned to the Employer in terms of the Act and its associated Regulations. 
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(iv)  The Contractor agrees that any duly authorised officials of the Employer shall be entitled, 

although not obliged, to take such steps as may be necessary to monitor that the 

Contractor has conformed to his undertakings as described in paragraphs (i) and (ii) 

above, which steps may include, but will not be limited to, the right to inspect any 

appropriate site or premises occupied by the Contractor, or any appropriate records or 

safety plans held by the Contractor. 

(v)  The Contractor shall be obliged to report forthwith to the Employer and Client any 

investigation, complaint or criminal charge which may arise as a consequence of the 

provisions of the Act and Regulations, pursuant to work performed in terms of this 

Contract, and shall, on written demand, provide full details in writing, to the Employer and 

Client, of such investigation, complaint or criminal charge. 

 

4.5.4 

 

 

The Contractor shall furthermore, in compliance with Constructional Regulations 2014 to the Act: 

(i)  Acquaint himself with the requirements of the Employer’s health and safety specification 

as laid down in regulation 4(1)(a) of the Construction Regulation 2014, and prepare a 

suitably and sufficiently documented health and safety plan as contemplated in regulation 

5(1) of the Construction Regulation 2003 for approval by the Employer or his assigned 

agent.  The Contractor's health and safety plan and risk assessment shall be submitted to 

the Employer for approval within fourteen (14) days after receiving a completed copy of 

the Agreement and shall be implemented and maintained from the Commencement of the 

Works. 

(ii)  The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 

contemplated in the Construction Regulations 2014, to ensure that the Contractor is 

compliant in respect of his obligations.  Failure by the Contractor to comply with the 

requirements of these Regulations shall entitle the Client, at the request of the Employer 

or his agent, to suspend all or any part of the Works, with no recourse whatsoever by the 

Contractor for any damages incurred as a result of such suspension, until such time that 

the Employer or his agents are satisfied that the issues in which the Contractor has been 

in default have been rectified. 

 

 

10 

Add the following to subclause 10.1 after "… Commencement Date", in line 4: 

"subject to the Contractor having an approved project specific health and safety plan in terms of 

the Occupational Health and Safety Act 1993: Construction Regulations 2014 and complied with 

the initial requirements thereof." 

 

11.1 

 

Add the following to subclause 11(1)(a) between "… site," and "the location …." in line 1: 

"subject to the Contractor having an approved project specific health and safety plan in terms of 

the Occupational Health and Safety Act 1993: Construction Regulations 2014 and complied with 

the initial requirements thereof," 
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Clause  

 The additional Conditions of Contract are: 

 

4.6 

 

Add new subclause 4.6: 

Applicable labour laws 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the 

Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government 

Notice No R63 of 25 January 2002, as reproduced below, shall apply to works described 

in the scope of work as being labour-intensive and which are undertaken by unskilled or 

semi-skilled workers. 

 
1 Introduction 

1.1 This document contains the standard terms and conditions for workers employed in 

elementary occupations on a Special Public Works Programme (SPWP). These terms 

and conditions do NOT apply to persons employed in the supervision and 

management of a SPWP. 

 1.2 In this document – 

 (a) “department” means any department of the State, implementing agent or 

contractor;  

 (b) “employer” means any department, implementing agency or contractor that hires 

workers to work in elementary occupations on a SPWP; 

 (c) “worker” means any person working in an elementary occupation on a SPWP; 

 (d) “elementary occupation” means any occupation involving unskilled or semi-

skilled work; 

(e) “management” means any person employed by a department or implementing 

agency to administer or execute an SPWP; 

 (f) “task” means a fixed quantity of work; 

 (g) “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 

 (h) “task-rated worker” means a worker paid on the basis of the number of tasks 

completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time 

worked. 

2 Terms of work 

2.1 Workers on a Special Public Works Programme (SPWP) are employed on a 

temporary basis. 

2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on 

a SPWP. 

2.3 Employment on a SPWP does not qualify as employment as a contributor for the 

purposes of the Unemployment Insurance Act 30 of 1966. 
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Clause  

3 Normal hours of work 

3.1 An employer may not set tasks or hours of work that require a worker to work– 

 (a) more than forty hours in any week; 

 (b) on more than five days in any week; and 

 (c) for more than eight hours on any day. 

3.2 An employer and worker may agree that a worker will work four days per week. The 

worker may then work up to ten hours per day. 

3.3 A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 

4 Meal breaks 

4.1 A worker may not work for more than five hours without taking a meal break of at least 

thirty minutes duration. 

4.2 An employer and worker may agree on longer meal breaks. 

4.6 (cont) 4.3 A worker may not work during a meal break. However, an employer may require a 

worker to perform duties during a meal break if those duties cannot be left unattended 

and cannot be performed by another worker. An employer must take reasonable steps 

to ensure that a worker is relieved of his or her duties during the meal break. 

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker 

who is paid on the basis of time worked must be paid if the worker is required to work 

or to be available for work during the meal break. 

5 Special conditions for security guards 

5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.2 A security guard who works more than ten hours per day must have a meal break of 

at least one hour or two breaks of at least 30 minutes each. 

 6 Daily rest period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. 

The daily rest period is measured from the time the worker ends work on one day until 

the time the worker starts work on the next day. 

 7 Weekly rest period 

Every worker must have two days off every week. A worker may only work on their 

day off to perform work which must be done without delay and cannot be performed 

by workers during their ordinary hours of work (“emergency work”). 

 8 Work on Sundays and public holidays 

8.1 A worker may only work on a Sunday or public holiday to perform emergency or 

security work. 

8.2 Work on Sundays is paid at the ordinary rate of pay. 

8.3 A task-rated worker who works on a public holiday must be paid – 

 (a) the worker’s daily task rate, if the worker works for less than four hours; 
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Clause  

 (b) double the worker’s daily task rate, if the worker works for more than four hours. 

8.4 A time-rated worker who works on a public holiday must be paid – 

 (a) the worker’s daily rate of pay, if the worker works for less than four hours on the 

public holiday; 

 (b) double the worker’s daily rate of pay, if the worker works for more than four hours 

on the public holiday. 

9 Sick leave 

9.1 Only workers who work four or more days per week have the right to claim sick-pay 

in terms of this clause. 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one 

day’s paid sick leave for every full month that the worker has worked in terms of a 

contract. 

9.3 A worker may accumulate a maximum of twelve days sick leave in a year. 

9.4 Accumulated sick leave may not be transferred from one contract to another contract. 

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick 

leave. 

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s 

sick leave. 

9.7 An employer must pay a worker sick pay on the worker’s usual pay day. 

9.8 Before paying sick pay, an employer may require a worker to produce a certificate 

stating that the worker was unable to work on account of sickness or injury if the 

worker is – 

 (a) absent from work for more than two consecutive days; or 

 (b) absent from work on more than two occasions in any eight-week period.8 

4.6 (cont) 9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified 

nurse or a clinic staff member authorised to issue medical certificates indicating the 

duration and reason for incapacity. 

9.10 A worker is not entitled to paid sick leave for a work-related injury or occupational 

disease for which the worker can claim compensation under the Compensation for 

Occupational Injuries and Diseases Act. 

 10 Maternity leave 

10.1 A worker may take up to four consecutive months unpaid maternity leave. 

10.2 A worker is not entitled to any payment or employment-related benefits during 

maternity leave. 

4.6 (cont) 12.3 An employer must supply each worker with a copy of these conditions of employment. 

 13 Keeping records 

13.1 Every employer must keep a written record of at least the following: 

 (a) the worker’s name and position; 
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 (b) in the case of a task-rated worker, the number of tasks completed by the worker; 

 (c) in the case of a time-rated worker, the time worked by the worker; 

 (d) payments made to each worker. 

 13.2 The employer must keep this record for a period of at least three years after the 

completion of the SPWP. 

 14 Payment 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank 

account. 

14.2 A task-rated worker will only be paid for tasks that have been completed. 

14.3 An employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the contractor 

having submitted an invoice to the employer. 

14.4 A time-rated worker will be paid at the end of each month. 

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 

14.6 Payment in cash or by cheque must take place – 

 (a) at the workplace or at a place agreed to by the worker; 

 (b) during the worker’s working hours or within fifteen minutes of the start or finish of 

work; 

 (c) in a sealed envelope which becomes the property of the worker. 

14.7 An employer must give a worker the following information in writing: 

 (a) the period for which payment is made; 

 (b) the numbers of tasks completed or hours worked; 

 (c) the worker’s earnings; 

 (d) any money deducted from the payment; 

 (e) the actual amount paid to the worker. 

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it. 

14.9 If a worker’s employment is terminated, the employer must pay all monies owing to 

that worker within one month of the termination of employment. 

15 Deductions 

15.1 An employer may not deduct money from a worker’s payment unless the deduction 

is required in terms of a law. 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that 

the worker is required to pay. 

15.3 An employer who deducts money from a worker’s pay for payment to another person 

must pay the money to that person within the time period and other requirements 

specified in the agreement law, court order or arbitration award concerned. 
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15.4 An employer may not require or allow a worker to – 

 (a) repay any payment except an overpayment previously made by the employer by 

mistake; 

 (b) state that the worker received a greater amount of money than the employer 

actually paid to the worker; or 

 (c) pay the employer or any other person for having been employed. 

4.6 (cont) 16 Health and safety 

16.1 Employers must take all reasonable steps to ensure that the working environment is 

healthy and safe. 

16.2 A worker must – 

 (a) work in a way that does not endanger his/her health and safety or that of any 

other person; 

  (b) obey any health and safety instruction; 

 (c) obey all health and safety rules of the SPWP; 

 (d) use any personal protective equipment or clothing issued by the employer; 

 (e) report any accident, near-miss incident or dangerous behaviour by another 

person to their employer or manager. 

 

 

 

 

 

 

 

 

 

17 Compensation for injuries and diseases 

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all 

persons employed on a SPWP to be covered in terms of the Compensation for 

Occupational Injuries and Diseases Act, 130 of 1993. 

17.2 A worker must report any work-related injury or occupational disease to their employer 

or manager. 

17.3 The employer must report the accident or disease to the Compensation 

Commissioner. 

17.4 An employer must pay a worker who is unable to work because of an injury caused 

by an accident at work 75% of their earnings for up to three months. The employer 

will be refunded this amount by the Compensation Commissioner.  This does NOT 

apply to injuries caused by accidents outside the workplace such as road accidents 

or accidents at home. 

18 Termination 

18.1 The employer may terminate the employment of a worker for good cause after 

following a fair procedure. 

18.2 A worker will not receive severance pay on termination. 

18.3 A worker is not required to give notice to terminate employment. However, a worker 

who wishes to resign should advise the employer in advance to allow the employer to 

find a replacement. 

18.4 A worker who is absent for more than three consecutive days without informing the 

employer of an intention to return to work will have terminated the contract.  However, 
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the worker may be re-engaged if a position becomes available for the balance of the 

24-month period. 

18.5 A worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position 

becomes available for the balance of the 24-month period. 

19 Certificate of service 

19.1 On termination of employment, a worker is entitled to a certificate stating – 

 (a) the worker’s full name; 

 (b) the name and address of the employer; 

 (c) the SPWP on which the worker worked; 

 (d) the work performed by the worker; 

 (e) any training received by the worker as part of the SPWP; 

 (f) the period for which the worker worked on the SPWP; 

 (g) any other information agreed on by the employer and worker." 

 

 

42.2 

 

 

 

 

 

 

 

 

 

 

42.4 

BETWEEN THE WORDS "the Client shall" AND "grant the Contractor" IN THE FIRST 

SENTENCE OF SUBCLAUSE 42.2 INSERT THE FOLLOWING: ", subject to such further 

provisions as may be stated in the Scope of Works,". 

REPLACE THE FULL STOP AT THE END OF THE PROVISO IN SUBCLAUSE 45(2) 

WITH A COMMA AND ADD THE FOLLOWING: 

"and provided further that in respect of any claim for extension of time for delays 

occasioned by wet or abnormal climatic conditions, the periods of 28 days referred to in 

Subclauses 48.1.1 and 48.1.2 shall, if so stated in the Scope of Works, be amended in the 

manner described in the said Scope of Works." 

BETWEEN THE WORDS "the Contractor shall" AND "be paid" IN SUBCLAUSE (4) INSERT 

THE FOLLOWING: 

", subject to such additional provisions (if any) set out in the Scope of Works," 

 
 
 

 

49.1.8 

 

Add new subclause 49.1.8: 

"Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive shall only be 

made in accordance with the provisions of the Contract if the works are constructed strictly 

in accordance with the provisions of the scope of work. Any non-payment for such works 

shall not relieve the Contractor in any way from his obligations either in contract or in 

delict." 
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Clause 42: The additional clauses to the General Conditions of Contract are: 
 
Mentoring of learners 

 
Definition 

 
Mentor means an experienced and trusted advisor appointed by the Municipality and tasked with the provision of 
assistance to the Learners and Learner Contracting Companies in the planning, execution and management of the 
on-site training projects. 
 
Objectives of mentorship services 
 

The Municipality’s objective in appointing a Mentor is to: 
 

a) minimize the Public Body’s risk of the projects not being constructed to stated requirements, within budget and 
on time; 

b) provide access to project and commercial expertise that Learner Contracting Companies may lack during the 
execution of the three projects which form an integral part of the EPWP Contractor Leanership Programme; 

c) capacitate Leaner Contracting Companies to successfully complete their contracts with the Public Body and to 
work independently and profitably; and 

d) identify learners who do not satisfy the requirements of the EPWP Leanership Programme and as such be 
removed from the programme. 

 
Authority of mentors 

The Mentor has no authority to relieve the Contractor or the Employer of any of his obligations under the Contract. 
(Compiler to include the following in all contracts falling under the EPWP programme)  
 
Payment for the labour-intensive component of the works 
 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance with 
the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the scope 
of work. Any non-payment for such works shall not relieve the Contractor in any way from his obligations either in 
contract or in delict. 
 

Part 2: Data provided by the Contractor 

The contractor is advised to read the general conditions of contract for construction works, third edition, 2015 published by 

the South African institution of civil Engineering, private bag x200, halfway house, 1685, in order to understand the 

implications of this data which is required to be completed. Copies of these conditions of contract may be obtained from 

www.saice.org.za.  

 

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it mainly applies. 
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Clause Data 

1.1.1.9 The name of the Contractor is: 

 

…………………………………. . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

1.2.1.2 The address of the Contractor is: 

Address (physical):       . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                                      . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Address (postal):          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                                      . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Telephone:                    . . . . . . . . . . . . . . . .  . . .  .  Facsimile:      . . . . . . . . . . . . . . . . . . . . . . . . .  

e-mail:      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        

1.1.1.14 The time for achieving Practical Completion is as stipulated under Part C3.1A, Clause 8. 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

 

 

Type of security 
Contractor’s Choice. 

Indicate “Yes” or “No” 

Retention of 10% of the value of the Works.  

Cash deposit of 10% of the Contract Sum, incl. VAT plus retention of 

10% of the value of the Works. 
 

Performance guarantee of 10% of the Contract Sum, incl. VAT plus 

retention of 10% of the value of the Works. 
 

 

 

6.5.1.2.3 

 

The percentage allowance to cover overhead charges is ………..%. 

C1.3 PERFORMANCE BOND 

The performance guarantee is to contain the wording of the pro-forma document included in the general 

conditions of contract for construction works, third edition, 2015, published by the South African Institution of 

Civil Engineering. Copies of these conditions of contract may be obtained from the South African Institution 

of Civil Engineering, private bag x200, halfway house, 1685, at www.saice.org.za. 

 

Herewith a copy of the pro-forma document. 

 

C1.3 PERFORMANCE BOND 

 

The performance guarantee is to contain the wording of the pro-forma document included in 

the general conditions of contract for construction works, third edition, 2015, published by the 

South African Institution of Civil Engineering. Copies of these conditions of contract may be 

obtained from the South African Institution of Civil Engineering, private bag x200, halfway 

house, 1685, at www.saice.org.za. 

 

A copy of the pro-forma document reads as follows: 

 

http://www.saice.org.za/
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PERFORMANCE GUARANTEE 

 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 

 

GUARANTOR DETAILS AND DEFINITIONS 

 

“Guarantor” means: 

……………………………………………………………………………………………….… 

 

Physical Address: 

…………………………………………………………………………………………………… 

 

“Employer” means: 

………………………………………………………………………………………….….…… 

 

“Contractor” means: 

………………………………………………………………………………………….……… 

 

“Client” means: …………………………………………………………………………………………………… 

 

“Works” means: 

……………………………………………………………………………………………………… 

 

“Site” means: 

…………………………………………………………………………………………………..…..... 

 

“Contract” means:  The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

 

“Contract Sum” means: The accepted amount inclusive of tax of R 

……………………………………..……. 

 

Amount in words: 

………………………………………………………………………………………………….... 

 

“Guaranteed Sum” means:  The maximum aggregate amount of R 

………………………………………….. 

 

Amount in words: 

……………………………………………………………………………………………………. 

 

“Expiry Date” means: 

………………………………………………………………………………………………. 

CONTRACT DETAILS 

 

Client issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of Completion 

of the Works as defined in the Contract. 
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PERFORMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the Expiry Date or the date of issue by the 

Client of the Certificate of Completion of the Works or the date of payment in full of the 

Guaranteed Sum, whichever occurs first.  The Client and/or the Employer shall advise the 

Guarantor in writing of the date on which the Certificate of Completion of the Works has been 

issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment 

of a sum certified by the Client in an Interim of Final Payment Certificate has not been made in 

terms of the Contract and failing such payment within seven (7) calendar days, the Employer 

intends to call upon the Guarantor to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 

the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 

terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay 

to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first 

written demand from the Employer to the Guarantor at the Guarantor’s physical address calling 

up this Performance Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and  

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in 

terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing 

how all monies received in terms of this Performance Guarantee have been expended and 

shall refund to the Guarantor any resulting surplus.  All monies refunded to the Guarantor in 

terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the 

Employer’s bank compounded monthly and calculated from the date payment was made by 

the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 
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10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to claim 

his release from this Performance Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for 

all purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 

2, where after no claims will be considered by the Guarantor.  The original of this Guarantee 

shall be returned to the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

14. Where the Performance Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms 

of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the 

jurisdiction of the Magistrate’s Court. 

 

Signed at 

…………………………………………………………………………………………………................ 

Date 

………………………………………………………………………………………………………................. 

Guarantor’s signatory (1) 

……………………………………………………………………………………….…… 

Capacity 

………………………………………………………………………………………………………........... 

Guarantor’s signatory (2) 

…………………………………………………………………………………………… 

Capacity 

……………………………………………………………………………………………………….......... 

Witness signatory (1) 

……………………………………………………………………………………………….. 

Witness signatory (2) 

……………………………………………………………………………………………….. 

 

 

 

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION 

PURPOSES THAT WILL BE INCORPORATED INTO THE CONTRACT 

Failure to submit this applicable document will result in the Tenderer having to 

submit same upon request within 7 calendar days and if not complied with, will 

result to the tender offer being disqualified from further consideration  
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2.1.1 PROOF PAYMENTS OF MUNICIPAL ACOUNTS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 
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T2.1.2 PROOF OF REGISTRATION WITH NATIONAL TREASURY SUPPLIER DATABASE  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.3 ESTIMATED MONTHLY CASHFLOW 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.4 PERSONNEL SCHEDULE 

T2.2 :  2C : PERSONNEL SCHEDULE 

Tenderer to insert number of personnel he proposes employing on this contract 

Job Description Permanent Staff 
Temporary staff from 

local community 

Contract Manager   

Site Agent   

Quantity Surveyor   

Surveyors   

General Foreman   

Foremen   

Community Officers   

Clerks   

Operators   

Bricklayers   

Learner Bricklayers   

Steel fixers   

Watchmen   

Gang Bosses   

Pipe Layers   

Labourers   

* Other   

* Other   

* Other   

*   To be filled in by Tenderer 

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents 

of this schedule are within my personal knowledge and are to the best of my belief both true and correct. 

Signed  ...............................................................  Date  ............................................. 

Name  ...............................................................  Position  ............................................. 

Tenderer  
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T2.2.5 Quality Management Systems 

Briefly describe the construction quality system incorporated by the tenderer in his organisation and 

which will be applicable to this Contract. 

 

 

In
te

rn
a
l 

E
x
te

rn
a
l 

Name of responsible Company /or Person (In case of 

Person give years’ experience and qualification) 

Survey:  

Setting out of the works 

and control 

 

 

 

 

 

 

 

 

 

 

   

SANAS accredited 

Testing Laboratory 

 

 

 

 

 

 

 

 

 

 

 

   

Additional quality systems 
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SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 

 

 

WITNESSES: 1.  ..................................................................................................................... 

 

  2.  ..................................................................................................................... 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



M h l o n t l o  L M                T e n d e r  C o n s t r u c t i o n  o f  B a t y i  A c c e s s  R o a d  

P a g e 1 1 2  

 
 
 
 
 
 
 

T2.2.6 PRELIMINARY PROGRAMME OF THE WORKS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.7 CONTRACT ORGANOGRAMME 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.8 CURRICULUM VITAE OF CONTRACTS MANAGER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.9 CURRICULUM VITAE OF SITE AGENT   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.10 CURRICULUM VITAE OF GENERAL FOREMAN 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.11 CURRICULUM VITAE OF HEALTH AND SAFTY REPRESENTATIVE   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.12 ATTACH DETAILED COMPANY PROFILE   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T2.2.13 ATTACH CERTIFIED ID COPIES OF DIRECTORS   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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3. OTHER DOCUMENTS AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE 

CONTRACT 

Failure to submit the applicable documents will result in the tender offer being disqualified 

from further consideration. 
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C1.4 OCCUPATIONAL HEALTH AND SAFETY MANDATORY AGREEMENT   

AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
(ACT No. 85 OF 1993), AND CONSTRUCTION REGULATIONS 2014 OR ANY 
AMENDMENT THERETO 

 

THIS AGREEMENT made at ……………………………………………………………………… 

on this the  ………………. day of ......…………………........................... in the year ………….. 

 

between MHLONTLO LOCAL MUNICIPALITY hereinafter called “the Employer”) of the one 

part, herein represented by 

……………………………………………………………………………………………………… 

in his capacity as ……………………………………………and delegate of the Employer in 

terms of the Employer's standard powers of delegation pursuant to the provisions of Act, 

 

and ………………………………………………………………………………………………… 

 

(hereinafter called "the Mandatary") of the other part, herein represented by  

 

…………………………………………………………………………………………………………...

in his capacity as …………………………………………………………………… 

and being duly authorized by virtue of a resolution appended hereto as Annexure A; 

 

WHEREAS the Employer requires certain works be constructed, 

 

and has accepted a Tender by the Mandatory for the construction, completion and 

maintenance of such Works and whereas the Employer and the Mandatory have agreed to 

certain arrangements and procedures to be followed in order to ensure compliance by the 

Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 

1993), and Construction Regulations 2014 or any amendment thereto 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1 The Mandatoy shall execute the work in accordance with the Contract Documents 

pertaining to this Contract. 
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2 This Agreement shall hold good from its Commencement Date, which shall be the date 

of a written notice from the Employer or Engineer requiring him to commence the 

execution of the Works, to either - 

 

(a) the date of the Final Certificate issued in terms of Clause 5.16 of the General 

Conditions of Contract for Construction Works (2015) (hereinafter referred to 

as "the GCC"), or 

 

 (b) the date of termination of the Contract in terms of Clause 9.2 of the GCC. 

 

3 The Mandatary declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and 

Safety Act (Act 85 of 1993), hereinafter referred to as "The Act", together with 

its amendments and with special reference to the following Sections of The Act: 

 

  (i) Section 8 : General duties of Employers to their employees 

 

(ii) Section 9 : General duties of Employers and self-employed 

persons 

to persons other than employees 

 

(iii) Section 13 : Duty to Inform 

 

  (iv) Section 37 : Acts or omissions by employees or mandatories 

 

  (v) Sub-section 37(2) relating to the purpose and meaning of this Agreement 

 

(b) Construction Regulations (Government Notice R1010 18 July 2003) pertaining 

to the Mandatory and to all his Subcontractors, or any amendments thereto. 

 

4 In addition to the requirements of Clause 8.1 of the GCC and all relevant requirements 

of this Volume 3: The Contract, the Mandatory agrees to execute all the Works forming 

part of this Contract and to operate and utilize all machinery, plant and equipment in 
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accordance with the Act, and in accordance with the Construction Regulations 2014 

or any amendments thereto. 

 

5 The Mandatory is responsible for the compliance with the Act and Construction 

Regulations 2014 or any amendments thereto by all his Subcontractors, whether or 

not selected and/or approved by the Employer. 

 

6. The Mandatory warrants that all his and his Subcontractors workmen are covered in 

terms of the Compensation for Occupational Injuries and Diseases Act 1993 which 

cover shall remain in force whilst any such workmen are present on site.  A letter of 

good standing from the Compensation Commissioner to this effect must be produced 

to the Employer upon signature of the agreement. 

 

7. The Mandatory undertakes to ensure that he and/or Subcontractors and/or their 

respective Employers will at all times comply with the following conditions: 

 

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the 

Occupational Health and Safety Act.  The Mandatory shall not delegate any 

duty in terms of Section 16.2 of this Act without the prior written approval of the 

Employer.  If the Mandatory obtains such approval and delegates any duty in 

terms of section 16.2 a copy of such written delegation shall immediately be 

forwarded to the Employer. 

b) All incidents referred to in the Occupational Health and Safety Act shall be reported 

by the Mandatory to the Department of Labour as well as to the Employer.  The 

Employer will further be provided with copies of all written documentation 

relating to any incident. 

c) The Employer hereby obtains an interest in the issue of any formal enquiry 

conducted in terms of section 32 of the Occupational Health and Safety Act 

into any incident involving the Mandatary and/or his employees and/or his 

Subcontractors. 
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8. The Mandatory undertakes that the following shall be submitted to the Employer 

before commencement of the works: 

a) Health and Safety plan 

b) Health and Safety specification including risk assessment  

c) Hazard identification 

d) Health and Safety budget (which should be included in tendered rates at the 

cost of the Mandatary. 

9. The Mandatary undertakes that on completion of the works, the Mandatary shall 

provide the Employer with a consolidated Health and Safety file (including drawings, 

designs, materials used, and other similar information). 

In witness thereof the parties hereto have set their signatures hereon in the presence of the 

subscribing witnesses: 

ON BEHALF OF THE MANDATARY:  

 

Signature _________________________ Date          _______________________ 

  

Name _________________________ Place         _______________________ 

 

AS WITNESSES 

Witness 1  

Signature _________________________ Date          _______________________ 

 

Name             _________________________  

 

Witness 2  

Signature _________________________ Date          _______________________ 

 

Name             _________________________ 
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ON BEHALF OF THE EMPLOYER:  

 

Signature _________________________ Date          _______________________ 

  

Name  _________________________ Place         _______________________ 

 

AS WITNESSES 

Witness 1  

Signature _________________________ Date          _______________________ 

 

Name             _________________________  

 

Witness 2  

Signature _________________________ Date          _______________________ 

 

Name             _________________________ 
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C1.5 DISCLOSURE STATEMENT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ..................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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PART C2: PRICING INSTRUCTIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



M h l o n t l o  L M                T e n d e r  C o n s t r u c t i o n  o f  B a t y i  A c c e s s  R o a d  

P a g e 1 2 8  

 
 
 
 
 
 
 

C2.1 PRICING INSTRUCTIONS 

 

1) The Conditions of Contract, the Contract Data, the Specifications (including the Project 

Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. 

 

2) The Bill comprises items covering the Contractor's profit and costs of general liabilities and of 

the construction of Temporary and Permanent Works. 

 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, 

he should note the fact that the Contractor is entitled, under various circumstances, to payment 

for additional work carried out and that the Client is obliged to base his assessment of the rates 

to be paid for such additional work on the rates the Contractor inserted in the Bill. Clause 8 of 

each Standardized Specification, and the measurement and payment clause of each Particular 

Specification, read together with the relevant clauses of the Project Specifications, all set out 

which ancillary or associated activities are included in the rates for the specified operations. 

 

3) Descriptions in the Bill of Quantities are abbreviated and may differ from those in the 

Standardized and Project Specifications. No consideration will be given to any claim by the 

Contractor submitted on such a basis. The Bill has been drawn up generally in accordance 

with the latest issue of Civil Engineering Quantities1. Should any requirement of the 

measurement and payment clause of the appropriate Standardized or Project Specification(s) 

be contrary to the terms of the Bill or, when relevant, to the Civil Engineering Quantities, the 

requirement of the appropriate Standardized, Project, or Particular Specification as the case 

may be, shall prevail. 

 

4) Unless stated to the contrary, items are measured net in accordance with the Drawings without 

any allowance having been made for waste. 

 

5) The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts 

to the Employer for the work described under the several items.  Such amounts shall cover all 

the costs and expenses that may be required in and for the construction of the work described, 

and shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), 

liabilities and obligations set forth or implied in the documents on which the Tender is based. 

 

6) Price or rate shall be entered against each item where provision is made for such pricing in 

the Schedule of Quantities whether quantities are stated or not and no two or more items 

can be bracketed together for a single price or rate.  Items which the Bidder wishes to 

offer for free shall be indicated by the digit zero (0) or the word Nil. Inserting a Dash (-) 

and or leaving the item rate blank is not acceptable and shall lead to disqualification of 

the Bid. The Schedule of Quantities shall be completed in full in ink. 

 

The Tenderer shall also fill in a rate against the items where the words "rate only" appear in 

the amount column. Although no work is foreseen under these items and no quantities are 

consequently given in the quantity column, the tendered rates shall apply should work under 

these items actually be required. 
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The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of 

Contract, remain valid irrespective of any change in the quantities during the execution of the 

Contract. 

 

7) The quantities of work as measured and accepted and certified for payment in accordance 

with the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be 

used to determine payments to the Contractor. The validity of the Contract shall in no way be 

affected by differences between the quantities in the Bill of Quantities and the quantities 

certified for payment. Ordering of materials is not to be based on the Bill of Quantities. 

 

8) For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 

assigned to them: 

 

 Unit: The unit of measurement for each item of work as defined in the Standardized, 

 Project  or Particular Specifications 

 Quantity: The number of units of work for each item 

 

 Rate: The payment per unit of work at which the Tenderer tenders to do the work 

 

 Amount: The quantity of an item multiplied by the tendered rate of the (same) item 

 

Sum: An amount tendered for an item, the extent of which is described in the Bill of 

 Quantities, the Specifications or elsewhere, but of which the quantity of work is not 

measured in units 

 

9) The units of measurement indicated in the Bill of Quantities are metric units.  The following 

abbreviations may appear in the Bill of Quantities: 

  

 mm  = millimetre 

 m  = metre  

 km  = kilometre  

 km-pass = kilometre-pass 

 m²  = square metre  

 m²-pass = square metre-pass 

 ha  = hectare 

 m³  = cubic metre 

 m³-km = cubic metre-kilometre 

 kW  = kilowatt 

 kN  = kilo-newton 

 kg   = kilogram 

 t  = ton (1 000 kg) 

 %  = percent 

 MN  = meganewton 

 MN-m = meganewton-metre 

 PC Sum = Prime Cost Sum 

 Prov Sum = Provisional Sum 
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10) Expanded Public Works Programme (EPWP) Implications 

 

Those parts of the contract to be constructed using labour-intensive methods have been 

marked in the Schedule of Quantities or Bill of Quantities with the letters LI in a separate 

column filled in against every item so designated. The works, or parts of the works so 

designated are to be constructed using labour-intensive methods only. The use of plant to 

provide such works, other than plant specifically provided for in the scope of work, is a variation 

to the contract. The items marked with the letters LI are not necessarily an exhaustive list of 

all the activities which must be done by hand, and this clause does not over-ride any of the 

requirements in the generic labour intensive specification in the Scope of Works.  

 

Payment for items which are designated to be constructed labour-intensively (either in this 

schedule or in the Scope of Works) will not be made unless they are constructed using labour-

intensive methods. Any unauthorised use of plant to carry out work which was to be done 

labour-intensively will not be condoned and any works so constructed will not be certified for 

payment. 

 

11) The cost of all samples and tests as may be required to ascertain and check the quality of 

materials and workmanship or any part of the works are deemed to be included in the relevant 

rates in the Bill of Quantities.  The Contractor shall at his/her own expense take levels and 

prepare cross sections as required for the measurement and computation of excavation and 

fill quantities etc. 

 

12) Value Added Tax (VAT) shall not be included in the individual rates but is to be added as a 

total at the end of the summary.  

 

13) All materials to be provided by the Contractor will be SABS, ISO or JASWIC approved where 

such a specification exists, whether specifically stated in the schedule or not. 

 

14) Where a particular make of item is specified, the words “or similar approved” shall mean 

approval by the Client in writing. 

 

15.      Those parts of the contract to be constructed using labour-intensive methods have been 
marked in the Bills     of Quantities with the letters LI in a separate column filled in against 
every item so designated.  The works, or parts of the works so designated are to be 
constructed using labour-intensive methods only. The use of plant to provide such works, 
other than plant specifically provided for in the scope of work, is a variation to the contract. 
The items marked with the letters LI are not necessarily an exhaustive list of all the activities 
which must be done by hand, and this clause does not over-ride any of the requirements in 
the generic labour intensive specification in the Scope of Works.  

 
  
16. Payment for items which are designated to be constructed labour-intensively (either in this 

schedule or in the Scope of Works) will not be made unless they are constructed using 
labour-intensive methods.  Any unauthorised use of plant to carry out work which was to be 
done labour-intensively will not be condoned and any works so constructed will not be 
certified for payment  
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C2.2 BILL OF QUANTITIES 
 

NB: The BOQ must be completed in full using BLACK INK and the summary sheet completed 

and signed. 

The BOQ must also be completed in full. 
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

1200 GENERAL REQUIREMENTS AND PROVISIONS

B12.01 (a) Community Liaison Officer cost Prov. Sum 1 54,000.00 54,000.00

(b) Remuneration of PSC members to attend 

official meetings

Prov. Sum 1 16,200.00 16,200.00

(c) Provision of Training Prov.Sum 1 90,000.00 90,000.00

(d) Cost of Survey for record drawing and as-built 

purpose or for Setting out

Prov.Sum 1 60,000.00 60,000.00

(e) Dealing with existing services Prov.Sum 1 10,000.00 10,000.00

(f) Student trainee Prov.Sum 1 45,000.00 45,000.00

(g) Handling costs and charges for contractor on 

items B12.01 (a) to (c) 

%  275,200.00

(h) Name board No 1

 TOTAL CARRIED TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

Tendered

REVISED MAY 2022
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

1300 CONTRACTOR'S ESTABLISHMENT ON SITE 

AND GENERAL OBLIGATIONS

B13.01 The contractor's general obligations:

(a)Fixed obligations Lump sum 1

(i)    Other fixed-charge obligations including 

compliance   with the OH&S Act And Construction 

regulations

 Provision for fulfilling OH&S Function Sum 1

 Provision for the Preparation of a Hazard 

Identification & Risk Assessment (HIRA) CR 7 (1)

Sum 1

Provision for the Development of a Documented 

Plan for OH&S Method Statement and/or Safe 

Work Procedures -CR 7(1)©

Sum 1

Provision for the Preparation of a Project Specific 

OH&Splan-CR 5(1)

Sum 1

Provision of Implementation and Management of 

the OH&S Plan

Sum 1

Provision for Ensuring Contractor(s) Compliance 

to Statutory Requirements, including Monitoring & 

Auditing of Contractor(s)-CR5(d)

Sum 1

Provision for OH&S Training, Promotion & 

Awareness

Sum 1

Provision for Emergency Preparedness & 

Response Plan

Sum 1

Provision of Occupational Health Sum 1

Provision for Personal Protective Equipment & 

Protective Clothing

Sum 1

Provision for Occupational Health and Safety 

Signage, Pictograms and Notices

Sum 1

(b)Value-related obligations Lump sum 1

Fumigating site office and plant, Thermostat, 

Sanitizer, PPE, Face cloth mask and all 

administration related to covid-19 regulations.

Sum 1

(c) Time-related obligations Month 6

(i) Other time related obligations including 

compliance with the OH&S Act  and Construction 

regulation

Maintaining OH&S Functions Month 6

Maintaining Hazard Identification & Risk 

Assessment (HIRA) - CR 7(1)

Month 6

Revision of the Implementation and Management 

of the OH&S Plan

Month 6

Maintaining Contractor(s) Compliance to Statutory 

Requirements including Monitoring and Auditing of 

Contractor(s)- CR 5(d)

Month 6

Undertaking OH&S Training, Promotion & 

Awareness

Month 6

Maintaining Occupational Health Month 6

Maintaining Personal Protective Equipment & 

Protective Clothing

Month 6

Maintaining Occupational Health and Safety 

Signage, Pictograms and Notices

Month 6

Fumigating site office and plant, Thermostat, 

Sanitizer, PPE, Face cloth mask and all 

Sum 1

 TOTAL CARRIED TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

Tendered

REVISED MAY 2022
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

1400 HOUSING, OFFICES AND LABORATORIES 

FOR THE ENGINEER'S SITE PERSONNEL

14.01 Office accommodation

    (a) Offices (interior floor space only) m² 36

    (e) Ablution units m² 4

14.02 Office and laboratory furniture

    (a) Chairs No 15

    (f) Conference tables No 1

    (a) Items measured by number

      (i) 220/250 volt power points No 1

      (v) Single incandescent light fittings complete with 100 

watt globes

No 1

      (vi) Hand wash basins complete with taps and drains No 1

      (x) Fire extinguishers, 9,0 kg,all purpose dry powder 

type, complete, mounted on wall with brackets

No 1

      (v) The provision of fax, scan to email apparatus as 

specified

Sum 1

      (vi) Handling costs and profit in respect of subsubitem 

14.03(b)(v) above

%

14.08 Services

    (a) Services at office 

        (i) Fixed costs Sum 1

        (ii) Running costs Month 6

14.10 Provision of photostat facilities Month 6

 TOTAL CARRIED TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

Tendered

REVISED MAY 2022
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section ACCOMODATION OF TRAFFIC

1500

15.01 Accommodating traffic and maintaining temporary 

deviations

km 5

15.02 Earthworks for temporary deviations

    (a) Shaping of temporary deviations km 5

15.03 Temporary traffic-control facilities

    (a) Flagmen man-day 50

    (b) Portable STOP and GO-RY signs No 3

    (e) Road signs, R- and TR-series, (size indicated) No 3

    (f) Road signs, TW-series, (size indicated) No 2

    (h) Delineators (DTG50J) (size indicated):

        (i) Single No 10

        (ii) Mounted back to back No 5

15.04 Relocation of traffic-control facilities Lump sum 1

15.06 Watering of temporary deviations kl 40

    (d) Overhaul on excavated material carted to spoil, 

backfill material (but excluding portland cement), 

prefabricated culverts removed and reinstalled, 

and prefabricated culverts removed and stacked, 

for haul in excess of a free-haul distance of 1,0 km

m³-km 200

 TOTAL CARRIED FORWARD TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

Tendered

REVISED MAY 2022
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

1600 OVERHAUL

16.01 Overhaul on material hauled in excess of a free-

haul distance of 0,5 km for haul up to or through 

1,0 km (restricted overhaul)

m³ 7800

16.02 Overhaul on material hauled in excess of 1,0 km 

(ordinary overhaul)

m³-km 11700

 TOTAL CARRIED FORWARD TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

Tendered

REVISED MAY 2022
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

1700 CLEARING AND GRUBBING

17.01 Clearing and grubbing ha 8.32

 TOTAL CARRIED FORWARD TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

Tendered

REVISED MAY 2022
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

2100 DRAINS

21.01 Excavation for open drains:

    (a) Excavating soft material situated within the 

following depth ranges below the surface level:

        (i) 0 m up to 1,5 m m³ 1248

    (b) Extra over subitem 21.01(a) for excavation in hard 

material, irrespective of depth

m³ 124.8

 TOTAL CARRIED FORWARD TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

Tendered

REVISED MAY 2022
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

2200 PREFABRICATED CULVERTS

2200 PREFABRICATED CULVERTS

22.01 Excavation

(a)Excavating soft material situated within the 

following depth ranges below the surface level:

(i) 0 m up to 1.5 m m³ 280.8

(ii) Exceeding 1,5 m and up to 3,0 m m³ 28.08

(b) Extra over subitem 22.01(a) for excavation in 

hard material, irrespective of depth

m³ 14.04

22.02 Backfilling:

(a) Using the excavated material m³ 18.72

(b) Using imported selected material m³ 9.36

c) Extra over subitem 22,02(a) and (b) for soil 

cement backfilling

m³ 4.68

(d) Rockfill underneath the culvert base m³ 4.68

22.03 Concrete portal culverts:

(a) On class B bedding

(i) 600 mm m 195

22.17  Headwalls as per drawing

To suit a 600mm diameter outlet pipe complete 

(slab and brickwork

No 52

22.26 Hand excavation to determine the positions of 

existing services

m³ 30

 TOTAL CARRIED TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

Tendered

REVISED MAY 2022
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

3100 BORROW MATERIALS

31.01 Excess overburden m³ 5250

31.03 Finishing-off borrow areas in:

    (a) Hard material ha 0.1

    (b) Intermediate material ha 2.5

 TOTAL CARRIED TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

3300 MASS EARTHWORKS

33.01 Cut and borrow to fill, including free-haul up to 

0.5km

    (c) Rock fill (as specified in subclause 3209(c)) m³ 50

33.04 Cut to spoil, including free-haul up to 0,5 km. 

Material obtained from:

    (a) Soft excavation m³ 1300

    (b) Intermediate excavation m³ 650

    (c) Hard excavation m³ 100

    (d) Boulder excavation class A m³ 150

    (e) Boulder excavation class B m³ 30

33.05 Overbreak in hard and boulder class A excavation m² 25

33.10 Roadbed preparation and the compaction of 

material:

    (a) Compaction to 90% of modified AASHTO density m³ 8268

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

Tendered

REVISED MAY 2022
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

34.01 Pavement layers constructed from gravel taken 

from cut or borrow, including free haul up to 1,0 km

    (h) Gravel wearing course compacted to:

        (ii) 95% of modified AASHTO density (specify 

compacted layer thickness)

m³ 7800

 TOTAL CARRIED TO SUMMARY
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

5100 PITCHING, STONEWORK AND PROTECTION 

AGAINST EROSION

51.01 Stone pitching:

    (c) Grouted stone pitching on a concrete bed (total 

thickness indicated)

m² 360

 TOTAL CARRIED TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

5200 GABIONS

52.01 Foundation trench excavation and backfilling:

    (b) In all other classes of materials m³ 22.5

52.02 Surface preparation for bedding the gabions m² 90

52.03 Gabions:

    (a) Galvanized gabion boxes (dimensions of box, 

nominal diameter of mesh wire and mesh size 

indicated)

m³ Rate only

    (b) PVC-coated gabion boxes (dimensions of box, 

nominal diameter of mesh wire and mesh size 

indicated)

m³ Rate only

    (c) Galvanized gabion mattresses (dimensions of 

mattress, mesh size, nominal diameter of mesh 

wire and diaphragm spacing indicated)

m³ 18

    (d) PVC-coated gabion mattresses (dimensions of 

mattress, mesh size, nominal diameter of mesh 

wire and diaphragm spacing indicated)

m³ Rate only

52.05 Filter fabric (type and grade indicated) m² 75

 TOTAL CARRIED TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

5600 ROAD SIGNS

B56.01 PERMANENT TRAFFIC SIGNS

    (a) Signs faces erected on timber or steel support 

post, painted or galvanized (as stated) 

background. Symbols, characters, legend, and 

borders in engineering grade retroreflective 

material with signboards. The cost must include all 

materials, labour, transport, markup etc including 

excavation for sign supports and backfilling with 

soilcrete and concrete;  Signage foundation 

600mm; signage height clearance must have 

minimum of 1.8m.

P.Sum 1 75,000.00 75,000.00

        (i) Mark-up cost of the above item % 75000

 TOTAL CARRIED TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

5900 FINISHING THE ROAD AND ROAD RESERVE 

AND TREATING OLD ROADS

59.01 Finishing the road and road reserve: km 10.4

 TOTAL CARRIED TO SUMMARY

MHLONTLO LOCAL MUNICIPALITY
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

Section

7100 CONCRETE PAVEMENTS

1 Excavation and backfilling in hard rock by blasting 

or alternative method for preparing surface for 

concrete slab

m³ 30

2 Geocells: 100mm high Kaytech Multicell Geocell 

geosynthetic, laminated, polyprolyne, slitfilm woven 

tape for 5m road width

m² 1250

3 100mm high rough Formwork to sides of the road m² 50

4 71,02 Concrete Pavement 19/25Mpa thick concrete into 

geocells and edge thickning

m³ 135

5 71,04 Surface finish and curing (Hard-broom finish 

perpendicular to road length)

m² 1250

 TOTAL CARRIED TO SUMMARY
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SCHEDULE OF ESTIMATED QUANTITES

Item 

Ref

Payment

Refers
Description Unit Quantity Rate

Amount

R

81.02 Other special tests requested by the engineer Prov Sum 1 15,000.00 15,000.00

 TOTAL CARRIED TO SUMMARY 15,000.00

MHLONTLO LOCAL MUNICIPALITY
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Section Description
Tendered 

1200 GENERAL REQUIREMENTS AND PROVISIONS

1300

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS

1400

HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE 

PERSONNEL

1500 ACCOMODATION OF TRAFFIC

1600 OVERHAUL

1700 CLEARING AND GRUBBING

2100 DRAINS

2200 PREFABRICATED CULVERTS

3100 BORROW MATERIALS

3300 MASS EARTHWORKS

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION

5200 GABIONS

5600 ROAD SIGNS

5900

FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD 

ROADS

7100 CONCRETE PAVEMENTS

8100 TESTING MATERIALS AND WORKMANSHIP R 15,000.00

NETT TOTAL OF TENDER

CONTIGENCY (10%)

TENDER AMOUNT

ALLOWANCE FOR VAT  15.0%

TOTAL TENDER SUM

TIME FOR COMPLETION OF CONTRACT (MONTHS)

MHLONTLO LOCAL MUNICIPALITY

CONTRACT NUMBER: MIG/R/EC/18589-20/22

FOR THE CONSTRUCTION OF BATYI ACCESS ROAD (10.4km of Gravel Access Road) at Ward 1

SUMMARY OF SECTIONS: 
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PART C3: SCOPE OF WORK 
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C3.1: DESCRIPTION OF THE WORKS 

C3.1.1 EMPLOYER’S OBJECTIVES 

The employer’s objectives are to deliver gravel roads and associated storm water systems 

using labour-intensive methods in the villages of Batyi, Mbadameni, Mbinja, Upper Mbinja, 

Faraday, Ntompini, Mpoza and Hobeni within the Mhlontlo Local Municipality. 

The works in this contract are to be executed by using both conventional and labour-

intensive construction methods according to the Expanded Public Works Programme 

(EPWP). Labour-intensive works comprise the activities described in SANS 1921-5, 

Earthworks activities which are to be performed by hand, and its associated specification 

data. Such works shall be constructed using local workers who are temporarily employed 

in terms of this Scope of Work. 

C3.1.2 OVERVIEW OF THE WORKS  

The road comprises of 10,1 km long virgin road. The proposed gravel road is 

approximately 6.1 km long and 5m in width and will consist of 150mm thick roadbed layer 

and 150mm wearing course with cuts and fill to approximately ± 200mm. Storm water 

structures will be constructed needed which consist of (600mm diameter & 900mm 

diameter pipes). Construction of concrete slabs were needed along the road with 200 mm 

thickness and stone pitched channel for minimising erosion on the road. 

C3.1.3 EXTENT OF THE WORKS 

 Preparatory works associated with contractual obligations, establishment and 

temporary works. 

 Clear and Grub works 

 Earthworks (Cut, fill and spoil) associated with suitable horizontal and vertical 

alignment for whole length including borrow pit works. 

 Provision of associated storm water drainage control in side drains, pipe culverts. 

 150mm roadbed preparations compacted to 93% mod AASHTO density. 

 Provision of new 150mm gravel wearing course compacted to 95% mod AASHTO 

density. 

 Partial use of concrete slabs with 150 mm thickness where needed. 

 Erosion protections (stone pitched channel, gabions and reno mattresses) 

 Road signage. 
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C3.1.4 LOCATION OF WORKS 

The project site is located at about 35km west of Tsolo Town using the St Cuthberts road. 

The direction to the site is via R396 5km to the north-west of Tsolo town towards Maclear 

before taking the south-east junction into the left following surfaced St Cuthberts road. The 

site central site co-ordinates are 31°21'2.64"S; 28°29'46.79"E.  

The Category of project (Road Usage – Communities Count). The project under discussion 

will be beneficiaries to Batyi and Gwenxe villages. 

C3.1.5.1 Other Services (i.e. Telkom, Electricity, etc.) 

The Contractor shall ensure that the position of all existing services affected by the Works 

have been verified before construction works commences and should it be necessary to 

lower or relocate any service, the Contractor will be required to make the necessary 

arrangements with the relevant service provider and to advise the Employers Agent 

accordingly.  

C3.1.5.2 Survey Beacons and Benchmarks 

The Contractor shall be responsible for the preservation of all land survey, erf or other 

pegs, benchmarks and beacons. If damage or disturbance of any such pegs or beacons 

is caused by the operations of the Contractor or his subcontractors, the pegs are to be 

replaced by a Registered Land Surveyor at the cost of the Contractor. Information 

regarding the position of all such pegs will be made available to the Contractor by the 

Employers Agent. 

The Contractor is to ensure that no spoil is placed over erf pegs or benchmarks and that 

these are adequately protected for the full duration of the Contract. 

Where disturbances of boundary pegs is unavoidable due to excavation or other 

operations adjacent to the pegs, the Contractor shall advise the Employers Agent or his 

Representative immediately, and agreement is to be reached that the disturbance of the 

peg is unavoidable and a strict record of such disturbed pegs is to be kept. Such pegs are 

to be replaced by a Registered Land Surveyor as described above and the Contractor is 

to submit proof of the cost of replacement of pegs. The Contractor will be reimbursed on a 

basis pro-rata to the total cost of peg replacement determined on completion of the Works.  
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C3.1.5.3 Protection of Existing Works 

The Contractor shall take all necessary steps to ascertain the location of existing services 

before commencing any section of the works and shall exercise the greatest care when 

working in the vicinity of such services.  No more than three weeks and not less than one 

week before commencing his operations in any particular area, the Contractor shall 

request in writing from the Employers Agent the latest available drawings showing the 

location of services already installed. The Contractor will also be responsible for contacting 

the various service providers, arranging a meeting and verifying all known as well as 

possible unknown services on site. 

The Contractor shall take all necessary steps to protect any existing works whatsoever 

against damage which may arise as a result of his operations on Site. The Contractor shall 

bear the cost of the repair of damage to any service, the possible existence of which could 

reasonably have been ascertained by him in good time. 

Where the Contractor is responsible for damage for which repairs have to be carried out 

by the Employer or an outside Authority, the costs of these repairs will be recovered by 

means of a deduction from the Contractor’s monthly Payment Certificate. The Employer 

will attend to the payment of monies due to outside authorities, should the Contractor not 

make direct payment, to the outside authorities, timeously.  

C3.1.5.4 Tidying up of the Works 

The Contractor shall take note that progressive and systematic finishing and tidying will 

form an essential part of this contract. On no account shall spoil, rubble, materials, 

equipment or unfinished operations be allowed to accumulate in such a manner as to 

unnecessarily be a hindrance to or impede the activities of other contractors or service 

providers. In the event of this occurring, the Employer shall have the right to withhold 

payment for as long as may be necessary in respect of the relevant works in the area(s) 

concerned. 

Upon completion of the Works or any portion thereof, the ground, fences, gates and any 

structures that have been interfered with are to be carefully restored to their original 

condition and all rubbish, tools, tackle, plant and material must be removed so as to leave 

the Site in a clean and orderly condition. No additional payment shall be made for work 

set out above.  
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C3.2 : ENGINEERING 

 

C3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX 

The responsibility for the design of the works is set out below: 

Concept, feasibility and overall process Uphuhliso Nohlumo (Pty) 

Ltd 

Basic engineering and detail layout to tender stage Uphuhliso Nohlumo (Pty) 

Ltd 

Final design of civil works for construction stage Uphuhliso Nohlumo (Pty) 

Ltd 

Temporary works Contractor 

Preparation of as-built drawings  Uphuhliso Nohlumo (Pty) 

Ltd (Marked up Employers Agent drawings) 

C3.2.2 DESIGN BRIEF 

C3.2.3 DESIGN PROCEDURES 

C3.2.4 DRAWINGS 

C3.2.4.1 Record Drawings (‘As-built’) 

C3.2.5 CONSTRUCTION METHODS 

C3.2.6 SERVICES KNOWN TO BE IN THE VICINITY OF THE WORKS SITE 
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C3.3 : PROCUREMENT 

 

C3.3.1 PREFERENTIAL PROCUREMENT PROCEDURES 

C3.3.1.1 Resources standards 

Refer to the Tender Data in Part T1 

C3.3.1.2 Requirements 

Refer to the Returnable Documents in Part T2 

C3.3.2.1  General 
 
Contractors are encouraged to promote LIC methods where and when possible by utilising temporary 
local labour from the surrounding local communities. 

The chief aim of utilising LIC construction methods on this project is to afford an opportunity to the 
greatest possible number of members of the local community (and possibly surrounding communities 
if the circumstances warrant it and approval is granted by the Employer) to obtain temporary 
employment and where applicable to obtain certified and accredited in-service training, to increase their 
level of experience and enhance their ability to secure future employment. 

There are specific requirements regarding labour intensive construction (LIC) and the use of affirmative 
business enterprises (ABE’s) and historically disadvantaged individuals (HDI’s) and with regard to 
training. 

Contractors are encouraged to maximise labour based construction activities and the Works and 
activities shall be so programmed and executed that those operations and activities that can reasonably 
be done by means of hand labour are so performed. 

C3.3.2.2  The Community 
 
The Community in terms of Sub-clauses 1.(1)(cc) and 23.(4) of the Special Conditions of Contract shall 
for the purpose of this Contract be held to include all residents residing within a five kilometre radius of 
the site. 

 
C3.3.2.3  Recruitment of Local Labour 
 
Upon receipt of the Letter of Tender Acceptance the Contractor shall expeditiously proceed to arrange 
for the recruitment of local labour. 
 
Most of the labour employed on the Contract shall, insofar as such labour is available, be recruited form 
the local Community stated above, unless it shall be agreed between the Employer, the Client and the 
Contractor that labour residing in neighbouring communities may be recruited and employed. 

 
C3.3.2.4  Labour intensive competencies of supervisory and management staff 
 

 
Contractors having a CIDB contractor grading designation of 4CE and higher shall only engage 
supervisory and management staff in labour intensive works who have either completed, or for the 
period 1 April 2004 to 30 June 2006, are registered for training towards, the skills programme outlined 
in Table 1. 
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The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing 
director or managing member of a close corporation, as relevant, having a contractor grading 
designation of 1CE, 2CE, 3CE 
 and 4CE shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be registered 
on a skills programme for the NQF level 2. All other site supervisory staff in the employ of such 
contractors must have completed, or for the period 1 April 2004 to 30 June 2006 be registered on a 
skills programme for, the NQF level 2 unit standards or NQF level 4 unit standards. 

 
Table 1: Skills programme for supervisory and management staff 
 

Personnel NQF 
level 

Unit standard titles Skills programme 
description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Stormwater 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 Implement labour Intensive Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Storm water 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Site Agent / Manager 
(i.e. the contractor’s 
most senior 
representative that is 
resident on the site) 

5 Manage Labour Intensive Construction Processes Skills Programme against 
this single unit standard 

 
 

4.2 Employment of unskilled and semi-skilled workers in labour-intensive works 
 
4.2.1  Requirements for the sourcing and engagement of labour. 
 
4.2.1.1   Unskilled and semi-skilled labour required for the execution of all labour intensive works shall 
be engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 
Targeted Labour. 
 
4…2.1.2 The rate of pay set for the SPWP is R….. per task or per day. 
 

4…2.1.3 Tasks established by the contractor must be such that: 
 
a) the average worker completes 5 tasks per week  in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 
 
4…2.1.4 The contractor must revise the time taken to complete a task whenever it is established that 
the time taken to complete a weekly task is not within the requirements of 4…2.1.3. 
 
4…2.1.5 The Contractor shall, through all available community structures, inform the local community 
of the labour intensive works and the employment opportunities presented thereby. Preference must 
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be given to people with previous practical experience in construction and / or who come from 
households: 
a)         where the head of the household has less than a primary school education; 
b)         that have less than one full time person earning an income; 
c) where subsistence agriculture is the source of income.  
d)          those who are not in receipt of any social security pension income 
 
4….2.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of 
temporary workers is in the following proportions: 
a)         60 % women; 
b)         20% youth who are between the ages of 18 and 35; and 
c)         2% on persons with disabilities. 
4…2.2        Specific provisions pertaining to SANS 1914-5  
 
4.2.2.1      Definitions 
 
Targeted labour:  Unemployed persons who are employed as local labour on the project.  
 
4….2.2.2 Contract participation goals 
 
4...2.2.2.1There is no specified contract participation goal for the contract. The contract participation 
goal shall be measured in the performance of the contract to enable the employment provided to 
targeted labour to be quantified. 
 
4..2.2.2.2 The wages and allowances used to calculate the contract participation goal shall, with respect 
to both  time-rated and task rated workers, comprise all wages paid and any training allowance paid in 
respect of agreed training programmes.  
 
4…2.2.3 Terms and conditions for the engagement of targeted labour 
 
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with 
targeted labour.  
 
4…2.2.2.4 Variations to SANS 1914-5 
 
4…2.2.2.4.1The definition for net amount shall be amended as follows: 
 

Financial value of the contract upon completion, exclusive of any value added tax or sales tax 
which the law requires the employer to pay the contractor. 
 
4…2.2.2.4.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as 
women, youth and persons with disabilities and the number of days of formal training provided to 
targeted labour. 
 
4…2.2.2.5 Training of targeted labour  
 
4…2.2.2.5.1The contractor shall provide all the necessary on-the-job training to targeted labour to 
enable such labour to master the basic work techniques required to undertake the work in accordance 
with the requirements of the contract in a manner that does not compromise worker health and safety. 
 
4…2.2.2.5.2 The cost of the formal training of targeted labour, will be funded by the provincial office of 
the Department of Labour. This training should take place as close to the project site as practically 
possible. The contractor, must access this training by informing the relevant provincial office of the 
Department of Labour in writing, within 14 days of being awarded the contract, of the likely number of 
persons that will undergo training and when such training is required. The employer must be furnished 
with a copy of this request. 
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4…2.2.2.5.3 A copy of this training request made by the contractor to the DOL provincial office must 
also be faxed to the EPWP Training Director in the Department of Public Works– Cinderella Makunike, 
Fax Number 012 328 6820 or email cinderella.makunike@dpw.gov.za Tel: 083 677 4026. 
 
4…2.2.2.5.4 The contractor shall be responsible for scheduling the training of workers and shall take 
all reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal 
training if he/she is employed for 3 months or less and a minimum of ten (10) days if he she is employed 
for 4 months or more. 
 
4...2.2.2.5.5 The contractor shall do nothing to dissuade targeted labour from participating in training 
programmes. 
 
4…2.2.2.5.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor 
to workers who attend formal training, in terms of 4…2.2.2.5.4 above. 
 
4…2.2.2.5.5 Proof of compliance with the requirements of 4…2.2.2.5.2 to 4…2.2.2.5.6 must be 
provided by the Contractor to the Employer prior to submission of the final payment certificate.  
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C3.4 : CONSTRUCTION 

C3.4.1 WORKS SPECIFICATION 

C3.4.1.1 Applicable Standards  

The Standard Specifications for Road and Bridge Works for State Road Authorities (1998 Edition) as 
prepared by the Committee of Land Transport Officials (COLTO) are applicable to this Contract. It shall 
however be noted that reference is made in certain of the specifications to other standardised 
specifications which may or may not be included in this document. Where such specifications are not 
included, they shall however be deemed to be included in the Contract documents. 

The Contractor shall have available for reference on site at all times a full set of the above specifications, 
together with any other to which they refer.  These specifications shall remain the property of the 
Contractor but shall be made available to the Client whenever required throughout the duration of the 
Contract. 

In addition the following Particular Specifications that are bound into this document will also apply: 
 

 Section 1900 : Dayworks 

 Section 9300 : Environmental Management Plan Implementation 

 Section 9400 : Occupational Health & Safety Specifications 

C3.4.1.2.1 The term “Project Specifications” appearing in any of the COLTO standardised 
specifications must be replaced with the terms “scope of work”. 

C3.4.1.2.2 The variations and additions to the specifications listed in C3.4.1.2.2 are as follows: 

The Standard Specifications for Road and Bridge Works for State Road Authorities 1998, prepared by 
the Committee of Land Transport Officials, (COLTO), as amended, shall apply to this Contract.  The 
amendments are those issued by COLTO and reproduced below, together with additional amendments 
as set out herein. 

The Routine Road Maintenance and gravelling, as well as the Road Betterment Procedures Manuals, 
as issued by the Department of Roads & Public Works of the Eastern Cape will be referred to as a 
guideline, for the repair / construction and maintenance activities to be conducted under this Contract. 
 
The employer’s objectives are to deliver public infrastructure using labour intensive methods and in so 
doing provide work place training opportunities to learners who have a Leanership Agreements with the 
Construction Education  and Training Authority 
 
Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks activities which 
are to be performed by hand, and its associated specification data. Such works shall be constructed 
using local workers who are temporarily employed in terms of this Scope of Work. 
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C3.4.2 SITE FACILITIES 

C3.4.2.1 Facilities for the Client  

Site facilities as specified in the schedule of quantities are required.  Site meetings will be held in the 
Contractor’s site office and must make allowance to seat at least 10 people. 

C3.4.2.2 Sanitary Facilities 

The Contractor shall supply chemical toilets for use by his employees and temporary workers and shall 

be entirely responsible for maintaining such toilets in a clean and sanitary condition to the satisfaction 

of the Client and the health authorities. The number of toilets shall be based on one toilet per fifteen 

personnel on site and the Contractor shall make his own arrangements and pay all charges for the 

removal of sewage.   

C3.4.2.3 Contractor’s Camp Site 

The establishment of all labour, plant and materials on site and all arrangements in this respect is the 
responsibility of the Contractor. 

The Contractor shall provide within his own on-site facilities, a suitably furnished office or other venue 
capable of comfortably accommodating a minimum of ten (10) persons at site meetings.  The Client 
shall be allowed free use of such a venue for the conducting of any other meetings concerning the 
Contract at all reasonable times. The cost of providing the above facility will be viewed to be inclusive 
of the Contractor’s establishment costs. 

Before the erection of his camp, office, stores, plant and accommodation units or any facilities, the 
Contractor shall satisfy the Client that he is familiar with and has taken due cognizance of any pertinent 
local by-laws, availability of services and statutory regulations. The Contractor’s attention is specifically 
drawn to the regulations pertaining to the accommodation of labourers.  

C3.4.2.4 Telephone and Communication Facilities 

The Contractor shall provide and maintain a continuous means of on-site communication between his 
site supervision staff (i.e. the people responsible for the day to day running of the Contract) and the 
staff of the Client’s Representative.  

The Client and his Representative will use their own cellular and office telephones for this contract. The 
provision and use of cellular phones for the Contractor’s personnel will be for his own cost. 

C3.4.2.5 Accommodation for Employees 

The Contractor shall make his own arrangements for the accommodation of his employees.  

C3.4.2.6 Security 

The Contractor shall be responsible for the security of his own personnel and constructional plant on 
and around the site of the works and for the security of his camp and laboratory, and no claims in this 
regard will be considered by the Employer.  

C3.4.2.7 Water, Power Supply and other Services 

The Contractor shall make his own arrangements concerning the supply of water, electrical power and 
all other services for use at the site camps, as well as for all construction and maintenance purposes.  
No direct payment will be made for the provision of water, electrical power and other services.  The cost 
thereof shall be deemed to be included in the rates and amounts tendered for the various items of work.  

C3.4.3 FEATURES REQUIRING SPECIAL ATTENTION 

C3.4.3.1 Public Safety 

The Contractor shall at all times ensure that his operations do not endanger any member of the public 
or of his own personnel. 
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C3.4.3.2 Adjoining Properties 

The sites of the Works are surrounded by private properties.  The Contractor shall exercise strict control 
over his employees to ensure that they do not trespass outside the road reserve or interfere in any way 
with the adjacent owners, tenants and their properties. In addition, the Contractor shall liaise with the 
owners regarding all matters that may affect them such as the provision of water and the like. 

C3.4.3.3 Construction and Maintenance Activities in Confined Areas 

It may be necessary for the Contractor to work within confined areas.  Except where provided for in the 
project specifications, no additional payment will be made for work done in restricted areas.  

The Contractor must note that measurement and payment will be in accordance with the specified 
cross-sections and dimensions only, irrespective of the method used for achieving these cross-sections 
and dimensions and that the tendered rates and amounts shall include full compensation for all special 
equipment and construction / maintenance methods and for all difficulties encountered when working 
in confined areas and narrow widths, and at or around obstructions, and that no extra payment will be 
made nor will any claim for additional payment be considered in such cases. 

 STANDARD AMENDMENTS TO THE STANDARD SPECIFICATIONS ISSUED BY COLTO 

No amendments have been issued. 

 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND 
ADDITIONAL SPECIFICATIONS 
 
In certain clauses the Standard Specifications allow a choice to be specified in the Scope of Works 
between alternative materials or methods of construction and for additional requirements to be specified 
to suit a particular contract. Details of such alternatives or additional requirements applicable to this 
Contract are contained in this part of the Scope of Works.  It also contains some additional specifications 
required for this particular Contract. 
 
The number of each clause and each payment item in this part of the Scope of Works consists of the 
prefix B followed by a number corresponding to the number of the relevant clause or payment item in 
the Standard Specifications. The number of a new clause or a new payment item which does not form 
part of a clause or a payment item in the Standard Specifications and which is included here, is also 
prefixed by B followed by a new number. The new numbers follow on the last clause or item number 
used in the relevant Section of the Standard Specifications. 
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SECTION 1100 DEFINITIONS AND TERMS 

 

Add the following additional clauses: 

 

“B1156 ACCEPTANCE CONTROL 

 

 Acceptance control means whatever testing the Client carries out over and above the process control 

testing already carried out in order to decide on the acceptability of any work submitted by the 

Contractor. Such testing will be carried out at the cost of the Employer in a laboratory approved by 

him. 

 

B1157 COMMERCIAL SOURCE 

  

An off-site source of materials chosen by the Contractor will also be viewed as a commercial 

source.  The Contractor shall take full responsibility for the quality of all materials and services 

supplied from commercial sources. 

 

B1158 PROCESS CONTROL 

 Process control means all testing required to be carried out by the Contractor on the works in order 

to ensure that the completed permanent works comply with the specifications and drawings. All such 

testing will be subject to inspection and approval by the Client.” 
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 

 

B1204 PROGRAMME OF WORK 

Insert the following before the first paragraph: 

"A network-based programme in accordance with the precedence method shall be provided showing the 

various activities in such detail as may be required by the Client.  The programme shall be updated monthly in 

accordance with the progress made by the Contractor. 

Failure to comply with these requirements will entitle the Client to apply a programme based on his own 

assumptions for the purpose of evaluating claims for extension of time for completion of the works, or for 

additional compensation." 

B1206 SETTING OUT OF THE WORKS AND PROTECTION OF BEACONS 

In second line of first paragraph, replace Clause 14 with 4.1.2, 4.5, 4.15 and 4.15.3 of SANS 1921-1. 

B1207 NOTICES, SIGNS AND ADVERTISEMENTS 

Replace the second paragraph with the following:  

“Two (2) contract name boards shall be erected and maintained for the duration of the Contract at points to be 

indicated by the Client.  Details of the contract name board are provided in the standard drawings, whilst a 

layout of the identity boards are included with the tender drawings.” 

 Delete the final paragraph and replace with the following: 

“All signboards erected in accordance with the drawings or as approved by the Client, shall be removed at the 

same time as the Contractor’s de-establishment. Payment under sub-item 13.01 for the final instalment of 15% 

of the tendered lump sum shall not be made unless all the advertisements, notices and temporary signs have 

been removed.” 

"The Name Board for this contract shall be erected within a month of the commencement date of the Contract 

and shall be placed where ordered by the Client. Any damage to this board shall be repaired within fourteen 

days of a written instruction by the Consultant. Details of the Name Board are to compliant with EPWP 

requirements. 

B1209 PAYMENT 

(b) Rates to be inclusive 

In the 3rd line, after the word "quantities", insert "together with the payment of VAT as a 

separate item," 

(f) Materials on Site 

In the first line of the first paragraph, delete “Clause 52” and replace with “Clause 49”. 

Add the following sub clause: 

“(g) Trade names 

Where materials are specified under trade names, tenders must be based on those specified 

materials. Alternative materials may be submitted as alternative tenders and the Client may, 

after receipt of tenders, approve the use of equivalent materials.” 
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B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 

Insert the following: 

In the fourth line of the first paragraph, delete “Clause 54” and replace with “Clause 51”. 

Add the following paragraph: 

“In addition to the listed specified items of work and regardless of the degree of beneficial use by the Employer, 

no sections of the works, individually or collectively, shall be considered for practical completion unless the 

following criteria have also been met: 

 In the case of partial completion, the estimated cost to complete the outstanding work shall be less 

than 2 % of the estimated cost to construct the whole section or sections. 

 In the case of the whole works, the estimated cost to complete the outstanding work shall be less 

than 2 % of the tendered value of work plus the cost of any variation or extra work orders, but 

excluding CPA and VAT. 

 It must be possible for the Contractor to complete the written list of outstanding items of work within 

28 days of the list having been issued to the Contractor.” 

B1214 CONTRACTOR'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE 

AND OF SERVICES MOVED, DAMAGED OR ALTERED 

Add the following to the first paragraph of subclause (d)(ii) 

"This is also required with respect to fences, gates, camp sites, bypasses and material spoiled on private 

property.” 

Add the following after subclause (e) 

"These written statements, as required in Clause 1214(b)-(e) shall be handed to the Client before the final 

certificate will be issued.”  

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

Delete the clause and replace with the following: 

“There will be no extension of time on this contract due to abnormal rainfall except as provided for below. 

Should the Contractor, due to the occurrence of rainfall resulting in his inability to carry out the Works, not 

meet the rates of progress as per the programme, the Client shall determine the number of days lost due to 

the occurrence of rain, and deduct same from the number of days of penalty which the Contractor shall pay to 

the Employer due to non-performance in terms of the contract. 

Should the occurrence of rain delay the Contractor’s rate of progress on work programmed at the end of the 

contract, the provisions in the above paragraph shall still apply, but the employer shall have the right to 

discontinue the work in progress on the date that the contract expires, at his sole discretion, or grant an 

extension of time in terms of Clause 42 of the General Conditions of Contract equal to the number of days lost 

due to rainfall in respect of the activities affected by the rainfall, as determined by the Client.  

During the execution of the Works, The Client’s Representative will certify a day lost due to abnormal rainfall 

and adverse weather conditions only if less than 30% of the work force and plant on site could work during 

that specific working day.” 
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B1217  PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE CONSTRUCTION 

OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED 

In second line of first paragraph, replace “Clause 35” with “Clause 32”. 

B1229 SABS CEMENT SPECIFICATIONS 

Add the following to this sub-clause: 

“Where reference is made in this specification or the Standard Specifications to the cement specifications, e.g. 

SABS 471: Portland cement and rapid hardening Portland cement, it shall be replaced with the new 

specification: 

SABS ENV 197-1 "Cement composition, specifications and conformity criteria Part 1: Common cements.” 

Furthermore, where reference is made in this specification or the standard specification to a different cement 

type, the following names will apply and the Client will confirm the relevant new name from the table overleaf: 

Cement 

Grade 

Cement 

Type 

Approximate old 

product name 
Holcim 

New Blue 

Circle 

New 

NPC 
New PPC 

New 

Slag-

cement 

52,5 CEM 1 Rapid hardening Rapid Hard Duracast Eagle 

Super 

- - 

42,5 R CEM 1 Rapid hardening - - - Rapo - 

 

42,5 

CEM 1 OPC * Portland 

Cement 

Duratech - OPC - 

CEM 1 LASRC - - - LASRC - 

CEM II A-S PC 15SL - - Eagle 

Plus 

- - 

CEM II B-S RH30SL - - Eagle 

Plus 

- - 

32,5R - - - - - - - 

 

 

32,5 

CEM II A-V PC 15FA All Purpose 

Cement 

- - Surebuild - 

CEM II A-W PC 15FA - - - Surebuild - 

CEM II A-L - All Purpose 

Cement 

- - Surebuild - 

CEM II B-V or W PC25FA/PFA C** - Structrete - Surecrete - 

CEM III A PBFC - BFC Eagle 

Pro 

- PBFC 

CEM IIIA RHSL - - - - RHSL 

 

22,5 

MC 22.5X PFAC *** Multipurpose 

Cement 

Durabuild - - - 

MC22.5X PFAC*** - Buildcrete - - - 

 

12,5 

MC 12,5 Walcrete Mortar Cement Wallcrete - Masonry - 

MC 12,5 Mortacem - - - - - 

 

Notes: * OPC cements previously performed approximately as CEM 1 32,5R products 

** PC25FA cements under the old standards achieved lower compressive strengths 

than the OPC's of the time 
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*** Some PFAC cements meet the new standard for MC 22,5X.  Others required 

modification before meeting the requirements for MC 22,5X” 

Add the following new clauses: 

B1230 DAILY RECORDS 

The Contractor shall furnish the Client daily with records of work executed by him for each activity. The records 

shall include information such as description, location, measurement, plant and labour hours, where applicable, 

and all other information the Client may require for the record and measurement purposes. 

No separate payment items will be scheduled for the administrative costs incurred by the Contractor to provide 

the Client with the activity sheets and other information that will be required. These costs will be deemed to be 

inclusive of the rates tendered for the works. 
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SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 

B1303 PAYMENT 

B13.01 The Contractor’s general obligations 

Add the following: 

“References to Clause 49 must be amended to read Clause 46” 

“References to Clause 53 must be amended to read Clause 50” 

 Add the following: 

The Scope shall also include the requirements of the Occupational Health and Safety specifications and 

relevant payment items contained in the tender documentation. 

 Add the following to sub-clause (i): 

“The tendered sum for sub item 13.01(a) also includes full compensation for the complete relocation of the 

Contractor’s camp or temporary road camps from one road or area to another during the course of the contract 

as per the approved programme. 

The Contractor must make allowances for the provision and erection of two (2) contract name boards, as per 

the drawings, under item 13.01(a), Contractor’s General Obligations (separate item).  

Under this payment item he shall also make allowance for the provision of two labourers to assist the Resident 

Client as and when required for checking and measuring the various items of work. 

  Add the following after the fourth paragraph: 

"Should the combined total tendered for sub-items (a), (b), and (c) exceed 20% of the tender sum (excluding 

CPA, contingencies and VAT), the tenderer shall state his reasons in writing for tendering in this manner." 

Add the following at the end of the pay item: 

"The amount payable to the Contractor for time related costs arising from extensions of time granted by the 

Employer, where the Contractor is fairly entitled to such compensation in terms of Clause 42 of the General 

Conditions of Contract, shall be calculated as follows: 

(i) Account shall be taken of all time-related items scheduled in Section 1300, 1400 and 1500. 

(ii) All pay items for which the unit of measurement is "month" shall be deemed to be based upon an 

average of 22 working days per month. 

(iii) Payment will be made only for items for which the unit of measurement is "month". 
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SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE CLIENT’S SITE PERSONNEL 

 

B1402 OFFICES AND LABORATORIES 

 

(c) Laboratories 

“No on-site laboratories are required.  The Contractor may make use of SANAS accredited 

laboratories for all his process control testing.” 
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SECTION 1500:  ACCOMMODATION OF TRAFFIC 

B1502 GENERAL REQUIREMENTS 

(f) Approval of temporary deviations 

Add the following: 

"If, after any temporary deviation has been constructed, any changes are considered 

necessary or desirable, the proposal shall be submitted to the Client for his approval." 

(i) Traffic Safety Officer 

Add the following after the second paragraph: 

“The Contractor shall submit a CV of the candidate to the Client for approval before the Traffic 

Safety Officer is appointed.  The Traffic Safety Officer shall be made available to discuss road 

safety and traffic accommodation matters whenever required by the Client.” 

Add the following sub-sub-clauses: 

“(ix) Ensure that all obstructions, soil and gravel heaps, related to the Contractor’s activities 

be removed before nightfall, where applicable or instructed by the Client, and that the 

roads are safe for night traffic. 

(x) The Traffic Safety Officer shall, in addition to the duties listed in paragraph 1502 (i), also 

be responsible for removal of broken down vehicles off the roadway and implementing 

actions requested by the traffic authorities with regard to the work to be carried out, be 

responsible for the erection and maintenance of all traffic signs necessary for the 

accommodation of traffic.” 

Add the following sub-clauses: 

(j) “Failure to comply with provisions for the accommodation of traffic 

The failure or refusal of the Contractor to take the necessary precautions for the safety and 

convenience of the public as specified or instructed by the Client, shall be sufficient cause for 

the suspension of all work under this Contract without any additional compensation to the 

Contractor until the required accommodation of traffic has been completed to the satisfaction 

of the Client.  

The above shall be sufficient cause for the Client to deduct penalties as follows: 

A fixed penalty of R 1000 per occurrence shall be deducted for each and every occurrence of 

non-compliance with any of the requirements of Section 1500 of the Standard Specifications 

and Section B1500 of the Scope of Works. 

In addition a time-related penalty of R 300 per day over and above the fixed penalty shall be 

deducted for non-compliance to rectify any defects in the accommodation of traffic within the 

allowable time after an instruction to this effect has been given by the Client.  The Client’s 

instruction shall state the allowable time, which shall be the time in hours for reinstatement of 

the defects.  Should the Contractor fail to adhere to this instruction, the time-related penalty 

shall be applied from the time the instruction was given. 
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(k) Extension of time for completion 

Accommodation of public traffic on the works or any delays caused thereby, as well as any 

suspensions due to failure by the Contractor to comply with the provisions for the 

accommodation of traffic, will not be regarded as special circumstances for the extension of 

time. 

 

(l) Traffic safety equipment for the Client 

The Client shall be provided with the following traffic safety equipment: 

 

(i) Amber flashing lights 

The Contractor shall provide the Client and the Client’s Representative with amber rotating 

warning lights. All lights shall be operational whenever the vehicles operate within the road 

reserve. All lights shall have a minimum height of 200 mm and 50 watt output, be of the 

revolving reflector type and shall have a magnetic base, flexible cable and a connection 

suitable for insertion into a 12V automobile cigarette lighter socket. 

  

(ii) Maintenance sticker 

The Contractor shall supply the Client and the Client’s Representative with magnetic 

“maintenance" stickers. The stickers must read “MAINTENANCE" in 170 mm letters on a 

prominent background. 

 

(iii) Safety jackets 

The Contractor shall provide the Client, the Client’s Representative and visitors with safety 

jackets for moving around on site. The jackets shall be of an approved type, orange in colour 

and shall be to the approval of the Client. The Contractor is to allow for ten jackets. 

 

(iv) Hard hats 

The Contractor shall provide the Client and visitors with hard hats for moving around on site 

where they may be required. The Contractor is to allow for ten hard hats. 

 

No additional payment will be made for the above items and the costs will be deemed to be inclusive in the 

establishment costs.” 

 

B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES  

Replace the first sentence of the first paragraph with the following: 

“The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 

channelization devices, barricades, warning devices and road markings (hereinafter referred to as 

traffic-control devices) in accordance with these special provisions and as shown on the drawings 

and the South African Road Traffic Signs Manual, in particular, in Chapter 13 of Volume 2 and 

remove them when no longer required.  It shall be incumbent upon the Contractor to see to it that 

the abovementioned traffic-control devices are present where required at all times and are 

functioning properly, and he shall replace any that have been damaged, lost, stolen or obliterated at 

his own cost.” 

Replace the third paragraph with the following: 

“The type of construction, spacing and placement of traffic-control devices shall be in accordance 

with Chapter 13 of Volume 2 of the South African Road Traffic Signs Manual.  The recommended 

arrangements of the traffic control devices illustrated in Chapter 13 of Volume 2 of the South African 



M h l o n t l o  L M                                  T e n d e r  C o n s t r u c t i o n  O f  B a t y i  A c c e s s  R o a d  

P a g e 1 7 1  

 
 
 
 
 
 
 

Road Traffic Signs Manual shall not be departed from without prior approval of the Client.  The 

arrangements expected to be most commonly used in the Contract are set out in the Routine Road 

Maintenance Procedures Manual of the Department of Roads and Public Works of the Eastern 

Province. 

The details shown for spacing and placement of traffic-control facilities may however, be revised at 

the discretion of the Client where deemed necessary to accommodate local site geometry and traffic 

conditions.” 

 

 (b) Road signs and barricades 

Add the following: 

“No work may proceed on any section where accommodation of traffic is required until such 

time as the relevant requirements with regards to signposting are met and written approval of 

the Client is obtained. The Contractor shall keep sufficient surplus signs, delineators and 

barricades on the site to allow for the immediate replacement of damaged or missing items, in 

any case, within three hours of instructions having been given by the Client.  Delineators shall 

be of the flexible plastic reversible variety and not of the rigid metal variety. 

Should the Contractor fail to respond to an instruction to re-erect a road sign within three hours 

or fail to comply with the requirements, the work on that section may be suspended without 

any compensation to the Contractor. 

No separate payment items will be scheduled for the provision, erection and relocation of any 

signage, barricades, traffic control devices required to execute the works and these will be 

deemed to have been included in the rates of the different maintenance / construction 

activities.” 

(a)     Channelization devices and barricades 

 

Add the following paragraphs:  

“Delineators shall be of plastic and shall be capable of withstanding winds caused by passing 

traffic in typical working conditions without falling over.  To achieve this, the base shall be 

ballasted using sand bags. 

Traffic cones manufactured in a fluorescent red-orange or red plastic material shall be used 

only at short term lane deviations during daylight.  Cones used on all deviations shall be 750 

mm high. Lane closures which continue into the night time shall be demarcated by delineators 

only.” 

(e) Warning devices 

 

Add the following: 

“All construction vehicles and plant used on the works shall be equipped with rotating amber 

flashing lights and warning boards as specified.  Rotating lights shall have an amber lens of 

minimum height of 200 mm and shall be mounted to ensure clear visibility from all directions.  

The lights on construction vehicles shall not be switched on while vehicles are being operated 

on unrestricted sections of a public road, but shall be switched on while construction vehicles 

are operating within the accommodation of traffic area, as the vehicles decelerate to enter a 

construction area, and as the vehicles accelerate to the general speed when entering the road 

from a construction area.  Lights on plant shall operate continuously while the plant is working 

alongside sections of road open to public traffic. 

All LDV's and cars operating on site shall also be equipped with rotating amber flashing lights 

which shall be placed so as to be clearly visible and operated continuously while the vehicle 
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is manoeuvring in or out of traffic or is travelling or parked alongside roads open to public 

traffic. 

Rotating lights and the "Maintenance Vehicle" signs on the Contractor's vehicles and plant 

shall not be paid for separately but shall be included in the rates covering the use of the 

vehicles.  

The Contractor shall ensure that all his personnel, excluding those who are permanently office 

bound, are equipped with reflective safety jackets and that these are worn at all times when 

working on or near to the travelled way.  Any person found not wearing a reflective jacket 

under these circumstances shall be removed from the site until such time as he is in 

possession of and wearing a reflective jacket.  Reflective safety jackets shall be kept in good 

condition and any jackets that are, in the opinion of the Client, ineffective shall be immediately 

replaced by the Contractor.”  

 

B1517 MEASUREMENT AND PAYMENT 

 

Delete the contents of this clause and replace with the following: 

“Accommodation of traffic will not be paid for separately and any costs associated with it, unless 

expressly stated and allowed for, must be included in the rates of the various items where 

accommodation of traffic is required.” 

 

SECTION 1600: OVERHAUL 

 
B1602 DEFINITIONS 

(d) Free-haul distance 
 

Delete “and cut to spoil” in the last sentence. 
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SECTION 1700: CLEARING AND GRUBBING 

 

B1703 EXECUTION OF WORK 

Add the following new Clause 

(f) “Clearing and grubbing narrow widths 

The Client may require clearing and grubbing of narrow widths between 0.5 and 5m wide to be 

conducted adjacent to existing roadways in order for them to be widened, or for the construction of 

new drains and mitre drains. The description and execution of the works will be conducted in the 

same manner as set out in sections 1702 (a), (b) and 1703 (a).”  

 

B1704 MEASUREMENT AND PAYMENT 

Item  Unit 

B17.01 Clearing and grubbing ............................................................................... hectare (ha) 

Add the following: 

“Clearing and grubbing for the construction of camp sites shall not be measured separately. Payment 

shall be regarded as included in the rates tendered for the applicable items for the abovementioned 

work”. 

Item  ................................................................................................................................... Unit 

B17.07 Clearing and grubbing narrow widths ............................................. square metre (m2) 

The unit of measurement shall be square metres of ground cleared and grubbed as directed by the 

Client.  This activity is only to take place under the written instruction of the Client. 

The tendered rate shall include for all work necessary for clearing and grubbing the surface in narrow 

widths, the removal and grubbing of trees and tree stumps ( except large trees and stumps as defined 

and measured separately ), cutting branches, backfilling of cavities, and the removal, transportation 

and disposal of material, all as specified. 
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SECTION 1900: DAYWORKS 

 

CONTENTS 

 

B1901 SCOPE 

B1902 ORDERING OF DAYWORK 

B1903 MEASUREMENT AND PAYMENT 

 

B1901 SCOPE 

This Section covers the listing of day work items in accordance with the General Conditions of Contract (Clause 

37.2) for determining payment for work which cannot be quantified in specific units in the Bill of Quantities, or 

work ordered by the Client during the construction period which was not foreseen at tender stage and for which 

no applicable rate exists in the Bill of Quantities. 

 

B1902 ORDERING OF DAYWORK 

No day works shall be undertaken unless written authorisation has been obtained from the Client. 

 

B1903 MEASUREMENT AND PAYMENT 

Item  Unit 

B19.01 Personnel 

(a) Unskilled labour ............................................................................................................. hour (hr) 

(b) Semi-skilled labour ......................................................................................................... hour (hr) 

(c) Skilled labour ................................................................................................................. hour (hr) 

(d) Ganger ........................................................................................................................... hour (hr) 

(e) Flagmen  ........................................................................................................................ hour (hr) 

 

Item  Unit 

B19.02 Plant 

(a) Flatbed truck (specify size)  ........................................................................................... hour (h) 

(b) Tipper Trucks  - 3 to 5 ton capacity  .............................................................................. hour (h) 

(c) Tipper Trucks  - More than 5 ton  .................................................................................. hour (h) 

(d) Loader (0,5m3) bucket ................................................................................................... hour (h) 

(e) TLB ( digger loader )  ..................................................................................................... hour (h) 

(f) Excavator. (20-30 ton)  .................................................................................................. hour (h) 

(g) Grader (AT 140 G or similar)  ........................................................................................ hour (h) 

(h) Compactor (Bomag 90)  ................................................................................................. hour (h) 

(i) Water truck (5000 litre)  ................................................................................................. hour (h) 

(j) Dozer (D7 or similar)  ..................................................................................................... hour (h) 

(k) Mechanical broom  ......................................................................................................... hour (h) 

(l) Tractor-trailor combination (43 kW, 3 ton min)  ............................................................. hour (h) 

(m) Suitable truck/bus for transporting labourers (30 people minimum)  ............................. hour (h) 

(n) Safety vehicle for pre-marking purposes  ...................................................................... hour (h) 

(o) Compressor (air) including hoses and tools (specify)  ................................................... hour (h) 

(p) Dewatering pump including generators and accessories (specify size)  ....................... hour (h) 

(q) Mobile electric welding sets and accessories (specify size)  ......................................... hour (h) 

(r) Cutting torch with mobile electric & oxy acetylene installation  ..................................... hour (h) 

(s) Mobile concrete mixers (specify size)  ........................................................................... hour (h) 
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(t) Light delivery vehicle (LDV)  .......................................................................................... hour (h) 

(u) Centre-mount  crane (specify size)  ............................................................................... hour (h) 

(v) Low bed truck (specify size) ........................................................................................... hour (h) 

(w) Other (specify)................................................................................................................ hour (h) 
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Item  Unit 

B19.03 Materials 

(a) Procurement of materials ................................................................................... provisional sum 

(b) Contractor’s handling costs, profit and all other charges in respect of  

 Item B19.03 (a) ........................................................................................................... percentage (%) 

 

The unit of measurement for items B19.01 and B19.02 shall be the hour for the item of plant or 

personnel. Non-working hours for transport breakdown, lack of operator or any other reason shall 

not be measured. The time shall be taken from the time that the personnel and/or plant depart until 

return. 

Measurement shall only be for work instructed and directed by the Client, where the Client considers 

no other appropriate rate is available in the Bill of Quantities. Prior to the commencement of any work 

by the labourers described under item B19.01, the Contractor must obtain written consent from the 

Client regarding the classification of all labourers in terms of “unskilled”, “semi-skilled” and “skilled” 

labourers. 

The tendered rates for labour for item B19.01 shall include full compensation to cover overhead 

charges and profit, leave pay, bonuses, subsistence, allowances, employer’s contributions, 

additional payment for overtime, where applicable, insurances, housing, site supervision, use of 

small hand tools and appliances, non-mechanical plant and equipment and consumable stores, for 

all administrative, supervisory, operative and contingent costs, relating to the supply of personnel. 

The tendered rates for plant for item B19.02 shall be an all-inclusive hire charge for the use of the 

vehicle and driver or plant/equipment and operator and shall apply only to vehicles plant and 

equipment nominated in writing by the Client, for all administrative, supervisory operative and 

contingent cost, and profit, relating to the running of the plant. 

The unit of measurement for item B19.03 (a) shall be the amount actually paid for the procurement 

of materials to be purchased and shall be made in accordance with the provision of the general 

conditions of Contract. Only the actual quantities of materials used, as verified by the Client, shall be 

paid for. 

The percentage tendered for item B19.03 (b) shall be percentage of the amounts actually paid for 

the procurement of materials as ordered under item B19.03 (a) and shall be in full and final 

compensation in respect of the Contractor's handling costs, profit and all other charges in connection 

with the procurement and supply of the materials to the point of usage. 

The abovementioned tendered rates shall be full compensation for the various items as specified 

and no further profit shall be paid.” 
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SECTION 2100: DRAINS 

B2101 SCOPE 

Replace the first paragraph with the following: 

“This Section covers all the activities for rehabilitative, new and maintenance work in connection with 

the excavation and construction of open drains, subsoil drainage and banks and dykes at the location 

and to the sizes, shapes, grades and dimensions shown on the drawings or as directed by the Client, 

and the test flushing of the subsoil drains.” 

 

B2107 MEASUREMENT AND PAYMENT 

Item  ................................................................................................................................... Unit 

B21.01 Excavation for open drains ................................................................. cubic metre (m3) 

Add the following to the penultimate paragraph: 

“The tendered rate shall also include full compensation for trimming the open drains. Only those 

drains designated by the Client for excavation will be measured. The above rate will be deemed 

inclusive where blading is specified in Section 3400, and will not be measured separately. 

Where blading or road bed preparation is specified (Section 3400), payment for the formation of side 

and mitre drains up to the road reserve will be included in the blading or road bed preparation rate.  

However, where new drains are to be constructed to extend beyond the road reserve limits, payment 

will be made under this item for the length of drain outside the road reserve.” 

 

Item  ................................................................................................................................... Unit 

B21.02 Clearing and shaping existing open drains ...................................... cubic metre (m3) 

Add the following to the penultimate paragraph: 

“The tendered rate shall also include full compensation for trimming the open drains. Only those 

drains designated by the Client for clearing and shaping will be measured. The above rate will be 

deemed inclusive where blading is specified in Section 3400, and will not be measured separately. 

Where blading is specified (Section 3400), payment for the formation and clearing of side and mitre 

drains up to the road reserve will be included in the blading rate.  However, where drains extend 

beyond the road reserve limits, payment will be made under this item for the length of drain outside 

the road reserve.” 

Add the following new items: 

Item  ................................................................................................................................... Unit 

B21.20 Clearing and shaping side and mitre drains by road grader ..................... meter (m) 

The unit of measurement shall be the linear meter of mitre and side drain formed, cleared, opened 

up and shaped. The length of mitre drain will be measured from the outside of the side road drain to 

the approved extremity of the mitre drain.  Only those mitre and side drains designated by the Client 

for clearing and shaping will be measured. The above rate will be deemed inclusive where blading 

is specified in Section 3400, and will not be measured separately for all work conducted within the 

road reserve.” 

B21.21 Hand excavation and protection of existing services (to suit) .......................... Sum 

 

The Contractor shall ensure that the position of all existing services affected by the Works have been 

verified before construction works commences and should it be necessary to lower or relocate any 

service, the Contractor will be required to make the necessary arrangements with the relevant service 

provider. 
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SECTION 2200: PREFABRICATED CULVERTS 

 

B2201 SCOPE 

Amend the first paragraph to read: 

“This Section covers all the activities in connection with the construction and maintenance of 

prefabricated units of culverts and other closed conduits such as storm water ducts, tremies and 

service ducts, together with inlet and outlet structures, manholes and other appurtenant structures.”  

 

B2203 MATERIALS 

(b) Portal and rectangular prefabricated concrete culvert units 

Add the following: 

“Should a pipe unit be specified as half of the standard length, the actual length of the unit will 

be measured for payment as it is accepted that only certain lengths are available from the 

manufacturers. The tendered rate for concrete pipe culverts shall also include any additional 

costs with respect to units that are half the standard length. The standard length of a concrete 

pipe will be taken as 2,44m or 2,5m depending on supplier. All pipe joints are to be wrapped 

with U24 Bidum or similar approved material. The cost of the wrapping of the joints will be 

deemed to be inclusive in the installation rate of the pipe.” 

 

(d) Fine granular material 

 

Add the following: 

“Selected material, approved by the Client, may be used for the bedding.” 

 

B2212 INLET AND OUTLET STRUCTURES, CATCHPITS AND MANHOLES 

 

Excavation and backfilling 
Amend the first paragraph to read as follows: 

 

“The width of excavation shall be the net external dimensions of structure plus 0,5 meter 

working space along or around the structure. The specifications given elsewhere in this 

Section for backfilling the culverts shall apply mutatis mutandis to inlet and outlet structures, 

catchpits and manholes. If wet soilcrete is used with vibrators the extra working space can be 

reduced to 150 mm.” 

 

Add the following subclause: 

 

“(j) Stone masonry inlet and outlet structures 

 

Where specified by the Client, the Contractor shall construct stone masonry headwalls and 

wing walls at culvert inlets and outlets. Stone masonry work shall be carried out in accordance 

with the provisions of Series 5000 of these Specifications. 

Stone masonry will only be specified, where appropriate, for structures up to 600mm in height 

or diameter. Reinforced concrete will be specified for larger structures.” 
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Add the following clause: 

“B2219 CONSTRUCTION TOLERANCES 

The installation of prefabricated pipes, portal and rectangular culverts and ducts shall comply with 

the requirements stated below: 

(a) Level 

 

(b) Alignment and grade 

20mm from the specified line and level, or from the line between culvert or pipe inverts at 

successive manholes or catch pits, as applicable, when measured over any 7m length, and all 

such deviations shall be gradual. Reverse falls are unacceptable.” 

 

B2218 MEASUREMENT AND PAYMENT 

 

Add the following new items: 

 

Item  ................................................................................................................................... Unit 

B22.29 Sealing of cracks and joints in existing culverts or pipes  ........................ metre (m) 

 The unit of measurement shall be the actual length of crack or joint sealed in the inside of the pipe 

or culvert. 

 The tendered rate shall be for the full compensation for procuring, furnishing and caulking the cracks 

or joints with the specified material, it should also include for cleaning the area to be caulked. 

 

Item  ................................................................................................................................... Unit 

 

B22.30 Demolition of brick structures  

(a) 115 mm thick brickwork ................................................................................. square metre (m2) 

(b) 230 mm thick brickwork ................................................................................. square metre (m2) 

(c) 345 mm thick brickwork ................................................................................. square metre (m2) 

 The unit of measurement shall be the square metre of brickwork demolished. 

The tendered rate shall include full compensation for all labour, plant and equipment required to 

demolish the existing brick structure (including plasterwork and the like) and disposal of the 

demolition to an approved spoil site within a free-haul distance of 1km. For partial demolition, It shall 

also include for squaring out the brickwork and preparing the existing surface for repair or to tie into 

new brickwork.”  
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 

 

B3401 SCOPE 

Add the following paragraph: 

“The work involved under this Section also includes all activities that are required to conduct routine 

and preventative maintenance to existing gravel roads, including the use of self-propelled road 

graders to improve the overall rideability, safety aspects and correcting any drainage faults that may 

be present. The Routine Road Maintenance Procedures Manual ( RRMPM ) and the Blading and 

Road Betterment Procedures Manual of the Department of Roads and Public Works of the Eastern 

Cape describes the causes and type of defects, as well as providing a guide on how to conduct the 

works as indicated below.  

The additional items of work covered under this Section includes: 

(j) Wet grading 

(k) Dry grading 

(l) Light road bed preparation 

(m) Heavy road bed preparation 

(n) Reshaping” 

 

B3402 MATERIALS 

(a) General 

Add the following to the second paragraph: 

“Materials to be used for the gravel wearing course shall be Type 1 as per Table 3402/4, with the 

following amendments: 

 Maximum target size = 53 mm 

 Oversize index = 10% maximum 

 Maximum permitted oversize = 63 mm.” 

 

B3403 CONSTRUCTION 

(b) Placing and compacting 

Add the following new sub-subclause: 

(iii) Gravelling 

 

“Before the construction of the gravel wearing course is commenced, the Contractor shall 

ensure that the underlying subgrade is to the satisfaction of the Client.  This shall include the 

submission of all relevant process control test results to the Client.  

The wearing course material shall be dumped on the road and then spread by means of motor 

graders over the full width of the layer shown on the drawings and to such depth that after 

compaction the thickness of the layer complies with the requirements of the Scope of Works 

and the surface of the layer is true to elevation, grade, and cross-Section. 

At no stage along a road shall the continuous length of unprocessed dumped material exceed 

2.0km. Passing opportunities will be provided within the dumped material at a minimum 

spacing of 200 meters. 
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The material shall be spread away from the area on which it has been dumped in such a 

manner as to minimise segregation of the various sizes of aggregate in the material. 

Material that is oversize in terms of the requirements for size and that remains after processing 

or spreading or both shall be hand knapped or bladed off the road and removed and disposed 

of. 

Where necessary, in order to increase the moisture content of the material to the optimum 

value of the compaction equipment employed and the density required, not more than the 

requisite quantity of water shall be added uniformly over the area to the compacted.  The water 

shall be thoroughly mixed into the material until a homogeneous mixture is obtained. 

Material that is too wet shall be allowed to dry out to the correct moisture content before 

compaction proceeds. 

Compaction shall be carried out in continuous operations over the full width and length of the 

area being compacted until the density specified has been achieved.   The required shape and 

cross-section shall be maintained during compaction, and all holes, ruts, and depressions shall 

be corrected by frequent blading with a motor grader.  The top of the compacted layer shall 

present a hard uniform compacted appearance. 

Any weak spots that become apparent during compaction shall be cut out and repaired with 

sound material at the Contractor’s expense. 

The wearing course shall be compacted to a density of at least 95% of modified AASHTO 

density. Only partial payment will be done, at the discretion of the Client, on sections of wearing 

course until the Contractor has submitted satisfactory process control test results for the 

section to the Client.” 

 

Add the following new sub-clauses: 

 

(f) Mixing/Blending of materials 

Where required by the Client, materials from different sources shall be mixed in order to 

produce a final layer that meets the requirements of the specification. 

Materials from the different sources shall be dumped on the road in the proportions ordered 

by the Client. The two materials shall be thoroughly mixed by grader or other suitable plant so 

as to obtain an even mix of the different types of material dumped.  The layer shall then be 

compacted in accordance with clause 3403 (b). 

 

(g) Testing of wearing course gravel 

The following minimum testing shall be undertaken by the Contractor as process control for 

the wearing course gravel, including material processed in-situ: 

(i) 1 CBR per kilometre of gravel wearing course. 

(ii) 3 Gradings and indicators per kilometre. (The sample is to be taken from a 1m2 

representative area on the road at the test position as per TMH 5) 

(iii) 3 Layer thickness measurements per kilometre. 

(iv) 3 Compaction density tests per kilometre. 

(v) 5 width of road (wearing surface) measurements to be taken every kilometre. 

(vi) Visual inspection 

(vii) Tolerance checking of surface repairs by using straight edge  
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In addition, there shall be at least 3 CBR tests undertaken on samples from each proposed 

borrow pit. 

All such tests will be undertaken by the on-site or approved laboratory, utilising personnel 

properly trained and equipped for the purpose.  

Only 70% of the applicable rate will be made for the placing and construction of the pavement 

layer/gravel wearing course. Upon presentation of the above test results, the balance will only 

be payable if they conform to the set minimum requirements, failing which, the Contractor is 

to reprocess the section of work until it conforms to the specification. Only then will the balance 

of the payment be made.” 

Add the following clause : 

“B3408 EXECUTION OF BLADING WORK 

The Client will inspect the existing road ahead of the blading programme and will instruct, in 

writing, the Contractor exactly which sections will receive what type of blading.  The existing 

in-situ material generated during the cutting operation to form the required cross section and 

side / mitre drains, may be cut out and placed on the side slopes from the fence line to the 

centre of the side drain, or disposed of as directed. 

 

(a) Wet grading (As per GO1 of the Procedures Manual - RRMPM) 

The aim of the wet grading operation is to improve the riding surface and to remove the 

potholes, corrugations and rutting that has developed with time, as well as clearing the side 

and mitre drains within the road reserve and providing the correct cross sectional profile to the 

road prism. 

Wet grading shall only be carried out when gravel is at the correct moisture content. Water is 

to be sprayed on the full width of road section to be worked before blading commences, to 

ensure that the material is at optimum moisture content. The material from both side drains of 

the road is to be cut into the road and spread with successive cuts towards the centre of the 

road. The depth of the cuts shall be sufficient to result in an even surface.  

Hand labour is to fill all potholes and remove oversize and any vegetation from the roadway. 

Water is then again to be sprayed on the full width of road section being worked. The material 

windrow which has been formed in the centre of the road is now cut with successive cuts 

towards one side of the road. If a material windrow is formed at the shoulder of the road, this 

material needs to be cut out through the side drain.  

If this is not possible due to physical constraints, openings and mitres will be made to ensure 

that the side drain can function freely. Any drains blocked off by undercutting shall be opened 

and gravel spillage into outlets shall be removed.  

Water is then again to be sprayed on the full width of road section that was worked.   

The wet grading operation will also include for providing the required cross sections and 

cambers on the road, as well as cutting all the mitre and side drains complete, to ensure proper 

drainage.  

Should the side slopes from the road reserve fence line, to the outer edge of the side drain 

need to be cut and shaped, this area will first be cleared and grubbed. The required Clearing 

and Grubbing activity within the road reserve will be measured under Section 1700, with the 

shaping and trimming being measured under Section 5900. 
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(b) Dry grading (As per GO2 of the Procedures Manual - RRMPM) 

The aim of the dry grading operation is to improve the riding surface and to remove the 

potholes, corrugations and rutting that has developed with time, as well as clearing the side 

and mitre drains within the road reserve and providing the correct cross sectional profile to the 

road prism. 

The Contractor shall also attempt to maximise the number of dry grades after rains or when 

soil conditions are close to optimum moisture content. 

The material from both side drains of the road is to be cut into the road and spread with 

successive cuts towards the centre of the road. The depth of the cuts shall be sufficient to 

result in an even surface.  

Hand labour is to fill all potholes and remove oversize and any vegetation from the roadway. 

The material windrow which has been formed in the centre of the road is now cut with 

successive cuts towards one side of the road. If a material windrow is formed at the shoulder 

of the road, this material needs to be cut out through the side drain.  

If this is not possible due to physical constraints, openings and mitres will be made to ensure 

that the side drain can function freely. Any drains blocked off by undercutting shall be opened 

and gravel spillage into our outlets shall be removed.  

Should the side slopes from the road reserve fence line, to the outer edge of the side drain 

need to be cut and shaped, this area will first be cleared and grubbed. The required Clearing 

and Grubbing activity within the road reserve will be measured under Section 1700, with the 

shaping and trimming being measured under Section 5900. 

 

(c) Provision of routine blading during defects liability period 

The Contractor will be instructed by the Client during the defects liability period to provide 

routine road blading (wet or dry) to the roads re-gravelled during the Contract. The frequency 

of the normal blading operation required will depend on traffic loading and rainfall conditions 

being experienced. It is anticipated that this requirement will be to a maximum of 2 times during 

the defects liability period. 

The Contractor will be given a two weeks prior notice in writing by the Client before he is 

requested to provide the above service. The blading requested could be for all the roads re-

gravelled during the Contract or just certain sections as determined by the Client. 

Separate items have been scheduled for normal blading during the defects liability period, as 

well as the establishment and de-establishment of the teams after every request. 

 

(d) Light roadbed preparation 

Light roadbed preparation will be utilised to prepare the existing roadway to conform to the 

required design cross section before the gravelling operation commences if so required. This 

item will be used when the above can be achieved by using a motorised grader unit without 

ripping the in-situ material.  

The Client will order light roadbed preparation before gravelling a section of road only if the 

in-situ roadbed material conforms to the required specification. 

Blading shall commence by first cutting and shaping the side and mite drains to the required 

specification to ensure proper drainage, as well as the shaping of the roadway.  If in the opinion 
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of the Client, the material so removed is suitable to be mixed in with the imported material, it 

should be bladed towards the centre line from both sides with successive cuts. If in the opinion 

of the Client the material from the formation of the cross section and drains is not suitable, it 

will be spread over the side slopes or disposed of as directed. During the blading operations 

all large stones and vegetation shall be removed from the windrowed material. Any drains 

blocked off by under cutting shall be opened and gravel spillage into culvert inlets and outlets 

removed. The Contractor is to ensure that the required cross section is neatly trimmed and 

approved by the Client, before any material is imported.  

The operation will also include for providing the required cross sections and cambers on the 

road, as well as cutting all the mitre and side drains complete, to ensure proper drainage.  

Any drains blocked off by under cutting shall be opened and the spillage into culvert inlets and 

outlets removed. The Contractor is to ensure that the required cross section is neatly trimmed 

and approved by the Client, before any material is imported. 

 

(e) Heavy roadbed preparation 

Heavy roadbed preparation will be utilised to prepare the existing roadway to conform to the 

required design cross section before the gravelling operation commences if required. This 

item will be used when the above can only be achieved by using a motorised grader to rip the 

in-situ material, scarify, add water, mix, shape and compact the material to achieve the 

required cross section before the gravelling operation.  

The Client will order heavy roadbed preparation before gravelling the section of road only if 

the in-situ road bed material is of such a nature that upon being processed, conforms to the 

minimum requirement to receive the imported gravel wearing course. 

Heavy roadbed preparation will consist of ripping (150 mm), adding water, mixing, shape and 

trimming to the required cross sections and cambers inclusive of cutting all mitre and side 

drains complete, to ensure proper drainage. 

The Contractor is to ensure that the required cross section is neatly trimmed and approved by 

the Client, before any material is imported.  

Compaction during the operation must ensure that at least 95% of MOD AASHTO is achieved 

for the gravel wearing course layer. 

Any drains blocked off by under cutting shall be opened and the spillage into culvert inlets and 

outlets removed. The Contractor is to ensure that the required cross section is neatly trimmed 

and approved by the Client, before any material is imported.  

 

(f) Reshaping (As per GO4 of the Procedures Manual - RRMPM) 

Reshaping will be instructed by the Client where the road cross section of the road profile has 

changed and needs to be reworked to achieve the required shape, which will facilitate a better 

riding quality and proper drainage.   

Reshaping will consist of ripping (150 mm), adding water, mixing, shape and trimming to the 

required cross sections and cambers inclusive of cutting all mitre and side drains complete, to 

ensure proper drainage, and removing any oversize material. 

Compaction during the operation must ensure that at least 95% of MOD AASHTO is achieved. 
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The operation will also include for providing the required cross sections and cambers on the 

road, as well as cutting all the mitre and side drains complete, to ensure proper drainage.  

Should the side slopes from the road reserve fence line, to the outer edge of the side drain 

need to be cut and shaped, this area will first be cleared and grubbed as specified. The 

required Clearing and Grubbing activity within the road reserve will be measured under Section 

1700, with the shaping and trimming being measured under Section 5900. 

 

(g) Quality / Standard 

The road surface on completion of the works shall give a smooth ride free from corrugation 

and be properly drained. 

The specified camber for straight sections of roads shall be maintained and super elevation 

on curves shall extend across the full width of the roadway. 

The finished surface of the edge build-ups shall be free from corrugations, constructed level 

with the edge and nowhere higher than the surfaced edge.” 

 

B3407 MEASUREMENT AND PAYMENT 

Add the following items : 

Item  Unit 

B34/33.03 Extra over for Item 34.01 for excavation of material in: 

(a) Intermediate excavation  .................................................................... Cubic metre (m3) 

(b) Hard excavation  ................................................................................. Cubic metre (m3) 

The unit of measurement shall be the cubic metre of compacted pavement layer and the quantity 

shall be calculated from the authorized dimensions of the compacted layer. 

Item  Unit 

B34.14  Wet grading .............................................................................................. kilometre (km) 

The unit of measurement shall be the kilometre of full width of gravel road bladed, inclusive of the 

formation and shaping of all the side and mitre drains, measured along the centre line of the road. 

The tendered rate shall include full compensation for all the blading by motor grader, water cart and 

all labour required to remove large stones and keeping drainage clear from gravel spillage. 

Separate items will be scheduled for various road way widths to be bladed. 

 

Item  Unit 

B34.15  Dry grading ............................................................................................... kilometre (km) 

The unit of measurement shall be the kilometre of full width of gravel road processed, inclusive of 

the formation and shaping of all the side and mitre drains, measured along the centre line of the road. 

The tendered rate shall include full compensation for all the blading by motor grader and all labour 

required to remove large stones and keeping drainage clear from gravel spillage. 

Separate items will be scheduled for various road way widths to be processed. 

 

Item  Unit 

B34.16 Light roadbed preparation ...................................................................... kilometre (km) 

The unit of measurement shall be the kilometre of full width of gravel road processed, inclusive of 

the formation and shaping of all the side and mitre drains, measured along the centre line of the road. 
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The tendered rate shall include full compensation for shaping and trimming by motor grader and 

providing for the necessary labour required to remove large stones and keeping drainage clear of 

gravel spillage. 

Separate items will be scheduled for various road way widths to be processed. 

 

Item  Unit 

B34.17 Heavy roadbed preparation .................................................................... kilometre (km) 

The unit of measurement shall be the kilometre of full width of gravel road processed, inclusive of 

the formation and shaping of all the side and mitre drains, measured along the centre line of the road. 

The tendered rate shall include full compensation for ripping, adding water, shaping and trimming by 

motor grader, and providing for the necessary compaction effort to achieve the required specification, 

as well as all labour required to remove large stones and keeping drainage clear of gravel spillage. 

Separate items will be scheduled for various road way widths to be processed. 

 

Item  Unit 

B34.18 Reshaping................................................................................................. kilometre (km) 

The unit of measurement shall be the kilometre of full width of gravel road processed, inclusive of 

the formation and shaping of all the side and mitre drains, measured along the centre line of the road. 

The tendered rate shall include full compensation for ripping, adding water, shaping and trimming by 

motor grader, and providing for the necessary compaction effort to achieve the required specification, 

as well as all labour required to remove large stones and keeping drainage clear of gravel spillage. 

Separate items will be scheduled for various road way widths to be processed. 

 

Item  Unit 

B34.19 Establishment and de-establishment for routine blading during the 

 Defects liability period ................................................................................................. Number (No) 

The unit of measurement shall be number, for each occasion it is requested to provide for a normal 

blading operation to be conducted as specified in Section B3408(a) during the defects liability period. 

The tendered rate shall include full compensation for all costs to establish the required teams and 

de-establish, as well as for all maintenance support functions and office services, traffic control, staff 

accommodation, moving of camps and plant between roads complete.  

 

Item  Unit 

B34.20  Routine blading of all the roads during the defects liability period ... kilometre (km) 

The unit of measurement shall be the kilometre of full width of gravel road bladed, inclusive of the 

formation and shaping of all the side and mitre drains within the road reserve, measured along the 

centre line of the road. 

The tendered rate shall include full compensation for undertaking the wet or dry blading operation as 

specified in Section B3408(a) for all of the roads re-gravelled during the contract, at  various 

frequencies during the defects liability period. 
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SECTION 5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

 

B5101 SCOPE 

Amend the first the first paragraph to read: 

“This Section covers the furnishing of materials and the construction as well as maintenance activities 

of a protective covering in stone pitching, cast in situ concrete pitching, bricks or prefabricated 

concrete blocks on exposed surfaces such as earth slopes, drains and stream beds, as well as 

heavier protective layers in the form of riprap and the construction of stone masonry for walls, as well 

as shown on the drawings or as ordered by the Client.  

The Routine Road Maintenance Procedures Manual (RRMPM) of the Department of Roads and 

Public Works of the Eastern Cape describes the causes and type of defects, as well as providing a 

guide on how to conduct the works as indicated below.” 

 

B5108 MEASUREMENT AND PAYMENT: 

Add the following new item: 

Item  Unit 

B51.08 Demolition of stone pitching and masonry walls 

(a) Stone pitching .................................................................................................. cubic metre (m3) 

(b) Stone masonry walls ........................................................................................ cubic metre (m3) 

 The unit of measurement shall be the cubic metre of stone pitching or masonry wall demolished. 

The tendered rate shall include full compensation for all labour, plant and equipment required to 

demolish the existing structure and disposal of the demolition to an approved spoil site within a free-

haul distance of 1km. For partial demolition, it shall also include for squaring out the exposed surface 

and preparing the existing surface for repair or to tie into new construction work.”  
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SECTION 5200 GABIONS 

 
B5201 SCOPE 

Add the following sentence to the first paragraph: 

“This section will also cover all activities required to maintain and repair existing gabion structures. 

The Routine Road Maintenance Procedures Manual (RRMPM) of the Department of Roads and 

Public Works of the Eastern Cape describes the causes and type of defects, as well as providing a 

guide on how to conduct the works as indicated below.” 

 

B5205 MEASUREMENT AND PAYMENT: 

Add the following new item: 

Item  Unit 

B52.05 Dismantle and remove gabion structures  ............................................................ (m3) 

 The unit of measurement shall be the cubic metre of gabion structure dismantled / demolished and 

removed to spoil. 

The tendered rate shall include full compensation for all labour, plant and equipment, as well as all 

incidentals required to demolish the existing structure and disposal of the demolition to an approved 

spoil site within a free-haul distance of 1km.”  
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SECTION 5600: ROAD SIGNS 

 

B5601 SCOPE 

Replace the contents of this clause with the following: 

“This Section covers the erection and maintenance of permanent road signs alongside and over the 

carriageway, ramps and cross roads at intersections and interchanges and at the locations indicated 

or directed by the Client. It also covers the cleaning of existing permanent road signs which faces 

appear dirty, faded or non-reflective as well as on the removal of illegal signs. 

The Routine Road Maintenance Procedures Manual (RRMPM) of the Department of Roads and 

Public Works of the Eastern Cape describes the causes and type of defects, as well as providing a 

guide on how to conduct the works as indicated below.” 

 

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

(a) Road sign boards 

Add the following: 

“The Contractor shall ensure that the signs and supports supplied by the manufacturers are 

correct in all respects.” 

(f) Road sign supports 

Add the following: 

“All the ground-mounted signs shall be supported on creosote timber pole supports.” 

Add the following new sub clauses: 

(h) Chromadek sections 

“Chromadek sections shall be assembled in accordance with the details of the standard 

plans. 

Where joints are approved by the Client, they shall be constructed in accordance with the 

details shown on the standard plans and shall be covered on the rear face after assembly with 

a 20mm wide PVC corrosion protection tape.  The PVC tape shall be covered by a 60mm wide 

self-adhesive aluminium backed strip such as “Bostik Dit-Sit” or approved equivalent, all as 

indicated on the standard plans. 

Retro-reflective material shall be applied to the section as specified for Aluminium Sections in 

Clause 5603(d) of the Standard Specifications, with the following additional requirement: 

Where the letters or legends cross the horizontal joints of the sign panels the lettering or 

legend shall be cut along the joint and trimmed just short of the 3mm radius bend on the 

section. 

(i) Fastening details 

All fastening details to join the sign sections, to edge the assembled sign panel and to fasten 

the completed panel on to the timber supports shall be constructed in accordance with the 

details shown on the standard plans.” 

(j) Date of erection and sign identity number 
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The manufacturer's name, month and year of erection of the sign shall be placed in the bottom 

left-hand corner when facing the back of the sign. An eleven (11) digit identity number supplied 

by the Client shall also be placed on the back of the sign above the date of erection.  All 

lettering shall be 50mm high and shall be manufactured from 7 year cast enamel scotch Cal 

or equivalent.  All lettering will be located such that it is visible from the shoulder of the road.  

No reflective paint or reflective material will be permitted on the back of sign faces. 

Single signs such as R and W series signs shall only have the manufacturer's name, date and 

month placed on the back.  

B5604 ROAD SIGN FACES AND PAINTING 

Add the following new sub clauses 

(e) Application of retro-reflective material 

All sign faces shall be faced with retro-reflective material.  Painted front sign faces shall not be 

used. Colours, symbols, legends and borders shall comply with the regulations of the applicable 

Road Traffic Act, the South African Road Traffic Signs Manual, SABS 1519-1990, and the details 

shown on the Plans. 

Where applied to Chromadek Sections retro-reflective material shall be applied as specified for 

aluminium sections in Clause 5603(d) of the Standard Specification, and of Clause B5603 (h) of 

this Project Specification. 

(f) Silk-screening 

Silk-screening or inking over retro-reflective materials shall not be acceptable. 

B5605 STORAGE AND HANDLING 

Add the following: 

“The following shall not be allowed on the sign face: 

(a) Drilling of holes 

(b) Application of any form of adhesive 

(c) Cleaning with any chemicals that are not specifically approved by the manufacturer of the 

retro-reflective material, and 

(d) Covering the sign face with an impermeable material that does not allow free circulation of air. 

B5606 ERECTING ROAD SIGNS 

(a) Position 

Add the following: 

“All signs are to be placed, where practically possible, at the “preferred” location as indicated 

on drawing. Variations will only be allowed if the topography does not allow the sign to be 

placed in the preferred position.” 

(d) Field Welding 

Replace the contents of this clause with the following: 

“No welding shall be allowed during the erection of any road signs.” 

(e) Time of Erection 
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Replace the contents of this clause with the following: 

“Road signs shall be erected during and without disrupting the normal free flow of traffic.” 

Add the following new sub clause: 

 (h) Fixing of signs to poles 

All sign faces will be affixed to the pole by means of clamps as indicated on drawing .An 

additional mild steel clamp (“ready-bar”) will also be installed, together with one galvanised 

steel bolt fixed through the pole, as indicated on drawing CS/G/6/5. 

W401 and W402 signs will only be affixed by means of two galvanised steel bolts through the 

face of the sign and pole. 

B5609 MEASUREMENT AND PAYMENT 

Item  Unit 

B56.01 Road sign boards with painted or coloured semi-matt background. Symbols, 

lettering and borders in semi-matt black or in Class 1 retro-reflective material, 

where the sign board is constructed from: 

(c) ..........Pre-painted galvanised steel plate (1.2mm Chromadek or approved equivalent) 

Replace sub-items (i) to (iii) with the following: 

“(i) Sign type and size to be specified separately  ........................................... number (No)” 

Replace the first paragraph after item (e)ii with the following: 

“The unit of payment will be the number of completed sign boards.” 
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SECTION 5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING  

  OLD ROADS 

 

B5904 MEASUREMENT AND PAYMENT 

Delete item 59.01 and replace with the following new item: 

Item  Unit 

 “B59.01 Finishing the road and road reserve  ....................................................... hectare (ha) 

The unit of measurement shall be the hectare of road and/or road reserve completed as per the 

instruction of the Client. 

The tendered rate shall include full compensation for clearing, trimming with a motor grader to the 

required slope, disposing of material, tidying and all other work to be done for finishing off the road 

and road reserve. Separate items have been scheduled for the following categories. 

The finishing of the road reserve shall be measured in the following five categories: 

1) Where the existing cross fall of the road reserve to be trimmed has a negative slope or is between 

0 degrees and 15 degrees to the horizontal  

2) Where the existing cross fall of the road reserve to be trimmed is between 15 degrees and 30 

degrees to the horizontal 

3) Where the existing cross fall of the road reserve to be trimmed is between 30 degrees and 45 

degrees to the horizontal 

4) Where the existing cross fall of the road reserve to be trimmed is between 45 degrees and 60 

degrees to the horizontal 

5) Where the existing cross fall of the road reserve to be trimmed is between 60 degrees and 75 

degrees to the horizontal 

Where the existing road side slopes are of such a nature that they cannot be trimmed and finished by 

using a motor grader, this operation will be conducted under Section 3300”. 
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SECTION 9300 ENVIRONMENTAL MANAGEMENT PLAN IMPLEMENTATION 

 

CONTENTS 

B9301 SCOPE 

B9302 INTERPRETATIONS 

B9303 OBJECTIVES OF THE ENVIRONMENTAL MANAGEMENT PLAN 

B9304 RESPONSIBILITIES OF THE CONTRACTOR 

B9305 RESPONSIBILITIES OF THE ENVIRONMENTAL CONTROLLER 

B9306 METHOD STATEMENTS 

B9307 EXTERNAL AUDITING AND EVALUATION 

B9308 ENVIRONMENTAL MANAGEMENT DURING DECOMMISSIONING 

B9309 MEASUREMENT AND PAYMENT 

B9310 MITIGATORY MEASURES REQUIRED BY THE DEPARTMENT OF ECONOMIC AFFAIRS, 

ENVIRONMENT AND TOURISM 

 

B9301 SCOPE 

This specification covers the requirements for the effective implementation of an Environmental Management 

Plan. The purpose of the Environmental Management Plan is to translate environmental policy into practise by 

putting in place workable systems, structures and tools to achieve integrated and consistent environmental 

management of all environmental initiatives. 

 

B9302  INTERPRETATIONS 

B9302.1  Supporting Documents 

Where this specification is required for a project, the following documents shall inter-alia be read 

in conjunction with this specification: 

(a) Statutory requirements of the Environment Conservation Act (Act No 73 of 1989) - ECA 

(b) Statutory requirements of the National Environmental Management Act (Act No 107 of 1998) 

– NEMA 

(c) Statutory requirements of the Mineral and Petroleum Resources Development Act 

(MPRDA), Act 28 of 2002. 

Note 1: In the Eastern Cape Province, the ECA and NEMA fall under the authority of the 

Department of Economic Development and Environment Affairs (DEDEA), whilst the 

MPRDA falls under the authority of the Department of Minerals and Energy (DME). 

Note 2: Environmental Management Plans (EMP’s) relating to road maintenance programmes 

need to be authorised by the DME in accordance with the requirements of the MPRDA. 
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B9302.2 Applications 

The provision of this specification shall apply in respect of all Contractors, Subcontractors or any of their site 

personnel, workforce or suppliers, who are engaged in the execution of the works. 

B9303 OBJECTIVES OF THE ENVIRONMENTAL MANAGEMENT PLAN 

The Environmental Management Plan, which is in accordance with Environmental Policy of  the Province of 

the Eastern Cape, Department of Roads & Transport is intended primarily as a management tool for the 

Department, the Consulting Clients, the Contractor and his Subcontractors. 

The Environmental Management plan outlines structures and procedures to be implemented by the Contractor 

and his Subcontractors to minimise and manage potential negative environmental impacts which the 

Contractor's construction activities might have on the receiving environment. 

B9304 RESPONSIBILITIES OF THE CONTRACTOR 

The Client shall on commencement of the Project appoint an Environmental Control Officer (ECO) who, in 

addition to his normal duties, shall have direct responsibility for the implementation and monitoring of the 

Environmental Management Plan. 

The ECO shall liaise with the Client and the Contractor, in order to ensure effective implementation of the 

Environmental Management Plan. The co-operation of the Contractor will be crucial and the ECO shall 

delegate responsibility for the Environmental Management Plan, through the Client to the Contractor. 

The Contractor shall be required to submit a detailed Method Statement, outlining how is construction activities 

will comply with the prescribed procedures of the Environmental Management Plan, to the Environmental 

Controller for approval. 

Specific responsibilities of the Contractor include: 

(i) Identifying procedures applicable to the activities he controls. 

(ii) Compiling Method Statements to meet the procedures and targets. 

(iii) Submitting Method Statements to the Environmental Controller for approval. 

(iv) Devising a system for monitoring compliance with Method Statements and procedures. 

(v) Identifying environmental training needs and implementing the environmental awareness training 

program commissioned by the Environmental Controller. 

(vi) Implementing corrective and preventative actions recommended by the Environmental Controller. 

(vii) Review of Environmental Management Plan implementation and effectiveness at weekly site 

meetings (with the Environmental Controller). 

(viii) Ensuring weekly audits of the Environmental Management Plan. 

Should the Client be of the opinion that the Environmental Management Plan and the conditions of the Method 

Statement are not being adhered to and the appropriate corrective action is not being implemented, the Client, 

advised by the Environmental Controller, shall be at liberty to instruct to the Contractor to cease the related 

operations until the Contractor complies with the relevant requirements. The Contractor shall not be entitled to 

any extension of time for such stoppages. 
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B9305 RESPONSIBILITIES OF THE ENVIRONMENTAL CONTROLLER 

The Environmental Controller will be responsible for the practical implementation and monitoring of the 

Environmental Management Plan and he shall report directly to the Client in this regard. The Environmental 

Controller shall on a daily basis inspect and monitor operations on and off site and shall take the necessary 

action where required to ensure compliance with the requirements of the Environmental Management Plan. 

The Environmental Controller shall attend all regular site Works meetings for reporting, discussing and 

reviewing the performance of the Environmental Management Plan (which shall be a standard item on the 

agenda) and, in addition, shall meet with the Contractor on a weekly basis for the same purpose. 

B9306 METHOD STATEMENTS 

The Contractor shall be required to submit Method Statements to the Environmental Controller outlining 

proposed construction activities, phasing and procedures and methods to comply with the targets stipulated in 

the Environmental Management Plan. Method Statements shall, where applicable, include Site Establishment 

Drawings with sufficient detail to assess the potential impact of the site facilities or to assess the degree of 

safeguarding provided against pollution. 

Method Statements shall indicate how the procedures will be applied in order to meet the relevant targets and 

are central to the proper implementation of the environmental Management Plan. It is anticipated that in 

addition to assessing the systems and performance of the Environmental Management Plan, the external audit 

will scrutinise the formulation of, and adherence to “Method Statements” in some detail. 

Method Statements must be submitted at least 10 days prior to the proposed commencement of related 

activities and must be approved by the Environmental Controller, in consultation with the Client. The 

Environmental Controller shall keep copies of these Method Statements and letters of approval (including 

conditions attached) in a Method Statement file. 

Any deviations from the approved Method Statements must be submitted to the Environmental Controller for 

approval and any amendments submitted to the Client. 

B9307 EXTERNAL AUDITING AND EVALUATION 

In order to ensure that the Environmental Management Plan is effectively implemented, it is important that 

regular external audits of the Environmental Management Plan are conducted. The Client shall arrange that 

these external audits do take place and that a system for addressing any problems identified during these 

audits, is formulated. The relevant documentation shall be kept and shall be available to the public. 

B9308 ENVIRONMENTAL MANAGEMENT DURING DECOMMISSIONING 

Environmental Management associated with the decommissioning of this project will ensure that the following 

items are addressed at closure and during the defects liability period: 

(a) All cleared sites are rehabilitated with indigenous grass material 

(b) All visible alien plants are removed from disturbed sites. 

(c) All recyclable rubble and waste, for example, scrap metal, bottles, cans and plastics are collected 

and disposed of through a registered recycling company. 

(d) All non-recyclable rubble and solid waste be collected and disposed of at a registered waste disposal 

facility. 

(e) Rehabilitate all borrow pits on completion. 
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B9309 MEASUREMENT AND PAYMENT 

The Contractor shall not be separately reimbursed or compensated in respect of his compliance with the 

provisions of this Section B9300 of the Scope of Works. All costs so incurred shall, save and except to the 

extent provided for in the Bill of Quantities under SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON 

SITE AND GENERAL OBLIGATIONS, be deemed to be included in the rates tendered for the various items 

of work listed in the Bill of Quantities. 

The financial guarantee for the rehabilitation of land disturbed by quarrying as per the approved EMP will be 

returned upon the granting of a Closure Certificate by the DME. This Closure Certificate will comply with the 

terms of the MPRDA. 

B9310 MITIGATORY MEASURES REQUIRED BY THE DEPARTMENT OF MINERALS AND ENERGY 

Mitigatory Measures 

The mitigatory measures in the EMP are to manage potential environmental impacts arising due to the 

construction activities as well as the activities of the construction staff. These mitigating measures are to be 

read in conjunction with the mitigating measures and recommendations contained in the approved EMP, 

including any additional recommendations contained in the Record of Decision (ROD) from the DME. 

1. Responsibilities 

(a) The Contractor (through the Site Client) will: 

(i) be held responsible for the implementation of these mitigatory measures,  

(ii) identify the need and be responsible for the implementation of an environmental 

awareness training programme for the construction staff, 

(iii) supply on request a "Method Statement," which will indicate the procedures to be 

applied in order to meet the requirements of any aspect of these mitigatory measures, 

(iv) ensure that any problems identified during environmental audits or inspections, are 

addressed and rectified as soon as reasonably possible. 

2. Mitigatory Actions 

2.1 Should it be necessary to store materials and equipment on site for short periods, only 

previously disturbed areas above the 20-year flood level should be used for this purpose. 

2.2 Any construction camp set up should be clearly demarcated and secured against theft or 

vandalism and any toxic materials (cement, oil, petrol, diesel, etc) should be very strictly 

controlled and secured. Such a construction camp should be above the 50-year flood level 

and should be completely rehabilitated on completion of construction activities. 

2.3 All damaged areas in the riparian zones resulting from construction operations, should be 

rehabilitated to prevent erosion and undermining of the riverbank. 

2.4 All "surplus" soil and rock excavated during construction should be removed from the water 

course. 

2.5 No concrete shall be mixed on the soil surface, all concrete mixers to be placed on trays, 

and precautions to be taken against contamination of the soil through spillage of pre-mixed 

concrete. 

2.6 Precautions are to be taken against oil spillage from heavy equipment such as compressors 

and generators, eg through the use of sand or sawdust filled drip trays. All contaminated 

material (including soil) to be disposed of at a registered waste site. 
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2.7 Adequate toilet facilities (eg chemical toilet) shall be provided for workers on site, and all 

ablutions are to take place in these facilities. 

2.8 Scavenger-proof litter containers shall be provided on site and strict control over littering 

enforced. 

2.9 All waste material, including excess construction material, litter and sewerage, shall be 

regularly removed from site and disposed of at a registered waste facility. 

2.10 Strict precautions shall be taken when making open fires. 

2.11 No wild animals shall be disturbed unnecessarily in any way. 

3. These mitigating measures are to be read in conjunction with the mitigating measures and 

recommendations contained in the approved EMP, including any additional recommendations 

contained in the Record of Decision (ROD) from the DME. 
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SECTION 9400  OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS 

 

LIST OF ABBREVIATIONS 
 

MNQ Mhlontlo Local Municipality 

CR Construction Regulations 

GAR General Administration Regulations 

GSR General Safety Regulations 

HCSR Hazardous Chemical Regulations 

OHSA Occupational Health and Safety Act 85 of 1993 

OHSS Occupational Health and Safety Specification 

SABS South African Bureau of Standards 

 

B9401 INTRODUCTION 

B9401.1. Purpose of the Occupational Health and Safety Specification 

 

The OHSS is a performance specification to ensure that the Client (MNQ) and any bodies that enter into formal 

agreements with the Client viz. Agents, Consultants, Principal Contractors and Contractors achieve an 

acceptable level of OHS performance. No advice, approval of any document required by the OHSS such as 

hazard identification and risk assessment action plan or any other form of communication from the Client shall 

be construed as an acceptance by the Client of any obligation that absolves the Principal Contractor from 

achieving the required level of performance and compliance with legal requirements. Further, there is no 

acceptance of liability by the Client which may result from the Principal Contractor failing to comply with the 

OHSS, i.e. the Principal Contractor remains responsible for achieving the required performance levels. 

 

B9401.2. Implementation of the Occupational Health and Safety Specification 

 

This OHSS forms an integral part of the Contract, and Principal Contractors are required to make it an integral 

part of their Contracts with Contractors and Suppliers.  

This specification must be read in conjunction with the OHS Act No 85 of 1993 (as amended) (The Act), and 

the Regulations thereto as amended from time to time. 

The OHS Act Agreement in Section C1 of the Tender Document (Contract Forms) must be fully completed by 

the Contractor. These documents shall be deemed to form part of the Contact Documents.  

No work is to be commenced without written approval of the H&S plan. Failure to comply with this requirement 

will result in a fine or stoppage of work, with no extension of time or allowable claims. 

 

B9402 STANDARD OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 

B9402.1 Scope 

 

This OHSS covers the requirements for eliminating and mitigating incidents and injuries in all Client controlled 

projects.  

The scope also addresses legal compliance, hazard identification and risk control, promoting a health and 

safety culture amongst those working on MNQ projects and those affected by the activities taking place in and 

around them. 
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B9402.2 Interpretations 

 

B9402.2.1 Application 

 

The OHSS contains clauses that are generally applicable to building / construction and that impose pro-active 

controls associated with activities that impact on human health and safety as they relate to plant and 

machinery. 

Compliance to the requirements of the OHSA, Construction Regulations and General Safety Regulations is in 

addition to the requirements of the OHSS and is part of the Principal Contractor’s responsibility. The Client will 

through the Agents, as appointed, monitor that the Principal Contractor complies with the requirements of the 

OHSA and will not prescribe to the Principal Contractor how such compliance is achieved. 

B9402.2.2 Definitions 

The definitions used will be those set out in the Regulation Gazette No 7721 of 18 July 2003 with the following 

additions: 

MNQ: The Department of Roads & Transport of the Province of the Eastern Cape. 

Client: The Superintendent General, Department of Roads & Public Works of the Province of the Eastern Cape. 

Client: Means a competent person appointed by the Client to design, supervise and monitor construction on their 

behalf.  

Hazard: Source of exposure to danger 

Hazard Identification and Risk Assessment and Risk Control: Means a documented plan, which identifies 

hazards, assesses the risks and details the control measures and safe working 

procedures which are to be used to mitigate and control the occurrence of hazards and 

risks during construction or operation phases. 

Health and Safety Management Plan: Means a documented plan which addresses the hazards identified and 

includes safe working procedures to mitigate, reduce or control the hazards identified. 

Induction Training: Means once off introductory training on general health and safety issues given to all 

employees and visitors to the site before commencement of work on site. 

Risk:  Means the probability or likelihood that a hazard can result in injury or damage. 

 

Regulation(s): Shall mean the relevant regulation/s promulgated in terms of the Occupational Health and 

Safety Act, 1993 (ACT NO. 85 of 1993).  

Site:  Means the area in the possession of the Principal Contractor for the construction of the 

works. Where there is no demarcated boundary it will include all adjacent areas and haul 

roads which are reasonably required for the activities for the Principal Contractor, and 

approved for such use by the Client. 

The Act:  Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 

1993 (ACT NO. 85 of 1993) and Regulations promulgated thereunder. 
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B9403  REQUIREMENTS AT TENDER STAGE 

Contractors are reminded that the document that is submitted needs to be complete and as close as possible 

to the final product due to the time factor. 

 

The Principal Contractor shall make available the following with his completed Tender: 

(a) A Preliminary Health and Safety Plan as described in Regulation 5 of the Construction Regulations. 

The Health and Safety Plan must be based on the Construction Regulations July 2003 and this 

specification and will be subject to approval by the Client appointed Health and Safety Agent. This will 

include a Hazard Identification and Risk Assessment Analysis appropriate to the project. Material 

Safety Data Sheets (MSDSs) and chemical risks must be included in the HIRA  

(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 

safely in compliance with the Construction Regulations 2003. 

(c) A valid Letter of Good Standing 

(d) At least one copy of minutes of previous Occupational Health and Safety Committee meetings and of 

Incident Investigation Reports for other projects, of similar nature undertaken by the Tenderer.  

(e) Claims ratio receipt from FEM or the Compensation Commissioner 

Failure to submit the foregoing with his Tender may lead to the conclusion that the Principal Contractor is not 

be able to carry out the work under the contract safely in accordance with the Construction Regulations and 

may result in the Tender being disqualified.  

 

B9404 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the Principal Contractor shall, in 

terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if construction work 

is involved: 

The notification must be done in the form of the pro forma given in Annexure A to the Construction Regulations. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Client, Client, 

employees and persons on site. Proof of submission must also be provided. 

Work will not commence without the Notification being correctly completed and signed by the Client. 

 

B9405  GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN 

B9405.1 Background 

 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety Act, No 

85 of 1993, the Client is required to compile an Occupational Health and Safety Specification for each of its 

projects and the Principal Contractor, appointed by the Client in terms of Regulation 4 (1) (c), is required to 

prepare an Occupational Health and Safety Plan.  This plan has to be prepared in terms of Regulation 5 (1) 

as well as the Client’s Occupational Health & Safety Specification.  In terms of Regulation 4 (2), the Client and 

the Principal Contractor are required to agree on the Occupational Health and Safety Plan before any work 

may commence. 
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B9405.2 Framework for an Occupational Health and Safety Plan 

B9405.2.1 Introduction 

 

The Principal Contractor has to demonstrate to the Client that he has a suitable and sufficiently documented 

Occupational Health and Safety Plan as well as the necessary competencies, experience and resources to 

perform the construction work safely.  

This OHS plan shall, at least, answer the requirements of the OHS specification outlined above. 

The Principal Contractor is required to submit at, or before, the site handover meeting, the following 

documentation for perusal and verification by the Client: 

 Management Structure including an organogram 

 Letter of good standing issued by the Compensation Commissioner or licensed compensation insurer. 

 Proof of induction and other training of employees 

 Example: copies of minutes of previous Occupational Health and Safety Committee meetings and 

copies of Incident Investigation Reports for other projects undertaken by him.  

 

B9405.2.2 Contents of an Occupational Health and Safety Plan 

 

The Occupational Health and Safety Plan shall include the following: 

 A Occupational Health and Safety Management Programme 

 A Statement Regarding the Communication and Management of the Work 

 The format should follow the headings below. 

 

B9406  APPOINTMENT OF HEALTH AND SAFETY (H&S) PERSONNEL 

B9406.1 Construction Supervisor 

 

In terms of Regulation 16 of the Act, the Chief Executive Officer of the Principal Contractor may delegate, in 

writing, part or all of his powers to a suitable person on the site. 

The Principal Contractor shall appoint a full-time Construction Supervisor, in writing, in terms of Regulation 

6.1 of the Regulations with the duty of supervising the performance of the construction work.  

He may also have to appoint one or more competent employees to assist the construction supervisor where 

justified by the scope and complexity of the works. 

 

B9406.2 Construction Health and Safety Officer 

In terms of Regulation 6 (6) of the Regulations the Principal Contractor shall appoint in writing a full-time 

Construction Health and Safety Officer.  

Should the Principal Contractor wish to motivate for the appointment of a part time Construction Health and 

Safety Officer, the client must give his agreement in writing. This will normally only given in exceptional cases. 

The Construction Health and Safety Officer shall have the necessary competence and resources to perform 

his duties diligently. He must have adequate transportation and proper communication with the Site Agent. 

This must include, at least, certificates proving attendance at relevant training courses, particularly in regard 

to the OHSA and its regulations, risk assessment and incident investigation, SAMTRAC if possible, with a 
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minimum of two years exposure to Civil Engineering Construction. A formal qualification in the field would be 

preferred. 

Failure to provide such a person will be regarded as a severe non-conformance and may lead to the Principle 

Contractor being unable to commence work. 

Provision will be made in the schedule of quantities to cover the cost of a dedicated construction Health and 

Safety officer appointed after award of the contract. 

A CV, and training records, of the proposed Construction Health and Safety Officer must be submitted at the 

Contract Handover Meeting. 

The Construction Health and Safety Officer shall not be the same person as the Traffic Safety Officer unless 

with the written permission of the Client. 

B9406.3 Health and safety representatives 

In terms of Regulations 17 and 18 of the Act (OHSA 1993) the Principal Contractor shall appoint, in writing, 

a health and safety representative whenever he has more than 20 employees in his employ on the works.  

The health and safety representative must be selected from employees who are employed in a full-time 

capacity at a specific workplace and at least half must be elected according to the wishes of the workforce.  

Representatives from local labour can be appointed to represent such labour for the duration of the contract. 

The functions of the H&S Representatives are as outlined in the OH&S Act. 

B9406.4 Health and safety committee 

In terms of Regulations 17, 18 and 19 of the Act (OHSA 1993) the Principal Contractor (as employer), shall 

establish one or more health and safety committee(s) where there are two or more health and safety 

representatives at a workplace. The persons selected by the Principal Contractor to serve on the committee 

shall be designated in writing.  

The function of the health and safety committee shall be to hold meetings at monthly intervals, to review the 

health and safety measures on the contract, to discuss incidents related to health and safety with the Principal 

Contractor’s representative and any Department of Labour inspector, and to make recommendations regarding 

health and safety to the Principal Contractor and to keep record of meetings, recommendations and reports 

made by the committee.  

B9406.5 Competent persons 

In accordance with the Construction Regulations the Principal Contractor shall appoint, in writing, competent 

persons responsible for supervising construction work for the following work situations that may be expected 

on the site of the works, as applicable to the project. A CV of the person/s concerned should form part of the 

Health and Safety File: 

 

(a) Risk assessment (Regulation 7); 

(b) Fall protection (Regulation 8); 

(c) Structures (Regulation 9); 

(d) Formwork and support work (Regulation 10); 

(e) Excavation work (Regulation 11); 

(f) Demolition work (Regulation 12); 

(g) Tunnelling (Regulation 13); 

(h) Scaffolding work (Regulation 14); 

(i) Suspended platform operations (Regulation 15); 

(j) Boatswain chairs (Regulation 16); 
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(k) Material Hoists (Regulation 17); 

(l) Batch plant operations (Regulation 18); 

(m) Explosive powered tools ( Regulation 19) 

(n) Cranes (Regulation 20); 

(o) Construction vehicle and mobile plant (Regulation 21(1)); 

(p) Electrical installation and machinery on construction site (Regulation 22); 

(q) Use of temporary storage of flammable liquids on construction site (Regulation 23); 

(r) Water environments (Regulation 24): 

(s) Housekeeping on construction sites (Regulation 25) 

(t) Stacking and storage on construction sites (Regulation 26);  

(u) Fire precautions on construction sites (Regulation 27); and 

(v) Construction welfare facilities 

(w) Incident Investigator 

(x) Construction Supervisor and Assistants (Regulation 6) 

(y) Construction Health and Safety Officer (Regulation 6) and Traffic Safety Officer 

A competent person may be appointed for more than one part of the construction work with the understanding 

that the person must be suitably qualified and able to supervise at the same time the construction work on all 

the work situations for which he has been appointed. 

The appointment of competent persons to supervise parts of the construction work does not relieve the 

Principal Contractor from any of his responsibilities to comply with all requirements of the Construction 

Regulations.  

B9407 PROJECT / SITE SPECIFIC REQUIREMENTS 

A description of the works to be constructed can be found in the Project Specifications, Part A, in the Tender 

Document. 

A list of activities and considerations that have been identified for the project and the construction site and for 

which Risk Assessments, Standard Working Procedures (SWP), management and control measures and 

Method Statements (where necessary) have to be developed by the Principal Contractor is given in Annexure 

D. This list is not to be considered as inclusive and other items must be added as required 

In addition, the following health risks should be taken into account. It may become necessary to include others 

according to the requirements of the project.   

Health risks: 

 Health risks arising from neighbouring as well as own activities and from the environment e.g. threats 

by dogs, bees, snakes, lightning etc. 

 Exposure to noise 

 Exposure to vibration 

 Working at heights  

 Working over water 

 Protection against dehydration and heat exhaustion 

 Exposure to dust resulting in pneumoconiosis and potential silicosis 

 Unprotected exposure to wet and cold conditions 

 Exposure to hazardous substances, including the use of radioactive materials in testing equipment, 

and chemicals used on site. 

 HIV / Aids 
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Noise Risks: 

The Principal Contractor or Contractor or owner of the construction plant shall take noise level readings for 

each type of construction plant to be used on the project and establish a noise zone for each type in terms of 

Regulation 9 of the Noise-Induced Hearing Loss Regulations where required in terms of the Regulations, 

suitable hearing protective equipment shall be issued and worn. Where several items of construction plant are 

in operation at or near to each other, the noise zone for the combined plant should be established and suitable 

hearing protective equipment used within this zone. 

Based on the results of this monitoring, the contactor may have to make budgetary provision for the medical 

screening of all employees working in an area where the OEL is exceeded.  

Construction traffic: 

The Principal Contractor must state at what maximum speed traffic, especially haulers, shall be allowed to 

travel at on site and on haul roads. This limit must be strictly adhered to by all construction traffic. Unreasonable 

limits may be revised by the Client or OHS agent.  

On EPWP projects additional care must be taken where workers and construction traffic interface. This should 

be in the form of flagmen to direct trucks and adequate signage.  

Emergency Procedures: 

The Principal Contractor shall submit a detailed Emergency Procedure for approval by the Client prior to 

commencement on site. It is advised that the system should be simple and easy for any worker to follow. The 

procedure shall detail the response plan including the following key elements: 

 List of key competent personnel; 

 Details of emergency services; 

 Actions or steps to be taken in the event of emergencies occurring on site; 

 Information on hazardous material/situations. 

Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to employees, use of 

hazardous substances, major incidents/accidents, etc.  The Principal Contractor shall advise the Client, Agent, 

Client and all relevant authorities forthwith, of any emergencies, together with a record of action taken. This 

shall be confirmed in writing as soon as possible after the incident. A contact list of all service providers (Fire 

Department, Ambulance, Police, Medical and Hospital, etc.) must be maintained and available to site 

personnel. These procedures shall form part of the Health and Safety Plan. 

First Aid Boxes and First Aid Equipment: 

The Principal Contractor and all Contractors shall appoint in writing First Aider(s).  If not already accredited, 

the appointed First Aider(s) are to be sent for accredited first aid training.  Unless agreed with the Client, at 

least one first aider shall be certified as Level 3. Valid certificates are to be kept on site. The Principal Contractor 

shall provide an on-site First Aid Station with first aid facilities, including first aid boxes containing, at least the 

requirements of the Annexure to Regulation 3 of the General Safety Regulations.  All Principal Contractors 

with more than 5 employees shall supply their own first aid box.  There must be a trained and certified First 

Aider (at least Level 1) with each work team on site at all times.  

It is suggested that all supervisors carry a first aid kit in their vehicles at all times. 

Personal Protective Equipment (PPE) and Clothing: 

The Principal Contractor shall ensure that all workers, temporary or permanent, are issued with and shall wear 

hard hats, protective footwear, reflective bibs or vests and overalls as well as any other necessary PPE as set 

out in Regulation 2.3 of the General Safety Regulations.  Principal Contractors are must provide reflective 



M h l o n t l o  L M                                  T e n d e r  C o n s t r u c t i o n  O f  B a t y i  A c c e s s  R o a d  

P a g e 2 0 5  

 
 
 
 
 
 
 

vests for all their staff. The Principal Contractor and all Contractors shall make provision and keep adequate 

quantities of SABS approved PPE on site at all times.  This shall include necessary safety gear for visitors. 

The Principal Contractor shall clearly outline procedures to be taken when PPE or Clothing is: 

 

 Issued 

 Lost or stolen; 

 Worn out or damaged. 

 Issued to temporary labour or staff. 

 

The above procedure applies to Principal Contractors and their Contractors, as they are all Employers in their 

own right. Any person found on site without the necessary PPE, especially reflective jackets or bibs, will be 

removed from site until the PPE is supplied and worn. 

In order to facilitate the payment for PPE as defined in Regulation 13.03 the Contractor must set out his system 

for the procurement of PPE. 

PPE must also be issued to the Consultant’s staff, as set out in the Specifications or as requested by the Client. 

Medical Certificates and Medical Surveillance. 

Intake and exit medical certificates provided by a registered Health and Safety Practitioner must be obtained 

for all persons involved in: 

Exposure to Hazardous chemicals (HCSR Reg 7) 

Working at Heights (CR Reg 8 (2) 

Noise (noise induced hearing loss regulations) 

Operation of Construction Vehicles (CR Reg 21 (d) 

“Listed” activities in terms of Regulation12(c) of the Act. 

 

Environmental monitoring results and risk assessments are to be made available to the occupational health 

professionals doing the medical surveillance, as well as job specifications per job category. 

Workers need to be screened annually.  Where new workers are employed, surveillance is required prior to 

commencing, annually if necessary and prior to exit.  Permanent employees must be on an annual programme.   

In the case of permanent employees of the Principal, Contractor or sub-contractor no payment will be made 

for these certificates as they are deemed to be already issued. In the case of temporary employees, payment 

will be made in terms of the payment item. 

Exposure to hazardous materials 

The Principal Contractor shall, in his Health and Safety Plan, state what methods will be used to determine the 

exposure of workers to any hazardous materials used on site. Particular attention must be given to those who 

are exposed for long periods of time. This is particularly important in the cases of workers exposed to 

bituminous materials. Regular medical surveillance must form part of the Principle Contractor’s Health and 

Safety Plan.  

Occupational Health and Safety Signage 

The Principal Contractor shall provide adequate on-site OHS signage.  This should include but is not limited 

to:  ‘no unauthorised entry’, ‘report to site office’, ‘site office’, ‘beware of overhead work’, ‘hard hat area’ in the 

appropriate positions.  Signage shall be posted up at all entrances to site as well as on site in strategic locations 

e.g. access routes, stairways, entrances to structures and buildings, scaffolding, and other potential risk 
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areas/operations. These signs shall be in accordance with the requirements of the General Safety Regulations 

as amended. All excavations shall be suitably guarded. 

Signs shall be posted at all entrances to the site indicating that a construction site is being entered and that 

persons should take note of safety requirements. 

Induction of employees and visitors 

In terms of Regulation 7(7); (8) and (9) inductions must be carried out for employees and visitors to the site. 

The Contractor’s Health and Safety Plan must set out how this will be done as well as how the entrance of 

visitors to the site will be regulated. The type of proof of induction contemplated in Regulation 7 (9) shall also 

be stated. 

Accommodation of Traffic 

Attention is drawn to the provisions of Section 1500 of the COLTO specifications and the amendments to the 

Regulation as given in the Contract Data and Scope of Work. It must be noted that fines are specified for non-

compliances. 

Use of Support Work (scaffolding and other temporary works)  

This should be read in conjunction with Regulation 6200 of the COLTO specifications. 

Where support work and any other temporary works as contemplated in Regulation 10 of the Regulations are 

required, these must be properly designed and signed off by a competent person.  

In these instances a competent person is defined as a Professional Client (registered with ECSA) who has 

sufficient experience in the design of the type of temporary work in question to be able to assess the design, 

Checks in the field as required by Regulation 10 shall be carried out by an experienced, competent person. 

Use of Radioactive Equipment 

The use of radioactive equipment for the measuring of compaction parameters shall conform to the 

requirements of the “Code of Practice for the safe use of soil moisture and density gauges containing 

radioactive sources” as published by the Department of Health: Directorate: Radiation Control Soil revised 

September 2001. 

Transportation of workers on site. 

Workers shall be transported to, from and on site according to both the provisions of Regulation 21 of the CR 

as well as the Road Traffic Act. Over and above this, Vehicles used shall be covered and no equipment or 

materials shall be transported in the same vehicle at the same time as workers. No additional payment will be 

made for this. 

Use of Crushers 

Where a crusher is established on site, and where quarries are worked, this facet of the project falls within the 

requirements of the Mines Health and Safety Act (Act No 29 0f 1996) the regulations in respect of Health and 

Safety in this Act will apply as well as appropriate Regulations of the Construction Regulations. The District 

Mining Client as well as the OHS auditor will carry out audits on this aspect of the project. 

Blasting 

All blasting must be done according to the provisions of the Explosives Act 15 of 2003 and the regulations to 

the Occupational Health and Safety Act. Method statements and risk analyses will be required before blasting 

will be permitted. 

 



M h l o n t l o  L M                                  T e n d e r  C o n s t r u c t i o n  O f  B a t y i  A c c e s s  R o a d  

P a g e 2 0 7  

 
 
 
 
 
 
 

B9408 HEALTH AND SAFETY FILE 

The Principal Contractor shall in terms of Construction Regulation 5(7) maintain a Health and Safety File on 

site at all times. The Health and Safety File is a file or other permanent record containing information on aspects 

of the construction project - which will be necessary to ensure the health and safety of any person who may 

be affected by the construction work.  

The Principal Contractor shall appoint a suitably qualified person to prepare the Health and Safety File and to 

keep it up to date for the duration of the contract. The Health and Safety file shall include at least the following 

information: 

 All Documents as required by the Act and Regulations 

o Notification of construction work 

o Proof of registration with the Compensation Commissioner or FEMA 

 All reports of inspections and audits 

 All non-conformity reports 

 A record of all working drawings, calculations and design where applicable 

 Detailed list of  Contractors with contact details 

 List of all hazardous materials used and stored on site with Data Sheets and Materials Hazard Data 

sheets 

 All Method Statements, Hazard Identification and Risk Assessments carried out for the project. 

 All Health and Safety Plans for the project. 

 All method statements 

 Minutes of all relevant meetings 

 Incident records, including investigations and results 

 Record of all appointments under the Regulations 

 Medical certificates of fitness. 

 Record of Competencies 

 Training Records 

 

Annexure B is a list of the records to be kept on site. The inclusion of other, relevant documents is encouraged. 

The Health & Safety File shall be handed over to the Agent on completion of the contract. It must contain all 

the documentation as set out above, or as instructed, as well as any handed to the Principal Contractor by any 

subcontractors. 

B9409 RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Principal Contractor shall 

have a risk assessment performed and recorded in writing by a competent person; this shall be based on a 

method statement drawn up specifically for the task in question. (Refer Regulation 7 of the Construction 

Regulations 2003). 

Risk is a measure of the likelihood that the harm from a particular hazard will be realised, taking into account 

the possible severity of the harm. Harm to people includes death, injury (permanent or temporary), physical or 

mental health or any combination thereof. Risk management in health and safety includes the identification of 

hazards, assessing risks, taking action to eliminate or reduce the risk, monitoring the effectiveness and 

performing regular reviews of the entire process. The Principal Contractor shall compile method statements to 

address or handle the following: 

 Hazards particulars to the contract 

 Identify what could go wrong and how 
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 Identify the likelihood of this happening 

 Identify the persons at risk 

 Identify the extent of possible harm 

 Eliminating or reducing this risk 

 A monitoring plan 

 A review plan 

 

Principal Contractors must ensure that all subcontractors conduct risk assessments for their scope of work as 

well. 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 

execution of the work under the contract, and it shall include a documented plan of safe work procedures to 

mitigate, reduce or control the risks and hazards identified.  

The risk assessment shall be available on site for inspection by inspectors, Client, Client, subcontractors, 

employees, trade unions and health and safety committee members, and must be monitored and reviewed 

periodically by the Principal Contractor. 

B9410 ARRANGEMENTS FOR MONITORING AND REVIEW 

The Client, or his agent, will conduct a Monthly Audit to audit compliance with Construction Regulation 4 (1) 

(d) to ensure that the Principal Contractor has implemented and is maintaining the agreed and approved OH&S 

Plan. Annexure C can be used as a format when conducting the audit. 

The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary. 

A representative of the Principal Contractor must accompany the Client, or his agent, on all audits and 

inspections and may conduct his own audit/inspection at the same time. Each party will, however, take 

responsibility for the results of his own audit/inspection results. 

B9411 NONCONFORMITIES 

Should, at any time, the works, or part of the works, be stopped in terms of Regulation 4 subsection (e) of the 

Regulations, neither the Principal Contractor nor any other  Contractor shall have a claim for extension of time 

or any other compensation. 

The following constitute areas where penalties will be applied, including examples of types of non-

conformances: 

Minor:  

Fine: R50/count 

Medium:  

Fine: R500/count and a non-

conformance 

Severe 

Fine: R5000/count, a non-

conformance and/or activity 

stoppage 

Hard hat /reflective jacket off. 

Non-use of PPE supplied 

Fall protection harness not tied off / 

not worn. 

Health and Safety Plan not 

approved. 

 Toilets not supplied or regularly 

serviced. 

Workers transported with plant 

Minor demeanours not 

addressed from previous H&S 

audit 

Documentation relative to 

contractors not audited and not 

approved prior to starting 

Letters of Good standing expired 

 No OHS report at site meeting; per 

month. 

Any breach of legal 

requirements. 
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These examples are not inclusive but are only indications of the type of non-conformance which will attract 

penalties. 

Failure to comply with provisions 

Failure or refusal on the part of the contractor to take the necessary steps to ensure the safety of workers and 

the general public in accordance with these specifications or as required by statutory authorities or ordered by 

the Client, shall be sufficient cause for the Client to apply penalties as follows: 

(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-

compliance with any of the requirements of the Occupational Health and Safety Specification and 

Plan. 

(ii) In addition a time-related penalty of R500.00 per hour over and above the fixed penalty shall be 

deducted for non-compliance to rectify any non-conformance within the allowable time after an 

instruction to this effect has been given by the Client.  The Client’s instruction shall state the agreed 

time, which shall be the time in hours for reinstatement of the defects.  Should the contractor fail to 

adhere to this instruction, the time-related penalty shall be applied from the time the instruction was 

given. 

B9412 REPORTING 

All accidents and incidents as defined in Regulation 8 of the General Administrative Regulations must be 

recorded on the form as set out in Annexure 1 to the Regulations and investigated in terms of Regulation 9. 

Records must be retained as required by Regulation 9 of the GAR. 

The Site Safety Officer must compile a safety report on a monthly basis, setting out all incidents and accidents 

and any other information relating to safety on the site. This is to be presented to the most convenient site 

meeting and a copy held on the Health and Safety file. A copy of this report must be sent to the Client’s Health 

and Safety Agent as soon as possible. 

B9413 MEASUREMENT AND PAYMENT  

Item  Unit 

B94.01 Preparation of Contractor’s site specific Health and Safety Plan ............................. Lump Sum 

The rate for this item must cover all expenses incurred in preparing the Contractor’s site specific 

Health and Safety Plan as required by the Client’s Health and Safety Specification in this document 

Item  Unit 

B94.02 Principal Contractor’s initial obligations in respect of the OHS Act and  ................ Lump Sum 

 Construction Regulations 

The full amount will be paid in one instalment only once: - 

(a) The Principal Contractor has notified the Provincial Director of the Department of Labour 

in writing of the project, Annexure A to the Regulations. 

(b) The Principal Contractor has made the required initial Appointments of Employees and 

Contractors. 

(c) The Client has approved the Principal Contractor’s Health and Safety Plan. 

(d) The Principal Contractor has set up his Health and Safety File. 

Item  Unit 

B94.03 Principal Contractor’s time related obligations in respect of the OHS Act  .................... Month 
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and Construction Regulations 

The amount shall represent full compensation for that part of the Principal Contractor's general obligations in 

terms of the Occupational Health and Safety Act and the Construction Regulations which are mainly a function 

of time.  

This will include the updating and administration of the Health and Safety file. 

Item  Unit 

B94.04 Provision of Personal Protective Equipment (PPE)  ............................................................. Sum 

The rates for these items shall include for the procurement, delivery, storage, distribution and all other actions 

required for the supply of PPE to the employees of the Principle Contractor, full or part time, requiring them. 

Sub-Contractors are responsible for their on costs in this regard.  Any items of PPE not included on the list will 

be paid for only after the Client as agreed to their acquisition. 

Items listed will include, among others which may be noted, are: hard hats, reflective vests, reflective bibs, 

high visibility overalls, protective foot wear, fall arrestor harness and tethers, gloves, ear muffs, earplugs and 

dust masks of appropriate type. Normal items such as standard overalls, waterproof clothing, gum boots and 

standard workshop safety equipment such as welding masks and goggles will not be paid for. Payment will be 

based on the issues register for PPE as kept by the Construction Health and Safety Officer, backed up by paid 

invoices if requested.  

Item  Unit 

B94.05 Provision of full time Construction Health and Safety Officer  ......................................... Month 

The Tender sum shall include for the cost of a Construction Health and Safety Officer on a full time basis, his 

overheads, transport and all others items necessary for the proper carrying out of his duties, which include the 

induction and training of all persons on site. If a part time safety officer is appointed, by agreement with the 

Employer, then the amount Tender will be prorated according to the amount of time spent on the project. 

Item  Unit 

B94.06 Costs of medical certificates and Medical Surveillance (see above)  ................................. Sum 

This item shall covers all costs in involved in the obtaining of entrance, annual and exit medical certification 

and conducting medical surveillance for operators of Construction vehicles and mobile plant as contemplated 

in Regulation 21(d) (ii)  Workers at Heights, Regulation 8 (2) (b)of the Regulations and workers exposed to 

hazardous chemicals including bituminous fumes, Regulation 7 of the HSCR; for temporary workers and 

workers exposed to noises at or above the limits given in the Noise-induced Hearing Loss regulations, as 

stipulated above: workers in quarries as required by the Mines Health and Safety Act. Workers in the 

permanent employ of the Contractor will only be paid for if their certificates require updating 

B94.06 a) Initial (baseline) medical examinations. 

B94.06 b) Exit examinations  

Item  Unit 

B94.07 Induction Training  .................................................................................................................... Sum 

This item shall cover all costs incurred for the health and safety inductions as set out on Regulation 7 of the 

Construction regulations and the proof of induction required. 

Payment will be made on the figures contained in the induction section of the Health and Safety File. 

Item  Unit 
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B94.08 Environmental Monitoring  ....................................................................................................... Sum 

Payment for this item shall cover all costs incurred in testing and monitoring the environment in respect of 

general health hazards including the presence of hazardous chemicals, dust, the presence of Silica, and noise 

as required by the Construction Regulations and the Mine Health and Safety Act. 

Item  Unit 

B94.09 Establishment of noise zones and Audiograms  ................................................................... Sum 

B94.09  a) Establishment of noise zones  

 b) Audiograms 

a) This item shall cover all costs involved in the establishment of noise zones in terms of Regulation 

9 of the Noise-induced Hearing Loss Regulations. Where a zone has previously been 

established for a particular item of plant within the last year, the test need not be repeated.  

b) This item shall cover all costs involved in carrying out audiograms in compliance with Regulation 

8 of the Noise-induced Hearing Loss Regulations. In the case of permanent staff payment will 

only be made when and if these need to be updated. 

Item  Unit 

B94.10 Payment for Health and Safety Representatives at meetings  ............................................. Sum 

The rate for this item shall cover the cost to the Contractor of the attendance of Health and Safety 

representatives at monthly meetings and shall compensate the Contractor for loss of productive time at these 

meetings 

Item  Unit 

B94.11  Provision of First Aid Boxes  ................................................................................................... Sum 

The rate for this item shall cover all costs incurred in the provision and maintaining of first aid boxes as outlined 

in Paragraph 7 above. 

Item  Unit 

B94.12  Submission of the Health and Safety File  .................................................................. Lump Sum 

Expenditure under this item shall be made in accordance with the general conditions of contract. 

This amount will be paid only once the Principal Contractor has met all his obligations in respect of the 

Occupational Health and Safety Act and the Construction Regulations and has submitted his Health and Safety 

File complete as envisaged on this specification to the Client’s satisfaction. This must be done prior to the 

issue of a Certificate of Completion 

Notwithstanding any statements in Section 1300 of the COLTO Specifications, should the Certificate of 

Practical Completion be issued after the Contractual Completion date no payment will be made under items 

13.02 and 13.03 for the period between the Contractual Completion date and the date of issue of the Certificate 

of Practical Completion. This, however does not relieve the Principal Contractor of any of his legal 

responsibilities for Occupational Health and Safety in terms of the Act and Regulations. 
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ANNEXURE A 

 

RECORDS TO BE KEPT ON SITE 

 

ITEM CR RECORD TO BE KEPT RESPONSIBLE 

PERSON 

1. 3(3) Notification to Provincial Director – Annexure A Available on site Principal Contractor 

2. 4(3) Copy of Principal Contractor’s Health & Safety Plan Available on request Client (Consultant) 

3. 5(6) Copy of Principal Contractor’s Health & Safety Plan 

As well as each  Contractor’s Health & Safety Plan 

Available on request 

Principal Contractor 

4. 5(7) Health & Safety File opened and kept on site (including all 

documentation-required in respect of the OHSA & Regulations. 

Available on request 

Principal Contractor 

5. 5(8) Consolidated Health & Safety File handed to Client on completion of 

Construction work. To include all documentation required by the OHSA 

& Regulations. 

Principal Contractor 

6. 5(9) Comprehensive and Updated List of all Contractors on site, the 

agreements between the parties and the work being done. Included in 

Health & Safety file and available on request 

Principal Contractor 

7. 6(7) Keep record on the Health & Safety File of the input by Construction 

Health and Safety Officer [CR 6 (6)] at design stage or on the Health & 

Safety Plan 

Principal Contractor 

8. 7(2) Risk Assessments, kept up to date and available on site for inspection Principal Contractor 

9. 7(9) Proof of Health & Safety Induction Training Every Employee on 

site 

10. 8(3) Construction Supervisor [CR 6 (1)] has latest updated version of Fall 

Protection Plan [CR 8 (1)] 

Principal Contractor 

11. 9(2)(b) Inform Principal Contractor in writing of dangers and hazards relating to 

construction work 

Designer of Structure 

12. 9(3) All drawings pertaining to the design of structure 

On site available for inspection 

Principal Contractor 

13. 9(4) Record of inspection of the structure [First 2 years – once every 6 

months, thereafter yearly] 

Owner of Structure 

14. 9(5) Maintenance records – safety of structure 

Available on request 

Owner of Structure 

15. 10(1)(

d) 

Drawings pertaining to the design of formwork/support work structure. 

Kept on site, available on request 

Principal Contractor 

16. 11(3)(

h) 

Record of excavation inspection 

On site available on request 

Principal Contractor 

17. 15(11) Suspended Platform inspection and performance test records. Kept on 

site available on request 

Principal Contractor 

18. 17(8)(

c) 

Material Hoist daily inspection entered and signed in record book kept 

on the premises 

Principal Contractor 

19. 17(8)(

d) 

Maintenance records for Material Hoist 

Available on site 

Principal Contractor 

20. 18(9) Records of Batch Plant maintenance and repairs Principal Contractor 
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On site available for inspection 

21. 19(2)(

g)(ii) 

Issuing and collection of cartridges and nails or studs (Explosive 

Powered Tools) recorded in register – recipient signed for receipt as well 

as return 

Principal Contractor 

22. 21(1)(

d) 

Findings of daily inspections (prior to use) of Construction Vehicles and 

Mobile Plant 

Principal Contractor 

23. 22(d) Record of temporary electrical installation inspections [once a week] and 

electrical machinery [daily before use] in a register and kept on site 

Principal Contractor 

24  Copies of all appointments made in regard to safety supervisors and 

inspectors 

Principal Contractor 

 

25   Record of safety inspections on equipment using radioactive materials. Principal Contractor 
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ANNEXURE B 

OCCUPATIONAL HEALTH AND SAFETY  

AUDIT SYSTEM 

 

1. ADMINISTRATIVE & LEGAL REQUIREMENTS 

 

Subject Requirements Yes/No 
COMMENTS 

Notice of carrying out 

Construction work 

Department of Labour notified 

Copy of Notice available on Site 

  

Copy of OH&S Act (Act 

85 of 1993) 

Updated copy of Act & Regulations on site 

Readily available for perusal by employees 

  

Registration with 

Compens. Insurer 

Written proof of registration / Letter of good standing available on 

Site 

  

OH&S Specification & 

Plan  

OH&S Specification received from Client 

OH&S plan developed 

Updated regularly 

  

Hazard Identification & 

Risk Assessment 

Hazard Identification carried out/Recorded 

Risk Assessment and Plan drawn up/Updated 

Risk Assessment Plan available on Site 

Employees/Subcontractors informed/trained 

  

Assigned duties 

(Managers) 

Responsibility of complying with the OH&S Act assigned to other 

person/s by CEO.  

  

Designation of Person 

Responsible on Site 

Competent person appointed in writing as Construction Supervisor   

Designation of 

Subordinate Person 

Competent person appointed in writing as Sub-ordinate Construction 

Supervisor 
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Subject Requirements Yes/No 
COMMENTS 

Designation of 

Occupational Health & 

Safety Representatives 

More than 20 employees - one OH&S Representative, one additional 

OH&S Rep. for each 50 employees or part thereof. 

Designation in writing, period and area of responsibility specified.  

Meaningful OH&S Rep. reports. 

Reports actioned by Management. 

  

Occupational Health & 

Safety Committee/s 

OH&S Committee/s established. 

Members appointed in writing. 

Meetings held monthly. 

Minutes kept. 

Actioned by Management. 

  

Agreement with 

Mandataries 

(Subcontractors) 

Written agreement with Subcontractors. 

List of Subcontractors displayed.  

Proof of Registration with Compensation Insurer/Letter of Good 

Standing 

Construction Work Supervisor designated 

Written arrangements concerning OH&S Reps & OH&S Committee  

Written arrangements regarding First Aid 

  

Fall Prevention & 

Protection 

Competent person appointed to draw up and supervise the Fall 

Protection Plan 

Proof of appointees competence available on Site 

Risk Assessment carried out for work at heights 

Fall Protection Plan drawn up/updated 

Available on Site 

  

Structures Information re. the structure being erected received from the 

Designer including: 
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Subject Requirements Yes/No 
COMMENTS 

- geo-science technical report where relevant 

- the design loading of the structure 

- the methods & sequence of construction 

-anticipated dangers / hazards / special    Measures to construct 

safely 

Risk Assessment carried out 

Method statement drawn up 

All above available on Site 

Structures inspected before each shift. Inspections register kept 

Formwork & Support 

work 

Competent person appointed in writing to supervise erection, 

maintenance, 

Use and dismantling of Support & Formwork 

Design drawings available on site 

Risk Assessment carried out 

Support & Formwork inspected  before use/inspection 

- before pouring of concrete 

- weekly whilst in place 

- before stripping/dismantling.  

Inspection register kept 
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Subject Requirements Yes/No 
COMMENTS 

Scaffolding 

Competent persons appointed in writing to: 

- erect scaffolding (Scaffold Erector/s) 

- act as Scaffold Team Leaders 

- inspect Scaffolding weekly and after inclement weather (Scaffold 

Inspector/s) 

Written Proof of Competence of above appointees available on Site 

Copy of SABS 085 available on Site  

Risk Assessment carried out  

Inspected weekly/after bad weather. Inspection register/s kept 

  

Suspended Scaffolding 

Competent persons appointed in writing to: 

- erect Susp. Scaffolding (Scaffold Erector/s) 

- act as Susp. Scaffold Team Leaders 

- inspect Susp. Scaffolding weekly and after inclement weather 

(Scaffold Inspector/s) Risk Assessment conducted 

Certificate of Authorization issued by a registered professional Client 

available on Site/copy forwarded to the Department of Labour  

The following inspections of the whole installation carried out by a 

competent person 

- after erection and before use 

- daily prior to use. Inspection register kept 

The following tests to be conducted by a competent person: 

- load test  of whole installation and working parts every 12 months 

- hoisting ropes/hooks/load attaching devices    quarterly. Tests log 

book kept 

Employees working on Susp. Scaffold medically examined for 

physical & psychological fitness. Written proof available 
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Subject Requirements Yes/No 
COMMENTS 

Excavations 

Competent person/s appointed in writing to supervise and inspect 

excavation work 

Written Proof of Competence of above appointee/s available on Site 

Risk Assessment carried out  

Inspected: 

- before every shift 

- after any blasting 

- after an unexpected fall of ground 

- after any substantial damage to the shoring 

- after rain. Inspections register kept 

Method statement developed where explosives will be/ are used 

  

Demolition Work 

Competent person/s appointed in writing to supervise and control 

Demolition work 

Written Proof of Competence of above appointee/s available on Site 

Risk Assessment carried out  

Engineering survey and Method Statement available on Site 

Inspections to prevent premature collapse carried out by competent 

person before each shift. Inspection register kept 

 

  

Materials Hoist 

Competent person appointed in writing to inspect the Material Hoist 

Written Proof of Competence of above appointee available on Site. 

Materials Hoist to be inspected weekly by a competent person. 

Inspections register kept. 
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Subject Requirements Yes/No 
COMMENTS 

Explosive Powered 

Tools 

Competent person appointed to control the issue of the Explosive 

Powered Tools & cartridges and the service, maintenance and 

cleaning. Register kept of above 

Empty cartridge cases/nails/fixing bolts returns recorded 

Cleaned daily after use 

  

Batch Plants 

Competent person appointed to control the operation of the Batch 

Plant and the service, maintenance and cleaning. Register kept of 

above 

Risk Assessment carried out 

Batch Plant to be inspected weekly by a competent person. 

Inspections register kept 

  

Cranes & Lifting 

Machines Equipment 

Competent person appointed in writing to inspect Cranes, Lifting 

Machines & Equipment 

Written Proof of Competence of above appointee available on Site. 

Cranes & Lifting tackle identified/numbered 

Register kept for Lifting Tackle 

Log Book kept for each individual Crane 

Inspection: 

- All cranes  - daily by operator 

-Tower Crane/s - after erection/6monthly 

- Other cranes - annually by comp. person 

- Lifting tackle(slings/ropes/chain slings            

  etc.)  -  3 monthly 

Risk Assessment carried out 

  

Inspection & 

Maintenance of 

Competent person appointed in writing to inspect/test the installation 

and equipment. 
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Subject Requirements Yes/No 
COMMENTS 

Electrical Installation & 

Equipment (including 

portable electrical 

tools) 

Written Proof of Competence of above appointee available on Site. 

Inspections: 

- Electrical Installation & equipment inspected after installation, after 

alterations   and quarterly. Inspection Registers kept 

Portable electric tools and lights and extension leads 

identified/numbered. 

Monthly visual inspection by User/Issuer/ 

Storeman. Register kept. 

Designation of 

Stacking & Storage 

Supervisor. 

Competent Person/s with specific knowledge and experience 

designated to supervise all Stacking & Storage 

Written Proof of Competence of above appointee available on Site 

  

Designation of a Person 

to Co-ordinate 

Emergency Planning 

And Fire Protection 

Person/s with specific knowledge and experience designated to co-

ordinate emergency contingency planning and execution and fire 

prevention measures 

Emergency Evacuation Plan developed: 

- Drilled/Practiced  

- Plan & Records of Drills/Practices available on Site 

Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on register. 

Inspected weekly. Inspection Register kept 

Serviced annually 

  

First Aid Every workplace provided with sufficient number of First Aid boxes. 

(Required where 5 persons or more are employed) 

First Aid freely available 

Equipment as per the list in the OH&S Act. 
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Subject Requirements Yes/No 
COMMENTS 

One qualified First Aider appointed for every 50 employees. 

(Required where more than 10 persons are employed) 

List of First Aiders and Certificates  

Name of person/s in charge of First Aid box/es displayed. 

Location of F/Aid box/es clearly indicated. 

Signs instructing employees to report all  

Injuries/illness including first aid injuries 

Personal Safety 

Equipment (PSE) 

PSE Risk Assessment carried out 

Items of PSE prescribed/use enforced 

Records of Issue kept 

Undertaking by Employee to use/wear PSE 

  

*Inspection & Use of 

Welding/Flame Cutting 

Equipment 

Competent Person/s with specific knowledge and experience 

designated to Inspect Electric Arc, Gas Welding and Flame Cutting 

Equipment 

Written Proof of Competence of above appointee available on Site 

Equipment identified/numbered and entered into a register 

Equipment inspected monthly. Inspection Register kept 

  

*Control of Storage & 

Usage of HCS 

Competent Person/s with specific knowledge and experience 

designated to Control the Storage & Usage of HCS 

Written Proof of Competence of above appointee available on Site  

Risk Assessment carried out 

Register of HCS kept/used on Site 

  

Vessels under 

Pressure (VUP) 

Competent Person/s with specific knowledge and experience 

designated to supervise the use, storage, maintenance, statutory 

inspections & testing of VUP’s 
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Subject Requirements Yes/No 
COMMENTS 

Written Proof of Competence of above appointee available on Site 

Risk Assessment carried out 

Certificates of Manufacture available on Site 

Register of VUP’s on Site 

Inspections & Testing by Approved Inspection Authority (AIA): 

- after installation/re-erection or repairs 

- every 36 months. 

- Register/Log kept of inspections, tests. Modifications & repair 

Construction Vehicles 

& Earth Moving 

Equipment 

Operators/Drivers appointed to: 

- Carry out a daily inspection prior to use 

- Drive the vehicle/plant that he/she is competent to operate/drive 

Written Proof of Competence of above appointee available on Site 

Record of Daily inspections kept 

  

Inspection of Ladders Competent person appointed in writing to inspect Ladders 

Ladders inspected at arrival on site and monthly thereafter. 

Inspections register kept 

  

Ramps 

Competent person appointed in writing to Supervise the erection & 

inspection of Ramps. Inspection register kept. 

  

OTHER 

Any items which are not covered in the audit but require attention by 

the PC (e.g. updated method statements, safe work procedures 

etc.). 
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ANNEXURE C 

 

HAZARDOUS TASK IDENTIFICATION 

 

(The list given is not inclusive and other hazardous tasks may be identified as the construction 

progresses) 

 

MAIN TASK SUB TASK 

 
 

ACCOMMODATION OF TRAFFIC 
Manning of stop/go signs 

 
Dust 

 
Traffic speed 

 
Provision of safety equipment 

 
Working next to traffic 

 
Erection of signage 

 
 

 
 

 
 

BLASTING 
 

 
Drilling 

 
Preparation of Blast area 

 
Blasting 

 
 

CONCRETE WORK 
Erection and operation of batching plant 

 
Operation of small mixers 

 
Placing concrete with ready mix trucks/dumpers 

 
Placing concrete manually 
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Finishing of concrete surfaces 

 
Operations in precast yard 

 
 

DEMOLITION 
Using hand breakers 

 
Using Explosives 

 
Using manual labour 

 
Removal of spoil 

 
 

EARTHMOVING AND LAYERWORKS 
Use of earthmoving plant, e.g. bulldozers, graders and 

excavators 

 
Use of rollers 

 
Use of tip trucks and other transportation 

 
 

EXCAVATING 
By manual labour 

 
By excavating equipment e.g. TLB 

 
Operations inside excavations 

 
Drilling 

 
Piling 

 
In narrow trench 

 
Work in Quarries 

 
Work in Borrow pits 

 
 

ELEVATED WORKING 
Erection of scaffolding 

 
Removal of scaffolding 

 
Erection of support work 
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Removal of support work 

 
Ladders 

 
Working on platforms 

 
Risk of falling 

 
Working on scaffolding 

 
Working under overhead structures 

 
Use of cranes 

 
Use of lifting equipment 

 
Use of slings, chains and winches 

 
 

ELECTRICAL 
Installation of electrical services 

 
Temporary installations 

 
Dealing with services provided by others 

 
Working near power lines 

 
 

FIRE  
Use and placement of fire extinguishers 

 
Fire fighting 

 
 

SHUTTERING AND FORMWORK 
Off-loading and handling 

 
Storage 

 
Erection and removal 

 
 

MISCELLANEOUS 
Site Establishment 

 
Housekeeping 
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General storage 

 
Movement of equipment 

 
Use of personal transport 

 
 

SURFACING 
Asphalt batch plant 

 
Use, storage and handling of bituminous products 

 
Distributors  

 
Spraying by hand 

 
Use of paving machines 

 
Use of rollers 

 
Use of heating apparatus 

 
 

CULVERTS AND STORMWATER 
Moving and placing of pipes 

Other than noted in other sections 
Bedding 

 
Placing and compacting fill 

 
 

WORKSHOPS 
Use of small electrical tools 

 
Gas and Flame Cutting 

 
Welding 

 
Explosive powered tools 

 
Use of general workshop equipment 

 
Tyre repair 

 
Use of jacking and lifting apparatus 

 
 



M h l o n t l o  L M                                  T e n d e r  C o n s t r u c t i o n  O f  B a t y i  A c c e s s  
R o a d  

P a g e 2 2 7  

 
 
 
 
 
 
 

HAZADOUS MATERIALS 
Petrol 

To be added to as required 
Diesel 

Materials safety date sheets as required 
Lubricants 

 
Cement and cement bags 

 
Road lime and lime bags 

 
Flammable materials 

 
Gas bottles 

 
 

LABORATORY 

This should be drawn up in conjunction with 

the Laboratory Manager. 

Use of Radioactive materials in testing equipment. 

Storage and compliance with regulations. 

 
Use of stoves and gas burners 

 
Use of presses, automatic and hand compactors. 

C3.5 MANAGEMENT 

 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable standards 

  The following documents and COLTO standards and associated specification data are 

applicable and form part of the Contract: 

i) Volume 1: The General Conditions of Contract (2010 Edition), issued by SAICE, 

which the tenderer must purchase himself. 

ii) Volume 2: The COLTO Standard Specifications for Road and Bridge Works for State 

Road Authorities (1998 Edition), issued by the Committee of Land Transport Officials 

which the tenderer must purchase himself.  

iii) Volume 3 : This document 

iv) Volume 4 : Book of Drawings issued as Volume 4 

v) Volume 5: The Routine Road Maintenance Procedures Manual as issued by the 

Department Roads and Public Works of the Eastern Cape (Version 1, February 2002) 

vi) Volume 6 :Re-gravelling and Road Betterment Procedures Manual ( Version : 3–Feb 

2005 ) 

vii) Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under 

the Expanded Public Works Programme (EPWP). 

viii) Health and Safety Specification (may be bound in at the back of Volume 3 or issued 

as a separate volume) 
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ix) South African Road Traffic Signs Manual 

x) Occupational Health and Safety Act 

xi) Environmental Management Plans 

C3.5.1.2 Particular or Generic specifications 

a) The Standard Specifications for Road and Bridge Works for State Road Authorities 1998, 

prepared by the Committee of Land Transport Officials, (COLTO), as amended, shall 

apply to this Contract. 

 

b) In addition the following Particular Specifications that are bound into this document will 

also apply: 

 

Section 1900: Dayworks (provisional) 

Section 9300: Environmental Management Plan Implementation 

Section 9400: Occupation Health & Safety specifications 

C3.5.1.3 Planning and programming 

The extent of the works contained in the Bill of Quantities is aimed at upgrading certain of the district road 

network over the contract period. However, should the tender amount exceed the Employer’s budget, or 

should the Employer’s annual budget be reduced during the course of the contract, the Employer reserves 

the right to reduce the scope of the works to suit the available budget.   

The time for completion of this Contract is as stated in the Contract Data. 

The Client will determine the extent of the work to be executed in terms of the contract.  A preliminary 

overall maintenance plan indicating the anticipated maintenance activities over the 6 month period, based 

upon an initial needs analysis and current budgets.  

The Contractor should also note that, during the contract period, other contracts may be running on the 

section of road requiring maintenance. 

The Contractor should take cognisance of this for his programme and will be required to fully accommodate 

these contractors.  No additional payment will be made for any inconvenience in this regard. 

The Contractor shall submit his programme within the time stated in the Contract Data to the Client in bar 

chart form showing clearly, in addition to the requirements of Clause 15 of the General Conditions of 

Contract, the following: 

 The various stages of work planned to be completed per month to suite the overall programme. 

 Critical path activities 

 Anticipated value of work to be done during each month. 

 His labour resources schedule which must distinguish between the Contractor’s permanent labour and 

his temporary local labour employment. 

 The lead time for training local labour if required. 

When drawing up his programme, the Contractor shall also, inter alia, take into consideration and make 

allowance for: 

 Expected weather conditions and their effects (e.g. for grading work). 

 The requirements and effects of employing labour intensive construction methods. 

 The accommodation and safeguarding of public access and traffic. 

 Presence of other contractors on site. 

 All other actions required in terms of this document. 
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The Client will agree on a general programme of work per route section with the Contractor and any 

changes to this programme will be finalised with the Contractor at least one month in advance. Once the 

programmes have been finalised a detailed monthly programme will be drawn up which will be used to 

monitor performance. When drawing up his construction programme, the Contractor shall take into account 

the time for completion for the activity as indicated in the Preliminary Programme. The Contractor will be 

required to pay special attention to the preceding table and project drawings, which represent a guideline 

programme for the execution of the maintenance works.  

Once the monthly programme has been approved by the Client, the Contractor will be notified of the work 

that he is to undertake for the month by means of a Works Instruction from the Client. 

Failure on the part of the Contractor to submit or to work according to the programme or revised 

programmes shall be sufficient reason for the Client to take steps as set out in Clause 43 of the General 

Conditions of Contract. 

Certain maintenance activities may be restricted on certain roads on days with increased traffic flows. The 

Contractor must allow for these restrictions in his monthly programme and no extension of time or claims 

in this regard will be considered. For this contract, the days with restrictions are indicated in the table 

overleaf: 

 

DATE 
ACTIVITY TO BE 

RESTRICTED 
PERIOD OF RESTRICTION 

Weekends 

All routine road 

maintenance activities 

which may disrupt the 

normal flow of traffic.  

From 16h00 on Friday till 07h00 on Monday 

School closure For 2 days before closing 

School opening For 2 days before opening 

Long weekends From 12h00 on day preceding, for duration 

December 

holidays 
Duration of holidays (taken as 15/12 – 08/01 ) 

 

The Contractor will only be allowed to undertake work on the affected roads during these periods with the 

approval of the Client. 

Should the Contractor fall behind his monthly programme he shall produce a revised programme showing 

the modifications to the original programme necessary to ensure completion of the Works, or any part 

thereof, within the time for completion as defined or any extended time granted. 

Failure to produce a revised programme may prejudice the Contractor in any claim for an extension of time. 

C3.5.1.4 Sequence of the works 

The Client will agree on a general programme of work per route section with the Contractor and any 

changes to this programme will be finalised with the Contractor at least one month in advance. Once the 

annual programmes have been finalised a detailed monthly programme will be drawn up which will be used 

to monitor performance. When drawing up his construction programme, the Contractor shall take into 

account the time for completion for the activity as indicated in the Preliminary Programme. The Contractor 

will be required to pay special attention to the preceding table and project drawings, which represent a 

guideline programme for the execution of the maintenance works.  

Once the monthly programme has been approved by the Client, the Contractor will be notified of the work 

that he is to undertake for the month (or emergency works, as they occur) by means of a Works Instruction 

from the Client. 
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Failure on the part of the Contractor to submit or to work according to the programme or revised 

programmes shall be sufficient reason for the Client to take steps as set out in Clause 55 of the General 

Conditions of Contract. 

C3.5.1.5 Computer equipment and software 

No computer equipment is required by the Client. 

C3.5.1.6 Methods and procedures 

All work to carried out will be in compliance with the following minimum requirements 

 The Routine Road Maintenance Procedures Manual as issued by the Department Roads and 

Public Works of the Eastern Cape (Version 1, February 2002)  

 gravelling and Road Betterment Procedures Manual ( Version : 3–Feb 2005 ) 

 The OHS Act 

 Environmental Management Plans 

 Departmental Details drawings 

 COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 

edition) 

C3.5.1.7 Materials and Road Condition Reports 

Preliminary road condition surveys and road logs indicating the existing condition of the proposed roads 

to be maintained are available at the Client’s offices for perusal during working hours.  

 

Control Testing of Earthworks and Road Layers 

The Contractor is required to carry out his own control testing, but if he so wishes, and agrees to abide by 

the results of the Client’s check test, he may dispense with his own tests. However, should the Contractor 

wish to use the Client’s testing facilities, he will be charged for the various tests at the rates ruling at the 

time. 

 

Any additional tests requested by the Contractor or any retests required, due to failure of the initial tests, 

will be charged to the Contractor at the rates ruling at the time. 

 

Process Control Testing 

The Contractor is required to carry out his own control testing.  The results of these control tests together 

with the location of the tests shall be submitted to the Client for approval. No payments will be made without 

this information, unless partial payment is allowed for special items in terms of the project specification. 

Acceptance Control Testing 

The Client may order that additional tests be carried out from time to time.  A provisional sum is allowed for 

these additional tests.  The cost of any additional tests that might fail, together with the remedial work 

ordered by the Client, will be for the account of the Contractor. 
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C3.5.1.8 Environment 

The Contractor will prior to the commencement of any construction or repair work prepare and submit an 

Environmental Management Plan (EMP), for approval by the Client. 

The EMP shall clearly demonstrate how the Contractor intends mitigating damage to the environment, as 

a result of their construction activities. 

The Contractor shall further appoint an Environmental Control Officer (ECO), who shall inspect all 

construction related activities and who shall report on non-compliance items. 

Further, the ECO will submit his/her Environmental Audits at monthly site meetings, for discussion by all 

role players. 

 

a) Sand and dust control 

The Contractor shall, for the duration of the contract, take appropriate measures to control the dust and soil 

movement which may arise due to his operations. 

b) Environmental Management 

The Contractor will be required to compile a comprehensive Environmental Management Plan (EMP), 

which should address the management and monitoring of environmental impacts related to this repair 

contract. 

The EMP should therefore identify potential environmental impacts and should further demonstrate how 

there would be mitigated and controlled. 

The Contractor shall be responsible for implementing and managing an Environmental Management Plan 

in terms of the particular specifications for the borrow pits. The Contractor's authorised agent shall report 

to the Client regarding compliance with the conditions as stipulated in the Environmental Management Plan.  

The Contractor shall take the utmost care to minimise the impact of his establishment and other construction 

activities on the environment and shall adhere to the requirements as set out in Section 12000 of the Project 

Specifications. Where, in the opinion of the Client, the Contractor has not adhered to these requirements, 

the Contractor shall rectify the damage at his expense and to the satisfaction of the Client. 

 

Trees and shrubs established in the landscaped areas of the road reserve may under no circumstances be 

disturbed without specific instruction from the Client for their removal. Trees and shrubs inadvertently 

destroyed by the Contractor shall be replaced with the equivalent at the Contractor’s expense. 

 

Disposal of any bituminous-based material shall only be at an approved location and by means of an 

approved method, arranged beforehand with the Client. 

Storage sites for all bituminous products in the road reserve, or on private property, are to be approved by 

the Client prior to use. The containers used for storage shall be free of leaks and placed on a firm surface. 

No spoiling of any bituminous products shall be allowed in these areas. Unused or rejected products shall 

be removed from site and returned to the supplier. Solvents used for flushing spray tankers shall be treated 

likewise.  

 

No separate payment items will be scheduled for the compliance by the Contractor with the EMP. These 

costs will be deemed to be inclusive of the rates tender for the works. 
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C3.5.1.9 Accommodation of traffic on public roads occupied by the contractor 

The Works will be undertaken in a manner that will minimise the interference with public traffic, consistent 

with established routine road maintenance practices. Although inconvenience to road users will be 

inevitable, the Contractor must ensure that road users have continuous access on and to, a public road. 

Temporary road traffic signs shall at all times be displayed at the works as specified on the drawings and 

in accordance with the requirements of this document, as well as the South African Road Traffic Signs 

Manual, in conjunction with Manual K56 “Safety at Roadworks in Rural Areas”, and the Routine Road 

Maintenance Procedures Manual of the Department of Transport and Roads of the Eastern Cape.  The 

Contractor may not commence constructional activities before adequate provision has been made to 

accommodate traffic in accordance with the above requirements. 

The traffic signs shall be covered or removed when not required at night and over weekends. No diversions 

are generally required and the Contractor shall regulate the traffic with flagmen and take all precautions 

necessary to promote the safe and easy flow of traffic on or next to the roadway under repair. 

The Contractor, if so instructed in writing, shall nevertheless provide a diversion at places with a high traffic 

safety risk. Except where otherwise specified, additional payment over and above payment under the 

payment items included in the Contract, will be made for the construction of the diversion and the additional 

measures required to control traffic as specified by the Client. 

Should the Contractor neglect to apply the road traffic safety measures specified without due diligence, the 

Client may temporarily stop the works until the Contractor has rectified the situation or impose a penalty for 

each contravention of the requirements of the Specifications as detailed in Section 1500. 

The Contractor will be responsible for the accommodation of traffic on, and maintenance of the existing 

roadways used by the public as instructed by the Client, from the date of site handover, to the issuing of 

the Certificate of Completion for the works as a whole. 

No separate payment items have been scheduled for the accommodation of traffic or traffic signage and all 

these costs will be deemed to have been included in the relevant payment items of the appropriate works. 

The Contractor must ensure that a competent person, that can act as a Traffic Safety Officer, is present on 

site at all times to deal will all issues relating to traffic accommodation. This person will, at all times, be 

responsible for the construction, spacing, placement and maintenance of traffic control devices. 

C3.5.1.10 Other Contractors on site 

When drawing up his programme, the Contractor shall also, inter alia, take into consideration and make 

allowance for the presence of other contractors on site 

C3.5.1.11 Testing, completion, commissioning, and correction of defects 

The Routine Road Maintenance Procedures Manual (RRMPM) of the Department of Roads and Public 

Works of the Eastern Cape describes the causes and type of defects, as well as providing a guide on how 

to conduct the works. This is covered in the Scope of Works. 

C3.5.1.12 Recording of weather 
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The Contractor will be responsible for recording and maintaining a daily log of weather conditions 

throughout the duration of the contract. During the execution of the Works, The Client’s Representative will 

certify a day lost due to abnormal rainfall and adverse weather conditions only if less than 30% of the work 

force and plant on site could work during that specific working day. 

C3.5.1.13 Format of communications 

The Contractor will keep on site at all times a Site Instruction Book in which the Client’s Representative will 

issue any Site Instructions for variations of the Work. All correspondence will be written, signed, copied to 

the Employer and Contractor. The Client will maintain a file of all original correspondence.  

The Contractor shall furnish the Client daily with records, as per the Employers Web Based Reporting 

System of work executed by him for each activity. The records shall include information such as description, 

location, measurement, plant and labour hours, where applicable, and all other information the Client may 

require for the record and measurement purposes. 

Reports to be submitted to the Client timeously, non-compliance may result in payment not being made. 
 

C3.5.1.14 Key personnel 

A Schedule of Key Personnel is included in Volume 3 of the Contract document. 

C3.5.1.18 Use of borrow pits 

The Contractor is to obtain all gravel wearing course material from the existing or new borrow pits in the 

vicinity of the project, as instructed by the Client. The Contractor is to adhere to the specific requirements 

contained in the EMP pertaining to work methods in borrow pits.  

C3.5.1.19 Construction Regulations, 2003 

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:  

Construction Regulations, 2003 (the regulations) as promulgated in Government Gazette No 25207 and 

Regulation Gazette No 7721 of 18 July 2003.  Non-compliance with these regulations, in any way 

whatsoever, will be adequate reason for suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be encountered on this 

Contract are detailed in the Scope of Works, the Bill of Quantities, the Drawings, and in the Employers' 

Health and Safety specification (regulation 4(1) of the Construction Regulations 2003), which is bound into 

the Contract document. 

The Contractor shall, in terms of regulation 5(1), provide a comprehensive Health and Safety Plan detailing 

his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as well as with 

the Construction Regulations and no extension of time will be considered for delays due to non-compliance 

with the abovementioned plan or regulations.   

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for compliance 

with the OHS Act and the abovementioned Regulations. 



M h l o n t l o  L M                                  T e n d e r  C o n s t r u c t i o n  O f  B a t y i  A c c e s s  
R o a d  

P a g e 2 3 4  

 
 
 
 
 
 
 

C3.5.1.20 HANDING OVER SITE, SETTING OUT AND CONFIRMING THE SCOPE OF WORKS WITH 

THE CONTRACTOR 

The entire road reserve within the Local Municipal Area (and indicating any “soft boundaries” if applicable) 

will be handed over to the Contractor at the commencement of the Contract.  

The Contractor will be responsible for executing the routine maintenance and construction activities as 

specified in the maintenance plan. He will work on all the roads for the duration of the Contract but will only 

occupy certain specific roads as agreed to and indicated in the approved monthly programme. The 

Contractor will be responsible for the said section of road from its handover, to the issuing of the Certificate 

of Completion.  

The Client, the Contractor and supervisory staff shall together carry out a joint inspection at the time of the 

handing over of the site.  During such an inspection the scope of the works will be set out for each of the 

roads / road sections indicating the various activities to be conducted, as well as making  notes of all 

damaged fences, guardrails, signs and any other notable problems or features that exist.   

The following matters are to be confirmed at the time of handing over and before the commencement of 

any work: 

Confirming position of the site camp and\or any additional temporary site camps that may be required. 
The construction limits, lengths, widths and areas of routine maintenance or construction to be conducted 
for the various sections of road. 
The determination of the trial section for each type of maintenance / construction activity to be performed. 
The location of kilometer markers and reference beacons to be used for setting out purposes. 
The location of remedial / repair / general maintenance and preparatory work to be carried out. 
The location of the proposed stockpile areas and the responsibilities of the Contractor with regard to the 
road reserve area in terms of the clearing and grubbing if required, fencing, motor gates, stock grids, road 
markings, road signage, mowing of grass and the like. 
The proposed method of accommodation of public traffic with regard to safety, sight distance, interference 
with existing road signs and road markings within the work section and providing advance warning before 
the work section. 
The method of construction / treatment envisaged for each of the sections (sections to be receive edge 
break repair, crack sealing, light blading, pothole patching etc.) and the like, are to be confirmed and set 
out with the Contractor. 
Supervisory, test control measures and procedures are to be confirmed. 
The position of all the existing pipe culverts (all hydraulic control structures), concrete lined TRIAL 
SECTION. 
Before the Contractor commences with the construction/maintenance works, he shall demonstrate on a 

test section (for each type of maintenance activity) that the equipment and processes he intends to use, 

will enable him to execute the Works in accordance with the specified requirements. The trial sections for 

the various maintenance activities shall also serve as a basis to agree the interpretation of the 

Specifications for application during the Contract Period and the criteria and methods to be used by the 

Client for acceptance control. 

Only when the trial sections have been satisfactorily completed in conformity with the specified 

requirements, will the Contractor be allowed to commence the maintenance/repair works. The Client shall, 

as far as is practical, select the location of the trial section at a position with characteristics which are 

representative of the general conditions to be found with the balance of the proposed works. The Client 

may require the construction of additional trial sections should the materials available or methods of 

construction significantly change during the course of the Contract. 
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No additional payment will be made for the demonstration at the trial section, other than for the work 

completed and accepted as part of the Works, at tender rates. 

C3.5.1.21 COMPLETION TIME OF SPECIFIED ACTIVITIES AND PENALTIES 

Due to the nature of maintenance work, certain items of work shall be carried out as a matter of routine, 

and others as emergency cases. The Contractor will be called upon to do remedial work at very short notice 

in some instances, in which case the Contractor shall proceed to carry out the work without delay and report 

to the Client in writing as soon as practically possible the extent of the work carried out. 

It is a condition of the contract that certain specified activities must either be completed within a specified 

period or responded to within a specified time if they have been classified as emergency repairs by the 

Client. All other construction or maintenance activities will be classified as routine, and conducted as per 

the programme and works instructions. 

Completion time for an activity: 

Completion time is defined as that period from the date on which an instruction is received by the Contractor 

from the Client, to the date of full completion of the specific activity. The completion times are as indicated 

in the attached programme. 

Responding time: 

Responding time is defined as that period of time on which an instruction is received by the Contractor from 

the Client, to the time of reporting at an indicated place, by the designated team. 

Emergency response and completion times: 
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3.5.2 EMPOWERMENT PRINCIPLES 

3.5.2.1 Labour Intensive Construction Methods  

Labour intensive construction methods based on the Expanded Public Works Programme (EPWP) will be 

utilised where practically possible and feasible.  Construction activities that are undertaken using labour 

intensive methods shall be based on the prevailing statutory minimum wage as determined by the 

Department of Labour. 

3.5.2.2 Local Labour 

Should personnel and labour, in addition to that provided by the Contractor, be required, the Contractor 

must endeavour to employ labourers, artisans and subcontractors from the community within the Local 

Municipal Area for the execution and completion of the work.  

The Contractor and his sub-contractors shall ensure that they enter into a Contract of Employment with 

each employee engaged on the labour intensive aspects of this Contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Emergency 

Activity 

Completion 

Time 

Responding 

Time 

Penalty for 

late 

responding 

Penalty for 

late 

completion 

Penalty for not 

meeting 

specification 

 

Repairs on 

Access Roads  

 

As specified by 

Client 

 

1 day 

 

R500/day 

 

R250/day 

 

R1000/occurrence 
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C4: SITE INFORMATION  
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C4.1 GEOTECHNICAL  
 
No major excavations are required except one steep section of about 300m requiring bull dozer to move 

earthworks. 

Tenderers must satisfy themselves as to the nature of materials to be excavated under this contract.  

No responsibility is accepted for any conclusions drawn by Tenderers from the results and information 

supplied (if any) and Tenderers must satisfy themselves as to the nature of materials to be excavated under 

this contract.  Tenderers are at liberty to excavate any further trial holes or to carry out other investigations 

to satisfy themselves as to the nature of the ground that will be encountered in carryout the Works, provided 

that they advise the Engineer of their intention to carry out such further trial hole excavations or other 

investigations so that the necessary safety requirements can be ensured. Any trial hole excavated in areas 

close to pedestrian or vehicular traffic shall be barricaded and shall be backfilled immediately after 

inspection of the soil conditions.  

The Tenderer shall be fully liable for any claims for losses, damage or injuries whatsoever arising out of, or 

as a consequence of, carrying out trial hole excavations for the purpose of his tender. Furthermore, the 

Engineer’s authority for the carrying out of any exploratory excavations is subject to the Tenderer 

indemnifying the Employer and the Engineer against any such claims.  

 
C4.2 ATMOSPHERIC / CLIMATIC 
 
Extension of time will be considered for abnormal rainfall.  The numbers of days per month on which work 

is expected not to be possible as a result of normal rainfall, and for which the Contractor shall make 

provision in his tendered rates, prices and programme, are listed in Table C4.2.1 hereafter. Only the number 

of days lost as a result of adverse weather conditions, exceeding the number of days listed in Table C4.2.1, 

will qualify for consideration of extension of time. 

Table C4.2.1: Expected Number of Working Days Lost per Month due to Normal Rainfall 

 

(Based on information obtained from the Weather Bureau, Department of Environment Affairs, Pretoria.  

The average monthly rainfall figures quoted, are included for information only, and shall not be taken into 

consideration for calculation of extension of time. The number of working days lost for December and 

January allows for the builders' holidays from 16 December to 5 January.) 

During the execution of the Works, the Engineer's Representative will certify a day lost due to abnormal 

rainfall and adverse weather conditions only: 

 if no work was possible on the relevant working day on any item which is on the critical path 
according to the latest approved construction programme; or 

 if less than 30% of the work force and plant on site could work during that specific working day. 
 

Extension of time as a result of abnormal rainfall and adverse weather conditions shall be calculated 

monthly being equal to the number of working days certified by the Engineer's Representative as lost due 

to rainfall and adverse weather conditions, less the number of days allowed for as in Table C4.2.1, which 

could result in a negative figure for certain months. The total extension of time as a result of abnormal 

climatic conditions for which the Contractor may apply, shall be the cumulative algebraic sum of the monthly 

extensions. Should the sum thus obtained be negative, the extension of time shall be taken as nil. 
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C4.3 ENVIRONMENTAL 
 
The Contractor will be responsible for environmental control on site during construction and the 

maintenance period. The construction activities will be monitored by an independent environmental 

specialist. 
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C5: DRAWINGS 

 
C5 Drawings 
 

The drawings issued to tenders as part of the tender documents must be regarded as provisional and 
preliminary for the tenderer’s benefit to generally assess the scope of work. The drawings may be issued 
as a separate book of drawings or else bound in as part of this document.  
 
The work shall be carried out in accordance with the latest available revision of the drawings approved for 
construction (AFC) 
 
At commencement of the contract, the Engineer shall deliver to the Contractor copies of the AFC drawings 
and any instructions required for the commencement of the works. From time to time thereafter during the 
progress of the works, the Engineer may issue further drawings for construction purposes as may be 
necessary for adequate construction, completion and defects correction of the works.  
 
Drawings issued separately are listed in the Book of Drawings. Drawings issued as part of this volume are 
listed hereafter.  
 
All drawings and specifications and copies thereof remain the property of the Employer, and the Contractor 
shall return all drawings and copies thereof to the Employer at the completion of the contract. 
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