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MHLONTLO LOCAL MUNICIPALITY 

 

` 

RE-ADVERT 

CONSTRUCTION OF NODALI TO MADIBA 

ACCESS ROAD (MIG/R/EC/19100/23/24) 

 
VOLUME 1 

 
A Tender for Category 6CE or higher CIDB Registered 

Contractors 
 

ISSUED BY: 
 

The Municipal Manager 
Mhlontlo Local Municipality 

P O Box 31 
Qumbu 
5180 

Tel: 047 553 7000 

 

Registered Name of Tenderer: 
 

TRADING NAME OF TENDERER: 
 

Registration No. of Entity: 
 

Contact Person: CSD No:  

Tel. No.: E-mail Address: 

Cell No.: Fax No: 

CIDB CRS Number(s):  
 
 

CLOSING DATE AND TIME:  
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ADDENDUM TO THE CONTRACT: CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD. 
 

1. PROTECTION OF PERSONAL INFORMATION  

1.1. Processing limitations 

It is recorded that, pursuant to its obligations under this Agreement, Service Provider will process 

Personal Information in connection with and for the purposes of the provision of the Services for or 

on behalf of Mhlontlo LM and will act as Mhlontlo LM’s Operator for purposes of Protection of 

Personal Information Act (POPIA) no.4 of 2013. Unless required by law, Service Provider shall 

process the Personal Information only: 

1.1.1. On behalf of Mhlontlo LM and in compliance with its instructions and this Agreement; 

1.1.2. For the purposes connected with the provision of the Service Provider services or as 

specifically otherwise instructed or authorised by Mhlontlo LM in writing; and 

1.1.3. Service Provider shall treat the Personal Information that comes to its knowledge or into its 

possession as confidential and shall not disclose it without the prior written consent of 

Mhlontlo LM. 

 

1.2. Security measures  

1.2.1. Service Provider warrants that it shall secure the integrity of the Personal Information in its 

possession or under its control by taking appropriate, reasonable technical and organisational 

measures to prevent: 

(a) Loss of, or damage to, or unauthorised destruction of the Personal Information; and 

(b) Unlawful access to or processing of the Personal Information. 

 

1.2.2. Service Provider shall take reasonable measures to: 

(a) Identify all reasonable foreseeable internal and external risks to the Personal 

Information in its possession or under its control; 

(b) Establish and maintain appropriate safeguards against the risk identified; 

(c) Regularly verify that the safeguards are effectively implemented; 

(d) Ensure that the safeguards are continually updated in response to new risks or 

deficiencies in previously implemented safeguards; and 

(e) Shall notify Mhlontlo LM of the risks identified and the safeguards established and 

implemented from time to time. 

 

1.2.3. Service Provider shall: 
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(a) Have due regard to generally accepted information security practices and processes 

which may apply to it; 

(b) Comply with Mhlontlo LM’s information security practices and procedures and 

applicable industry or professional rules and regulations, of which Mhlontlo LM 

undertakes to keep Service Provider informed from time to time; and 

(c) Within five (5) business days of a request from Mhlontlo LM, Service Provider shall 

provide to Mhlontlo LM a written explanation and full details of the appropriate 

technical and organisational measures taken by or on behalf of Service Provider to 

demonstrate and ensure compliance with this clause. 

 

1.3. Service Provider’s general obligations with regards to Personal Information 

1.3.1. In addition to the other obligations set out in this clause, Service Provider shall: 

(a) Take reasonable steps to ensure the reliability of any of its employees who have access 

to the Personal Information; 

(b) Limit access to the Personal Information only to those employees who need to know to 

enable Service Provider to perform the services and ensure that employees used by 

Service Provider to provide the Services have undergone training in the care and 

handling of the Personal Information; 

(c) Deal promptly and properly with all reasonable inquiries from Mhlontlo LM relating 

to its Processing of the Personal Information and provide to Mhlontlo LM copies of the 

Personal Information in the format reasonably specified by Mhlontlo LM; 

(d) Promptly inform Mhlontlo LM of its inability to comply with Mhlontlo LM’s 

instructions and this clause, in which case Mhlontlo LM is entitled to suspend the 

processing of Personal Information and/or terminate this Agreement; 

(e) Provide Mhlontlo LM with full co-operation and assistance in relation to any requests 

for access or correction or complaints made by Data Subjects; and 

(f) At the request of Mhlontlo LM or any regulatory body, submit its Personal Information 

Processing facilities for audit of the Processing activities covered by this Agreement. 

 

1.4. Notifications  

1.4.1. Service Provider must notify Mhlontlo LM in writing: 

(a) Within 1 (one) business day or otherwise as soon as reasonably possible if any Personal 

Information has been or may reasonably believe to have been accessed or acquired by 

an unauthorised person or if a breach has occurred with reference to its use of the 

Personal Information under this Agreement. The notification must provide sufficient 

information to allow affected Data Subjects to take measures against the potential 
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consequences of the compromise, including, if known to Service Provider, the identity 

of the unauthorised person who may have accessed or acquired the Personal 

Information; 

(b) Within 3 (three) business days of receipt thereof, of any request for access to or 

correction of the Personal Information or complaints received by Service Provider 

relating to Mhlontlo LM’s obligations in terms of POPIA and provide Mhlontlo LM 

with full details of such request or complaint; and 

(c) Promptly of any legally binding request for disclosure of Personal Information or any 

other notice or communication which relates to the Processing of the Personal 

Information from any supervisory or governmental body. 

 

1.5. Return or destruction of Personal Information 

Upon termination of this Agreement or upon request by Mhlontlo LM, Service Provider shall return 

any material containing, pertaining or relating to the Personal Information disclosed pursuant to this 

Agreement to Mhlontlo LM.  Alternatively, Service Provider shall, at the instance of Mhlontlo LM, 

destroy such material and shall certify to Mhlontlo LM that it has done so, unless the law prohibits 

Service Provider from doing so. In applying this destruction alternative, the Service Provider shall 

provide Mhlontlo LM with the Certificate of Destruction to confirm that the destruction was done in 

a manner that the Personal Information cannot be reconstructed to its original format. In that case, 

Service Provider warrants that it will guarantee the confidentiality of the Personal Information and 

will not actively process the Personal Information any further. 

 

1.6. Warranties 

Service Provider warrants that in addition to the warranties stated in the rest of this Agreement, it 

shall comply with all regulatory and statutory requirements which impact on or relate to Service 

Provider and the Services, including, but not limited to, POPIA. 

 

1.7. Indemnities 

Service Provider hereby indemnifies and holds harmless Mhlontlo LM from any and all penalties, 

claims, loss or damage arising from any claim or action brought against Mhlontlo LM and arising 

from or due to Service Provider’s breach of its information protection obligations set out in this clause. 

 

1.8. Ownership of Information 

1.8.1. Service Provider acknowledges and agrees that Mhlontlo LM retains all right, title and 

interest in and to the Personal Information. 
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1.8.2. Service Provider shall not possess or assert any lien or other right against or to such 

Personal Information and no such Personal Information shall be sold, assigned, leased or 

otherwise disposed of to third parties by Service Provider or commercially exploited by or 

on behalf of Service Provider or its employees. 

 

 
 

  
SIGNED AT_______________________ONTHIS__________DAY ___________________________2023  
 
 
 

FOR AND ON BEHALF OF MHLONTLO 

LOCAL MUNICIPALITY 

 

 FULL NAMES: MR L. NDABENI 

CAPACITY: MUNICIPAL MANAGER 

WITNESS 1:    
 
   
Names:___________________________ 

 WITNESS 2:      
 
    
Names:_____________________________ 

 

 
 
 
 
 
 
 
 
SIGNED AT ___________________ ON THIS ___________DAY OF __________________________2023  
 
 
 
FOR AND ON BEHALF OF COMPANY NAME 

 

 

 FULL NAMES ----------------------------- 

CAPACITY :COMPANY DIRECTOR 

 

WITNESS 1:      
 
 
Names:___________________________ 

 WITNESS 2:         
 
 
Names:______________________________  

 

 

 
CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (MIG/R/EC/19100/22/24) 
 

TABLE OF CONTENTS FOR COLOUR CODING IS COMPLUSORY 
 
 

NUMBER HEADING COLOUR 

TENDER 

PART T1 TENDERING PROCEDURES 

 T1.1 Project Description White 

 T1.2 Tender Notice and Invitation to Tender White 
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NUMBER HEADING COLOUR 

 T1.3 Tender Data  Pink 

 T1.4         Standard Conditions of Tender Pink 

PART T2 RETURNABLE DOCUMENTS White 

 T2.1 List of Returnable Documents Yellow 

 T2.2 Returnable Schedules Yellow 

CONTRACT 

PART C1 AGREEMENTS AND CONTRACT DATA 

 C1.1 Form of Offer and Acceptance Pink 

 C1.2 Contract Data White 

 C1.3 Form of Guarantee: Institution White 

 C1.4 Occupational Health and Safety Agreement White 

PART C2 PRICING DATA 

 C2.1 Pricing Instructions Yellow 

 C2.2 Bill of Quantities Yellow 

PART C3 SCOPE OF WORK 

 C3.1 Description of the Works  Blue 

 C3.2 Engineering Blue 

 C3.3 Procurement Blue 

 C3.4 Construction Blue 

 C3.5 Management Blue 

 C3.6 Occupational Health and Safety Specification Blue 

 C3.7 Annexes Blue 

PART C4 SITE INFORMATION 

 C4.1 Locality Plan White  

 
C4.2 As Built Drawings and Existing Services (Inc. Buildings and 
Structures) 
 

White  

VOLUME 2 Tender Drawings (Bounded separately if required)  

  The Tender Part 1 

MHLONTLO LOCAL MUNICIPALITY 

    CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD  

                      (MIG/R/EC/19100/22/24)                                               

TENDER 
PART 1 (OF 2): TENDERING PROCEDURES 

 

For the following scope of works: 
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The road comprises of 16km gravel road over 5m width plus storm water side drains on either 

side of the road and culvert structures including related erosion protection works. 

 

• Preparatory works associated with contractual obligations, establishment and 

temporary works. 

• Clear and Grub works 

• Earthworks (Cut, fill and spoil) associated with suitable horizontal and vertical 

alignment for whole length including borrow pit works. 

• Provision of associated storm water drainage control in side drains, pipe 

culverts. 

• 1x existing culvert structure for minor repairs. 

• 150mm roadbed preparations compacted to 93% mod AASHTO density. 

• Provision of new 150mm gravel wearing course compacted to 95% mod 

AASHTO density. 

• Partial use of concrete slabs (600m) with 200 mm thickness where needed. 

• Erosion protections (stone pitched channel, gabions and reno mattresses) 

• Road signage. 

 

 

 

 

TENDER 
PART 1 (OF 2): TENDERING PROCEDURES 

CONTENTS 

T1.1 Tender Notice and Invitation to Tender White 

T1.2 Tender Data Pink 
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T1.3 Standard Conditions of Tender Pink 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T1.1: TENDER NOTICE AND INVITATION TO TENDER 
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Suitably qualified, capable and experienced tenderers are hereby invited to tender for the 

construction of the above projects. The above project is situated in Mhlontlo Local Municipality 

within O.R. Tambo District Municipality. 

PROJECT NAME CIDB CONTRACT 

NUMBER 
ADVERT 

DATE 

BRIEFING MEETING CLOSING  

DATE 

Construction of 
Nodali to Madiba 
Access Road 

6 CE or 
Higher 

(MIG/R/EC/19100/2
2/24)                                               

08/06/2023 There will be no 
compulsory briefing and 
inspection. If any bibber 
is interested to visit the 
site, she/he may submit a 
request to the technical 
department of the 
municipality. 

26t h July 
2023 at 
12:00pm 

 

2.  Tenderers must take particular note of the following: 

1. Tenderers are required to submit valid SARS tax pin with the tender in order to be considered. 

2. Tenders must declare performance guarantee as per contract 

3. Tenderers are required to submit the Company Profile. 

4. Tenderers are required to submit proof of registration with CIDB, for A Joint venture must submit a 
proof of registration with consolidated CIDB grading. 

5. A valid original B-BBEE status level verification certificate or a certified copy thereof, sustaining the 
BBBEE rating issued by a verification agency accredited by SANAS (South African Nation 

Accreditation system. 

6.  A Joint venture must submit a consolidated valid original B-BBEE status level verification certificate 
or A certified copy thereof substantiating their B-BBEE rating issued by a verification agency 
accredited by the SANAS (South African Nation Accreditation system). 

7.  Submit Joint Venture agreement in the case of joint venture. 

8. Tenderers are required to submit the methodology 

9. Tenderers must submit all the requirement as per returnable schedules and must be attached in a 

relevant page 

10.  Submit Proof of Municipal rates no later than one month or lease agreement  

11. Submit Central Supplier Database (CSD) number  

 
Tel: 047 553 7000 

Fax: 047 553 0189 

POSTAL ADDRESS 

P.O. Box 31 

Qumbu 

5180 

POSTAL 

ADDRESS 

P.O. Box 31 

 

 

PHYSICAL ADDRESS 

96 Church Street 

Qumbu 

5180 
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12.  Failure to submit a comprehensive JV agreement (where applicable) individual partners are to comply 

and submit all relevant documents. 

13.  A pre-qualification measure for preferential is applicable, therefore a minimum appointed service provider 

would be required sub-contract part of their works to the designated groups contemplated in terms of 

regulations 2017. 

14.Three Sets of audited Annual Financial Statements. 

Failure to supply all supplementary information may result in the tender being deemed an incomplete tender 

and will not be considered forward. 

Tender documents will be available as from 26th of July 2023 from www.etender.gov.za and 
www.mhlontlolm.gov.za . There will be no clarification meeting, however if any bidder is interested to view 
the site may submit a written request before the 20th June 2023.  
 

Evaluation Criteria: 

Tenderers will be evaluated for functionality and those who score equal or more than 70% will be considered 

for price and equity.  

80 points for price 

20 points for Mhlontlo specific goals. 

  Functionality: 

COMPETENCE TOTAL 
SCORE 

REQUIRED EVIDENCE SCORE  

 
Availability of Plant and 
Equipment 
Note: Proof of ownership in the 
form of vehicle registration that 
the firm’s equipment must be 
attached and failure to do so 
will result in forfeiting the plant 
points 
 
NB: If the bidder leases the 
plant then half points will be 
allocated on each plant 
provided. Bidder to attach 
original signed letter of intent 
to lease plant from owner with 
the certified registration 
documents of the owner 

25 

Grader X1 5 

TLB X1 5 

Tipper Truck X5 
 

5 

Excavator X1 
 

5 

Water TankerX2 
 

5 

Proof of ownership / Lease agreement for 
each of the and above as evidence. 
 

10 

None of the above 
 

0 

Company experiences in terms 
of projects completed (Attach 
appointment letters and 
Completion certificates for 
each project completed in 
relation to access roads and 

25 

Five (5) projects upwards 25 

Four Projects 20 

Three projects 15 

Two projects 10 

One project 5 

http://www.etender.gov.za/
http://www.mhlontlolm.gov.za/
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COMPETENCE TOTAL 
SCORE 

REQUIRED EVIDENCE SCORE  

stormwater projects). A bidder 
assessment form will also be 
used as attached. 

None of the above 0 

 Key Personnel and 
Qualification 
The company must provide the 
CV’s with copies of 
qualification and ID of the 
resources to be deployed on 
the project 
 
NB: Signed CV with 
Declaration of Authenticity by 
employee (Page RD 12) and 
less than (6) six Months 
Certified Copies of 
Qualification to Claim Points  
 

20 
 
 
 
 
 
 

Project Manager/Contract Manager: (ND 
Civil Eng./B -Tech.Civil Eng. or equivalent) 
with 5 years’ relevant experience and 
above. References must traceable as they 
may be verified 

6 
 
 

Project Manager/Contract Manager: (ND 
Civil Eng/B -Tech.Civil Eng, BSC  or 
equivalent) with 3-5 years’ relevant 
experience. References must traceable as 
they may be verified 
 

3 

Project Manager/Contract Manager: (ND 
Civil Eng/B -Tech.Civil Eng or equivalent) 
with 1-3years relevant experience. 
References must traceable as they may be 
verified 
 

1 

Project Manager/Contract Manager:  
With no experience, no qualification 

0 
 
 

Site Agent (ND Civil Eng/B -Tech.Civil Eng 
or equivalent) with 5 years relevant 
experience and above. References must 
traceable as they may be verified 

4 

Site Agent (ND Civil Eng/B -Tech.Civil Eng 
or equivalent) with 3-5 years relevant 
experience. References must traceable as 
they may be verified 

2 
 

Site Agent :(ND Civil Eng/B -Tech.Civil 
Eng or equivalent) with 1-3years relevant 
experience. References must traceable as 
they may be verified 

1 

Site Agent: 
With no experience, no qualification 
 

0 

Health and Safety Officer (OHS 
Certificate with registration to SACPCMP) 
 

4 

Site Foreman (Skill with relevant 
experience for similar project/s 5 years and 
above 
 

6 

None of the above 0 
 

Quality of methodology 
relevant to assignment step by 
step with time frames 

30 

A fully detailed methodology aligned to the 
Terms of Reference with clear milestones 
and time frames. 

30 

Basic methodology with time frames 
 

10 

Unclear methodology with no time frames 
 

0 
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COMPETENCE TOTAL 
SCORE 

REQUIRED EVIDENCE SCORE  

TOTAL 
100 

Minimum 
70 

  Only Bidders who score 70% or more on Stage 1 would be evaluated further and eligible for 

award. 

80 points for price 

20 Specific Goals. The joint venture company needs to submit a consolidated B-BBEE 

certificate 

Bids in a sealed envelope clearly marked “BID NUMBER (MIG/R/EC/19100/22/24) and 

PROJECT NAME CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD, must be placed 

in the tender box at the reception, Mhlontlo Local Municipality, Physical address 96 Lungile 

Mabindla Street, Qumbu, 5180 on the 26th July 2023 before or at 12:00 PM where after bids 

will be opened in public. 

All tenders shall hold good for 90 days after tender closing date.  The Council is not bound to accept 

the lowest or any tender and or part thereof and the Council reserves the right to accept any tender 

in whole or in part. All electronic, telegraphic, telefax, e-mail and late tenders will not be considered 

and tenders not deposited in the tender box as prescribe in this notice will not be considered as 

well. 

For enquiries regarding bid documents, please contact Ms. B. Jara at 047 553 7000. 

For technical enquiries please contact the Technical Services of Mhlontlo Local Municipality, Ms. 

X.Y. Nqatyelwa @ 047 553 7000/ 047 542 0192 

 

_____________________________ 

Municipal Manager 

Mr.  L Ndabeni 

Mhlontlo Local Municipality 

P.O. Box 31 

Qumbu, 5180 
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ADDENDUM TO THE CONTRACT: CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD. 
 

2. PROTECTION OF PERSONAL INFORMATION  

2.1. Processing limitations 

It is recorded that, pursuant to its obligations under this Agreement, Service Provider will process 

Personal Information in connection with and for the purposes of the provision of the Services for or 

on behalf of Mhlontlo LM and will act as Mhlontlo LM’s Operator for purposes of Protection of 

Personal Information Act (POPIA) no.4 of 2013. Unless required by law, Service Provider shall 

process the Personal Information only: 

2.1.1. On behalf of Mhlontlo LM and in compliance with its instructions and this Agreement; 

2.1.2. For the purposes connected with the provision of the Service Provider services or as 

specifically otherwise instructed or authorised by Mhlontlo LM in writing; and 

2.1.3. Service Provider shall treat the Personal Information that comes to its knowledge or into its 

possession as confidential and shall not disclose it without the prior written consent of 

Mhlontlo LM. 

 

2.2. Security measures  

2.2.1. Service Provider warrants that it shall secure the integrity of the Personal Information in its 

possession or under its control by taking appropriate, reasonable technical and organisational 

measures to prevent: 

(c) Loss of, or damage to, or unauthorised destruction of the Personal Information; and 

(d) Unlawful access to or processing of the Personal Information. 

 

2.2.2. Service Provider shall take reasonable measures to: 

(f) Identify all reasonable foreseeable internal and external risks to the Personal 

Information in its possession or under its control; 

(g) Establish and maintain appropriate safeguards against the risk identified; 

(h) Regularly verify that the safeguards are effectively implemented; 

(i) Ensure that the safeguards are continually updated in response to new risks or 

deficiencies in previously implemented safeguards; and 
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(j) Shall notify Mhlontlo LM of the risks identified and the safeguards established and 

implemented from time to time. 

 

2.2.3. Service Provider shall: 

(d) Have due regard to generally accepted information security practices and processes 

which may apply to it; 

(e) Comply with Mhlontlo LM’s information security practices and procedures and 

applicable industry or professional rules and regulations, of which Mhlontlo LM 

undertakes to keep Service Provider informed from time to time; and 

(f) Within five (5) business days of a request from Mhlontlo LM, Service Provider shall 

provide to Mhlontlo LM a written explanation and full details of the appropriate 

technical and organisational measures taken by or on behalf of Service Provider to 

demonstrate and ensure compliance with this clause. 

 

2.3. Service Provider’s general obligations with regards to Personal Information 

2.3.1. In addition to the other obligations set out in this clause, Service Provider shall: 

(g) Take reasonable steps to ensure the reliability of any of its employees who have access 

to the Personal Information; 

(h) Limit access to the Personal Information only to those employees who need to know to 

enable Service Provider to perform the services and ensure that employees used by 

Service Provider to provide the Services have undergone training in the care and 

handling of the Personal Information; 

(i) Deal promptly and properly with all reasonable inquiries from Mhlontlo LM relating 

to its Processing of the Personal Information and provide to Mhlontlo LM copies of the 

Personal Information in the format reasonably specified by Mhlontlo LM; 

(j) Promptly inform Mhlontlo LM of its inability to comply with Mhlontlo LM’s 

instructions and this clause, in which case Mhlontlo LM is entitled to suspend the 

processing of Personal Information and/or terminate this Agreement; 

(k) Provide Mhlontlo LM with full co-operation and assistance in relation to any requests 

for access or correction or complaints made by Data Subjects; and 

(l) At the request of Mhlontlo LM or any regulatory body, submit its Personal Information 

Processing facilities for audit of the Processing activities covered by this Agreement. 

 

2.4. Notifications  

2.4.1. Service Provider must notify Mhlontlo LM in writing: 
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(d) Within 1 (one) business day or otherwise as soon as reasonably possible if any Personal 

Information has been or may reasonably believe to have been accessed or acquired by 

an unauthorised person or if a breach has occurred with reference to its use of the 

Personal Information under this Agreement. The notification must provide sufficient 

information to allow affected Data Subjects to take measures against the potential 

consequences of the compromise, including, if known to Service Provider, the identity 

of the unauthorised person who may have accessed or acquired the Personal 

Information; 

(e) Within 3 (three) business days of receipt thereof, of any request for access to or 

correction of the Personal Information or complaints received by Service Provider 

relating to Mhlontlo LM’s obligations in terms of POPIA and provide Mhlontlo LM 

with full details of such request or complaint; and 

(f) Promptly of any legally binding request for disclosure of Personal Information or any 

other notice or communication which relates to the Processing of the Personal 

Information from any supervisory or governmental body. 

 

2.5. Return or destruction of Personal Information 

Upon termination of this Agreement or upon request by Mhlontlo LM, Service Provider shall return 

any material containing, pertaining or relating to the Personal Information disclosed pursuant to this 

Agreement to Mhlontlo LM.  Alternatively, Service Provider shall, at the instance of Mhlontlo LM, 

destroy such material and shall certify to Mhlontlo LM that it has done so, unless the law prohibits 

Service Provider from doing so. In applying this destruction alternative, the Service Provider shall 

provide Mhlontlo LM with the Certificate of Destruction to confirm that the destruction was done in 

a manner that the Personal Information cannot be reconstructed to its original format. In that case, 

Service Provider warrants that it will guarantee the confidentiality of the Personal Information and 

will not actively process the Personal Information any further. 

 

2.6. Warranties 

Service Provider warrants that in addition to the warranties stated in the rest of this Agreement, it 

shall comply with all regulatory and statutory requirements which impact on or relate to Service 

Provider and the Services, including, but not limited to, POPIA. 

 

2.7. Indemnities 

Service Provider hereby indemnifies and holds harmless Mhlontlo LM from any and all penalties, 

claims, loss or damage arising from any claim or action brought against Mhlontlo LM and arising 

from or due to Service Provider’s breach of its information protection obligations set out in this clause. 
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2.8. Ownership of Information 

2.8.1. Service Provider acknowledges and agrees that Mhlontlo LM retains all right, title and 

interest in and to the Personal Information. 

2.8.2. Service Provider shall not possess or assert any lien or other right against or to such 

Personal Information and no such Personal Information shall be sold, assigned, leased or 

otherwise disposed of to third parties by Service Provider or commercially exploited by or 

on behalf of Service Provider or its employees. 

 

 
 

  
SIGNED AT_______________________ONTHIS__________DAY ___________________________2023  
 
 
 

FOR AND ON BEHALF OF MHLONTLO 

LOCAL MUNICIPALITY 

 

 FULL NAMES: MR L. NDABENI 

CAPACITY: MUNICIPAL MANAGER 

WITNESS 1:    
 
   
Names:___________________________ 

 WITNESS 2:      
 
    
Names:_____________________________ 

 

 
 
 
 
 
 
 
 
SIGNED AT ___________________ ON THIS ___________DAY OF __________________________2023  
 
 
 
FOR AND ON BEHALF OF COMPANY NAME 

 

 

 FULL NAMES ----------------------------- 

CAPACITY :COMPANY DIRECTOR 

 

WITNESS 1:      
 
 
Names:___________________________ 

 WITNESS 2:         
 
 
Names:______________________________  

 

 

 

 

 

        MBD 1 

INVITATION TO BID 
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B1. YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF MHLONTLO LOCAL MUNICIPALITY 

 
 

BID NUMBER: …………………  CLOSING DATE: ……………………             CLOSING TIME: 
………….. 
 
DESCRIPTION……………………………………………………………………………………………………………… 
  
The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).  
 
 
BID DOCUMENTS MAY BE POSTED TO: 
 
…………………………………………………………………………………………….. 
 
……………………………………………………………………………………………. 
 
OR 
  
DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
 
………………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………………… 
 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not 
be accepted for consideration. 
 
 
The bid box is generally open 24 hours a day, 7 days a week.     

B2.  

 
B3. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 

 
THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT 
(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT 
 

B4. NB:   NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined 
in Regulation 1 of the Local Government: Municipal Supply Chain Management Regulations) 

 
 
 
 
 

 
THE FOLLOWING PARTICULARS MUST BE FURNISHED 

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
 
NAME OF BIDDER  
 ……………………………………………………………………………………………………………………… 
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POSTAL ADDRESS  
 …………………………………………………………………………………………………………………. 
   
STREET ADDRESS  
 ………………………………………………………………………………………………………………… 
  
TELEPHONE NUMBER  
 CODE……………NUMBER……………………………………………………………………………….. 
 
CELLPHONE NUMBER   …………………………………………………………………………………………… 
 
FACSIMILE NUMBER   CODE ………….NUMBER…………………………………………………………… 
 
E-MAIL ADDRESS ………………………………………………………………………………………………………………….. 
 
VAT REGISTRATION NUMBER: …………………………………………………………………………………………… 
 
HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN ATTACHED? (MBD 2)   
 YES/NO 
 
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1)   
 YES/NO 
 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 
 
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)   
 □ 
A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS) 
 □ 
A REGISTERED AUDITOR            
 □  
(Tick applicable box) 
 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE 
POINTS FOR B-BBEE)     
         
ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED?  

 YES/NO            
        (IF YES ENCLOSE PROOF) 
 
SIGNATURE OF BIDDER  ……………………………………………………………………………………………… 
 
DATE ……………………………………………………………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED ……………………………………………………………………………………………… 

 
TOTAL BID PRICE……………………………………                  TOTAL NUMBER OF ITEMS OFFERED ……………………… 
 
 
 
 
 
 
 
__________________________________________________________________________________________________________ 
 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 
 
Municipality / Municipal Entity:   ……………………………………………………………………. 
 
Department:   …………………………………………………………………………………………… 
 
Contact Person:    ……………………………………………………………………………………… 
 
Tel:   ……………………………………………………………………………………………………… 
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Fax:   …………………………………………………………………………………………………….. 
 

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 
 
Contact Person:    ……………………………………………………………………………………… 
 
Tel:   ……………………………………………………………………………………………………… 
 
Fax:   …………………………………………………………………………………………………….. 
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T1.2 : TENDER DATA 

(See www.cidb.org.za). 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender. (See www.cidb.org.za). 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to 
which it mainly applies. 

No Clause Wording 

1 F.1.1 The employer is THE MHLONTLO LOCAL MUNICIPALITY. 

2 F.1.2 Volume 1:  Tender Document 

This document in which are bound the Tendering Procedures, Returnable Documents, 
Agreements and Contract Data, Pricing Data, Scope of Work, Site Information and 
Additional Documents (Environmental Management Plan, OHS etc).  

 

Other documents include “The General Conditions of Contract for Construction Works, 
Third Edition, (2015) published by the South African Institution of Civil Engineering 
(SAICE), Private Bag X200, Halfway House, 1685, is applicable to this contract and is 
obtainable from www.saice.org.za  

Copies of these conditions of contract may be obtained on the tenderer’s own cost from 
the SAICE telephone: 011-805 5947”; and  

 

SABS 1200 is used: 

For the purpose of this Contract the latest issues of the following Standard Specifications 
for Civil Engineering Construction, applicable at the date of tender advertisement, shall 
apply – 

 

Volume 2:   Book of Drawings 

The book containing the Drawings as listed in Volume 2. 

   

4 F.2.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to 
the evaluation of submissions, in a contractor grading designation equal to or higher than 
a contractor grading designation determined in accordance with the sum tendered, or a 
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations, for a 5CEor higher class of construction work, are 
eligible to have their tenders evaluated. 

Joint ventures are eligible to submit tenders provided that: 

 

1. every member of the joint venture is registered with the CIDB; 

2. Two Grade 5 contractors or One Grade 5 and Two Grade 4 contractors. 

3. the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a 6CE or 5CEPE 
or higher class of construction work or a value determined in accordance with Regulation 
25 (1B) or 25(7A) of the Construction Industry Development Regulations; and 

4. the Joint venture is registered on the MHLONTLO LOCAL Municipality’s supplier’s 
database or proof of application. 

Only those tenderers who satisfy the following eligibility criteria are eligible to submit 
tenders :  

a) Capacity to undertake the job (Capacity to mobilize own and subcontracting 

resources, finances and ability to meet and maintain initial costs of all general risks, 

http://www.cidb.org.za/
http://www.cidb.org.za/
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No Clause Wording 

liabilities and obligations for providing sureties, insurances, plant and statutory 

compliances etc.). 

b) Experience & Expertise relevant to the job (Attach CVs of assigned skilled key 

personnel to manage and perform the contract, completion certificates, 

appointment letters, Quality achievements on previous contracts of a similar nature. 

c) Sound Methodology/Proposal i.e. Detailed labour-intensive work plan with clear 

milestones, numbers and dates. Also submit Detailed Local Economic 

Development Plan with clear targets (%) 

 

5 F.2.2 Add the following to the Clause: 

“Accept that the Employer will not compensate the tenderer for any costs incurred in 
attending tender interviews in the office of the Employer or the Employer’s Agent.” 

6 F.2.3 Amend the Clause to read: 

“.....and notify the Employer’s Agent of any discrepancy.....” 

7 F.2.7 The arrangements for a compulsory site visit and clarification meeting are stated where 
applicable in the Tender Notice and Invitation to Tender. 

 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda may 
be issued to and tenders will be received only from those tendering entities appearing on 
the attendance list. 

 

Tender documents will not be made available at the site visit and/or clarification meeting. 

8 F.2.11 Add the following to the Clause: 

“In the event of a mistake having been made on the price schedule, it shall be crossed out 
in non-erasable ink and be accompanied by an initial of each signatory to the Tender at 
each and every price alteration.” 

“If correction fluid has been used on any specific item price, such item will not be 
considered.  Corrections in terms of price may not be made by means of correction fluid 
such as Tippex or similar product. 

No correction fluid may be used in a Price Schedule where prices are calculated to arrive 
at a total amount.  If correction fluid has been used, the tender as a whole will be classified 
non-responsive and not be considered. 

The Employer will reject and classify the tender non-responsive if corrections are not made 
in accordance with the above.” 
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No Clause Wording 

9 F2.12 Replace this Clause with the following: 

“If tenderer wishes to submit an alternative offer, the only criteria permitted for such 
alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer’s Agent. 

Calculations, drawings and all other pertinent technical information and characteristics as 
well as modified or proposed Pricing Data must be submitted with the alternative tender 
offer to enable the Employer to evaluate the efficacy of the alternative and its principal 
elements, to take a view on the degree to which the alternative complies with the Employer’s 
standards and requirements and to evaluate the acceptability of the pricing proposals.  
Calculations must be set out in a clear and logical sequence and must clearly reflect all 
design assumptions.  Pricing Data must reflect all assumptions in the development of the 
pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer.  It 
will be an obligation of the contract for the tenderer, in the event that the alternative is 
accepted, to accept full responsibility and liability that the alternative offer complies in all 
respects with the Employer’s standards and requirements. 

The modified Pricing Data must include an amount equal to 5% of the amount tendered for 
the alternative offer to cover the Employer’s costs of confirming the acceptability of the 
detailed design before it is constructed.” 

 

 

 

9 F.2.12 No alternative offers will be considered 

10 F.2.13.2 Each Tenderer is required to return the original completed tender documents, including 
drawings with all the required information supplied, duly completed in non-erasable ink in 
all respects. 

11 F.2.13.4 Add the following to the clause: 

“Only authorised signatories may sign the original and all copies of the tender offer where 
required in terms of F.2.13.3 

 

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly 
stated. 

 

In case of a COMPANY submitting a tender, include a copy of a resolution by its board 
of directors authorising a director or other official of the company to sign the documents 
on behalf of the company.  

 

In the case of a CLOSE CORPORATION submitting a tender, include a copy of a 
resolution by its members authorising a member or other official of the corporation to 
sign the documents on each member’s behalf. 

 

In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the 
documents, unless one partner or a group of partners has been authorised to sign on 
behalf of each partner, in which case proof of such authorisation shall be included in the 
Tender. 

 

12 F.2.13.4 

continued 

In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a 
resolution of each company of the Joint Venture together with a resolution by its 
members authorising a member of the Joint Venture to sign the documents on behalf of 
the Joint Venture. 

 

Accept that failure to submit proof of authorisation to sign the tender, shall result in 
a Tender Offer being regarded as non-responsive.”  
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No Clause Wording 

13 F.2.13.5 The identification details are: 

• Tender Reference number: MIG/R/EC/19100/22/24 

• Title of Tender: Nodali-Madiba Access Road 

• Closing Date: 26th July 2023 

• Closing Time: 12h00 

Each tender shall be enclosed in a sealed envelope, bearing the correct identification 
details and shall be placed in the tender box located at: 

ground floor MHLONTLO Local Municipality: tender box at the reception, Mhlontlo Local 
Municipality, Physical address 96 Lungile Mabindla Street, Qumbu, 5180 

Please note the availability of tender documents, working hours and closing of bid on 
tender notice. 

14 F.2.13.6 / 
F.3.5 

A two-envelope procedure will not be followed. 

15 F.2.13.9 Telephonic, telegraphic, telex, facsimile, e-mailed or posted tender offers will not be 
accepted 

16 F.2.14 Add the following to the clause: 

“Accept that the Employer shall in the evaluation of tenders take due account of the 
Tenderer’s past performance in executing similar building works of comparable 
magnitude, and the degree to which he possesses the necessary technical, financial and 
other resources to enable him to complete the Works successfully within the contract 
period. Satisfy the Employer and Engineer as to his ability to perform and complete the 
Works timeously, safely and with satisfactory quality, by furnishing details in Part T2 – 
Returnable Documents. 

Accept that the Employer is restricted in accordance with clause 4. (4) Of the Construction 
Regulations, 2014, to only appoint a contractor who he is satisfied has the necessary 
competencies and resources to carry out the work safely. Accept that submitting inferior 
and inadequate information relating to health and safety (as required in clause F2.23) shall 
be regarded as justifiable and compelling reasons not to award a contract to a Tenderer.” 

17 F.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and 
Invitation to Tender. 

18 F.2.16 The tender offer validity period is SIXTEEN (16) weeks. 

19 F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the Labour-Intensive 
portion of the works together with satisfactory evidence that such staff members satisfy 
the eligibility requirements as required in Part C3. 

20 F.2.19 Access shall be provided by the Tenderer to his premises during working hours for 
inspections, tests and analysis. 

21 F.2.20 The tenderer is required to submit with his tender a letter of intent from an approved insurer 
undertaking to provide the Performance Bond to the format included in Part T2.2 of this 
procurement document 

22 F.2.23 The tenderer is required to submit with his tender: 

1) Valid Tax Clearance Certificate issued by the South African Revenue Services. 

2) Refer to part T2: Returnable Documents for a list of documents that are to be 

returned with the tender. 

23 F.2.24 Add the following new clause: 

In the case of a Joint Venture/Consortium the tax clearance certificate must be for the 
Joint Venture/Consortium or individual valid tax clearance certificates for all the members 
of the Joint Venture/Consortium.” 

24 F.2.25 Add the following new clause: 
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No Clause Wording 

Accept that no Tenderer shall make any attempt either directly or indirectly to canvass any 
of the Employer’s officials or the Employer’s agent in respect of his tender, after the 
opening of the tenders but prior to the Employer arriving at a decision thereon. 

 

“No Tenderer shall make any attempt to obtain particulars of any relevant information, other 
than that disclosed at the opening of tenders.” 

25 F.2.26 Add the following new clause: 

Accept that the Employer is prohibited to award a tender to a person -  

a) who is in the service of the state; or 

b) if that person is not a natural person, of which any director, manager, principal 
shareholder or stakeholder is a person in the service of the state; or 

c) a person who is an advisor or consultant contracted with the municipality or municipal 
entity. 

“In the service of the state” means to be - 

a) a member of:- 

• any municipal council;  

• any provincial legislature; or 

• the National Assembly or the National Council of Provinces; 

b) a member of the board of directors of any municipal entity; 

c) an official of any municipality or municipal entity; 

d) an employee of any national or provincial department;  

e) provincial public entity or constitutional institution within the meaning of the Public 
Finance Management Act, 1999 (Act No.1 of 1999); 

f) a member of the accounting authority of any national or provincial public entity; or 

g) an employee of Parliament or a provincial legislature.” 

In order to give effect to the above, the questionnaire for the declaration of interests in the 
tender of persons in service of state in part T2 – Returnable Documents must be completed.” 

26 F.2.27 Add the following new clause: 

Accept that the notes to the Employer’s annual financial statements must disclose 
particulars of any award of more than R2000 to a person who is a spouse, child or parent 
of a person in the service of the state (defined in clause F2.25), or has been in the service 
of the state in the previous twelve months, including – 

 

a) the name of that person; 

b) the capacity in which that person is in the service of the state; and 

c) the amount of the award.  

 

In order to give effect to the above, the questionnaire for the declaration of interests in the 
tender of persons in service of state in part T2 – Returnable Documents must be completed 
in full and signed.” 
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No Clause Wording 

27 F.2.28 Add the following new clause: 

““Employment Contracts” 

Accept that successful tenderers shall be obliged to conclude employment contracts with 
their employees failing which the Municipality reserves the right to terminate the awarded 
contracts. 

28 F.2.29 Add the following new clause: 

“Remuneration 

Accept that successful tenderers shall pay their workers a remuneration not less than that 
recommended and regulated by the Department of Labour.” 

29 F.2.30 Add the following new clause: 

 “Scope of mandatory subcontract works” 

Appointed service providers may be requested to sub-contract a certain and agreed 
percentage of works to cidb registered local contractors and targeted groups in line with 
the municipality’s contractor development targets and preferential procurement regulations 
2017 respectively.  

 

30 F.2.31 Add the following new clause: 

“Municipal Clearance Billing Certificate: 

Accept that no contract will be awarded to a tenderer who is in arrears for more than three 
months (or who fails to make suitable arrangements to settle the arrears) in respect of 
municipal rates and other charges due any municipality.”  

If the tender amount is expected to be more than R10 million the period for arrears reduce 
to one (1) month. 

 

31 F.3.1.1 Change “five (5) working days” to “seven working days”. 

32 F3.2 Change “seven days” to “five working days”. 

33 F.3.4 The time and location for the opening of tender submissions are stated in the Tender 
Notice and Invitation to Tender. 

 

34 F.3.5 A two-envelope procedure will not be followed. 

35 F.3.11.1 The procedure for the evaluation of responsive tenders is Method 2. 

Tenders will be evaluated in terms of the latest MHLONTLO Local Municipality’s Supply 
Chain Management Policy.  

The method for the evaluation of responsive tenders shall be Method 2: Financial Offer 
and Preference as described under Clause F.3.11.3. 

The 80/20 Preference Point system will be applied where a maximum of EIGHTY (80) 
tender adjudication point be awarded for price and a maximum of TWENTY (20) points for 
specific contract goals respectively.  Refer to Part T2 – Returnable Documents. 

 

36 F.3.11.7 The following formula must be used to calculate the points out of 80 for price 

in respect of a tender with a Rand value equal to or above R30 000 and up to a Rand 

value of R50 million, inclusive of all applicable taxes: 

Ps = 80 (1 – (Pt – Pmin/Pmin)) 

Where; 

Ps = Points scored for price of tender under consideration; 

Pt = Price of tender under consideration; and 

Pmin = Price of lowest acceptable tender. 

 

The following table must be used to calculate the score out of 20 for BBBEE: 
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37 F.3.13.1 Add the following to the Clause: 

 

g) the tenderer submits a valid Tax Clearance Certificate issued by the South African 

Revenue Services or has made arrangements to meet outstanding tax obligations; 

h) the tenderer submits a letter of intent from an approved insurer undertaking to 

provide the Performance Guarantee to the format included in Part T2.2 of this 

procurement document 

i) the tenderer is registered with the Construction Industry Development Board in an 

appropriate contractor grading designation; 

 

j) the tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities 

Act of 2004 as a person prohibited from doing business with the public sector;  

k) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System or 

ii) failed to perform on any previous contract and has been given a written notice 

to this effect;  

l) the tenderer has completed the Compulsory Enterprise Questionnaire and there are 
no conflicts of interest which may impact on the tenderer’s ability to perform the 
contract in the best interests of the employer or potentially compromise the tender 
process and persons in the employ of the state are not permitted to submit tenders 
or participate in the contract; 
 

m) the tenderer is registered and in good standing with the compensation fund or with 
a licensed compensation insurer; 

n) the employer is reasonably satisfied that the tenderer has in terms of the 
Construction Regulations, 2014, and applicable revisions or/and additions issued 
in terms of the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely; 

 

o)        Tenderer or any of its directors, partners or principals is not in arrears for more than 
3 months with municipal rates and taxes and municipal service charges; 

 

p)      The Form of Offer and Acceptance is correctly completed and signed; 

 

q)     Submission of a valid proof of registration with, or application for registration with the 
MHLONTLO Local Municipality’s supplier’s database. 

38 F.3.17 The number of paper copies of the signed contract to be provided by the employer is one. 
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T1.3: STANDARD CONDITIONS OF TENDER 
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CIDB STANDARD CONDITIONS OF TENDER 

As published under Annex F (normative) of CIDB Standard for uniformity in construction procurement, July 
2015. This edition incorporates the amendments made in Board Notice 136 of 2015 in Government Gazette 
38960 of 10 July 2015 and the erratum notices issued thereafter. 

F.1 General  

F.1.1 Actions  
 

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out 
in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, 
comply with all legal obligations and not engage in anticompetitive practices.  

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process 
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 
conflict of interest in their tender submissions. Employees, agents and advisors of the employer 
shall declare any conflict of interest to whoever is responsible for overseeing the procurement 
process at the start of any deliberations relating to the procurement process or as soon as they 
become aware of such conflict, and abstain from any decisions where such conflict exists or recuse 
themselves from the procurement process, as appropriate.  

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention 
and the capacity to proceed with the contract.  

F.1.2  Tender Documents  
The documents issued by the employer for the purpose of a tender offer are listed in the tender 
data.  

F.1.3  Interpretation  
 

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included 
in the returnable documents are deemed to be part of these conditions of tender.  

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender 
evaluation purposes, shall not form part of any contract arising from the invitation to tender.  

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:  

a)  conflict of interest means any situation in which: 
i) someone in a position of trust has competing professional or personal interests which make 

it difficult to fulfill his or her duties impartially; 
ii) an individual or organization is in a position to exploit a professional or official capacity in 

some way for their personal or corporate benefit; or  
iii) incompatibility or contradictory interests exist between an employee and the organization 

which employs that employee.  
b)  comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all 

unconditional discounts and any other tendered parameters that will affect the value of the financial 
offer have been taken into consideration  

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence 
the action of the employer or his staff or agents in the tender process; and  

d)  fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels  

e) organization means a company, firm, enterprise, association or other legal entity, whether 
incorporated or not, or a public body  

f) quality (functionality) means the totality of features and characteristics of a product or service that 

Note:  1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in some 
circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in 
the ability of that person to act properly in his or her position even if no improper acts result 

 2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family 
interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, 
allegiance or loyalty which would in any way affect any decisions taken. 
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bear on its ability to satisfy stated or implied needs  

 
F.1.4 Communication and employer’s agent  
 

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data.  

F.1.5 Cancellation and Re-Invitation of Tenders 
 

F.1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if-  

a) due to changed circumstances, there is no longer a need for the services, works or goods 
requested; or  

b) funds are no longer available to cover the total envisaged expenditure; or  

c) no acceptable tenders are received.  

F.1.5.2 The decision to cancel a tender must be published in the cidb website and in the government 
Tender Bulletin for the media in which the original tender invitation was advertised.  

F.1.6 Procurement procedures  
 

F.1.6.1 General  

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the 
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number 
of tender evaluation points, as relevant, based on the tender submissions that are received at the 
closing time for tenders.  

F.1.6.2 Competitive negotiation procedure  

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the 
names of the tenderers who make a submission. The requirements of F.3.8 relating to the material 
deviations or qualifications which affect the competitive position of tenderers shall not apply.  

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in 
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in 
each round to enter into competitive negotiations, based on the principle of equal treatment and 
keeping confidential the proposed solutions and associated information. Notwithstanding the 
provisions of F.2.17, the employer may request that tenders be clarified, specified and fine-tuned 
in order to improve a tenderer’s competitive position provided that such clarification, specification, 
fine-tuning or additional information does not alter any fundamental aspects of the offers or impose 
substantial new requirements which restrict or distort competition or have a discriminatory effect.  

 
F.1.6.2.3At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make 

a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer.  

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 
tenderers have been requested to submit their best and final offer.  

F.1.6.3 Proposal procedure using the two stage-system  

F.1.6.3.1 Option 1  

Tenderers shall in the first stage submit technical proposals and, if required, cost 
parameters around which a contract may be negotiated. The employer shall evaluate each 
responsive submission in terms of the method of evaluation stated in the tender data, and 
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in the second stage negotiate a contract with the tenderer scoring the highest number of 
evaluation points and award the contract in terms of these conditions of tender.  

 
F.1.6.3.2 Option 2  
 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite 

all responsive tenderers to submit tender offers in the second stage, following the issuing 
of procurement documents.  

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 
method of evaluation stated in the tender data, and award the contract in terms of these 
conditions of tender.  

F.2 Tenderer’s obligations  

F.2.1 Eligibility  
 

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer.  

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and 
obtain the employer’s written approval to do so prior to the closing time for tenders.  

F.2.2 Cost of tendering  
 

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the 
costs of any testing necessary to demonstrate that aspects of the offer complies with 
requirements.  

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 
 incurred by the employer for printing the documents. Employers must attempt to make 
 available the tender documents on its website so as not to incur any costs pertaining to the
 printing of the tender documents. 
 

F.2.3 Check documents  
 

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission.  

F.2.4 Confidentiality and copyright of documents  
 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response 
to the invitation.  

F.2.5 Reference documents  
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference.  

F.2.6 Acknowledge addenda  

 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account.  

F.2.7 Clarification meeting  
 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions.  Details of the meeting(s) 
are stated in the tender data.  
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F.2.8 Seek clarification  
 

Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data.  

F.2.9 Insurance  
 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 
full cover required in terms of the conditions of contract identified in the contract data. The tenderer 
is advised to seek qualified advice regarding insurance.  

 
F.2.10 Pricing the tender offer  
 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the tender data.  

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.  

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data.  

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data.  The 
conditions of contract identified in the contract data may provide for part payment in other 
currencies. 

F.2.11 Alterations to documents  
 

Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer.  All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking fluid 
are prohibited.  

F.2.12 Alternative tender offers  
 

F.2.12.1Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as 
well as a schedule that compares the requirements of the tender documents with the alternative 
requirements that are proposed.  

F.2.12.2Accept that an alternative tender offer may be based only on the criteria stated in the tender data 
or criteria otherwise acceptable to the employer.  

F.2.13 Submitting a tender offer  
 

F.2.13.1Submit one tender offer only, either as a single tendering entity or as a member in a joint venture 
to provide the whole of the works, services or supply identified in the contract data and described 
in the scope of works, unless stated otherwise in the tender data.  

F.2.13.2Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.  

F.2.13.3Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were 
issued by the employer. 

F.2.13.4Sign the original and all copies of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer.  Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 
partner whom the employer shall hold liable for the purpose of the tender offer.  
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F.2.13.5Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address.  

F.2.13.6Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the 
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
state on the outside the employer’s address and identification details stated in the tender data, as 
well as the tenderer's name and contact address.  

F.2.13.7Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data.  

F.2.13.8Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated.  

F.2.13.9Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 
stated otherwise in the tender data.  

 
F.2.14 Information and data to be completed in all respects  
 

Accept that tender offers, which do not provide all the data or information requested completely 
and in the form required, may be regarded by the employer as non-responsive.  

F.2.15 Closing time  
 

F.2.15.1Ensure that the employer receives the tender offer at the address specified in the tender data not 
later than the closing time stated in the tender data. Accept that proof of posting shall not be 
accepted as proof of delivery.  

F.2.15.2Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline.  

 
F.2.16 Tender offer validity  
 

F.2.16.1Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data.  

 
F.2.16.2If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period.  

F.2.16.3Accept that a tender submission that has been submitted to the employer may only be withdrawn 
or substituted by giving the employer’s agent written notice before the closing time for tenders that 
a tender is to be withdrawn or substituted.  

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance 
with the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.  

F.2.17 Clarification of tender offer after submission 

  
Provide clarification of a tender offer in response to a request to do so from the employer during 
the evaluation of tender offers.  This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 
change in the competitive position of tenderers or substance of the tender offer is sought, offered, 
or permitted.  

Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with 
a preferred tenderer following a competitive selection process, should the Employer elect 
to do so.  
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F.2.18 Provide other material  
 

F.2.18.1Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), referencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of 
a full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason 
as to why it cannot be provided, by the time for submission stated in the employer’s request, the 
employer may regard the tender offer as non-responsive.  

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  

F.2.19 Inspections, tests and analysis   
 

Provide access during working hours to premises for inspections, tests and analysis as provided 
for in the tender data.  

F.2.20 Submit securities, bonds, policies, etc.  
 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data.  

F.2.21 Check final draft  
 

Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract.  

 
F.2.22 Return of other tender documents  
 

If so instructed by the employer, return all retained tender documents within 28 days after the expiry 
of the validity period stated in the tender data.  

F.2.23 Certificates  
 

Include in the tender submission or provide the employer with any certificates as stated in the 
tender data.  

F.3 The employer’s undertakings  

F.3.1 Respond to requests from the tenderer  
 

F.3.1.1 Respond to a request for clarification received up to five working days before the tender closing 
time stated in the Tender Data and notify all tenderers who drew procurement documents.  

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used to 
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny 
any such request if as a consequence:  

a)  an individual firm, or a joint venture as a whole, or any individual member of the joint 
venture fails to meet any of the collective or individual qualifying requirements;  

b) the new partners to a joint venture were not prequalified in the first instance, either as 
individual firms or as another joint venture; or  

c) in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process.  

 
F.3.2 Issue Addenda  
 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date that tender documents are available until seven days before the 
tender closing time stated in the Tender Data.  If, as a result a tenderer applies for an extension to 
the closing time stated in the Tender Data, the Employer may grant such extension and, shall then 
notify all tenderers who drew documents.  
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F.3.3 Return late tender offers  
 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless 
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer 
concerned.  

F.3.4 Opening of tender submissions  
 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence 
of tenderers’ agents who choose to attend at the time and place stated in the tender data.  Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.  

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, preferences claimed and time for completion for the main tender 
offer only.  

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.  

F.3.5 Two-envelope system  
 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at 
the time and place stated in the tender data and announce the name of each tenderer whose 
technical proposal is opened.  

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals 
will be opened. Open only the financial proposals of tenderers, who score in the quality evaluation 
more than the minimum number of points for quality stated in the tender data, and announce the 
score obtained for the technical proposals and the total price and any preferences claimed. Return 
unopened financial proposals to tenderers whose technical proposals failed to achieve the 
minimum number of points for quality.  

 
F.3.6 Non-disclosure  
 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer.  

F.3.7 Grounds for rejection and disqualification  
 

Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged 
in corrupt or fraudulent practices.  

F.3.8 Test for responsiveness  
 

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received:  

a)  complies with the requirements of these Conditions of 
Tender, 

b)  has been properly and fully completed and signed, 
and 

c)  is responsive to the other requirements of the tender 
documents. 
  
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or qualification is 
one which, in the Employer's opinion, would:  

a) detrimentally affect the scope, quality, or performance of the works, services or supply 
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identified in the Scope of Work, 
b)  significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 
c)  affect the competitive position of other tenderers presenting responsive tenders, if it were 

to be rectified.  
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation.  

F.3.9 Arithmetical errors, omissions and discrepancies  
 

F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 
after the evaluation of tender offers in accordance with F.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; or   
c) arithmetic errors in:  

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or  
ii) the summation of the prices. 

 
F3.9.2 The employer must correct the arithmetical errors in the following manner:  
  

a)  Where there is a discrepancy between the amounts in words and amounts in figures, the 
amount in words shall govern.  

b)  If bills of quantities or pricing schedules apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern 
and the rate shall be corrected.  Where there is an obviously gross misplacement of the 
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 
shall be corrected.  

c)  Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the 
prices shall govern and the tenderer will be asked to revise selected item prices (and 
their rates if bills of quantities apply) to achieve the tendered total of the prices.  

  
Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of the 
arithmetical error in the manner described above 
 

F.3.10 Clarification of a tender offer 

  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer. 

 

F.3.11 Evaluation of tender offers  
 
F.3.11.1 General  

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 
offer to a comparative offer and evaluate them using the tender evaluation methods and 
associated evaluation criteria and weightings that are specified in the tender data. 

F.3.11.2 Method 1: Price and Preference  

In the case of a financial offer:  

1) Score tender evaluation points for price  

2) Score points for BBBEE contribution  

3) Add the points scored for price and BBBEE. 
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F.3.11.3 Method 2:  

Method 2: Functionality, Price and Preference 

In the case of a functionality, price and preference:   

 
1) Score functionality, rejecting all tender offers that fail to achieve the minimum  

      number of points for functionality as stated in the Tender Data.  

2) No tender must be regarded as an acceptable tender if it fails to achieve the  
      minimum qualifying score for functionality as indicated in the tender invitation.  

3) Tenders that have achieved the minimum qualification score for functionality must    

    be evaluated further in terms of the preference points system prescribed in                                                                               

    paragraphs 4 and 4 and 5 below.  

 The 80/20 preference point system for acquisition of services, works or goods up to
 Rand value of R50 million 

 
4) (a)(i) The following formula must be used to calculate the points for price in respect

     of tenders (including price quotation) with a rand value equal to, or above R 30 000
     and up to Rand value of R 50 000 000 ( all applicable taxes included): 

   
 
 

(4)(a)(ii) An employer of state may apply the formula in paragraph (i) for price  
      quotations with a value less than R30 000, if and when appropriate:  

(4)(b) Subject to subparagraph(4)(c), points must be awarded to a tender for attaining 
      the B-BBEE status level of contributor in accordance with the table below: 

        
 

(4)(c) A maximum of 20 points may be allocated in accordance with subparagraph
  (4)(b)  

(4)(d) The points scored by tender in respect of B-BBEE contribution         
           contemplated in contemplated in subparagraph (4) (b) must be added to the
           points scored for price as calculated in accordance with subparagraph (4)(a).  

(4)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who 
           scores the highest total number of points.  

The 90/ 10 preference points system for acquisition of services, works or goods with a 
Rand value above R 1 million  

(5)(a) The following formula must be used to calculate the points for price in respect of 
 tenders with a Rand value above R50 000 000 (all applicable taxes included): 
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(5)(b) Subject to subparagraph(5)(c), points must be awarded to a tender for attaining the 
 B-    BBEE status level of contributor in accordance with the table below: 

 
 

(5)(c) A maximum of 10 points may be allocated in accordance with subparagraph (5)(b).  

(5)(d) The points scored by tender in respect of B-BBEE contribution contemplated in 
 contemplated in subparagraph (5) (b) must be added to the points scored for price as 
 calculated in accordance with subparagraph (5)(a).  

(5)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the
  highest total number of points. 

F.3.11.6  Decimal places  

Score financial offers, preferences and quality, as relevant, to two decimal places.  

 
F.3.11.7  Scoring Financial Offers   

Score the financial offers of remaining responsive tender offers using the following formula:  

NFO = W1x A  

where:  NFO is the number of tender evaluation points awarded for the financial offer.  
W1 is the maximum possible number of tender evaluation points awarded for the 
financial offer as stated in the Tender Data  
A is a number calculated using the formula and option described in Table F.1 as 
stated in the Tender Data.  
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F.3.11.8 Scoring preferences  
 

Confirm that tenderers are eligible for the preferences claimed in accordance with the 
provisions of the tender data and reject all claims for preferences where tenderers are not 
eligible for such preferences. Calculate the total number of tender evaluation points for 
preferences claimed in accordance with the provisions of the tender data.   

F.3.11.9  Scoring functionality    

Score each of the criteria and sub criteria for quality in accordance with the provisions of 
the Tender Data. Calculate the total number of tender evaluation points for quality using 
the following formula:  

NQ = W2 x SO / MS  

where: SO is the score for quality allocated to the submission under consideration;  
MS is the maximum possible score for quality in respect of a submission, 
and  
W2 is the maximum possible number of tender evaluation points awarded 
for the quality as stated in the tender data 
 

F.3.12  Insurance provided by the employer  
 

If requested by the proposed successful tenderer, submit for the tenderer's information the 
policies and / or certificates of insurance which the conditions of contract identified in the 
contract data, require the employer to provide.  

F.3.13  Acceptance of tender offer  
 

F.3.13.1 Accept the tender offer, if in the opinion of the employer, it does not present any 
unacceptable commercial risk and only if the tenderer:  

a)  is not under restrictions, or has principals who are under restrictions, preventing 
participating in the employer’s procurement,  

b)  can, as necessary and in relation to the proposed contract, demonstrate that he or 
she possesses the professional and technical qualifications, professional and 
technical competence, financial resources, equipment and other physical facilities, 
managerial capability, reliability, experience and reputation, expertise and the 
personnel, to perform the contract,  

c)  has the legal capacity to enter into the contract,  
d)  is not insolvent, in receivership, bankrupt or being wound up, has his affairs 

administered by a court or a judicial officer, has suspended his business activities, 
or is subject to legal proceedings in respect of any of the foregoing,  

e) complies with the legal requirements, if any, stated in the tender data, and 
 f)  is able, in the opinion of the employer, to perform the contract free of conflicts of 

interest. 
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F.3.14  Prepare contract documents 
 
F.3.14.1  If necessary, revise documents that shall form part of the contract and that were issued 

by 
the employer as part of the tender documents to take account of: 

 
a) addenda issued during the tender period, 
b)  inclusion of some of the returnable documents, and 
c)  other revisions agreed between the employer and the successful tenderer. 

 
F.3.14.2  Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.15  Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the 
contract, arrange for both parties to complete formalities for appointing the selected 
adjudicator at the same time as the main contract is signed. 
 
 

F.3.16 Notice to unsuccessful tenderers 
 
F.3.16.1  Notify the successful tenderer of the employer's acceptance of his tender offer by 

completing and returning one copy of the form of offer and acceptance before the expiry 
of the validity period stated in the tender data, or agreed additional period. 

 
F.3.16.2  After the successful tenderer has been notified of the employer’s acceptance of the 

tender, notify other tenderers that their tender offers have not been accepted. 
 

F.3.17  Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of the 
signed copy of the contract as soon as possible after completion and signing of the form 
of offer and acceptance. 

 
The Tenderers can get more information on CIDB website for more information on standard conditions of 
tender. 
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MHLONTLO LOCAL MUNICIPALITY  

(MIG/R/EC/19100/22/24)                                                

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD 

TENDER 
PART 2 (OF 2): RETURNABLE DOCUMENTS 

T2.1 List of Returnable Schedules 

T2.2 Returnable Documents 
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T2.1: RETURNABLE SCHEDULES 

The following documents are to be completed and returned, as they constitute the tender.  Whilst many of the 

returnable documents are required for the purpose of evaluating the tenders, some will form part of the 

subsequent contract, as they form the basis of the tender offer.  For this reason, it is very important that tenderers 

return all information requested. 

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES  

Failure to submit these applicable documents will result in the tender offer being 

disqualified from further consideration. 

T 2.1.1 Authority of Signatory 
Tick if completed and 

submitted 

T 2.1.2 Certificate of Attendance at Compulsory Clarification Meeting 
Tick if completed and 

submitted 

T 2.1.3 

 

Entity Tax Compliance Status PIN & Entity Tax Reference Number              
(in writing, either on the company profile or any entity document with a 
letterhead or as issued by SARS) & MBD 2 Form 

Tick if completed and 

submitted 

T 2.1.4 A copy of Entity Registration Documents. 
Tick if completed and 

submitted 

T 2.1.5 VAT Registration Certificate 
Tick if completed and 

submitted 

T 2.1.6 A certified copy or Original BBBEE Status Level Certificate or original 

affidavit 

Tick if completed and 

submitted 

T 2.1.7 Joint Venture (JV) Agreement (Where Applicable) 
Tick if completed and 

submitted 

T 2.1.8 
Declaration of Interest in Tender of Persons in Service of the State 

(MBD4 ) 

Tick if completed and 

submitted 

T 2.1.9 
(MBD5) DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 

(ALL APPLICABLE TAXES INCLUDED 

Tick if completed and 

submitted 

T 2.1.10 
Preference Points Claim Form in terms of the Preferential Procurement 

Regulations 2017 (MBD6.1) 

Tick if completed and 

submitted 

T 2.1.11 Status of Concern Submitting Tender 
Tick if completed and 

submitted 

T 2.1.12 
Proof of Registration with the Construction Industry Development Board 

(in the applicable category or higher) - CIDB Grading with CRS number 

Tick if completed and 

submitted 
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T 2.1.13 Compulsory Enterprise Questionnaire 
Tick if completed and 

submitted 

T 2.1.14 
Declaration of Tenderer’s Past Supply Chain Management (SCM) 

Practices (MBD 8) 

Tick if completed and 

submitted 

T 2.1.15 Declaration Concerning Fulfilment of the Construction Regulations, 2014 
Tick if completed and 

submitted 

T 2.1.16 Certificate of Independent Bid Determination (MBD9) 
Tick if completed and 

submitted 

T 2.1.17 Record of Addenda to Tender Documents 
Tick if completed and 

submitted 

T 2.1.18 Proposed Amendments 
Tick if completed and 

submitted 

T 2.1.19 
Schedule of Work Satisfactorily Carried out by the Tenderer for Private 

Clients or Organs of State 

Tick if completed and 

submitted 

T 2.1.20 Schedule of Plant and Equipment Available for the Contract 
Tick if completed and 

submitted 

T 2.1.21 Schedule of Proposed Subcontractors 
Tick if completed and 

submitted 
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2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION 

PURPOSES THAT WILL BE INCORPORATED INTO THE CONTRACT 

T 2.2.1 
Billing Clearance Certificate or Statement of Municipal Accounts (not 

older than 3 months) 

Tick if completed and 

submitted 

T 2.2.2 

Proof of Registration with (CSD) National Treasury Central Supplier 

Database & Completed data base registration form (if not currently 

registered with MHLONTLO Local Municipality) 

Tick if completed and 

submitted 

T 2.2.3 Estimated Monthly Cash flow 
Tick if completed and 

submitted 

T 2.2.4 Personnel Schedule 
Tick if completed and 

submitted 

T 2.2.5 Quality Management Systems 
Tick if completed and 

submitted 

T 2.2.6 Preliminary Program of the Works AND METHOD STATEMENT 
Tick if completed and 

submitted 

T 2.2.7 Contract Organogram  
Tick if completed and 

submitted 

T2.2.8 Curriculum Vitae of Contracts Manager 
Tick if completed and 

submitted 

T2.2.9 Curriculum Vitae of Site Agent 
Tick if completed and 

submitted 

T2.2.10 Curriculum Vitae of General Foreman 
Tick if completed and 

submitted 

T2.2.11 Curriculum Vitae of Health and Safety Representative 
Tick if completed and 

submitted 

T2.2.12 Attach Detailed Company Profile (with relevant past experience) 
Tick if completed and 

submitted 

T2.2.13 Certified ID Copy(ies) of Director(s) (not older than 3 months) 
Tick if completed and 

submitted 

T2.2.14 .  
Completed data base registration form (if not currently registered with 

MHLONTLO  Local Municipality) 

Tick if completed and 

submitted 
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T 2.1.1: CERTIFICATE FOR AUTHORITY FOR SIGNATORY 
 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the 
certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close 

Corporation 

     

     

A.  Certificate for Company 

 I,   ..................................................................... …., chairperson of the board of directors 

of …………………………………………………………..….,  hereby confirm that by 

resolution of the board (copy attached) taken on  ..................................................  20…, 

*Mr/Ms  ............................................................  

acting in the capacity of  ................................... (Position in the Enterprise), and who will sign as 

follows: .................................................. be, and is hereby, authorized to sign the 

Bid/Tender, and any and all documents and/or correspondence in connection with this 

tender and any contract resulting from it on behalf of the company. 

 

 As witnesses: 

1.   Chairman :  

2.   Date :  

  

 

 

 NAME CAPACITY SIGNATURE 

1    

2    

3    

4    

5    
 

  

 

 

 

 
NOTE: 
1. *Delete which is not applicable 
2. NB: This resolution must be signed by all the Directors/Members/Partners of the Bidding Enterprise 
3. Should the number of Directors/Members/Partners exceed the space available above, additional names and 

signatures must be supplied on a separate page. 
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A 

 

Certificate for Joint Venture and Consortia 

We, the undersigned, being the key partners in the business trading as  .......................  

 ............................................. hereby authorize *Mr/Ms, .. ……………………………… 

acting in the capacity of  .......  ..........................................  (Position in the Enterprise), and who will 

sign as follows: ..................................................be, and is hereby, authorized to sign the 

Bid/Tender, and any and all documents and/or correspondence in connection with this 

tender and any contract resulting from it on behalf of the company. 

 NAME ADDRESS SIGNATURE DATE 

     

     

     

     

 

 

 

 

 

 

 

 

 

 

B.  Certificate for Joint Venture and Consortia 

 We, the undersigned, are submitting this tender offer in a Joint Venture / Consortium 

and hereby authorize *Mr/Ms, ………………………….acting in the capacity of lead 

partner, and who will sign as follows: ..................................................be, and is hereby, 

authorized to sign the Bid/Tender, and any and all documents and/or correspondence 

in connection with this tender and any contract resulting from it on behalf of the 

company. 

 

 

 

 

NOTE: 
4. *Delete which is not applicable 
5. NB: This resolution must be signed by all the Directors/Members/Partners of the Bidding 

Enterprise 
6. Should the number of Directors/Members/Partners exceed the space available above, 

additional names and signatures must be supplied on a separate page. 



MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD 
(MIG/R/EC/19100/23/24) 

Page 47 of 256 
Tender   
  
Part T2: Returnable Documents 
 
 

 This authorization is evidenced by the attached power of attorney signed by legally 
authorized signatories of all the partners to the Joint Venture / Consortium. 

 

 
NAME OF 

FIRM 

Lead 
Partner 

(X) 
ADDRESS 

% of 
Contract 

Value 

AUTHORISING 
SIGNATURE, 

NAME & CAPACITY 

      

      

      

C.  Certificate for Sole Proprietor 

 I,  ............................................ hereby confirm that I am the sole owner of the business 

trading as  .............................. …………………………….. 

 As witnesses: 

1. 
  Signature : Sole owner

 : 
 

2.    Date :  

     

D.  Certificate for Close Corporation 

 We, the undersigned, being the key members in the business trading as  ......................  

 ..............................................................  hereby authorize *Mr/Mrs  ..............................  

acting in the capacity of …………………….., (Position in the Enterprise), and who will sign as 

follows: ..................................................be, and is hereby, authorized to sign the 

Bid/Tender, and any and all documents and/or correspondence in connection with this 

tender and any contract resulting from it on behalf of the company. 

 NAME ADDRESS SIGNATURE DATE 

     

     

     

     

  

 
 
 
 

NOTE: 
7. *Delete which is not applicable 
8. NB: This resolution must be signed by all the Directors/Members/Partners of the Bidding Enterprise 
9. Should the number of Directors/Members/Partners exceed the space available above, additional names and 

signatures must be supplied on a separate page. 
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T 2.1.2: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
 
 

This is to certify that  

 ...........................................................................................................................................................  (Tenderer) 

of ...........................................................................................................................................................(address) 

 .............................................................................................................................................................................  

was represented by the person(s) named below at the compulsory meeting held for all tenderers at  ..............  

 ..............................................................  (location) on  ..................................... (date), starting at  ......................  

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or 

matters incidental to doing the work specified in the tender documents in order for us to take account of 

everything necessary when compiling our rates and prices included in the tender. 

Particulars of person(s) attending the meeting: 

Name .............................................................  Signature   ................................................  

Capacity .............................................................  

Name .............................................................  Signature  ................................................  

Capacity .............................................................  

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

Name .............................................................  Signature  ................................................  

Capacity .............................................................  Date & Time  ................................................  
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T 2.1.3 ATTTACH ENTITY TAX COMPLIANCE STATUS PIN AND ENTITY   
 TAX REFERENCE NUMBER (IN WRITING, EITHER ON THE COMPANY  
 PROFILE OR ANY ENTITY DOCUMENT WITH A LETTERHEAD OR AS ISSUED 
 BY SARS) 
 
In terms of Clause 43 of the Municipal Supply Chain Management Policy, tenderers must ensure that they 
are up-to-date with their payments of taxes. The tenderer must attach to this page an original of a valid Tax 
Clearance Certificate issued by the South African Revenue Services in respect of his/her company, close 
corporation or partnership. In the case of a joint venture between two or more firms, the tenderer shall attach 
the Tax Clearance Certificate for each of the joint venture partners. 

 

MBD 2 
 

TAX CLEARANCE CERTFICATE REQUIREMENTS 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to 
meet the bidder’s tax obligations. 

1 In order to meet this requirement bidders are required to complete in full the attached form TCC 
001. “Application for a Tax Clearance Certificate” and submit it to any SARS branch office 
nationally. The Tax Clearance Certificate Requirements are also applicable to foreign bidders / 
individuals who wish to submit bids. 
 

2  SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 
1 (one) year from the date of approval. 

 
3 The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit 

the original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified 
copies of the Tax Clearance Certificate will not be acceptable. 

 
 

4 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 
separate Tax Clearance Certificate. 
 

5 Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any 
SARS branch office nationally or on the website www.sars.gov.za. 

 
6 Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website 
www.sars.gov.za. 

 
 
 

 
 

http://www.sars.gov.za/
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2.1.4:     ATTACH ENTITY REGISTRATION DOCUMENTS  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY: 
  
  
IN HIS/HER CAPACITY AS:  
  
DATE: 
  
  
SIGNATURE OF SIGNATORY: 
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T 2.1.5     ATTACH VAT REGISTRATION CERTIFICATE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY: 
  
  
IN HIS/HER CAPACITY AS:  
 
  
DATE: 
  
  
SIGNATURE OF SIGNATORY:  
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T 2.1.6  ATTACH CERTIFIED COPY OR ORIGINAL BBBEE STATUS LEVEL  
  CERTIFICATE OR ORIGINAL AFFIDAVIT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY: 
  
  
IN HIS/HER CAPACITY AS:  
 
  
DATE: 
  
  
SIGNATURE OF SIGNATORY: 
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T 2.1.7    JOINT VENTURE (JV) AGREEMENT (WHERE APPLICABLE) 
 

• In case of a joint venture (JV), an Entity Tax Compliance Status PIN & Entity Tax Reference Number 
(in writing, either on the company profile or any entity document with a letterhead or as issued by 
SARS (With clear expiry dates) of both partners should be submitted as well as a signed JV agreement 
by both parties 

 
GENERAL 

i) All the information requested must be filled in the spaces provided.  If additional space is required, 

additional sheets may be used and attached to the original documents. 

 

ii) A copy of the joint venture agreement must be attached to this form, in order to demonstrate the 

Affirmable, Joint Venture Partner’s share in the ownership, control, management responsibilities, risks 

and profits of the joint venture, the proposed joint venture agreement must include specific details 

relating to: 

a) The contributions of capital and equipment 

b) Work items to be performed by the Affirmable Joint Venture Partner’s own forces 

c) Work items to be performed under the supervision of the Affirmable Joint Venture Partner. 

 

iii) Copies of all written agreements between partners concerning the contract must be attached to this 

form including those, which relate to ownership options and to restrictions/limits regarding ownership 

and control. 

 

iv) ABE partners must complete ABE Declaration Affidavits. 

 

v) The joint venture must be formalised.  All pages of the joint venture agreement must be signed by all 

the parties concerned. A letter/ notice of intention to formalise a joint venture once the contract has 

been awarded will not be considered. 

 

vi) Should any of the above not be complied with, the joint venture will be deemed null and void and will 

be considered non-responsive. 

 

1. JOINT VENTURE PARTICULARS 

 

a) Name ...................................................................................................................................  

 

b) Postal address ....................................................................................................................  

 

 ………………………………………………………………………………………………………. 
 

 ………………………………………………………………………………………………………. 

  

c) Physical address .................................................................................................................  
  

 ………………………………………………………………………………………………………. 
 

 ………………………………………………………………………………………………………. 
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d) Telephone ...........................................................................................................................  

 

2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER 

 

2.1(a) Name of Firm .........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

………………………………………………………………………………………………………. 

 

2.2(a) Name of Firm .........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

……………………………………………………………………………………………………….  

 

Continue as required for further non-Affirmable Joint Venture Partners) 
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3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER 

 

3.1(a) Name of Firm .........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

………………………………………………………………………………………………………. 

 

 3.2(a) Name of Firm ..........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

………………………………………………………………………………………………………. 

 

3.3(a) Name of Firm .........................................................................................................  

 

Postal Address .......................................................................................................  

 

Physical Address ....................................................................................................  

 

Telephone ..............................................................................................................  

 

Fax .........................................................................................................................  

 

Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

………………………………………………………………………………………………………. 
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4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN 

THE JOINT VENTURE 

 

……………. ........................................................................................................................................  

 

……. ...................................................................................................................................................  

 

……….................................................................................................................................................  

 

5. OWNERSHIP OF THE JOINT VENTURE 

 

a) Affirmable Joint Venture Partner ownership percentage(s) ....................…% 

 

b) Non-Affirmable Joint Venture Partner ownership percentage(s) .....................% 

 

c) Affirmable Joint Venture Partner percentages in respect of: * 

 

(i)  Profit and loss sharing ................................................….....…............ 

 

(ii)  Initial capital contribution in Rands ..............……….....…..…................ 

 

............................................................................................…............................ 

 

............................................................................................................................ 

 

(*Brief descriptions and further particulars should be provided to clarify percentages). 

 

 

(iii)  Anticipated on-going capital contributions in Rands .........……........... 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

  (iv)  Contributions of equipment (specify types, quality, and quantities of equipment) to be 

provided by each partner. 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

........................................................................................................................... 
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6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME 

CONTRACTORS OR AS PARTNERS IN OTHER JOINT VENTURES 

 

 NON-AFFIRMABLE JOINT VENTURE 

PARTNERS 
PARTNER NAME 

a)   

b)   

c)   

d)   

e)   

 

 AFFIRMABLE JOINT VENTURE PARTNERS  PARTNER NAME 

a)   

b)   

c)   

d)   

e)   

 

7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE 

 

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to 

engage in the relevant management functions and policy and decision making, indicating any 

limitations in their authority e.g. co-signature requirements and Rand limits). 

 

 (a)  Joint Venture cheque signing 

.................................................................................................................. 

 

.................................................................................................................. 
 

(b)  Authority to enter into contracts on behalf of the Joint Venture 

 

.................................................................................................................. 

 

.................................................................................................................. 
 

(c)  Signing, co-signing and/or collateralising of loans 

 

.................................................................................................................. 
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.................................................................................................................. 

(d)  Acquisition of lines of credit 

 

 .................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 
 

(e)  Acquisition of performance bonds 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 
 

(f)  Negotiating and signing labour agreements 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

8. MANAGEMENT OF CONTRACT PERFORMANCE 

(Fill in the name and firm of the responsible person). 

 

 (a)  Supervision of field operations 
 

 ..................................................................................................................... 
 

(b)  Major purchasing 
 

 ..................................................................................................................... 
 

(c)  Estimating 
 

 ..................................................................................................................... 
 

(d)  Technical management 
 

 ..................................................................................................................... 
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9. MANAGEMENT AND CONTROL OF JOINT VENTURE 

 

(a) Identify the “managing partner”, if any, 

 

.................................................................................................................. 

 

.................................................................................................................. 
 

(b) What authority does each partner have to commit or obligate the other to financial institutions, 

insurance companies, suppliers, subcontractors and/or other parties participating in the 

execution of the contemplated works? 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

..................................................................................................................  

 

(c)  Describe the management structure for the Joint Venture’s work under the contract 

 

MANAGEMENT FUNCTION / 

DESIGNATION 
NAME PARTNER* 

   

   

   

   

   

   

   

 

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”. 

 

 

 

 

 

 

 

 

10. PERSONNEL 
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(a) State the approximate number of operative personnel (by trade/function/discipline) needed to 

perform the Joint Venture work under the Contract. 

 

TRADE/FUNCTION/ 

DISCIPLINE 

NUMBER EX 

AFFIRMABLE JOINT 

VENTURE PARTNERS 

NUMBER EX NON-

AFFIRMABLE JOINT 

VENTURE PARTNERS 

   

   

   

   

   

   

 

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”). 

 

(b)  Number of operative personnel to be employed on the Contract who are currently in the 

employ of partners. 

 

(i)  Number currently employed by Affirmable Joint Venture Partners 

 

...................................................................................................... 

 

(ii)  Number currently employed by the Joint Venture 

 

...................................................................................................... 

 

(c)  Number of operative personnel who are not currently in the employ of the respective partner 

and will be engaged on the project by the Joint Venture 

 

.................................................................................................................. 

 

(d)  Name of individual(s) who will be responsible for hiring Joint Venture employees 

 

.................................................................................................................. 

 

.................................................................................................................. 

 

(e)  Name of partner who will be responsible for the preparation of Joint Venture payrolls 

 

................................................................................................................. 

.................................................................................................................. 

 

11. CONTROL AND STRUCTURE OF THE JOINT VENTURE 
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Briefly describe the manner in which the Joint Venture is structured and controlled. 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

........................................................................................................................... 

 

The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and affirms 

that the foregoing statements are true and correct and include all material information necessary to identify 

and explain the terms and operations of the Joint Venture and the intended participation of each partner in the 

undertaking. 

 

The undersigned further covenants and agrees to provide the Employer with complete and accurate 

information regarding actual Joint Venture work and the payment therefore, and any proposed changes in any 

provisions of the Joint Venture agreement, and to permit the audit and examination of the books, records and 

files of the Joint Venture, or those of each partner relevant to the Joint Venture, by duly authorised 

representatives of the Employer. 

 

Signature. ........................................................................................................................................  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name………………. .........................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date……...........................................................................................................................................  

 

 

Signature. ........................................................................................................................................  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name…….........................................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date……… .......................................................................................................................................  
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Signature. ........................................................................................................................................  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name…….........................................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date………… ...................................................................................................................................  

 

 

 

Signature. ........................................................................................................................................  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name…….........................................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date………… ...................................................................................................................................    

 

 

 

Signature. ........................................................................................................................................  

 

Duly authorised to sign on behalf of .................................................................................................  

 

Name…….........................................................................................................................................  

 

Address….........................................................................................................................................  

 

Telephone.. ......................................................................................................................................  

 

Date………… ...................................................................................................................................  
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T 2.1.8  DECLARATION OF INTEREST IN TENDER OF PERSONS IN SERVICE OF THE 

STATE (MBD 4) 

 
1. No bid will be accepted from persons in the service of the state¹. 
 
1. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or 
their authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
1. 3 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

3.1  Full Name of bidder or his or her 
representative:……………………………………………………………….. 

 
3.2  Identity Number: ………………………………………………………………………………….  

 
 3.3  Position occupied in the Company (director, trustee, Shareholder²): 
         ……………………………………………………………….........................         
 

3.4  Company Registration Number: 
…………………………………………………………………………………...  

 
3.5  Tax Reference Number:…………………………………………………………………………  

 
3.6  VAT Registration Number:   
……………………………………………………………………………………… 

 
3.7  The names of all directors / trustees / shareholders members, their individual identity  

numbers and state employee numbers must be indicated in paragraph 4 below. 
 

3.8   Are you presently in the service of the state?                                                YES / NO 
 

3.8.1  If yes, furnish particulars. ….…………………………………………………………… 
 

………………………………………………………………………………………….. 
 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
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(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 

 
3.9     Have you been in the service of the state for the past twelve months? ……YES / NO 

 
 3.9.1 If yes, furnish particulars   
 .………………………...……………………………………………………………………
 ……………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………YES / NO 

 
   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?               YES / NO  

 
3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

 
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                    YES / NO 
 

  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                    YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  
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principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                         YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 

 
 

4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

 
 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 
 
 
 

 ………………………………….                         ……………………………………… 
                 Capacity                                                               Name of Bidder 
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T 2.1.9          MBD 5 

 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 

complete the following questionnaire: 

 

1 Are you by law required to prepare annual financial 

 statements for auditing? 

 

1.1 If yes, submit audited annual financial statements for 

the past three years or since the date of 

establishment if established during the past three 

years. 

 ……………………………………………………………… 

 

  

 

2 Do you have any outstanding undisputed 

commitments for municipal services towards any 

municipality for more than three months or any other 

service provider in respect of which payment is 

overdue for more than 30 days? 

 

 

2.1 If no, this serves to certify that the bidder has no 

undisputed commitments for municipal services 

towards any municipality for more than three months 

or other service provider in respect of which payment 

is overdue for more than 30 days. 

 

 

2.2 If yes, provide particulars     

.……………………………………………………………… 

 

 

3 Has any contract been awarded to you by an organ of 

state during the past five years, including particulars 

of any material non-compliance or dispute 

concerning the execution of such contract? 

   

3.1 If yes, furnish particulars        

………………………………………………………………… 

 

 

                 

 

 *YES / NO 

 

 *YES / NO 

 

 

 

 

 

 

 

 

 

 

 *YES / NO 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 *YES / NO 
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4. Will any portion of goods or services be sourced from outside           *YES / NO 

             the Republic, and, if so, what portion and whether any portion  

             of payment from the municipality / municipal entity is expected to be  

             transferred out of the Republic? 

 

 

4.1 If yes, furnish particulars …………………………………………………….. 

 

 

 

CERTIFICATION 

 

 

I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE  

 

FALSE.   

 

 

…………………………………..  …………………………………….. 

Signature    Date 

 

 

……………………….................  ……………………………………. 

Position     Name of Bidder 
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MBD 6.1 
 
     
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 
system. 

 

b) The applicable preference point system for this tender is the 80/20 preference point 
system. 

 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 
lowest/ highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  
(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 
any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process 
or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 
an organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but 
is not limited to, leasing and disposal of assets and concession contracts, excluding direct 
sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
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3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes 
of this tender the tenderer will be allocated points based on the goals stated in table 1 below 
as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system. 
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

Tender Price   90 80 

HDI -Equity ownership   3 points 6 points 

Youth-Enterprise 18-35 
years (MLM) 

  3 points 6 points 

Women-Equity 
ownership 

      2 points     4 points 

Disability-Equity 
ownership 

  1 point 2 points 

Rural Enterprise   1 point 2 points 

SUB-TOTAL (SPECIFIC 
GOALS) 

  10 20 

TOTAL   100 100 

 
 

1. Definitions 
 
1.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 
1.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 
1.3. “contract” means the agreement that results from the acceptance of a bid by an organ of 

state; 
 
1.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 

Department of Trade and Industry in line with national development and industrial policies for 
local production, where only locally produced services, works or goods or locally 
manufactured goods meet the stipulated minimum threshold for local production and content; 

 
1.5. “duly sign “means a Declaration Certificate for Local Content that has been signed by the 

Chief Financial Officer or other legally responsible person nominated in writing by the Chief 
Executive, or senior member / person with management responsibility(close corporation, 
partnership or individual). 
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1.6. “imported content” means that portion of the bid price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the 
supplier or its subcontractors) and which costs are inclusive of the costs abroad (this includes 
labour and intellectual property costs), plus freight and other direct importation costs, such as 
landing costs, dock duties, import duty, sales duty or other similar tax or duty at the South 
African port of entry; 

 
1.7. “local content” means that portion of the bid price which is not included in the imported 

content, provided that local manufacture does take place; 
 

1.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and 

 
1.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing another person to support such primary contractor in the execution of part of a 
project in terms of the contract. 

 
2. The stipulated minimum threshold(s) for local production and content (refer to Annex 

A of SATS 1286:2011) for this bid is/are as follows: 
 
 
 
 
 

Description of services, works or goods      Stipulated minimum threshold 
 

 _______________________________         _______% 
  
 _______________________________    _______% 
 
 _______________________________    _______% 
  
3. Does any portion of the services, works or goods offered  
 have any imported content?        
 (Tick applicable box) 

 

YES  NO  

 
4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by the 
SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

 
 The relevant rates of exchange information is accessible on www.reservebank.co.za. 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as 

correct? 
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 (Tick applicable box) 
 

YES  NO  

 
5.1. If yes, provide the following particulars: 

(a) Full name of auditor: ……………………………………………………… 
(b) Practice number: ……………………………………………………………………….. 
(c) Telephone and cell number: ………………………………………………………………. 
(d) Email address: ……………………………………………………………………….. 

 
(Documentary proof regarding the declaration will, when required, be submitted to the 
satisfaction of the Accounting Officer / Accounting Authority) 

 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 
consultation with the Accounting Officer / Accounting Authority provide directives in this regard. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (MHLONTLO LM): 
......................................................................................................................... 

 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred 
to an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the information 
on Declaration C. Declaration C should be submitted with the bid documentation at the 
closing date and time of the bid in order to substantiate the declaration made in 

http://www.thedti.gov.za/industrial%20development/ip.jsp.
http://www.thedti.gov.za/industrial%20development/ip.jsp.
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paragraph (c) below.  Declarations D and E should be kept by the bidders for verification 
purposes for a period of at least 5 years. The successful bidder is required to continuously 
update Declarations C, D and E with the actual values for the duration of the contract. 
 
I, the undersigned, …………………………….................................................. (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that 
 

(i)        the goods/services/works to be delivered in terms of the above-specified 
bid comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(ii) the declaration templates have been audited and certified to be correct. 
 
 
(c)The local content percentages (%) indicated below has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E which has been consolidated 
in Declaration C; 

 

Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.  The local content 
percentages for each product has been calculated using the formula given in clause 
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to 
request that the local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for 
in Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the 
Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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T 2.1.11 STATUS OF CONCERN SUBMITTING TENDER 

 

1. General 
 

State whether the tenderer is a company, a closed corporation, a partnership, a sole practitioner or a 
joint venture: 
 
(Mark the appropriate option below) 

Public Company  

Private Company  

Closed Corporation  

Partnership  

Sole Proprietary  

Joint Venture  

Co-operative  

 

2. Information To Be Provided 
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If the Tendering Entity is a: Documentation to be submitted with the tender 

1 Closed Corporation, incorporated 

under the Close Corporation 

Act,1984, Act 69 of 1984. 

CIPRO CK1 or CK2 (Copies of the founding statement) and 

list of members. 

2 Private Company incorporated with 

share capital, under the companies 

Act, 1973, Act 61of 1973. 

(including Companies incorporated 

under Art 53 (b)). 

Copies of: 

i) CIPRO CM 1 - Certificate of Incorporation 

ii) CIPRO CM 29 – Contents of Register of Directors, 

Auditors and Officers 

iii) Shareholders Certificates of all Members of the 

Company. 

3 Private Company incorporated with 

share capital, under the companies 

Act, 1973, Act 61of 1973 in which 

any, or all, shares are held by 

another Closed Corporation or 

company with, or without, share 

capital. 

Copies of documents referred to in 1 and/or 2 above in 

respect of all such Closed Corporations and/or Companies. 

4 Public Company incorporated with 

share capital, under the companies 

Act, 1973, Act 61of 1973 

(including Companies incorporated 

under Art 21) 
 

A signed statement of the Company’s Secretary confirming 

that the Company is a public Company. 
 

Copy of CM 29 

5 Sole Proprietary or a Partnership. Copy of the Identity Document of: 

1. Such Sole Proprietary, or  

2. Each of the Partners in the Partnership 

Copy of the Partnership agreement. 

6 Co-operative. CIPRO CR2 - Copies of Company registration document. 

(The percentage of work to be done by each partner must 

clearly be indicated on Form RDB1 (or RDB2 as applicable) 

of the tender document:  MBD6.1 Preference Points Claim 

Form in terms of the Preferential Procurement Regulations 

2001). 

7 Joint Venture. All the documents (as described above) as applicable to 

each partner in the JV as well as a copy of the Joint Venture 

agreement. (The percentage of work to be done by each 

partner of the joint venture must clearly be indicated in the 

Joint Venture Agreement). 

Note: 

1. If the shares are held in trust provide a copy of the Deed of Trust (only the front page and pages listing the 

trustees and beneficiaries are required) as well as the Letter of Authority as issued by the Master of the 

Supreme Court, wherein trustees have been duly appointed and authorised, must be provided. 

2. Include a copy of the Certificate of Change of Name (CM9) if applicable. 

3. Registered For Vat Purposes In Terms Of The Value-Added Tax Act, (Act No. 89 of 1991) 
 
(Make an X in the appropriate space below) 

Yes  

No  
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REGISTRATION NO: 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T 2.1.12 PROOF OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY  

 DEVELOPMENT BOARD (IN THE APPLICABLE CATEGORY OR   

 HIGHER) - CIDB GRADING WITH CRS NUMBER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T 2.1.13 COMPULSORY ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 
respect of each partner must be completed and submitted. 

Section 1:  Name of enterprise:  ........................................................................................................................  

Section 2:  VAT registration number, if any:  ....................................................................................................  

Section 3: CIDB registration number, if any:  ...................................................................................................  

Section 4: Particulars of sole proprietors and partners in partnerships 

 

 Name* Identity number* Personal income tax number*  

     

     

     

 * Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations 

Company registration number  .................................................................................................................................  

Close corporation number  .......................................................................................................................................  

Tax reference number  .............................................................................................................................................  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following: 

  a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 
1 of 1999) 

 

  a member of the board of directors of any 
municipal entity 

 a member of an accounting authority of any 
national or provincial public entity 

 

  an official of any municipality or municipal entity  an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

 
Name of sole proprietor, partner, 

director, manager, principal 
shareholder or stakeholder 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

 

 
current 

Within last12 
months 

 

      

      

      

* Insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months been in the service of any of the following: 

 
  a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 an employee of any provincial department, 
national or provincial public entity or constitutional 
institution within the meaning of the Public 
Finance Management Act, 1999 (Act 1 of 1999) 

 

  a member of the board of directors of any 
municipal entity 

 a member of an accounting authority of any 
national or provincial public entity 

 

  an official of any municipality or municipal entity  an employee of Parliament or a provincial 
legislature 

 

 

Name of spouse, child or parent 
Name of institution, public 

office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

 

 
current 

Within last 
12 months 

 

      

      

      

      

* Insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   

iv) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services that my / 
our tax matters are in order; 

v) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, 
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

vi) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears,  has within the last five years been convicted of fraud or corruption; 

vii) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers 
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work 
that could cause or be interpreted as a conflict of interest; 

viii) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

 

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T 2.1.14 DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT  

  (SCM) PRACTICES - (MBD 8) 

 

1. This form serves as a declaration to be used by the Employer in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

 

2. The tender of any Tenderer may be rejected if that Tenderer, or any of its directors have: 

a. abused the Municipality’s / Municipal entity’s supply chain management system or been guilty of 

any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. wilfully neglected, reneged on or failed to comply with any government, Municipal or other public 

sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of Section 29 of the Prevention and 

Combating of Corrupt Activities Act, 2004  (Act 12 of 2004). 

 

3. In order to give effect to the above, this form and the questionnaire must be completed in full and signed.  

Failure to comply will result in the tender being disqualified. 

 
 

ITEM QUESTION RESPONSE 

4.1 Is the Tenderer or any of its directors listed on the National 
Treasurer’s database as a company or persons prohibited from doing 
business with the public sector? 
(Companies for persons who are listed on this database were informed in 
writing of this restriction by the National Treasury after the audi alteram 
partem rule was applied) 

Yes No 

If so, furnish particulars: 
 
 

 
 

4.2 Is the Tenderer or any of its directors listed on the Register for Tender 
Defaulters in terms of Section 29 of the Prevention and Combating of 
Corrupt Activities Act, 2004 (Act 12 of 2004)? 
(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za , click on the icon “Register for Tender Defaulters” or 
submit your written request for a hard copy of the Register to facsimile 
number 012-326-5445) 

Yes No 

If so, furnish particulars: 
 
 
 

 

4.3 Was the Tenderer or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for 
fraud or corruption during the past five years? 

Yes No 

If so, furnish particulars: 
 
 

http://www.treasury.gov.za/


MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (MIG/R/EC/19100/22/24) 

Page 82 of 256 
CONTRACT 
Part C1: Agreement and contract data 
Reference no: CE XXX 

4.4 Was any contract between the Tenderer and the Municipality / 
Municipal entity or any other organ of state terminated during the past 
five years on account of failure to perform on or comply with the 
contract? 

Yes No 

If so, furnish particulars: 
 
 
 

4.5 Does the tenderer or any of its directors owe any Municipal rates and 
taxes or Municipal charges to the Municipality/Municipal entity, or to 
any other Municipality/Municipal entity, that is in arrears for more than 
three months? 

Yes No 

 If so, furnish particulars: 
 
 
 
 

 
 
 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T 2.1.15 DECLARATION CONCERNING FULFILMENT OF THE CONSTRUCTION 

  REGULATIONS, 2014 

In terms of regulation 4(3) of the CONSTRUCTION REGULATIONS, 2014 (hereinafter referred to as the 
Regulations), promulgated on 07 February 2014 in terms of Section 43 of the Occupational Health and Safety 
Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to perform construction work unless 
the Contractor can satisfy the Employer that his/her firm has the necessary competencies and resources to 
carry out the work safely and has allowed adequately in his/her tender for the due fulfilment of all the applicable 
requirements of the Act and the Regulations. 

Tenderers shall answer the questions below: 

3. I confirm that I am fully conversant with the Regulations and that my company has (or will 
acquire/procure) the necessary competencies and resources to timeously, safely and successfully 
comply with all of the requirements of the Regulations.                                (Tick) 

YES  

NO  

4. Indicate which approach shall be employed to achieve compliance with the Regulations. 

  (Tick) 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - Specify:  

  

  

  

  

  

  

5. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of 
the Contract team as specified in the Regulations (CVs to be attached): 

 .................................................................................................................................................................  

 .................................................................................................................................................................  

 .................................................................................................................................................................  

 .................................................................................................................................................................  

6. Provide details of proposed training (if any) that will be undergone: 

 .................................................................................................................................................................  

 .................................................................................................................................................................  

 .................................................................................................................................................................  

 .................................................................................................................................................................  
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7. List potential key risks identified and measures for addressing risks: 

 .................................................................................................................................................................  

 .................................................................................................................................................................  

 .................................................................................................................................................................  

 .................................................................................................................................................................  

 .................................................................................................................................................................  

 .................................................................................................................................................................  

8. I have fully included in my tendered rates and prices (in the appropriate payment items provided in the 
Schedule of Quantities) for all resources, actions, training and any other costs required for the due 
fulfilment of the Regulations for the duration of the construction and defects repair period 

(Tick) 

YES  

NO  

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T 2.1.16 CERTIFICATE OF INDEPENDENT BID DETERMINATION - (MBD9) 

 

MBD 9 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under 

any grounds. 

      3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed any 
improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must 

be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower 

the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, therefore, 

an agreement between competitors not to compete. 
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MBD 9   CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

__________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 

 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
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(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract. 
 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other 

applicable legislation. 

 

 …………………………………………………    

Signature        Date 

 

………………………………………………….    

Position         Name of Bidder 
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T 2.1.17 RECORD OF ADDENDA TO TENDER DOCUMENTS 

We confirm that the following communications received from the Employer before the submission of this 

tender offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   

 

 

 

 

2.   

 

 

 

 

3.   

 

 

 

 

4.   

 

 

 

 

5.   

 

 

 

 

6.   

 

 

 

 

7.   

 

 

 

 

8.   

 

 

 

 

Attach additional pages if more space is required. 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 

 

 

 

 

 



MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (MIG/R/EC/19100/22/24) 

Page 89 of 256 
CONTRACT 
Part C1: Agreement and contract data 
Reference no: CE XXX 

 

T 2.1.18 PROPOSED AMENDMENTS 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents 

in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a 

covering letter to his tender and reference such letter in this schedule. 

 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the 

Tender Data regarding the employer’s handling of material deviations and qualifications. 

 

Page Clause or item Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 
SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T 2.1.19 SCHEDULE OF WORK SATISFACTORILY CARRIED OUT BY THE  

 TENDERER FOR PRIVATE CLIENTS OR ORGANS OF STATE 

 

Tenderers must furnish hereunder details of similar works/service, which they have satisfactorily completed in 

the past.  The information shall include a description of the Works, the Contract value and name of Employer. 

 

PREVIOUS AND/OR CURRENT PROJECTS UNDERTAKEN 

EMPLOYER 
NATURE OF 

WORK 

VALUE OF 

WORK 

DURATION AND 

COMPLETION 

DATE 

EMPLOYER 

CONTACT NO. 

     

     

     

     

     

     

     

     

     

     

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T 2.1.20 SCHEDULE OF PLANT AND EQUIPMENT AVAILABLE FOR THE CONTRACT 

The Tenderer must state below what construction plant of his own will be available to the project.  Failure to 

complete this schedule will be taken to indicate that Tenderer does not have access to adequate plant and 

equipment. 

 

ITEM DESCRIPTION/SIZE/CAPACITY QUANTITY (No) 

TLB   

WATER BOWSER (9000L or LARGER)   

GRID ROLLER AND SMOOTH ROLLER OR 

SELF-PROPELLED VIBRATORY PAD-FOOT 

ROLLER (15T) 

  

GRADER   

EXCAVATOR    

TIPPER TRUCKS   

4x4 or 2x4 BAKKIES   

EXCAVATOR & MOBILE CRANE   

OTHER:   

1.   

2.   

3.   

 

Equipment not owned by the Tenderer must be qualified as hire, on loan, etc. 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 
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T 2.1.21 SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

APPOINTED SERVICE PROVIDERS MAY BE REQUESTED TO SUB-CONTRACT A CERTAIN 

AND AGREED PERCENTAGE OF WORKS TO CIDB REGISTERED LOCAL CONTRACTORS 

AND TARGETED GROUPS IN LINE WITH THE MUNICIPALITY’S CONTRACTOR 

DEVELOPMENT TARGETS AND PREFERENTIAL PROCUREMENT REGULATIONS 2017 

RESPECTIVELY. 
 

LOCAL SUBCONTRACTORS 
 

a)      By bidding on this bid, the bidder commits themselves to allocate a maximum of 30% of the work 
to EME OR QSE contractors. 

 
b)      The bidder must submit a letter that indicates the percentage of work that will be allocated to 

EME OR QSE. This letter will serve as confirmation that the bidder commits themselves to allocate 

percentage of work to EME or QSE and will further be used for pre-compliance for evaluation 
process 

 
c)      Bidders should note that a report should be submitted with each invoice, signed by the EME OR 

QSE contractor and MLM project representative, indicating the work performed by the EME OR QSE 

related to that particular invoice. 
 

d)       Bidders that are categorised as EME OR QSE according to their B-BBEE status will be awarded 
full points for this criterion. 

 
i)  A tender subcontracting a maximum of 30% to – 

ii)  An EME or QSE which is at least 51% owned by black people. 

iii)  An EME or SQE which is at least 51% owned by black people who are youth. 
iv)  An EME or QSE which is at least 51% owned by black people who are women. 

v)  An EME or QSE which is at least 51% owned by black people with disabilities. 
vi)  A cooperative which is at least 51% owned by black. 

vii)  An EME or QSE which is 51% is at least owned by black people who are military veterans. 

viii)  A tender that fails to meet any pre-qualifying criteria stipulated in the tender documents is an 
unacceptable tender. 

 
The EME and QSE can be sourced from the MHLONTLO Local Municipality Database of Local SMME Contractors. 

 
The Bidder hereby certifies that the Letter for work to be allocated to EME or QSE as required by the Bid, has 

been submitted and is attached after this page 

 
 
 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: 

  

DATE: 

 

 

SIGNATURE OF SIGNATORY: 
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T2.2 Returnable Documents 

 

2. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 

CONTINUED (Failure to submit these applicable documents will/may result in the tender 

offer being disqualified from further consideration). 
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NOTE: 
 

• This form will be verified, please also Attach Appointment letter and Completion Certificates 
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MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (MIG/R/EC/19100/22/24) 

Page 98 of 256 
CONTRACT 
Part C1: Agreement and contract data 
Reference no: CE XXX 
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T2.2.1 ATTACH PROOF OF BILLING CLEARANCE CERTIFICATE OR STATEMENT OF MUNICIPAL 

ACCOUNTS (NOT OLDER THAN 3 MONTHS). LEASE AGREEMENT, AFFIDAFIT AND 

COUNCILLOR LETTER TO BE CONSIDERED IF VALID 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T 2.1.2 ATTACH PROOF OF REGISTRATION WITH (CSD) NATIONAL TREASURY CENTRAL 

 SUPPLIER DATABASE & COMPLETED DATA BASE REGISTRATION FORM   (IF 

NOT CURRENTLY REGISTERED WITH MHLONTLO LOCAL MUNICIPALITY) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T 2.2.3 ESTIMATED MONTHLY CASH FLOW 

The Tenderer shall state below the estimated value of work to be completed every month, based on his 
preliminary programme, his tendered unit rates and submission of his Payment certificate to the Employer.  The 
amounts for Contingencies and Contract Price Adjustment must not be included.  The Tenderer must make note 
of any cash-flow restrictions. 

Payment 

Certificate 

No. 

Amount (VAT Included) 

a b a-b 

 
Cumulative cash 

flow Payments 
Received 

Expenditure  Net cash flow 

1 None  d  j=d  

2   e  k=j+e  

3   f  l=k+f  

4   g  m=l+g  

5   h  n=m+h  

6   etc  etc  

7       

8       

9       

10       

11       

12       

13       

etc       

Maximum negative cash flow: take the largest negative number in the 

last column and write it here  
 

 

From what sources will you fund the above amount (e.g. funds internally available, bank overdraft, loan, 

partner (his source), etc.) 

    .............................................................................................................. 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T2.2.4 PERSONNEL SCHEDULE TO BE ASSIGNED TO THE CONTRACT 

 

Tenderer to insert number of personnel he proposes employing on this contract 

Job Description Permanent Staff 
Temporary staff from 

local community 

Contract Manager   

Site Agent   

Quantity Surveyor   

Surveyors   

General Foreman   

Foremen   

Community Officers   

Clerks   

Operators   

Bricklayers   

Learner Bricklayers   

Steel fixers   

Watchmen   

Gang Bosses   

Pipe Layers   

Labourers   

* Other   

* Other   

* Other   

*   To be filled in by Tenderer 

 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this 

schedule are within my personal knowledge and are to the best of my belief both true and correct. 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T 2.2.5 Quality Management System:  Briefly describe the construction quality system incorporated by 

the tenderer in his organisation and which will be applicable to this Contract. 

 

 

In
te

rn
a
l 

E
x
te

rn
a
l 

Name of responsible Company /or Person (In case of 

Person give years’ experience and qualification) 

Survey:  

Setting out of the works 

and control 

 

 

 

   

Accredited 

Testing Laboratory 

 

 

 

   

Additional quality systems: 

Admin etc 

 

 

 

 

 

 

   

 

 

SIGNED ON BEHALF OF THE COMPANY: 

 

 

IN HIS/HER CAPACITY AS: ...................................................................................................................... 

 

DATE: 

 

 

SIGNATURE OF SIGNATORY: ................................................................................................................ 

 

 

WITNESSES: 1.  ..................................................................................................................... 

 

  2.  ..................................................................................................................... 
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T 2.2.6 Preliminary Program of the Works and METHOD STATEMENT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer 
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T 2.2.7 Contract Organogram for personnel to be ASSIGNED TO THE CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T2.2.8 Curriculum Vitae of Contracts Manager 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T2.2.9 Curriculum Vitae of Site Agent 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T2.2.10 Curriculum Vitae of General Foreman 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T2.2.11 Curriculum Vitae of Health and Safety Representative 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T2.2.12 Attach Detailed Company Profile (with relevant past experience) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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T2.2.13 Certified ID Copy(ies) of Director(s) (not older than 3 months) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  

 

 



MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (MIG/R/EC/19100/22/24) 

Page 113 of 256 
CONTRACT 
Part C1: Agreement and contract data 
Reference no: CE XXX 

 

T2.2.14 Completed data base registration form (if not currently registered with MHLONTLO 

 Local Municipality) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  
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CONTRACT 
PART 1 (OF 4): AGREEMENT AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Form of Guarantee 

C1.4 Health and Safety Agreement 
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C1.1: FORM OF OFFER AND ACCEPTANCE  

1 OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD 
(MIG/R/EC/19100/22/24)                                              : 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount 
to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS: 

......................................................................................................................................................................... 

...............................................................................................................................................................................

............................................................Rand (in words);               R…………… .................................... (in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of 
contract identified in the contract data. 

 

Signature(s) of authorized agents: .......................................   

Name(s) (in block letters) ..................................................   

Capacity of authorized agents: ............................................   

 

for and on behalf of the Tenderer ....................................................................................................................... 
  
 (Name and address of organization) 

 

Witness: ……………………………..(Full name – in block letters – and signature) 
 (Name) 
 
  ..................................................  
 (Signature) 
 
Date:  ..................................................  
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2 ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer.  In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 

The terms of the contract are contained in: 

Part C1 : Agreements and contract data (which includes this agreement) 

Part C2 : Pricing data 

Part C3 : Scope of work 

Part C4 : Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed 
Parts. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as listed 
in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to 
and forming part of this agreement.  No amendments to or deviations from said documents are valid unless 
contained in this schedule. 

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the schedule 
of deviation (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data. Failure to fulfil any of the obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  Unless 
the tenderer (now contractor), within five (5) working days of the date of such receipt, notifies the employer in 
writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a 
binding contract between the parties. 

For and on behalf of the Employer: 

 

Signature(s) of authorized agent(s) ...........................................  Date:………………………….. 

Name(s)  

Capacity  

for the Employer:   
 

Witness: ……………………………..(Full name – in block letters – and signature) 
 (Name) 
 
  ..................................................  
 (Signature) 
 
Date:  ..................................................  
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3 SCHEDULE OF DEVIATIONS 

Notes: 

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to those 
permitted in terms of the conditions of tender. 

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, which constitutes 
a deviation as aforesaid, be the subject of agreements reached during the process of offer and acceptance, the outcome of such 
agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender 
documents, and which it is agreed by the parties becomes an obligation of the contract, shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be incorporated 
into the final draft of the contract. 

A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such 
letter, which constitutes a deviation as aforesaid, be the subject of agreements reached during the process of 
offer and acceptance, the outcome of such agreement shall be recorded here. 

1. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

2. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

3. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

4. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

By the duly authorized representatives signing this schedule of deviations, the employer and the tenderer agree 
to and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during 
this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

for and on behalf of the Tenderer ....................................................................................................................... 
  

(Name and address of organization) 

Witness: ……………………………..(Full name – in block letters – and signature) 
 (Name) 
 
  ..................................................  
 (Signature) 
 
Date:  ..................................................  
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For and on behalf of the Employer: 

 

Signature(s) of authorized agent(s) ..............................  Date: ……………………. 

Name(s)  

Capacity  

for the Employer:  Mhlontlo Local Municipality  

 

Witness: ……………………………. (Full name – in block letters – and signature) 
 (Name) 
 
  ..................................................  
 (Signature) 
 
Date:  ..................................................  
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C1.2: CONTRACT DATA (PART 1) 

The General Conditions of Contract for Construction Works, Third Edition, (2015) published by the South African 
Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House, 1685, is applicable to this contract 
and is obtainable from www.saice.org.za  

Copies of these conditions of contract may be obtained on the tenderer’s own cost from the SAICE telephone: 
011-805 5947. 

PART 1: CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition, 2015, are applicable to this Contract: 

No. Clause Description 

1 1.1.1.13 The Defects Liability Period is 06 months, measured from the date of the Certificate of 
Completion. 

2 1.1.1.14 When the Works are about to reach the said stage, the Contractor shall, in writing, 

request a Certificate of Practical Completion and the Employer's Agent shall, within 

14 days after receiving such request, issue to the Contractor a written list setting out 

the work to be completed to justify Practical Completion. Should the Employer's 

Agent not issue such a list within the 14 days, Practical Completion shall be taken as 

achieved on the Due Completion Date; or, if a penalty is imposed in terms of clause 

15.13, on expiry of the 14 days.  

3 1.1.1.15 Name of Employer is: MHLONTLO LOCAL MUNICIPALITY 

4 1.1.1.16 The Employer’s Agent is a partner/director/member of the firm 

5 1.1.1.26 The pricing strategy is: Re-measurement Contract 

6 1.2.1.2 The Employer’s address for receipt of communications and notices is:  
Mhlontlo Local Municipality 

96 Lungile Mabindla Street, Qumbu, 5180  

 

 

http://www.saice.org.za/
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No. Clause Description 

7 3.1.3 The Employer’s Agent shall obtain specific approval from the Employer before executing any 
of his functions or duties according to the following Clauses of the General Condition of 
Contract: 
1. New Clause 3.1.3.1 “For expenditure on the Contract to exceed the Contract Price”; 

2. Existing Clauses: 

3.2.1 - Nomination of person as Engineer’s Representative. 

5.6 – Approval of the programme 

5.7.2 - Work at night as well as by day 

5.8 – Non-working times 

5.12 - Granting of extension of time excluding Clause 5.12.2.2 (Abnormal climatic conditions) 

5.13 - Reduction of penalty for delay. 

5.14.2 - The issue of a Certificate of Practical Completion. 

5.14.4 - The issue of a Certificate of Completion. 

5.16.1 - The issue of a Final Approval Certificate. 

6.3 – Variations in respect of Variations  

6.6 - Instruction to expend on Provisional and Prime Cost Sums 

6.11 - Adjustment of General Items & Approval of Claims 

8.2.2.2 - Order to repair and make good damage arising from any "excepted" risk. 

8 3.1.4 The Engineer has been appointed as Employer’s Agent on this contract, in terms of Clause 5 
and 6 of the CONSTRUCTION REGULATIONS, 2014 as promulgated in terms of Section 43 
of the Occupational Health and Safety Act, 1993. 

9 3.3 
Add the following new Sub-Clause 3.3: 

The Employer may, at his sole discretion, provide technical support services to the 

Contractor or Sub Contractor(s).  

The technical team providing such support services will be appointed and remunerated by 

the Employer. In the case of EPWP Contractor Learnership Programmes, support services 

may be provided by the Department of Public Works. The technical team will consist of the 

Engineer and a person or persons acting as Training, Construction and Materials Managers 

or Construction Mentor, depending on the services to be provided and the scope of the 

functions to be executed.  

3.3.1 In addition to his duties and functions in terms of 3.1.1, the Engineer will co-

ordinate the work of the technical team providing the support services. 

3.3.2 The Construction Manager acts as mentor to the Contractor in respect of the 

functions described under Labour -Intensive Construction Projects: 

i) Programming the execution of the works. 
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No. Clause Description 

ii) Interpretation of drawings, specifications and related contractual matters. 

iii) Workforce structuring, employment and management. 

iv) Guidance to expedite work progress/ improve productivity. 

v) Setting out of works. 

vi) Safety measures and legislation requirements. 

vii) Materials handling. 

viii) Tools and equipment needs. 

ix) Financial matters. 

x) Training requirements. 

xi) Security aspects. 

xii) Quality control systems. 

3.3.3 The Materials Manager is responsible for the functions which are under Labour -

Intensive Construction Projects on the Contract: 

i) Establishment of stores. 

ii) Determination of store administration procedures. 

iii) Determination of requirements of store staff. 

iv) Employment of store staff. 

v) Staff guidance, supervision and training. 

vi) Acquisition of materials. 

vii) Issue of materials. 

viii) Upholding of an assets register. 

ix)  Insurance of assets. 

3.3.4 The main role of the Mentor is to support the Learner Contractor and to impart 

knowledge that will enable the Contractor to compete independently as soon as 

possible. The Mentor provides a wide range of support and advice functions, 

including but not limited to advice with regard to: 

(i) Finance and dealing with banks 

(ii) Business management 

(iii) Contract management 

(iv) Procurement of materials and other required services 

(v) Technical and engineering 

(vi) Construction Planning and Management 
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No. Clause Description 

(vii) Fulfilling of statutory and tax obligations 

(viii) Labour and human resource advice 

 

10 4.3.1 
Add the following to the clause: 

“For conventional construction works the Basic Conditions of Employment Act of 1997 (Act No 

75 of 1997) shall apply and the minimum employment conditions which will apply shall be 

guided by the latest Sectorial Determination: Civil Engineering Sector published from time to 

time. 

Compliance with the National Environmental Management Act (NEMA), Act 107 of 1998. 

Basic Conditions of Employment Act of 1997 (Act No 75 of 1997) as per Government Notice 
R63 of 25 January 2002, shall apply to works described in the Scope of Work as being labour 
intensive and which are undertaken by unskilled or semi-skilled workers.” 

“The Contractor shall comply with the Occupational Health and Safety Specification prepared 

by the Employer in terms of the CONSTRUCTION REGULATIONS, 2014 promulgated in terms 

of Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993). Without limiting 

the Contractor’s obligations in terms of the Contract, the Contractor shall before 

commencement of the Works or any part thereof, be in the possession of an approved Health 

and Safety Plan.” 

11 4.3.3 
Add the following new clause: 

“Contractor’s Designer 

The Contractor and his designer shall accept full responsibility and liability to comply with the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the CONSTRUCTION 

REGULATIONS, 2014 for the design of the Temporary Works and those part of the Permanent 

Works which the Contractor is responsible to design in terms of the Contract” 

12 4.5 
Add the following new Sub-Clauses:  

4.5.5 On the request of the Contractor, the Employer may, at his sole discretion, provide 

a support service to the Contractor in the giving of notices and in obtaining requisite 

consents, permissions and permits. 

4.5.6 On the request of the Contractor and certified by the Engineer as payable by the 

Contractor, the Employer may, in his sole discretion, advance funds to the 

Contractor in the form of a cheque in favour of the relevant institution or body, to 

facilitate the Contractor in complying with the provisions of this Clause.  

The Contractor shall provide proof to the Engineer of all payments effected by him. 

The Employer will deduct the sums advanced by the Employer and adjusted in 

accordance with the Contract Price Adjustment Formula or other rise-and-fall 

provision applicable to the Contract, from future payment certificates of the 

Contractor, if such sums are payable by the Contractor in the ordinary course of 

his business. The Employer will not advance funds in respect of cyclic sums 

payable by the Contractor in the ordinary course of his business. 
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No. Clause Description 

13 4.11.3 
Add the following to Clause 4.11 

Notwithstanding the wording of this Clause, on request of the Contractor the Employer may at 
his sole discretion, provide trade-skills training to the Contractor’s employees to improve their 
competency and efficiency commensurate with the requirements of the Works. 

14 5.3.1 The documentation required before Commencement of the Works are: 

Health and Safety Plan (Refer to Clause 4.3) 

Initial Programme (Refer to Clause 5.6) 

Security (Refer to Clause 6.2) 

Insurance (Refer to Clause 8.6) 

15 5.3.2 The Contractor is required, within 14 days of the Commencement Date, to submit the 
documents listed below to the Engineer for his approval.  
 
Health and Safety Plan 
The Contractor shall deliver his health and safety plan, in terms of Clause 5(1) of the 
CONSTRUCTION REGULATIONS, 2014. 
 
Initial Programme 
The Contractor shall deliver his Initial Programme of work in term of Clause 5.6 
 
Security 
Submit a guarantee of an Insurance Company or Bank to be jointly and severally bound with 
the Contractor for an amount equal to ten per cent (10%) of the Contract Price.  The wording 
of the Guarantee shall be identical to the pro forma provided in Part C1.3 of this tender 
document. 

Insurance 

Submit copies of receipts of registration, or payment for the premiums for the following 
insurances, as required by the new Clause 8.6 in this Contact Data. 

 
(a) Proof of registration with the Department of Labour as an employer, in terms of the 

Compensation for Occupational Injuries and Diseases Act 1993, as amended 
 
(b) Common Law Liability Insurance for the duration of the Contract Period and with a 

minimum Limit of Indemnity of not less than R1 000 000 for any one accident; 
 
(c) Insurance on an All Risks basis for construction plant, equipment and other things 

(except those intended to incorporation into the works) brought onto the site to the full 
value of such construction plant, equipment and other things; 

 
(d) Motor Vehicle Liability Insurance, comprising a minimum of Balance of Third-Party motor 

risks, including Passenger Liability, subject to a minimum limit of R2,5 million; 
 
(e) Where the Contract involves manufacturing and/or fabrication of the works or part 

thereof at premises other than the site, the Contractor shall satisfy the employer that all 
materials and equipment for incorporation in the works are adequately insured during 
manufacture and/or fabrication.  In the event of the Employer having an insurable 
interest in such works during manufacture or fabrication, then such interest shall be 
noted by endorsement to the Contractor’s Policies of Insurance. 

 
(f) Imported equipment or component parts or materials to be supplied in terms of this 

Contract which require any process of assembly or finishing in South Africa prior to 
delivery to the site are to be insured by the Contractor up to the commencement of transit 
to site of the assembled or finished equipment, component parts or materials, unless 
special arrangements are made with the Employer. 
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These insurances shall be maintained in force for the duration of the Contract, including 
any Defects Liability Period and in respect of Sub-Contractors, the Contractor shall be 
deemed to have complied with the provisions of the requirements relating to insurance 
by ensuring that the Sub-Contractors have affected such insurance. 

 

16 5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 
Site Information. 

17 5.8.1 Delete the words “between sunset and sunrise” in the first line and replace with “outside normal 
working hours”.  Normal working hours shall be those as stated in the applicable Sectoral 
Determination applicable to a 5 (five) day week 
Non-working days are Saturdays and Sundays and special non-working days are public 
holidays and official builder’s holidays. 

18 5.8.1.5 Add the following additional Clause to Clause 5.8 
“The cost of supervision by the Engineer or his representatives outside of normal (Monday to 
Friday) working hours in accordance with this Clause, shall be to the Contractor’s account”. 

19 5.12.2.2 Add to Clause 5.12.2.2: 

The time period specified as the time for completion includes allowances for those days on 
which it is expected that work, on the critical path items of the works, would be prevented due 
to weather conditions such as wind, rain falling or the subsequent waterlogged condition. Based 
on average weather conditions of wind, rain and sunshine the allowances are: 

 

• 3 working days per month for the months of May to October 

• 2 working days per month for the months of November to April 

 

If the Contractor has been prevented by these weather conditions from working on the critical 
path items of the works, then he must notify the Engineer in writing. The submission shall be 
made within five calendar days of the resumption of work. The Engineer shall upon considering 
all the relevant factors determine the extension of time to be granted on the basis that an 
extension of time to the contract will only be granted if the total number of days upon which 
work on the critical items was prevented, exceeds the total number of days calculated in terms 
of the above allowance and considering the official contract period as a whole. 

 

The tendered sums of the appropriate time-related items shall be increased to take account of 
the extensions of time granted. 

 

20 5.12.5 
Add the following to Clause 5.12 

5.12.5    Critical Path Provision 

A delay in so far as extension of time is concerned, will be regarded as a delay only if, on a 

claim by the Contractor in accordance with the General Conditions of Contract, the Engineer 

rules that all progress on an item or items of work on the critical path of the approved 

programme for the execution of the Works by the Contractor, has been brought to a halt. Delays 

on normal working days only, based on a working week, of five normal working days, will be 

taken in account for the extension of time. 

21 5.13.1 The penalty for failing to complete the Works is R 1500 per day. 
 

22 5.16.3 The latent defect period is 10 years. 
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23 5.14.5.5 Delete Clause 5.14.5.5 and replace with: 
Insurance of the works shall continue until the expiration of the Defects Liability Period, in terms 
of the new Clause 8.6 contained in this Contract Data. 
 

24 6.2.1 Submit a guarantee of an Insurance Company or Bank to be jointly and severally bound with 
the Contractor for an amount equal to ten per cent (10%) of the Contract Price.  The wording 
of the Guarantee shall be identical to the pro forma provided in Section C1.3 of the Contract 
Data. A Retention Money Guarantee is not permitted. 

25 6.8.2 No Contract Price Adjustment Schedule will be applicable since it is a short contract. 

26 6.8.3 Price adjustments for variations in the costs of special materials are allowed. Refer Contract 
Data (Part 2). 

27 6.10.1.5 The percentage advance on materials on site not yet built into the Permanent Works is 80%. 

28 6.10.3 The limit of retention is 10% of the Contract amount. When a defect liability period expires, half 
of the retention money shall be paid to the contractor when practical completion is issued. The 
other half shall be paid to the contractor when defect liability period expires. 

29 6.10.4 
Replace the wordings “within 7 days” and “within 28 days” in Clause 6.10.4 with the wording 

“within 5 working days: and "within 30 days". 

30 6.10.6.2 
Replace Clause 6.10.6.2 with the following new Clause 6.10.6.2: 

6.10.6.2 No interest shall be payable to the Contractor upon any moneys retained or overdue 

in terms of the Contract. 

31 8.6 
8.6.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Delete Clause 8.6. and replace with the following: 

Notwithstanding the provisions contained in the General Conditions of Contract regarding 

insurance, and without limiting the obligations, liabilities and responsibilities of the Contractor in 

any way whatsoever and on the understanding that the Contractor is not relieved from his 

obligations towards the Employer regarding the provision (by the Contractor) of any other 

insurances, the Employer shall effect and maintain for the duration of the Contract until the expiry 

of the Defects Liability Period, including initial transit to the Contract site 

 Contract Works Insurance (including SASRIA Insurance) and 
 

 Public Liability (Third Party) Insurance 
both in the joint names of the Employer and the Contractor (including all Sub-Contractors whether 
nominated or otherwise), and those on whose behalf the Employer has authority to arrange 
insurance.  The Contractor shall pay for all deductibles incurred as a result of claims made under 
the Contact. 
The Policy will be subject to the normal Terms, Exceptions and Conditions applicable to such  

insurance and will provide the following cover: 
 
Section 1 – The Contract Works 

(a) The Contract Works to be undertaken in terms of the Insured Contract, including all 
temporary works erected or in the course of erection and all materials for 
incorporation therein. 
 

“Temporary Works” shall mean all constructional aids, equipment or structures  
(not being part of the permanent works) used or intended for use on the Insured Contract 
and which 

 (i) do not comprise mobile plant, 
(ii) the Insured does not intend to remove from the Contract Site on completion of 

the Contract, and/or 
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(iii) have no residual value at the completion of the Contract (other than scrap 
value) solely due to their specialized nature, to the extent that the value has 
been included in the Contract price. 

(b) Surrounding property (as defined in the Policy) not included in nor forming part of the 
property insured under Item 1 above. 

 
 

Section 2 – Contract Liability 

Indemnity against the insured parties legal liability in the event of accidental death of or injury 
to third party persons and/or accidental loss of or damage to third party property arising directly 
from the execution of the contract. 

THE SUMS INSURED/LIMIT OF LIABILITY 

SECTION 1 – CONTRACT WORKS 

(a) Property insured under Section 1(a) The Contract Works 

The Agreed and Accepted Contract Value (subject to a maximum of R100M) in respect 
of any one Contract plus a maximum of 25% escalation, unless the Insurers’ agreement 
to amend these limits is obtained in writing. 
 

(b) Property insured under Section 1(b) Surrounding Property 

R2,500,000 each and every loss 

SECTION 2 - CONTRACT LIABILITY 

Limit of Indemnity R20,000,000 (Twenty Million Rand) for any one occurrence or series of 
occurrences arising out of one event. 

EXCLUDED CONTRACTS 

The following Contracts are specifically excluded from the “blanket” cover arranged by the 
Employer, and insurance cover will not be arranged by the Employer.   The Employer shall 
arrange with the Insurer for specific insurance cover for these contracts, and shall confirm such 
arrangement and all specific Terms & Conditions of such policy with the Contractor in writing. 

1. Any Contract with a Contract Price at award of over R100,000,000 
2. Any Contract with a construction period at award exceeding 24 months 
3. Any Contract with a Maintenance or Defects Liability Period exceeding 12 months 
 
Any Contract involving 

4.1 Underground Mine or Colliery Working’ 

4.2 Tunnelling 

4.3 Foul Berthing 

4.4 Stevedoring Work 

4.5 “Wet” work at or about or connected with dams, docks, harbours, piers, breakwaters 

or otherwise involving construction in water. 

THE DEDUCTIBLES 

The first amount payable by the Insured in respect of each and every occurrence giving rise 
to a claim under the Policy shall be as follows: 
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8.6.2 
 
8.6.3 
 
 
 
 
 
 
 
 
 
 

 

Description Excess 

THE CONTRACT WORKS (including surrounding 
property) 

 

  

STANDARD BUILDING CONTRACTS  

Contract up to value of R10 million R10 000 

Contract value above R10 million to R25 million R15 000 

Contract value above R25 million R25 000 

  

CIVIL & ALL OTHER CONTRACTS  

Contract value up to R1 million R10 000 

Contract value above R1 million up to R5 million 1 % of claim, minimum 
 R20 000 

Contract value above R5 million 1 % of claim, minimum 
 R50 000 

  

CONTRACT LIABIILITY  

In respect of Fire R25 000 

In respect of underground services R25 000 

In respect of all other losses R12 500 

 
The Employer will pay all premiums in connection with the insurance effected by the Employer. 
 
In the event of any occurrence which is likely to give rise to a claim under the insurance  
arranged by the Employer, the Contractor or sub-Contractor shall 
 
(a) in addition to any statutory requirement or other requirements contained in the 

Conditions of Contract, immediately notify the Employer’s Insurance Brokers by 
telephone or in writing giving the circumstances, nature and an estimate of the loss or 
damage; 

 
(b) complete a Claims Advice Form available from the Insurance Brokers to whom the form 

shall be returned without delay – a copy shall be sent to the Engineer; 
 
(c) negotiate the settlement of claims with the Insurers through the Employer’s Insurance 

Brokers, subject to the settlement being approved by the Employer. 
 

The Employer and Insurers shall have the right to make all and any enquiries, either on the 
site or elsewhere, as to the cause and results of any such occurrence and the Contractor 
shall give full facilities for carrying out such enquiries. 

 
Any amount which becomes payable as a result of a claim by the Contractor under the  
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8.6.4 
 
 
 
 
 
8.6.5 
 
 
8.6.6 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
8.6.7 
 
 
 
8.6.8 
 
 
 
 
 
8.6.9 

insurance effected by the Employer shall be paid net of the deductibles to the Employer, who shall 
pay the said amount to the Contractor upon rectification, repair or reinstatement of the loss or 
damage, but this provision shall not in any way affect the Contractor’s obligations, liabilities and 
responsibilities in terms of the Contract. 
 
Submission of a Tender shall be deemed as acceptance by the Contractor that he is satisfied with 
the scope of the insurances effected by the Employer. 
 
The Contractor and/or Sub-Contractor shall provide, as a minimum, the following: 
 
(a) Proof of registration with the Department of Labour as an employer, in terms of the 

Compensation for Occupational Injuries and Diseases Act 1993, as amended. 
(b) Common Law Liability Insurance for the duration of the Contract Period and with a 

minimum Limit of Indemnity of not less than R1 000 000 for any one accident; 
 
(c) Insurance on an All Risks basis for construction plant, equipment and other things 

(except those intended to incorporation into the works) brought onto the site to the full 
value of such construction plant, equipment and other things; 

 
(d) Motor Vehicle Liability Insurance, comprising a minimum of Balance of Third Party motor 

risks, including Passenger Liability, subject to a minimum limit of R2,5 million; 
 
(e) Where the Contract involves manufacturing and/or fabrication of the works or part 

thereof at premises other than the site, the Contractor shall satisfy the employer that all 
materials and equipment for incorporation in the works are adequately insured during 
manufacture and/or fabrication.  In the event of the Employer having an insurable 
interest in such works during manufacture or fabrication, then such interest shall be 
noted by endorsement to the Contractor’s Policies of Insurance. 

 
(f) Imported equipment or component parts or materials to be supplied in terms of this 

Contract which require any process of assembly or finishing in South Africa prior to 
delivery to the site are to be insured by the Contractor up to the commencement of transit 
to site of the assembled or finished equipment, component parts or materials, unless 
special arrangements are made with the Employer. 

 
These insurances shall be maintained in force for the duration of the Contract, including 
any Defects Liability Period and in respect of Sub-Contractors, the Contractor shall be 
deemed to have complied with the provisions of the requirements relating to insurance 
by ensuring that the Sub-Contractors have effected such insurance. 

 
The Contractor may effect, at his own cost, any insurance additional to that effected by the  
Employer which he deems necessary in his own interests.  The Employer reserves the right to call 
for full information regarding such insurances. 
 
The insurances to be provided by the Contractor and Sub-Contractor shall be effected  
with Insurers and on terms approved by the Employer (which approval shall not be unreasonably 
withheld) and the Contractor shall, if required by the employer, produce to the employer the Policy 
or Policies of insurance and the receipts for payment of the current premiums. 
 
 If the Contractor fails to effect and keep in force the insurances referred to, then the employer 
 may effect and keep in force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and, from time to time, deduct the amount paid by the Employer from 
any monies due or which may become due to the Contractor or recover same as a debt from the 
Contractor. 
 
 where the Contractor is responsible for the appointment of Sub-Contractors, then the  
Contractor shall 
(a) ensure that potential and appointed Sub-Contractors are aware of the whole content 

of this Special Conditions of Contract Clause; and 
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(b) ensure the compliance of Sub-Contractors with this Special Conditions of Contract 
clause, where applicable. 

 
The Contractor warrants that he shall give all notices and shall observe all the Terms and  
Conditions and requirements of all insurances applicable to this Contract. 

32 9.1.4 Replace Clause 9.1.4  with the following: 

Up to the time of termination of the contract by either party in terms of this Clause, or until the 
Contractor gives notice in terms of this Clause to terminate the contract and the Contractor is 
precluded from exercising his right to terminate the contract because the Employer agrees to 
bear any resultant additional costs provided for in Clause 9.1.2.2 hereof, the Contractor: 

a) will be entitled to an extension of calendar time for working days lost as may be approved 
by the Engineer, and 

b) will be reimbursed the cost of delays per working day, where the number of working days 
will be determined pro rata the effect the delays have on the progress of the work as agreed 
with the Engineer.  Payment in full and final settlement will be made at the rates tendered 
for the payment items specially provided in the Bill of Quantities. 

c) Where the circumstances described in Clauses 9.1.1 and 9.1.2 are applicable only to a 
certain portion of the contract, the Engineer will decide after consulting the Contractor, to 
what extent the contract as a whole is affected and whether or not a claim in terms of this 
Clause can be submitted. 

No payment will be made in terms of this Clause after the expiry of the due completion date. 

33 10.3.2 Amicable settlement in terms of Clause 10.4 shall be contemplated for all disputes prior to 
referring any dispute to adjudication or arbitration.  

34 10.5.1 Dispute resolution shall be by ad-hoc adjudication 

35 10.5.3 The number of Adjudication Board Members to be appointed is one (1). 

36 10.7.1 The determination of disputes which are unresolved in terms of Clause 10.5.3 shall be by 
arbitration. 
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C1.2: CONTRACT DATA (PART 2) 

PART 2: DATA PROVIDED BY THE CONTRACTOR 

No. Clause Description 

1 1.1.1.9 The Contractor is:  .................................................... .................................. 

 1.2.1.2 The Contractor’s address for receipt of communications and notices is : 

  Telephone:   ...................................  Facsimile:   .............................................  

   

  Address (Postal) :  ..........................  Address (Physical) :  ................................  

   ........................................................   .................................................................  

   ........................................................   .................................................................  

 

2 

 

5.12.1 

 

The Works shall be completed in  ....................... ....weeks. 

3 6.8.3 The contractor is to list below any special materials on which any increase or decrease 
in price must be considered separately from the Contract Price Adjustment formula: 

  Type of Material Unit Rate or Price 

   .........................................   ...........................................   ............................................  

   .........................................   ...........................................   ............................................  

   .........................................   ...........................................   ............................................  
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C1.3: FORM OF GUARANTEE 

PERFORMANCE GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 
GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means: ............................................................................................................................... 

Physical address: 

.................................................................................................................................... 

“Employer” means: ................................................................................................................................ 

“Contractor” means: .............................................................................................................................. 

“Employer’s Agent” means: 

................................................................................................................................ 

“Works” means: ..................................................................................................................................... 

“Site” means: ......................................................................................................................................... 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of R ..................................................... 

Amount in words: .................................................................................................................................. 

“Guaranteed Sum” means: The maximum aggregate amount of R ...................................................... 

Amount in words: .................................................................................................................................. 

“Expiry Date”: This Performance Guarantee shall have no expiry date, refer to Clause 2 underneath. 

CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of the Works as defined in the Contract. 
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PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the date of issue by the Employer’s Agent 

of the Certificate of Completion of the Works or the date of payment in full of the guaranteed 

Sum, whichever occurs first  unless the Guarantor is advised in writing by the Employer of 

his intention to institute claims, and the particulars thereof, in which event this guarantee 

shall remain in full force and effect until all such claims have been paid or liquidated.  The 

Employer’s Agent and/or the Employer shall inform the Guarantor in writing of the date on 

which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified in 

4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment 

Certificate has not been made in term of the Contract and failing such payment within (7) 

seven calendar days, the Employer intends to call upon the Guarantor to make payment in 

terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed 

since the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4. A copy of the aforesaid payment certificate which entitles the Employer to receive payment 

in terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to 

pay to the Employer the Guaranteed Sum of the full outstanding balance upon receipt of a 

first written demand from the Employer to the Guarantor at the Guarantor’s physical address 

calling up this Performance Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and 

5. the aforesaid written demand is accompanied by a copy of the notice of termination and/or 

the provisional/final sequestration and/or the provisional liquidation court order. 
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6. It is recorded that the aggregate amount of payments required to be made by the Guarantor 

in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing 

how all monies received in terms of this Performance Guarantee have been expended and 

shall refund to the Guarantor any resulting surplus.  All monies refunded to the Guarantor in 

terms of this Performance Guarantee shall not bear (zero percent) interest. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to claim 

his release from this Performance Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for 

all purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable.  The original of this 

Guarantee shall be returned to the Guarantor upon the Issue of the Certificate of Completion 

of the Works by the Employer’s Agent. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in 

terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed 

the jurisdiction of the Magistrate’s Court. 

 

15. Signed at..............................................Date .................................................... 

Guarantor’s signatory (1) ............................Capacity.................................................. 

Guarantor’s signatory (2) ............................Capacity ................................................ 

Witness signatory (1) ................................Witness signatory (2) .............................. 
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C1.4: HEALTH AND SAFETY AGREEMENT 

 

ARTICLE OF AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL SAFETY 
ACT, 1993 BETWEEN 

MHLONTLO LOCAL MUNICIPALITY 
(Hereinafter referred to as the “EMPLOYER”) 

AND 
 Herein represented by                              in his/her capacity as                                                  duly 

authorised by virtue of a resolution dated 

Attached hereto Annexure A, of the said        (herein after referred to as the “CONTRACTOR”) 

 
WHEREAS the CONTRACTOR is the mandatory of the EMPLOYER as contemplated in an 

agreement in respect of  

 
Contract number 

 
AND WHEREAS section 37 of the Occupational Health and Safety act, 1993 (Act 85 of 1993, 

hereinafter referred to as the “ACT”), imposes certain powers and duties upon the EMPLOYER. 

AND WHEREAS the parties have agreed to enter into an agreement in terms of section 37(2) of the 
ACT. 
NOW THEREFORE the parties agree as follows: 

(a)  The CONTRACTOR undertakes to acquaint the appropriate officials and employees of 

the CONTRACTOR with all relevant provisions of the ACT and the regulations 

promulgated in terms thereof. 

(b)  The CONTRACTOR undertakes that all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations will be fully complied with. Provided that 

should the EMPLOYER prescribe certain arrangements and procedures, that same shall 

be observed and adhered to by the CONTRACTOR, his officials and employees.  The 

CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 

arrangements and procedures.    

(c)  The CONTRACTOR hereby accepts sole liability for such due compliance with the 

relevant duties, obligations, prohibitions, arrangements and procedure, if any, imposed by 

the ACT and Regulations and the EMPLOYER expressly absolves the EMPLOYER from 

itself being obliged to comply with any of the aforesaid duties, obligations, prohibitions, 

arrangements and procedure as the case may be. 

(d)  The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 

CONTRACTOR has complied with the undertakings as more fully set out in paragraphs 1 

and 2 above, which steps may include, but shall not be limited to,  the right to inspect any 

appropriate site or premises occupied by the CONTRACTOR, or to inspect any 

appropriate records held by the CONTRACTOR or to take such steps it may deem 

necessary to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR. 

(e)  The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 

investigations, complaint or criminal charge which may arise as a consequence of the 
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provisions of the ACT and Regulations, pursuant to work performed in terms of this 

agreement, and shall, on written demand, provide full details in writing of such an 

investigation, complaint or criminal charge as the case may be. 

 

Signature(s) of authorized agents: ...............................   .....................................................  

Name(s) (in block letters) .........................................   .....................................................  

Capacity of authorized agents: ....................................   .....................................................  

for and on behalf of the Tenderer .................................................................................................... 
  
 (Name and address of organization) 

Witness: ……………………………..(Full name – in block letters – and signature) 
 (Name) 
 
  .............................................  
 (Signature) 
 
Date:  .............................................  
 
For and on behalf of the Employer: 

Signature(s) of authorized agent(s) ...................................  Date:………………………….. 

Name(s)  

Capacity  

for the Employer:   
                                
 (Name and address of organization) 
Witness: ……………………………..(Full name – in block letters – and signature) 
 (Name) 
 
  .............................................  
 (Signature) 
 
Date:  .............................................  
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CONTRACT 
PART 2 (OF 4): PRICING DATA 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

C2.3 Summary Page for Bill of Quantities 
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C2.1 : PRICING INSTRUCTIONS 

C2.1.1 PREAMBLE TO THE BILL OF QUANTITIES 

C2.1.1.1 The method of measurement published by the South African Bureau of Standards in Clause 8 
of the Standardised Specifications for Civil Engineering Construction is applicable, subject to the 
variations and amendments contained in the section “Applicable SABS 1200 standardised 
specifications”. 

C2.1.1.2 Descriptions in the Schedule/Bill of Quantities are abbreviated and comply generally with those 
in the Standardised Specifications.  Clause 8 of each Standardised Specification, read together 
with the relevant clauses of the Scope of Work, set out what ancillary or associated activities are 
included in the rates for the operations specified.  Should any requirements of the measurement 
and payment clause of the applicable Standardised Specification, or the Scope of Work, conflict 
with the terms of the Schedule/Bill, the requirements of the Standardised or Scope of Work, as 
applicable, shall prevail. 

C2.1.1.3 The clauses in a specification in which further information regarding the schedule/bill item can 
be obtained appear under “Reference clause” in the Schedule.  The reference clauses indicated 
are not necessarily the only sources of information in respect of schedule items.  Further 
information and set specifications may be found elsewhere in the contract documents.  
Standardised Specifications are identified by the letter or letters which follow SABS in the 
SABS 1200 series of specifications, e.g. G for SABS 1200 G. 

C2.1.1.4 Unless otherwise stated, items are measured nett in accordance with the drawings, and no 
allowance is made for waste. The Schedule has to be completed in black non-erasable ink and 
the tenderer is referred to the Tender Specifications in regard to the correction of errors. 

C2.1.1.5 The quantities set out in the Schedule/Bill of Quantities are the estimated quantities of the 
Contract Works, but the Contractor will be required to undertake whatever quantities may be 
directed by the Engineer from time to time.  The Contract Price for the completed contract shall 
be computed from the actual quantities of work done, valued at the relevant unit rates and prices. 

C2.1.1.6 The prices and rates to be inserted in the Schedule/Bill of Quantities are to be the full inclusive 
prices for the work described under the several items.  Such prices and rates shall cover all 
costs and expenses that may be required in and for the execution of the work described, and 
shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the 
documents on which the tender is based, as well as overhead charges and profit.  Reasonable 
prices shall be inserted as these will be used as a basis for assessment of payment for additional 
work that may have to be carried out. 

C2.1.1.7 A price or rate is to be entered against each item in the Schedule/Bill of Quantities, whether the 
quantities are stated or not.  An item against which no price is entered will be considered to be 
covered by the other prices or rates in the Schedule. 

C2.1.1.8 Except where rates only are required, the Tenderer shall insert all amounts to be included in his 
total tendered price in the “Amount” column and show the corresponding total tendered price. 

C2.1.1.9 All prices or rates inserted in the Bill of Quantities shall be EXCLUDING VAT. Provision has 
been made on the Summary Page, of the Bill of Quantities, for the addition of VAT. 

C2.1.1.10 Arithmetical errors of responsive tenders will be corrected in the following manner: 

▪ Where there is a discrepancy between an amount shown in figures, and the 
corresponding amount stated in words, the amount stated in words shall take preference. 
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▪ In the Bill of Quantities, if there is an error in the line item total resulting from the product 
of the quantity and the unit rate, the line item total shall govern, and the rate shall be 
corrected. Where there is a misplacement of the decimal point in the unit rate, the line 
item total shall govern and the unit rate will be corrected. 

▪ Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer’s addition of prices, the total of the 
prices shall govern and the tenderer will be asked to revise selected item prices (and 
their rates in the Bill of Quantities) to achieve the tendered total of the prices. 

Should a tenderer be unwilling to make the corrections ordered by the Engineer, the tender may 
be disqualified. 

C2.1.1.11 The units of measurement described in the Schedule/Bill of Quantities are metric units.  
Abbreviations used in the Schedule/Bill of Quantities are as follows : 

mm = millimetre h = hour 
m = metre kg = kilogram 
km = kilometre t = ton (1 000 kg) 
m2 = square metre No. = number 
m2.pass = square metre-pass sum = lump sum 
ha = hectare MN = MegaNewton 
m3 = cubic metre MN.m = MegaNewton-metre 
m3.km = cubic metre-kilometre P C sum = Prime Cost sum 
 = litre Prov sum = Provisional sum 
k = kilolitre % = per cent 
MPa = MegaPascal kW = kilowatt 
 

C2.1.1.12 The quantities set out in the Price Schedule are the estimated quantities of the Works, but the 
Contractor will be required to undertake whatever quantities as may be directed by the Engineer 
from time to time.  The Contract Price for the completed contract shall be computed from the 
actual quantities of work done, valued at the relevant unit rates and prices. 

C2.1.1.13 A price or rate is to be entered against each item in the Price Schedule, whether the quantities 
are stated or not.  An item against which no price is entered or where a word or phrase such as 
“included” or “provided elsewhere” will be accepted as a rate of nil (R0,00) having been entered 
against such items and covered by the other prices or rates in the Schedule. 

Any work executed to which such a pay item applies, shall be measured under the appropriate 
items in the Price Schedule and valued at a rate of nil (R0,00).  The rate of nil shall be valid 
irrespective of any change in the quantities during the execution of the Contract. 

CORRECTION OF ENTRIES MADE BY TENDERER 
Any entry made by the Tenderer in the Price Schedule, forms, etc, which the tenderer desires to change, shall 
not be erased or painted out.  A line shall be drawn through the incorrect entry and the correct entry shall be 
written above in black ink and the full signature of the Tenderer shall be placed next to the correction. 
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MHLONTLO LOCAL MUNICIPALITY

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM)

BILL OF QUANTITIES (Re-measurement Contract)

SEPTEMBER 2022

ITEM 

NO

PAYMENT 

REFERS
LIC SHORT DESCRIPTION UNIT QTY RATE AMOUNT

SECTION A: PRELIMINARY AND GENERAL

A1 8.3. FIXED CHARGE ITEMS

A1.1 8.3.1 Contractual requirements Sum 1

8.3.2 Establish facilities on the site:

8.3.2.1 Facilities for Engineer

A1.2 (a)Telephone Sum 1

A1.3 (b)Survey equipment Sum 1

8.3.2.2 Facilities for Contractor

A1.4 (a)Provide all required facilities incl site 

establishment Sum 1

A1.5 8.3.3 (b) Other fixed-charge obligations Sum 1

A1.6 MOS Remove Contractor's Site establishment on 

completion Sum 1

A2 8.4 TIME-RELATED ITEMS

A2.1 8.4.1 Contractual requirements Sum 1

8.4.2 Operate and maintain facilities on site

8.4.2.1 Facilities for Engineer

A2.2 (a) Telephone Sum 1

A2.3 (b) Survey equipment Sum 1

A2.4 (c) Trained survey Assistants No 2

8.4.2.2 Facilities for Contractor

A2.5 (a) All required facilities Sum 8

A2.6 8.4.3 Supervision Sum 8

A2.7 8.4.4 Company and head office overhead costs Sum 8

A2.8 8.4.5     

A3 8.5 SUMS STATED PROVISIONALLY BY 

ENGINEER

Provisional Sums

A3.1 Name board Sum 1

A3.2 Setting out and Check levelling Sum 1

A3.5 CLO P.Sum 1 54,000.00 54,000.00

PSC allowance P.Sum 1 9,600.00 9,600.00

A3.6 Percentage adjustment on provisional sums 

A3.1 to A3.5

%

Acredited Training for Labours P.Sum 1 100,000.00 100,000.00

A4 8.7 Non- Acredited Training for Psc P.Sum 1 50,000.00 50,000.00

A4.1 LI Labour P.Sum 1 10,000.00 10,000.00

A4.2 Percentage adjustment on items above %

A4.3 Materials P.Sum 1 40,000.00 40,000.00

A4.4 Percentage adjustment on item A4.3 %

A4.5 Equipment P.Sum 1 40,000.00 40,000.00

A4.6 Percentage adjustment on item A4.5 %

Trainee Technician allowance P.Sum 1 25,000.00 25,000.00

Percentage adjustment on item above %

A5 8.8.4 EXISTING SERVICES

A5.1 LI (a) Hand excavation to expose existing service 

(on written instruction from Engineer) m³ 20

BID NO:

 TOTAL CARRIED FORWARD
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A9 PS7.1 Provide a Health and Safety Plan incorporating 

Covid-19 requirements Sum 1

A10 PS7.2 and 

PSA 9,4

Fixed charges for compliance with the 

requirements of the OHS and Environmental 

Management Plan and maintanance thereof as 

per OH&S Act And Construction regulations 

2014 including Covid-19 requirements;Hazard 

Identification & Risk Assessment (HIRA) CR 7 

(1); Compliance to Statutory Requirements, 

including Monitoring & Auditing of 

Contractor(s); Provision for OH&S Training, 

Promotion & Awareness; Provision for 

Emergency Preparedness & Response Plan; 

Provision for Occupational Health and Safety 

Signage, Pictograms and Notices; 

Sum 1

A12 PSA8.4.7 LI Provide on site security Month 8

PSA8.4.8 Allowance for provision and maintanance of the 

following: Full time Construction OHS and ECO 

officer; Fixed charges for compliance with the 

requirements of the OHS and Environmental 

Management Plan and maintanance thereof as 

per OH&S Act And Construction regulations 

2014 including Covid-19 requirements;Hazard 

Identification & Risk Assessment (HIRA) CR 7 

(1); Compliance to Statutory Requirements, 

including Monitoring & Auditing of 

Contractor(s); Provision for OH&S Training, 

Promotion & Awareness; Provision for 

Emergency Preparedness & Response Plan; 

Provision for Occupational Health and Safety 

Signage, Pictograms and Notices; 

Month 8

A13

Costs Allowance for Main Contractor providing 

management to the EME Sub-contractor 

including additional costs related to the 

administration of SMME subcontractors Prov.Sum 1 150,000.00 150,000.00

A14

Pay nominated Environmental Control Officer 

(Environmental Consultant) whom are 

Independent Consultants for EMP and other to 

OHS risk management etc Prov.Sum 1 250,000.00 250,000.00

TOTAL FOR SECTION A CARRIED TO SUMMARY R

TOTAL BROUGHT FORWARD
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MHLONTLO LOCAL MUNICIPALITY

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM)

BILL OF QUANTITIES (Re-measurement Contract)

SEPTEMBER 2022

ITEM NO
PAYMENT 

REFERS
LIC SHORT DESCRIPTION UNIT QTY RATE AMOUNT

SABS     

1200 C

SECTION C : SITE CLEARANCE

C1 CLEAR SITE

8.2.1 SITE CLEARANCE
C1.2 8.3.2 EXCAVATION
C1.3 8.3.1.2 Clear site, Remove topsoil to nominal 

depth 150mm, stockpile, and maintain 

next to the adjacent road side

 m² 80000

8.3.9 Extra-over for backfill or fill material 

against structures

 m³ 500

FINISHINGS

8.3.10 LI Topsoiling  m² 48000

ACCOMMODATION OF TRAFFIC

8.3.12

PS ......

Traffic signs for deviation (size and type 

to be stated)

 No. 4

Provision of bypass (See section DM and 

see Subclause 1.3.3 of Section DM of 

Part 3 of the code)

 No. 1

TOTAL FOR SECTION C CARRIED TO SUMMARY R
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MHLONTLO LOCAL MUNICIPALITY

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM)

BILL OF QUANTITIES (Re-measurement Contract)

SEPTEMBER 2022

ITEM NO
PAYMENT 

REFERS
LIC SHORT DESCRIPTION UNIT QTY RATE AMOUNT

SECTION DB: PIPE TRENCHES

DB2 EXCAVATION

8.3.2a Excavate in all materials for trenches, 

backfill and compact, dispose of surplus or 

unsuitable material, for pipes up to 900 mm 

ø for depths (Conventional):

Over and up to

DB2.1 0,0 m     1,5 m m³ 107

DB2.2 1,5 m     2,5 m m³ Rate Only

DB2.3 2,5 m     3,5 m m³ Rate Only

PSDB8.3.2b Extra-over item DB1.1 to DB1.3 including 

for excavation (prov) in (Conventional):

DB2.4 (a) Intermediate material m³ Rate Only

DB2.5 (b) Hard rock material m³ Rate Only

DB2.6 MOS LI Excavate unsuitable material from trench 

bottom and dispose of it : m³ 32

DB2.7 8.3.2.d LI Extra-over item DB1.1 to DB1.3 for hand 

excavation backfilling and compaction for 

pipe trenches where damage to existing 

services may occur including disposal of 

surplus material (only on Engineer's 

instruction) m³ Rate Only

DB3 8.3.3 EXCAVATION ANCILLARIES

8.3.3.1a Imported backfill materials from trench 

excavation or stockpiles site:

DB3.1 Acquire, deliver, place and compact 

imported selected backfill to fill over-

excavation under pipe bedding where 

unsuitable material under items DB1.6 is 

removed m³ 21

DB3.2 8.3.3.3 Compaction in road reserve to 93% Mod 

AASHTO where ordered by the Engineer m³ Rate Only

TOTAL FOR SECTION DB CARRIED TO SUMMARY R
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MHLONTLO LOCAL MUNICIPALITY

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM)

BILL OF QUANTITIES (Re-measurement Contract)

SEPTEMBER 2022

ITEM NO
PAYMENT 

REFERS
LIC SHORT DESCRIPTION UNIT QTY RATE AMOUNT

SABS    

1200DK    

SECTION DK: GABIONS AND            

PITCHING

DK1 GABIONS

DK1.1 8.2.1 LI a) Surface preparation for bedding of 

gabions by means of filling cavities with 

approved excavated material or rock m² 80

km 8.2.2 LI b) Construct gabion wall using 2m x 1m x 

1m galvanize gabion boxes m3 284

DK1.3 LI c) Construct reno-mattress channel 

according to detail Type 1 as shown on 

the drawing NLM/BTN/Lay1, complete 

with earthworks (excavation and shaping) 

and foundation preparation (ripping and 

compacting) m3 Rate Only

DK1.4 LI d) Construct reno-mattress channel 

according to detail Type 2 as shown on 

drawing NLM/BTN/Lay1, complete with 

earthworks (excavation and shaping) and 

foundation preparation (ripping and 

compacting) m Rate Only

DK2 GEOTEXTILES

DK2.1 LI a) Supply and install Bidim A5 or similar 

approved for gabion backing and reno-

mattress lining m² 200

DK3 8.2.5 PITCHING

DK3.1 MOS LI Heavy grouted stone pitching at outlets 

structures , complete with earthworks and 

foundation preparation m² 2000

TOTAL FOR SECTION DK CARRIED TO SUMMARY R
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MHLONTLO LOCAL MUNICIPALITY

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM)

BILL OF QUANTITIES (Re-measurement Contract)

SEPTEMBER 2022

ITEM NO
PAYMENT 

REFERS
LIC SHORT DESCRIPTION UNIT QTY RATE AMOUNT

SABS     

1200 DM

SECTION DM: EARTHWORKS (ROADS) 

SUBGRADE 

DM1 PSDM8.3.3 TREATMENT OF ROADBED

DM1.1 Rip roadbed to a depth of 150mm 

remove oversize material and compact 

to 93% Mod AASHTO density m³

DM5 8.3.7 Cut to spoil:

DM5.1 (a) From soft material and transport spoil 

material to unspecified sites and dump

m³

DM5.2 (b) From intermediate material and 

transport spoil material to unspecified sites 

and dump

m³

DM5.3 (c) From hard material and transport spoil 

material to unspecified sites and dump

m³

MOS Cut to fill

Compact to 90 % mod. AASHTO maximum 

density  m³

Rockfill, process, and compact  m³

8.3.4 Borrow to fill

Compact to 90 % mod. AASHTO maximum 

density  m³

8.3.6 Extra-over items 12.7 to 12.9 inclusive for 

excavating and breaking down material in:

Intermediate excavation  m³

Hard excavation  m³

Boulder excavation Class A  m³

Boulder excavation Class B  m³

8.3.11

Extra-over items 12.7 and 12.8 for 

temporary stockpiling of material

 m³

Borrow pits (see Section D)

8.3.12 OVERHAUL

Extra-over items for hauling material in 

excess of the freehaul of 0,5km but not 

more than 1,0km

 m³

Extra-over item 12.18.1 for hauling material 

in excess of the haul of 1,0 km

m³.km

8.3.16 GRAVEL SURFACING

Gravel surface layer with material form 

borrow pit  m³

BID NO:

TOTAL FOR SECTION DM CARRIED FORWARD TO SUMMARY
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MHLONTLO LOCAL MUNICIPALITY

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM)

BILL OF QUANTITIES (Re-measurement Contract)

SEPTEMBER 2022

ITEM NO
PAYMENT 

REFERS
LIC SHORT DESCRIPTION UNIT QTY RATE AMOUNT

CONCRETE (STRUCTURAL)

SABS

1200 G Culvert Crossing: 2400x1800X75s

Excavation and backfilling m³ Rate only

1

Supply of materials, handling, transportation, 

preparations, installation, labour, testing and 

mark up of portal rectangular culvert 

(2400mmx1800mmx75s).

No Rate only

2 LI

Supply of materials, handling, transportation, 

preparations, installation, labour, testing and 

mark up of Reinforced concrete for floor 

(30Mpa) m³ Rate only

3 LI Supply of materials, handling, transportation, preparations, installation, labour, testing and mark up of Reinforced concrete for top slab (30 Mpa)m³ Rate only

4 LI Formwork m² Rate only

5 LI Steel bars: (a) High Tensile steel t Rate only

LI

Supply of materials, handling, transportation, 

preparations, installation, labour, testing and 

mark up of Wingwalls (Reinforced concrete): 

30 Mpa  m³ Rate only

CONCRETE PAVEMENTS

6 LI Excavation and backfilling m³ Rate only

7 LI

Geocells: 100mm high Kaytech Multicell 

Geocell geosynthetic, laminated, polyprolyne, 

slitfilm woven tape for 5m road width m² 3,250

8 LI

100mm high rough Formwork to sides of the 

road m² 195

9 LI

Concrete Pavement 19/25Mpa thick concrete 

into geocells and edge thickning m³ 488

10

LI

Surface finish and curing (Hard-broom finish 

perpendicular to road length)

m² 3250

R

BID NO:

TOTAL FOR SECTION DM CARRIED FORWARD TO SUMMARY
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MHLONTLO LOCAL MUNICIPALITY

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM)

BILL OF QUANTITIES (Re-measurement Contract)

SEPTEMBER 2022

ITEM NO
PAYMENT 

REFERS
LIC SHORT DESCRIPTION UNIT QTY RATE AMOUNT

SABS     

1200 LB

SECTION LB: BEDDING FOR PIPES

LB1 8.2.1 PROVISION OF BEDDING

PSLB 8.2.1 Available from trench excavation 

without the need for screening or 

treatment:Concrete pipes (Class B bed):

LB1.1 LI (a) Selected granular material m³

LB1.2 LI (b) Selected fill material m³ Rate Only

LB2 8.2.2 Supply of imported bedding material 

from:

8.2.2.2 & 

PSLB8.2.2.

3

Borrow pits or commercial sources 

(Provisional)

LB2.1 LI (a) Selected granular material m³ Rate Only

LB2.2 LI (b) Selected fill material m³ Rate Only

MOS

LB2.3 PSLB 8.2.6 LI Supply and place 6-20 mm graded 

stone as directed by the Engineer m³ Rate Only

RTOTAL FOR SECTION LB CARRIED FORWARD TO SUMMARY

BID NO:
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MHLONTLO LOCAL MUNICIPALITY

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM)

BILL OF QUANTITIES (Re-measurement Contract)

SEPTEMBER 2022

ITEM NO
PAYMENT 

REFERS
LIC SHORT DESCRIPTION UNIT QTY RATE AMOUNT

SABS     

1200 LE

SECTION LE: STORMWATER  

DRAINAGE

LE1 PIPES

LE1.1 8.2.1 Supply, handle, and lay Class 100D 

concrete pipes with I J joints:

LE1.3 b) 600 mm m 405

LE2 8.2.7 INLETS

LE2.1 LI
a) Construct plastered brick inlets for 

600mm dia pipe culverts including 

earthworks and foundation preparation
P.Sum 1 243,000.00 243,000.00

LE3 MOS OUTLETS

LE3.1 LI a) Construct plastered brick outlets for 

600mm pipe culverts including earthworks 

and foundation preparation

P.Sum 1 243,000.00 243,000.00

LE3.2 LI b) Construct sub-surface drain outlets for 

160mm dia sub-surface drain complete to 

detail as shown on drawing NLM/BTN-SD-

S003, including earthworks and foundation 

preparation No 10 Rate Only

8.2.8 LI CONCRETE ROAD CROSSINGS

Construction of Dished Concrete Road 

Crossings at Low Points, complete, 

including excavation, trimming of sides,

compaction and supply, placing compaction 

and finishing of concrete. m³ 18.0

 

RTOTAL FOR SECTION ME CARRIED FORWARD TO SUMMARY

BID NO:
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MHLONTLO LOCAL MUNICIPALITY

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM)

BILL OF QUANTITIES (Re-measurement Contract)

SEPTEMBER 2022

ITEM 

NO

PAYMENT 

REFERS
LIC SHORT DESCRIPTION UNIT QTY RATE AMOUNT

 SABS

1200 MM

ANCILLARY ROADWORKS

LI PERMANENT TRAFFIC SIGNS

8.3.1

LI

Signs faces erected on timber or steel 

support post, painted or galvanized (as 

stated) background. Symbols, characters, 

legend, and borders in engineering 

grade retroreflective material with 

signboards. The cost must include all 

materials, labour, transport, markup etc 

including excavation for sign supports 

and backfilling with soilcrete and 

concrete;  Signage foundation 600mm; 

signage height clearance must have 

minimum of 1.8m.

P.Sum 1 150,000.00 150,000.00

Mark-up cost of the above item % 150000

TOTAL FOR SECTION C CARRIED TO SUMMARY R

BID NO:
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C2.3: SUMMARY PAGE OF BILL OF QUANTITIES 

MHLONTLO LOCAL 
MUNICIPALITY     

BID NO: 

CONSTRUCTION OF NODALI TO MADIBA ACCESS ROAD (16KM) 

BILL OF QUANTITIES (Re-measurement Contract)  

SEPTEMBER 2022  

  
 

SECTIONS DESCRIPTION AMOUNT 

A  PRELIMINARY AND GENERAL   
C  SITE CLEARANCE   

DB  PIPE TRENCHES   
DK  GABIONS AND PITCHING   

DM  EARTHWORKS (ROADS) SUBGRADE    

G 
 STRUCTURAL CONCRETE (IN-SITU BRIDGE 
AND CONCRETE ROAD) 

  

LB  BEDDING FOR PIPES   
LE  STORMWATER  DRAINAGE   

                 MM GUARD RAILS AND ROAD SIGNS   

  SUBTOTAL 1   
  CONTIGENCY 10%   
  SUBTOTAL 2   
  VAT 15%   
  TOTAL TENDERED AMOUNT   

   

Signature _____________________ Date ________________________ 

    

Name  _____________________________ Capacity _______________________________ 

    

Tenderer ________________________________________________________________________ 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of 

my belief both true and correct. 

Signed  ..............................................................  Date  .............................................  

Name  ..............................................................  Position  .............................................  

Tenderer 
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CONTRACT 
PART 3 (OF 4): SCOPE OF WORKS 

ITEM PG. 

C3.1 Description of The Works 2 

C3.2 Engineering 4 

C3.3 Procurement 6 

C3.4 Construction 13 

C3.5 Management 32 

C3.6 Health and Safety Requirements 65 
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C3.1: DESCRIPTION OF THE WORKS 

C3.1.1 EMPLOYER’S OBJECTIVES 

The employer’s objectives are to provide are to deliver public infrastructure 
using labour-intensive methods where possible as required by the Extended 
Public Works Programme to provide temporary employment opportunities to 
local unemployed people and to provide training or skill development to these 
locally employed workers. 

The works in this contract are to be executed by using both conventional and 
labour-intensive construction methods according to the Special Public Works 
Programme (SPWP). 

Labour-intensive works comprise the activities described in SANS 1921-5, 
Earthworks activities which are to be performed by hand, and its associated 
specification data. Such works shall be constructed using local workers who 
are temporarily employed in terms of this Scope of Work. 

C3.1.2 OVERVIEW OF THE WORKS 

The proposed project will help improve and promote inter-linkages between 
communities, hospital and promote economic development along farming lands. 
 
This project is a results of community needs received through IDP therefore the project 
must be implemented to improve socio-economic conditions whilst address service 
delivery backlogs. 
 
The goals of the project are to:  
  
a) Provide the communities with access to schools, clinics, town and other social 

infrastructure.  
b)  Improve ride ability and safety of the road.  
c)  Improve lifespan of the road ( Sustainable services must be rendered to the 

residents).  
d)  Create employment opportunities for the local communities.  
e)  Create skills transfer opportunities by training local labour. 
 
All the above goals are enshrined on the Constitution of South Africa (Act 108 of 1996). 
 
The road structure and associated works is designed to meet minimum maintenance 
requirements to save an already overstretched municipality maintenance plant and 
labour resources.  
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C3.1.3 EXTENT OF THE WORKS 

The road comprises of 16km gravel road over 5m width plus storm water side drains 
on either side of the road and culvert structures including related erosion protection 
works. 
 

• Preparatory works associated with contractual obligations, establishment and 
temporary works. 

• Clear and Grub works 

• Earthworks (Cut, fill and spoil) associated with suitable horizontal and vertical 
alignment for whole length including borrow pit works. 

• Provision of associated storm water drainage control in side drains, pipe 
culverts. 

• 1x existing culvert structure for minor repairs. 

• 150mm roadbed preparations compacted to 93% mod AASHTO density. 

• Provision of new 150mm gravel wearing course compacted to 95% mod 
AASHTO density. 

• Partial use of concrete slabs (600m) with 200 mm thickness where needed. 

• Erosion protections (stone pitched channel, gabions and reno mattresses) 

• Road signage. 
 

C3.1.4 LOCATION OF WORKS 

The project area falls under Ward 12 of Mhlontlo Local Municipality within ORT 
District Municipality (ORTDM), Eastern Cape.  
The project site is located 29km North of Qumbu Town using N2 to Mt Frere 
Town road then into right hand side 30km towards Siphethu Hospital Road with 
the site central co-ordinates of 31° 8'2.67"S; 29° 7'55.03"E.  

C3.1.5 TEMPORARY WORKS 

Site establishment, workshop, material storage area, batching area will all form 
temporary works will depend on the Contractor’s methodology.   
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C3.2 : ENGINEERING 

C3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX 

Design  

• The Employer is responsible for the design of the permanent Works as reflected in the Contract 

Documents unless otherwise stated.  

• The Contractor is responsible for the design of the temporary Works and their compatibility with the 

permanent Works  

• The Contractor shall supply all details necessary to assist the Engineer in the compilation of the as – built 

drawings   

C3.2.2 EMPLOYER’S DESIGN 

Works designed by, per design stage: 

Concept, feasibility and overall process  Employer 

Basic engineering and detail layout to tender stage  Employer 

Final design to approved for construction stage  Employer 

Temporary works:  Contractor 

Preparation of  as built (marked up Engineers  drawings)  Contractor/Employer 

C3.2.3 DESIGN BRIEF 

Where the contractor is responsible for the design, a comprehensive design brief 
and Professional Indemnity Insurance which includes employer preferences will 
be required. Proven design and construction specifications and statutory  
requirements and technical requirements must be applied. 

C3.2.4 DRAWINGS 

The drawings listed below are attached in order to give an overview of the project. 

Additional construction drawings will, in terms of Clause 5.9 of the General 
Conditions of Contract (2015), be issued to the Contractor by the 
Engineer/Employer on the commencement date and from time to time as required.  

Drawing No. Title 

[State requirements for drawings to be prepared by contractor and list all drawings 
prepared by the employer]. 
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C3.2.5 DESIGN PROCEDURES 

Design procedures where the contractor is responsible for the design which as a 
minimum sets out: 

- interfaces with existing structures, plant etc; 

- any temporary works requirements, if any, e.g. specialized items equipment; 

- design integration before and during construction; 

Any Contractor’s own design must be approved by the Employer and must 
conform to Employer’s preference of record keeping and tracking of documents. 
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C3.3 : PROCUREMENT 

C3.3.1 Preferential Procurement Procedures 

Tenders will be evaluated in terms of the latest MHLONTLO LOCAL Municipality’s Supply Chain Management.  
 

C3.3.2 Scope of mandatory subcontract works 

The portions of the works recommended for sub-contract/s in accordance with the 
subcontracting procedures described in the tender advert will be agreed between the 
Employer and the Contractor upon appointment: 
 
Any other work such as stormwater pipe culverts and related structures, Erosion protection works, road furniture, 
concrete works etc are some of recommended works that could be considered. 
The provisional sums in the schedule of quantities, which will cover the estimated cost of the various Work 
Packages. The Contractor shall prepare subcontract bid documents which must be approved by the Employer’s 
Agent, to be used later by the Contractor when procuring the services of SMME’s. 

C3.3.3 Preferred subcontractors/suppliers 

A list of approved subcontractors and suppliers may be obtained from Supply Chain and  departments.  
Subcontractors and suppliers shall be Black Enterprises. A black enterprise (BE) is defined as a company or 
economic activity that is owned by black persons and where there is substantial management control by Black 
People. Ownership refers to economic interest, whilst management refers to the membership of any board or 
similar governing body of the enterprise.  The Broad-Based Black Economic Empowerment Act No. 53 of 
2003, principles shall apply to BE’s. 
Enterprises shall comply with the following: 

• Business shall be registered within the MHLONTLO Local Municipality boundaries, 

• Owners shall reside within the MHLONTLO Local Municipality. 

 

C3.3.4 Subcontracting procedures 

The contractor shall advertise and call for competitive tenders in respect of each 
portion of the works that are required to be subcontracted in terms of the contract in 
accordance with the relevant provisions of the latest edition of the CIDB Standard for 
Uniformity in Construction Procurement. The Contract Data in the associated 
procurement documents shall be used, with minimal project specific variations and 
amendments that do not change their intended usage. 
 
The Employer together with the Contractor shall evaluate the tenders received in 
accordance with the provisions of the Standard Conditions of Tender contained in 
Annex F of Standard for Uniformity in Construction Procurement. The evaluation and 
adjudication panel shall comprise of equal representatives from the Employer and 
from the Contractor. The Employer requires the SMME Committee to form the 
Evaluation Panel. 
 
The Contractor shall without delay award and enter into contract with the successful 
tendering subcontractor based on their accepted tender submission. The Contractor 
shall remain responsible for providing the subcontracted portion of the works as if the 
work had not been subcontracted. 
 
The employer shall invite tenders for the contract using the relevant description of the work. The employer 
together with the contractor shall evaluate the tenders received in accordance with the Standard Conditions of 
Contract issued by the CIDB and the Tender Data issued to tendering subcontractors. The evaluation panel 
shall comprise of two representatives from the employer, and two representatives from the contractor. 
The contractor shall without delay, enter into contract with the successful tendering subcontractor based on his 
tender submission. 
The contractor shall remain responsible for providing the works as if the works had not been subcontracted. 

C3.3.5 Attendance on subcontractors 
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For example: where the Contractor will have to manage Black Owned Companies 
(SMME) subcontractors. 

C3.3.6 SUBCONTRACTING: PORTION OF WORKS RESERVED FOR SMME 
SUBCONTRACTORS 

This specification covers the requirements of the Employer for the use and development of SMME’s as 
subcontractors on civil engineering projects. 
 
 

a. DEFINITIONS 
 

For the purposes of the Scope of Works, the definitions given in the General 
Conditions of Contract for Construction Works (2015), the Standard Specifications 
and the Scope of Works, together with the following additional definitions shall 
apply: 

i.“Contract” shall have the meaning assigned thereto in Clause 1.1.1.7 of the 
General Conditions of Contract for Construction Works (2015). 
 

ii.“Contractor” shall have the meaning assigned thereto in Clause 1.1.1.9 of the 
General Conditions of Contract for Construction Works (2015). 

iii.“Main Contract”: shall mean the contract entered into between the Employer, who 
is the MHLONTLO LOCAL Municipality, and the Contractor. 

iv.“SMME Committee”: The SMME Committee shall be selected after award of the 
Main Contract, and its members shall consist of: 

• The Contractor, or his representative  

• The Employer’s Agent, or his representative 

• The Community Liaison Officer or an elected PSC member. 
 

v. “SMME Subcontract” shall mean the contract entered into between the 
Contractor and any SMME subcontractor. 

vi.  “SMME Work Package” shall mean that portion of the Works which shall be 
set aside for construction by an SMME. 

b. PROCEDURE FOR ENGAGING SMME’s ON THE PROJECT 
 

The conditions of subcontract shall stipulate that the tenderer must be registered 
with the Construction Industry Development Board, in the relevant category, 
according to the estimated value of the Work Package. 
 The Contractor, with assistance from the Engineer, must undertake the following tasks 
in appointing SMME’s: 

• invite tenders for selected work activities.  

• together with the SMME Committee, adjudicate and award the tenders; 

• sign a subcontract agreement for each Work Package with the successful SMME 
subcontractor; 

• assist and monitor the SMME subcontractors with their work output and quality; 

• issue subject to the approval of the Employer a Certification of Completion to each 
SMME subcontractor; 
 

The Contractor shall ensure that SMME’s are appointed timeously, so as not to delay 
the programme on the Main Contract in any way. 
The above tasks are more fully described below: 
 
 

d.  TENDER PROCESS FOR APPOINTING SMME’s 
 

d.1 Supply Chain Management Policy 
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 The Contractor shall procure the services of SMME’s by following a process similar to 

that of the Municipality’s Supply Chain Management Policy, so as to ensure fairness and 
equity. Tenders, of which the estimated value is below R 200 000, may be procured by 
obtaining three quotes. However, for work packages whose estimated value exceeds   R 
200 000, public tenders shall be invited. The Contractor shall invite tenders and shall be 
responsible for the issuing of the subcontract tender documents to prospective tenderers. 
The Contractor shall adjudicate the tenders with the assistance of the SMME Committee 
and shall enter into a subcontract agreement with the successful SMME. 

 
All conditions of tender, as they applied to the Main Contractor on this Contract, shall 
apply where relevant, to the tenders for SMME subcontracts.  

 
d.2 Conditions of Tender 
 

The conditions of the subcontract agreement shall be in accordance with the General 
Conditions of Contract for Construction Works (2015).  The contract will also specify: 
 
(a) the terms and conditions relating to the recruitment, employment and 

remuneration of workers engaged on the contract works; and 
 (b) details of any training to be provided to the temporary workforce  

d.3 Assistance to the Tenderers 
 

(a) The Contractor shall be responsible for ensuring that prospective SMME 
tenderers fully comprehend the following: 

 

• Implications of the liabilities and responsibilities inherent in the subcontract  into 
which the tenderer proposes entering; 

• implications of the tendered rates; 

• scope and extent of the works included in the subcontract; 

• proper procedures for the submission of the tender 

• procedures and basis on which tenders will be adjudicated and the subcontract 
awarded. 

 
d.4 Adjudication 
 

(a) The Contractor shall receive all tenders at a location identified by him, with all 
 sealed tender submissions being placed in a proper tender box for this purpose.  

 
(b) All tenders received shall be evaluated by a registered professional engineer 

from the Engineering firm representing the Employer and the person (Contracts 
Manager) mandated to act and sign on behalf of the Tenderer.  

 
 (c) The  SMME Committee shall have the right to interview any Tenderer for the 
  purpose of: 
 

- Clarifying any aspect of the tender; 
- Verifying the eligibility of the Tenderer; 
- Querying abnormally high or low rates and prices, and 
-  Clarifying rates and prices which are not in balance with other tendered 

rates and prices. 
 

(d) The correction of obvious errors shall be carried out in accordance with the 
requirements of the CIDB Conditions of Tender. 
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(e) Adjudication of the tenders received will be made by the SMME Committee and 
an official representative from the Employer. The Contractor shall be prepared 
to explain the process of adjudication to all Tenderers and motivate his method 
of award, as may be necessary. 

 
d.5 Award of Tenders 
 

The Contractor must award the work to the successful SMME Tenderer whereafter a 
subcontract agreement will be signed between the Contractor and the successful SMME 
Tenderer. 

 
e ATTENDANCE ON SMME SUBCONTRACTORS 
 
 The Contractor shall closely manage and supervise all SMME’s and shall manage, 

guide and assist each SMME in all aspects of management, execution and completion 
of his subcontract. This shall typically include assistance with planning his works, 
sourcing and ordering of materials, labour relations, monthly measurements and 
invoicing procedures. etc. The extent and level of such management, guidance and 
assistance, to be provided by the Contractor shall be commensurate with the expertise 
of relevant SMME and shall be directed at enabling the SMME’s to achieve the 
successful execution and completion of the subcontract.  

 A payment item shall be provided in the schedule of quantities in the Main Contract, in 
 which the Contractor will be reimbursed on the basis of a percentage of the value of 
the subcontracts awarded, for his attendance on the SMME subcontractors. This 
amount shall allow for: 

 

• All costs incurred for advertising and adjudicating tenders, and for assistance 
afforded to prospective tenderers. 

• All administrative, management and supervisory functions associated with the 
employment of the SMME’s. 

 
 The Contractor shall be required to appoint a SMME Construction Manager who will 

be responsible to assist SMME’s as and when required. The SMME Construction 
Manager’s duties are specified in Clause PSA 5.9 below. 
“PSA 5.9   SMME CONSTRUCTION MANAGER 
Assistance to the SMME Subcontractors 
The Contractor shall, in addition to the requirements of Clause 4.4 of the General 
Conditions of Contract for Construction Works (2015), guide, assist and mentor all 
eligible potential SMME’s wishing to submit tenders, in the proper completion and 
submission of their particular tenders, including advice and guidance on how to 
establish rates.  
The Contractor shall employ on a full-time basis, a construction manager on the 
Contract who will manage the SMME’s and report on progress to the SMME 
Committee. Such Construction Manager must be adequately experienced with SMME 
work and the development thereof and will be subject to the approval of the Employer. 
The assistance rendered by the Construction Manager, shall inter alia: 
(i) be given at a level and to the extent which is commensurate with the expertise and 

resources of the SMME, 
(ii) be given in a manner which is neither prescriptive, dictatorial, nor coercive towards 

the SMME; 
(iii) not be utilized by the Contractor to manipulate the rates and prices submitted, to his 

advantage, and 
(iv) be given in a manner which does not unfairly prejudice or favour any particular 

SMME. 
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The SMME Construction Manager will after the tendering process work with and 
manage the SMME Subcontractors throughout the Contract.” 

f. CONTRACTOR’S OBLIGATIONS TO SUBCONTRACTED SMME’s 
 

f.1 Dispute Avoidance and Resolution Procedures 
The Contractor shall at all times: 
(a) apply the terms and conditions of the subcontract fairly and justly, taking due 

cognizance of the level of sophistication and experience of the particular SMME 
concerned. 

(b) closely manage and supervise all SMME’s and wherever feasible, give reasonable 
warning to SMME’s when any contravention of the terms of the subcontract has 
occurred or appears likely to occur. The Contractor shall whenever feasible, give 
the SMME’s reasonable opportunity to make good any such contravention, or to 
avoid such contravention and shall render all reasonable assistance to the SMME 
in this regard. 

When taking any disciplinary actions or imposing any penalties as are provided for in 
the subcontract, the Contractor shall explain fully to the SMME’s that such actions are 
provided for in the subcontract. 
If any dispute should arise between the Contractor and a SMME such dispute shall be 
resolved in accordance with the provisions of the subcontract. 

f.2 Quality of Work and Performance of the SMME subcontractor 
If the SMME Subcontractor, in the opinion of the Engineer, fails to comply with the 
criteria as listed below, the Engineer shall issue a written warning to the Contractor, 
stating all the areas of non-compliance. A copy of the letter of warning shall be 
forwarded to the Employer. The criteria may include, but are not limited to, the 
following: 
(a) Acceptable standard of works as set out in the specifications in the subcontract. 
(b) Progress in accordance with the time constraints in the subcontract. 
(c) Punctual and full payment of the workforce and suppliers. 
(d) Site safety 
(e) Accommodation of traffic. 
The SMME Subcontractor shall have 21 days from the date of receipt of the letter of 
warning by the Contractor to address and rectify the issues raised by the Engineer, 
with the exception of points (d) and (e), for which the reaction time shall be 24 hours. 
Failure to do so, will be sufficient grounds for the Contractor to terminate the 
subcontract, provided that the SMME Committee is satisfied that the Contractor has 
made every effort to correct the performance by the SMME Subcontractor. 

g. ISSUING OF COMPLETION CERTIFICATE 
 
The Contractor shall, within 7 days of the completion of each subcontract completed in 
accordance with the provisions of this specification, issue free of charge to the SMME, 
a Certificate of Completion. The format, layout and appearance of certificates issued 
shall be agreed by the SMME Committee, provided always that they shall be 
respectable and presentable in accordance with the general standards of normal 
business practice. All certificates issued shall be co-signed by the Engineer and a 
senior representative of the Contractor, who has been duly authorized thereto. 
The Certificate of Completion shall provide the following information: 
 
 
 

(a) Main Contract data: 
 

(i) Contract title; 
(ii) Contractor’s full name and address; 
(iii) Employer’s Agent name and address; 
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(iv) Employer’s name. 
 

(b) Subcontract data: 
 

(i) SMME name and address; 
(ii) Scope or extent of the subcontract works; 
(iii) Value of the subcontract works; 
(iv) Duration of the subcontract; 
(v) Date of completion of the subcontract; 
(vi) Description of the training undergone by the SMME. 

 
h. CONTRACTOR’S LIABILITY 
h.1 No provision or requirement set out in this specification shall be deemed to relieve the 

Contractor of any liability or obligation under the contract, and in accordance with the 
provisions of Clause 4.4 of the General Conditions of Contract for Construction 
Works (2015), the Contractor shall be fully liable for the acts, defaults and neglects of 
any SMME’s, his agents or employees, as fully as if they were the acts, defaults and 
neglects of the Contractor, his agents or employees. 

i. MEASUREMENT AND PAYMENT 
Under the work packages set aside for SMME’s, the SMME shall be responsible for all 
labour, plant, equipment, tools and any other incidentals that may be required to carry 
out the works in accordance with the specifications. 
The Main Contractor shall supervise and manage the SMME work at all times in order 
to ensure compliance with the specifications and drawings. 
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C3.4 : CONSTRUCTION 

C3.4.1 Applicable SANS 2001 or SANS 1200 standards for construction works 

State the number title, part and edition of the standard(s) for construction works 
applicable to the contract and all associated specification data 

C3.4.2  Applicable national and international standards 

[List all applicable national and international standards and all values pertaining to 
specific attributes relating thereto]. 

C3.4.3  Particular / Generic Specification 

Include or make reference to particular specifications (purpose-written for the 
project or specifications of the contracting authority) which are applicable to the 
works. Such specifications should be drafted such that they: 

• contain acceptance procedures to enable compliance to be determined  

• specify requirements uniquely and unambiguously 

• set out requirements for items by describing both their physical and functional 

characteristics in a comprehensive manner 

• state what is to be provided and not how it is to be provided. 

Such specifications should not contain particulars relating to measurement and 
payment, i.e. matters pertaining to the Pricing Data. 
For example, if SABS 1200 is used: 
For the purpose of this Contract the latest issues of the following Standard 
Specifications for Civil Engineering Construction, applicable at the date of tender 
advertisement, shall apply – 
SABS 1200 A                                                  General 

 SABS 1200 AB  : Engineer’s Office 
 SABS 1200 C  : Site Clearance 
 SABS1200 D  : Earthworks 
 SABS1200 DB   : Earthworks (Pipe trenches) 
 SABS1200 DK  : Gabions and Pitching 
 SABS1200 DM  : Earthworks (Roads; Subgrade) 
 SABS1200 GA  : Concrete (Small Works) 
 SABS 1200 L  : Medium Pressure Pipelines 
 SABS1200 LB  : Bedding (Pipes) 
 SABS1200 LC   : Cable Ducts 
 SABS1200 LE  : Stormwater Drainage 
 SABS1200 M  : Roads (General) 
 SABS1200 ME   : Subbase 
 SABS1200 MF   : Base (Not applicable in this 

project) 
 SABS1200 MG  :  Bituminous Surface Treatment                       
                                                                          (Not applicable in this project) 

 SABS1200 MH  : Asphalt Base and Surfacing  
   (Not applicable in this project) 
  
 SABS1200 MM  : Ancillary Roadworks 
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C3.4.3.1 The term “project specifications” appearing in any of the SABS 1200 standardised 
specifications must be replaced with the terms “scope of work”. 

C3.4.3.2 The variations and additions to the specifications listed in C3.4.3.1 will be 
communicated when necessary. 

C3.4.4 Certification by recognised bodies 

State, which Institutions may certify, items for inclusion in the works and building 
systems, e.g. Agreement Board of South Africa. 

C3.4.5  Agreement certificates 

State requirements for the use of alternative materials, which are fit for purpose 
and as such are subject to an Agreement certificate, and requirements for 
providing Agreement certificates (see www agrement.co.za). 

C3.4.6 Plant and materials provided by the employer 

None.  

C3.4.7 Materials samples and shop drawings 

The Contractor must provide proof of compliance with materials specifications, 
samples of materials and finishes, shop drawings required to amplify the designs 
of aspects of the works, use of proprietary materials, etc. 

C3.4.8 Equipment provided by the Employer  

None. 

C3.4.9 Requirement for equipment  

Keep equipment in a safe, clean and good working condition. Workers using the 
equipment must be inducted as stipulated on the Health and Safety specification.  

C3.4.10 Known services 

The positions of existing services are not all known. The Contractor must contact 
MHLONTLO Local Municipality for details of existing services. 

Items have been allowed in the Schedule of Quantities for dealing with and 
protecting services. 

The Contractor shall take whatever precautions are required to protect these 
services from damage during the period of the Contract. Locate, mark and record 
such services and deliver to the Engineer for records. 

C3.4.11 Treatment of existing services 

Use only hand excavation to locate existing services. 

C3.4.12 Use of detection equipment for the location of underground services 

[State requirements, as necessary, for the use and availability of detection 
equipment for the location of underground services]. 
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C3.4.13 Damage to services 

[State responsibility for damage to services, known and unknown, and 
requirements for working in close proximity to services, etc]. 

C3.4.14 Reinstatement of services and structure damaged during construction 

[State requirements and reinstatement procedures for the notification and 
repair of damage to services, penalties applicable to the damage of services, 
etc. 

C3.4.15 Service and facilities provided by the employer 

Source of Water Supply 

The Contractor may make application to the Municipality’s Water Division for a 
clean water supply point, and shall bear all the costs for the installation of such 
supply point. Water used by the Contractor from the Employer’s mains will be 
charged for at the tariffs ruling at the time of use. 

The Contractor shall make himself thoroughly acquainted with the regulations 
relating to the use of water and shall take adequate measures to prevent the 
wastage of water. 

The Employer accepts no responsibility for the shortage of water due to any cause 
whatsoever, nor additional costs incurred by the Contractor as a result of such 
shortage. 

The Contractor shall take note that no direct payment will be made for any costs 
incurred for the provision of a water supply point nor for the cost of water drawn. 
Payment for the aforementioned shall be deemed to be covered by the rates and 
prices tendered and paid for the various items of work included under the Contract. 

Source of Power Supply 

The Contractor is to make his own arrangements with the Electricity Department 
for a supply of electricity, if required, and shall pay establishment and consumption 
costs at the tariffs ruling at the time. 

Location of Camp and Materials storage area 

The camp site and storage area will be indicated to tenderers at the site inspection 
for the contract. 

The Contractor shall confine his camp and storage of materials to the areas 
designated. On completion of the construction works the surface of the areas 
utilised shall be re-instated. 

Contact the local office of MHLONTLO Local Municipality for most of the following 
services: 

• water: location, quality, approximate pressure, source, etc 

• electricity: location, phase, source, etc. 

• telecommunication services: location of lines, etc 
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• ablution facilities: nature and location will be responsibility of the 
contractor. 

• The Contractor must arrange own means the medical / first aid facilities: 
nature and location 

• The Contractor must arrange own means for fire protection services: 
nature and location 

• The Contractor must arrange own means to hook up to, and distribute 
water, electricity and telecommunication services; and  

• clear up and make good when the service or facility is no longer required, 
leave the employer’s facilities in the condition they were before the 
contractor first made use of them, fair wear and tear excepted, and 

• continuously clear and dispose of waste and surplus materials to maintain 
the site in a tidy state. 

C3.4.16 Facilities provided by the contractor 

Temporary Offices 

An office for the Engineer is required. The type of office required for the Engineer 
is specified in clauses AB 3.2 and PSAB 3.4. 

Site meetings will be held in the Contractor’s site office. 

Sanitary Facilities 

The Contractor shall supply chemical toilets for use by his workmen. The number 
of toilets shall be based on one toilet per fifteen personnel on site. 

Under no circumstances will the Contractor’s staff be allowed to use public toilet 
facilities. 

Telephone Facilities 

A site telephone will not be required by the Engineer, but the time-related tendered 
rate for the Contractors telephone shall include for local official calls by the 
Engineer or his Representative. 

C3.4.17 Storage and laboratory facilities 

Requirements for storage and laboratory facilities will be communicated by 
Engineer in line with BOQ provisions. 

C3.4.18 Other facilities and services 

Requirements for other facilities and services will be communicated by Engineer 
in line with BOQ provisions all other temporary facilities necessary for providing 
the works which are not provided by the employer including power, water, 
telecommunications, security services, medical, fire protection, sanitation and 
toilets, waste disposal. 
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C3.4.19 Vehicles and equipment 

Requirements for vehicles, computers, survey and testing equipment, office 
furniture etc for the use of the employer and his agents will be communicated by 
Employer’s Agent in line with BOQ provisions 

C3.4.20 Advertising rights 

Contact the MHLONTLO Local LM for any information in this regard. 

C3.4.21 Notice boards 

The identity board required shall be as detailed on Drawing. The Contractor 
must request Engineer approval for placing and removal of notice board  
including those in respect of all types of subcontractors. 

C3.4.22 SITE USAGE 

The handing over of the site is only limited to the project footprint. Any deviation is 
subject to approval by relevant. 

C3.4.23 PERMITS AND WAY LEAVES 

The Contractor must seek information on permits and way leaves obtainable from 
various authorities. 

C3.4.24 ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO 
EXISTING WORKS 

The contractor must satisfy himself that the dimensional accuracy, alignment, 
levels and setting out of existing structures or components thereof are compatible 
with the proposed works and procedures for notifying the employer’s 
representative where this is not the case.   

C3.4.25 INSPECTION OF ADJOINING PROPERTIES 

The Contractor must take pictures and inspect with the owners of adjacent 
buildings and properties and representatives of all local authorities before 
commencing with the works that have the potential to damage surrounding 
buildings and property. 

C3.4.26 WATER FOR CONSTRUCTION PURPOSES 

The Contractor will be responsible for any arrangements for procuring, 
transporting, storing, distributing and applying the water needed for construction 
purposes. 

C3.4.27 SURVEY CONTROL AND SETTING OUT OF THE WORKS 

Before commencement of work, the Contractor is to liaise with the Engineer to 
establish exactly the status of all boundary pegs in the Township. The position of 
all erf pegs found will be recorded on a marked-up print of the Township. 

On completion of the Contract the pegs that have been unavoidably disturbed will 
be replaced by the Employer. Pegs which have, in the opinion of the Engineer, 
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been disturbed due to the negligence of the Contractor will be replaced at the 
Contractor’s cost. 

Survey controls levels are available for the setting out of the works. 
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PSA GENERAL 
 
PSA 5 CONSTRUCTION 
 
PSA 5.2 Watching, Barricading and Lighting 
 

Add the following 
 

 “The Contractor shall comply in all aspects with the requirements of the 
Occupational Health and Safety Act (Act 85 of 1993)”. 

 
PSA 5.9 Accommodation of Traffic 
 

(New Clause) 
 
Temporary traffic signs shall be erected at all diversions. 
 

 The number and layout of the traffic signs shall comply with the Site Manual 
entitled “Safety at Roadwork’s in Urban Areas”, as published by the 
Department of Transport. 

 Traffic signs shall have a yellow background with either a red or black border. 
 
PSA 8 MEASUREMENT AND PAYMENT 
 
PSA 8.3 Scheduled Fixed-Charge and Value-Related Items 

 

PSA 8.3.1 Contractual Requirements 

 

 Add to sub-clause 8.3.1: 

 

 “In addition, the sum tendered shall cover all initial costs incurred in complying 

with the requirements of the Special Conditions of Contract. 

 

PSA 8.4 Scheduled Time-Related Items 

 

PSA 8.4.1 Contractual Requirements 

 

  The Contractor shall tender a lump sum in the Schedule of Quantities to cover 

his time-related establishment costs. The amount tendered and paid shall be 

full compensation to the Contractor for: 

(i) The maintenance of his whole organisation as established 

for this Contract. 

 

(ii) The maintenance of all insurances, indemnities and 

guarantees required in terms of the Conditions of Contract 

or Tender where applicable. 

 

  (iii) Compliance with all general conditions and requirements which are not 

specifically measured elsewhere for payment in these Contract 

Documents. 

  The Contractor shall tender a lump sum for the abovementioned items. 
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  Payment of the lump sum shall be made monthly in compliance with the 

method laid down in Sub-clause 8.2.2 of SABS 1200: A. 

 

The Contractor will not be paid Time-Related Preliminary and General Charges 

for any Special Non-Working Days, as stipulated in the Appendix, which shall 

be deemed to have been allowed for in his rates. 

 

PSA 8.4.2 Adjusted Payment for Time-Related Items 

 

  The payment to the Contractor for Time-Related Items shall be adjusted in 

accordance with the following formula in the event of the Contract being 

extended by means of a variation order: 

 

  Sum of Tendered amounts 

  for Time Related Items x Extension of Time authorised by variation order 

       Tender contract period 

 

  *For the purposes of applying this formula "Extension of Time" will exclude the 

Contractor's December/January close-down period, if applicable. 

 

  The abovementioned adjustment of the payment for Time-Related Items shall 

be made in the Completion Payment Certificate and shall be the only payment 

for additional Time-Related costs irrespective of the actual period required to 

complete the Contract including its authorised extensions. 

 

  In the case of fixed price contracts, the amount by which the Time-Related 

Items is adjusted shall not be subject to the Contract Price Adjustment formula. 

 

  In the case of contracts subject to Contract Price Adjustment the amount by 

which the time-related items are adjusted shall be subject to the Contract Price 

Adjustment formula. 

 

PSA 8.4.5 Other Time-related Obligations 

 

Provision of Security Personnel ............................................... Unit: month 

 

This item shall cover the cost of providing such security personnel the 

Contractor deems appropriate, taking cognizance of the location of the site 

and the historical record of incidents of crime in the area. 

 

PSA 8.4.6 Compensation in terms of Clause 5.12.2.4 of the General Conditions  

  of Contract - 2015 and Clause 9.1.4 of the Contract Data, for delays 

incurred 

 

(a) Plant   .............................................................. Unit: Sum per working day 

(b) Labour:............................................................. Unit: Sum per working day 

(c) Supervision ...................................................... Unit: Sum per working day 
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(d) Other services, facilities etc.  

not covered by (a), (b) and (c) .......................... Unit: Sum per working day 

The sum tendered for each item shall cover the full and final standing cost per 

day of delaying the specified resource or facility and no additional 

compensation shall apply, notwithstanding any provisions to the contrary in 

the contract documents, or in respect of any extension of time granted in 

relation to the circumstances described in Clauses 5.12.2.4, 9.1.1 and 9.1.2 of 

the General Conditions of Contract - 2015. 

 

For the purposes of calculating the total delay, a working week shall be held 

to consist of five working days and a working day 9 hours. 

 

Payment for partial standing of any of the scheduled resources for a day or 

part thereof, or the standing of a complete resource for a part day, will be 

made pro-rata in proportion to an appropriate factor assessed by the 

Engineer. 

 

The amount by which compensation for delays is adjusted shall be subject to 

the contract price adjustment formula as defined in the General Conditions of 

Contract - 2015. 

 

This payment item shall only apply to delays which in the opinion of the 

Engineer are due to the circumstances described in Clauses 5.12.2.4, 9.1.1 

and 9.1.2 of the General Conditions of Contract - 2015. 

 

The cost of delays incurred for all other circumstances shall be treated as 

provided for in the General Conditions of Contract -2015. 

 

The provision of this clause shall in no way prejudice the rights of either the 

Employer or the Contractor to terminate the contract in terms of the provisions 

in clause 9 of the General Conditions of Contract - 2015. 

 

The Contractor shall take note that no payment will be considered for any 

additional cost incurred in protecting his plant and site establishment, as well 

as for costs incurred in respect of damage to constructional plant and 

equipment. 
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PSA 8.8 Temporary Works 
 
PSA 8.8.2 Accommodation of Traffic 
 

 (WHEN APPLICABLE) 

 
A specific item has been included in the Schedule of Quantities to allow the 
Contractor to cover the costs of accommodating traffic on the adjacent roads 
at all times. 
 
The sum shall cover the effect on the Contractor’s programme, delay in the 
works, damage to or loss of a deviation, supply, erection and moving and re-
erection of all necessary traffic signs, drums, barricades, the provision of 
flagmen and any other operation or equipment, plant or labour necessary. 
 
Payment under this item will be made on a pro-rata basis to the duration of 
the contract. 
 

"PSA 8.9 Compliance with Ohs Act, 1993And Regulations  
(Including The Construction Regulations 2014) .................................... Unit: sum 

 
 The tendered sum shall include full compensation to the Contractor for 

compliance with all the requirements of the OHS Act and Regulations (including 
the Construction Regulations, 2014) at all times for the full duration of the 
Contract, as described in PS 8.7 of Portion 1 of the Project Specifications.  The 
successful tenderer shall provide the Engineer with a complete breakdown of this 
tendered sum. 

 
This sum will be paid to the Contractor in equal monthly amounts subject to 
proper/substantial compliance." 
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PSAB ENGINEER’S OFFICE 
 
PSAB 3 MATERIALS 
 
PSAB 3.1 Nameboards 
 
 Delete: “The standard board of the South African Institution of Civil Engineers” 

and replace by “the standard name board as supplied by the Engineer”. 
 Add: “In addition, the Contractor shall provide and erect two Identity Boards in 

accordance with Drawings issued by Engineer”. They shall be placed and 
moved, as directed by the Engineer’s Representative. 
 

PSAB 3.2 Office Building(s) 
 

Add the following: 
 
“As an alternative, the Contractor may supply a 6m x 2,5x 2,5m high marine 
container, specially converted for use as an office. If this type of office is 
supplied, it shall be protected by an elevated waterproof roof, constructed 
over the container, and approximately 300 mm above the top of the container. 
If scheduled, the office shall be fitted with an air-conditioning unit. 
 

PSAB 3.3 Car Port 
 
 A car port of minimum size 6 x 3m shall be erected abutting the Engineer’s 

office. Height to underside of roof beams shall be 2.3m minimum. The roof of 
the carport shall be constructed using corrugated galvanized steel sheeting, 
or similar water-resistant materials. The sides of the carport shall be open. 
The Contractor shall also provide a floor to the carport, and a pathway 
between the carport and the Engineer’s office, constructed of a 50 mm thick 
layer of 19mm concrete stone. 

 
PSAB 4 PLANT 
 
PSAB 4.1 Telephone 
 A telephone will not be required for the Engineer. 
 
 
PSAB 5 CONSTRUCTION 
PSAB 5.5 Survey Assistants 

 (WHEN APPLICABLE) 

 The Engineer’s Representative will occasionally need the assistance of a 
survey labourer to help with testing, survey, etc., envisaged at approximately 
2 hours (non-consecutive) per week. 

 
PSAB 8 MEASUREMENT AND PAYMENT 
 
PSAB 8.2.3 Survey Assistant 
(New Clause) 
 Payment for the survey assistant shall be at the tendered day work rates for 

the hours worked in assisting the Engineer’s Representative. 
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PSC SITE CLEARANCE 
 
PSC 3 MATERIALS 
 
PSC 3.1 Disposal of Material 
 
 Delete the first two sentences of this clause and replace with: 
 “Debris arising from clearing and grubbing or from the demolition of structures 

on site shall be removed by the Contractor and disposed of at a Municipal 
approved dumpsite. 

 The rate tendered shall allow for any fees to be paid at the tip site. 
  
PSD EARTHWORKS 
 
PSD 3 MATERIALS 
PSD 3.1 Classification for Excavation Purposes 
 
 Delete SABS 1200: D Clause 3.1 and replace with the following: 
 
PSD 3.1.1 Method of Classifying 
 
 The Contractor may use any method he chooses to excavate any class of 

material but his chosen method of excavation shall not determine the 
classification of the excavation. The Engineer or his Representative will 
decide on the classification of materials. In the first instance classification will 
be based on inspection of the material to be excavated and on the criteria 
given in PSD 3.1.2(a) and (b). 

 
PSD 3.1.2 Classes of Excavation 
 
 All materials encountered in any excavation for any purpose including 

restricted excavation will be classified as follows: 
 

(a) Hard rock excavation 

 Hard rock excavation shall be excavation in material (including 
undecomposed boulders exceeding 0.17 cubic metres in individual 
volume) that cannot be efficiently removed without blasting, wedging 
and splitting, or hydraulic hammers. 

 This classification includes materials such as: 

• solid unfractured rock occurring in bulk 

• solid ledges thicker than 200mm 

• igneous rock intrusions 

• cemented sedimentary rocks. 

(b) Soft Excavation 

 Any material which can be removed by bulldozers or backhoes, shall be 
classified as soft excavation. 

 Soft excavation shall be material not falling into the category of hard 
rock excavation. 
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PSD 5.2.1.2 Conservation Of Topsoil 
 
 Add the following to Clause 5.2.1.2: 
 “Topsoil shall not be stockpiled higher than 2,0m. Care shall be exercised to 

prevent the compaction of topsoil in any way especially by vehicles travelling 
over such material.” 

 
PSDB EARTHWORKS (PIPE TRENCHES) 
 
PSDB 3 MATERIALS 
 
PSDB 3.1 Classes of Excavation 
 Delete the contents of Clause 3.1 and replace with the following: 
 “The classification shall be as described in PSD 3.1”. 
 
PSDB 3.5 Backfill Materials 
 
 Delete the contents of Clause 3.5(b) and replace with the following: 
 
 “Materials used in the reinstatement of trenches beneath or within a new 

roadway, up to underside of the road layers, shall be 37,5mm base course 
quality material conforming to SABS 1200 MF compacted in 150mm layers to 
98% Mod. AASHTO density. The area subject to loads from road traffic shall 
be held to apply for a width of 150mm beyond the back of kerb.” 

 
PSDB 3.6  MATERIALS FOR REINSTATEMENT OF EXISTING ROADS AND PAVED 

AREAS 
 
PSDB 3.6.1 Subbase and base: 
 Delete the contents of Clause 3.6.1 and replace with the following: 
 
 “Where trenches cross existing surfaced roads the following will apply: 

(a) The service (pipe, cable etc.) shall be laid on a bedding cradle, and 
covered with a fill blanket, as specified in section LB (Bedding - Pipes) 
SABS 1200 or in the Project Specification. 

(b) The remaining portion of the trench, from the top of the fill blanket to the 
road surface, shall be filled with cellular trench backfill material. 

(c) Definition: Material shall consist of a cellular light-weight concrete 
incorporating large volumes of controlled micro-air cement and sand. 

(ii) Density Range : 150 - 1400 kg/m3 and have an equivalent CBR value 
greater than 100. 

(iii) Consistency : Material shall be of a packable nature after final setting. 

(iv) Admixture : The admixture is a pre-foam organic compound 
accelerated by the addition of calcium chloride. Chloride free additive 
must be used where the outer casing of the service being covered is 
metallic. 

(v) Setting Times : The finished product must achieve initial set 
within 90 minutes. It must then be able to carry light traffic. 

(vi) Specifications : British Standards draft S.W.P. 146 of July 1990. 
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  PSDB 3.6.4 Bituminous and Premix Surfacing (None in this project) 
 
 Delete the contents of Clause 3.6.4 and replace with the following: 
 
 “Where this project is undertaken simultaneously with the construction of 

bituminous and/or premix surfaced roads, a hot premix and/or bituminous 
surfacing in accordance with the specifications applicable to the road 
surfacing shall be used in the reinstatement of the road surface. Where the 
construction of surfaced roads do not form part of this project a hot premix 
(type IVa or 7mm sidewalk mix) laid on a cleaned surface which has been 
previously tack coated with an anionic emulsion shall be used in the 
reinstatement of the road surface.” 

 
PSDB 5 CONSTRUCTION 
 
PSDB 5.4 Excavation 
 
 Add: “The excavation of trenches across a concurrently constructed 

carriageway shall commence after the subgrade layer has been 
accepted. The pipe/duct shall be laid and the trench backfilled to the 
acceptable requirements, including density testing before the 
construction of the next layer may commence”. 

 
PSDB 5.6.3 Disposal of Soft Excavation Material 
 
 Delete the contents of Clause 5.6.3. and replace with the following: 
 
 “Excess material arising from the excavations will be disposed of at a 

designated tip site. The rate for spoiling of excess material shall include for 
the loading and carting of material, and the off-loading at the tip site. The 
Contractor shall be responsible for all charges levied at the tip site. The 
current charges applicable may be obtained from the Municipality’s Cleansing 
Division.Where topsoil is encountered this will be set aside on site and re-
used later.” 

 
PSDB 5.6.6 Completion of Backfilling 
 
 Add: “If in the opinion of the Engineer’s Representative the Contractor is 

lagging in the backfilling of trenches, he will be entitled to order that no 
further excavation takes place until the backfilling operation has caught 
up.” 

 
PSDB 5.9.7 Procedure for Backfilling with Trench fill 
(New Clause) 

(a) The cellular backfill material (hereinafter called “trench fill”) is ordered 
from the supplier, and is delivered to site in a truck-mixer. The material is 
poured directly into the trench, and no vibrating or additional compaction 
is necessary. 

(b) The trench fill shall be cast flush with the surrounding road surface, and 
trowelled to an even surface. 
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(c) After the trench fill has set, either the same day or the following day, the 
top 40mm of the trench fill must be scrabbled off using a pick, or paving 
breaker and the depression reinstated using hot asphalt.   

After compaction, the asphalt must be finished flush with the surrounding road 
surface. 

(d) The asphalt reinstatement of the trench will be carried out by the 
Municipality or, in the case where the works are being performed by a 
contractor, the contractor may carry out the reinstatement. 

PSDB 5.9.8 Safety (New Clause) 
 (a) During the time period between pouring the trench fill into the trench, 

and the setting of this material, it is imperative that no person or animal be 
allowed to gain access to the trench. Suitable barricades shall be provided 
around the trench and a guard placed on duty at the trench until the 
material sets. Should the trench fill not be set by nightfall, safety lamps 
shall be placed on the barricades. 

(b) The responsibility for public safety lies with the organisation carrying out 
the excavation and backfill operations. 

PSDB 8 MEASUREMENT AND PAYMENT 
 
PSDB 8.3.2 Excavation 
 
 Delete the contents of payment Clause 8.3.2(b) (1). For the purpose of 

measurement and payment, material other than hard rock, will not be 
separately classified. 

 
PSDB 8.3.3.1 Deficiency in Backfill Material 
 
 Add the following to sub-clause 8.3.3.1(c): 
 The rate shall also include for compaction of base course quality backfill as 

per PSDB 3.5 
 
PSDB8.3.6.1 Reinstate road surfaces 
 

(a) Extra-over for backfilling trenches using Trench fill  ............................. m3 

(b) Hot asphalt type IVA (min thickness 25mm) ....................................... .m² 

 For item (a) the volume will be computed from the length of trench as 
applicable, and the width determined from the applicable side allowances 
specified in 8.2.3, and the depth from road surface to top of selected fill 
blanket. Payment for this item will be additional to that for excavation covered 
by 8.3.2. 

 For item (b) the area will be computed from the length of paved trench surface 
as applicable and the width determined from the applicable side allowances 
specified in 8.2.3. The final compacted thickness of the layer must be not less 
than 25mm.  The rate shall cover the cost of temporary accommodation of 
traffic (including the signs and by-passes), arranging for safety of the public, 
excavation (including breaking up, removal and disposal of surplus material) 
and the subsequent reinstatement as specified in 5.9, and shall include the 
cost of delays and the cost of any risk of having to repair damage as specified 
in 5.10. 
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PSDK GABIONS AND PITCHING 
 
PSDK 3 MATERIALS 
 
PSDK 3.1.4 Geotextile 
 
 Add the following to Clause 3.1.4: 
 
 “Filter fabric for groundwater drains shall be a non-woven continuous filament, 

needle punched, spun-bounded polyester geotextile having the following 
physical characteristics: 

 
 Mass per unit surface 150 g/m² 

(min) 
 Porosity under 0,5 KPa 93% 
 Porosity under 200 KPa 82% 
 Normal permeability under 2 KPa 3 x 10 - 3 

m/s 
 Normal permeability under 200 KPa 7 x 10 - 4 

m/s 
 Normal through flow under constant head of 400mm 270  

/m²/s 
 Alternatively - for woven filter fabrics the following characteristics shall apply 

: 
 Mass per unit area 270 g/m² 
 Water percolation 160 

/m²/s 
 Composition  polypropylene tape 

and polyethylene 
monofil. 

 
 The material shall be placed as directed and shall not be exposed to direct 

sunlight for prolonged period.” 
 
PSDK 8 MEASUREMENT AND PAYMENT 
 
PSDK 8.2.4 Geotextile 
 Delete the contents of Clause 8.2.4 and replace with the following: 
 “The area measured will be that of the net area of geotextile used. 
 The rate shall cover the cost of supplying geotextile, cutting, and waste, 

placing, joining, overlapping and fastening the geotextile in position.” 
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PSDM EARTHWORKS (ROADS, SUBGRADE) 
 
PSDM 3 MATERIALS 
 
PSDM 3.1 Classification of Excavation 
 
 Clause PSDB 3.1 will apply for this clause. 
 
PSDM 5 CONSTRUCTION 
 
PSDM 5.2.3.3 Treatment of Road Bed 
 

(a) Preparation and Compaction of Road Bed 

 Add the following: 
 
 “Where road bed preparation takes place in sand the in-situ sand layer is to 

be watered and compacted to 100% Mod. AASHTO density. The surface of 
the in-situ sand layer is to be firm and smooth in order to receive the 
subsequent S.S.G. or subbase layer, as the case may be. To this end the 
Engineer may order that unnecessary construction traffic remain off the 
finished in-situ sand layer until the subsequent layer has been completed.” 

 
PSDM 5.2.9 Trimming and Grading of Verges 
(New Clause) 
 During the initial earthworks the verge width shall be cut or filled to 

approximately the final level and shall be kept trimmed and tidy during 
construction of the works. After completion of the road layers, including the 
premix surface, and after construction of the necessary kerbs, including the 
satisfactory backfilling behind the kerb, the verge shall be finished off to the 
lines and levels shown on the drawings or as specified. 

 
 The verge material shall consist of that material which would normally be 

occurring at that position or depth when in cut and shall not be contaminated 
by foreign materials such as bricks, basecourse material, horticultural inferior 
materials from trench excavations, etc. Verges in fill conditions are to consist 
of the material as specified for the fills and similarly not be contaminated with 
foreign materials. 

 
 Over those sections of verge where grass is to be planted or where the 

Engineer deems it necessary to spread topsoil, he may instruct the Contractor 
at the stage of the major earthworks operation to work to levels altered from 
those shown on the drawings. 

 
 Topsoil may be provided from stockpiles on site in which case the Contractor 

shall load, transport and spread as ordered by the Engineer. In the case of 
topsoil provided and imported by the Contractor the quality of the topsoil shall 
be approved of by the Engineer beforehand. 

 
 The Contractor shall be responsible for taking the necessary precautions and 

measures to control the dust nuisance which may arise due to his operations 
on the verge, whether from the natural ground surface or topsoil layer, until 
the verge is accepted by the Engineer. 
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PSDM 5.2.10 Dimension and Level Control and Process Control 
(New Clause) 
 The Contractor shall submit to the Engineer records of dimension and level 

control and/or process control prior to requesting the Engineer to carry out 
any routine tests and/or inspections. 

 A sample form can be obtained from the Engineer. 
 
PSDM 5.2.11 Requesting of Tests 
(New Clause) 
 Tests and Inspections of the works will only be carried out by the Engineer 

once the appropriate test/inspection request forms have been fully completed. 
Test/inspection request forms can be obtained from the Engineer. 

 
PSDM 8 MEASUREMENT AND PAYMENT 
 
PSDM8.3.4 (a) Cut to Fill, Borrow to Fill 
 
 Add to Clause 8.3.4(1) the following: 
 
 “Where fill material is borrowed from trench excavations the rate shall include 

the selection from the sides of trenches, transporting, if necessary, 
stockpiling, preparing, processing, shaping (including forming side channels 
and benching if applicable), watering, mixing, compacting to the densities 
specified and finishing the slopes of fills.” 

 
PSDM 8.3.13 Surface Finishes 
 
 Add to Clause 8.3.13 the following Clause (c): 
 
 “The major earthworks required to bring the verge to the required level and 

the additional depth of excavation or reduction in fill height as ordered for the 
topsoil operation shall be measured and paid for under the appropriate 
excavation item. 

 
 Only the following verge item will be measured and paid for separately. 
 
 The unit of measurement for trimming and grading of verges shall be per 

square metre. 
 
 The rate tendered for the above item shall include for all things necessary to 

complete the work as specified.” 
 
PSDM 8.3.17 Construct Selected Layers using Imported Material Compacted  
(New Clause) to 93% Mod. AASHTO 
 The rate shall cover the cost of locating the source, complying with all the relevant 
precautions required in  
terms of Clause 5.1, SABS 1200 D, procuring the material, basic selection, transporting from 
source to point of deposition on the road, spreading, watering, compacting, final grading and 
complying with the tolerances and testing. 
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C3.5 : MANAGEMENT 

C3.5.1 Applicable SANS 1921 standards 

The following parts of SANS 1921 (Construction and management requirements for 
construction works) and associated specifications are applicable: 
 

SANS 1921-1: General engineering and construction works 

SANS 1921-2: Accommodation of traffic on public roads occupied by the contractor 

SANS 1921-3: Structural steelwork 

SANS 1921-4: Third party management support in works contracts 

SANS 1921-5: Earthworks activities, which are to be performed by hand 

SANS 1921-6: HIV / AIDS awareness 

The associated specification data are as follows: 

SANS 1921-1: General engineering and construction works 

Clause No Specification data 

4.1.7 The requirements for drawings, information and calculations for which the 
contractor is responsible are: 

 
 
 

4.2.1 The responsibility strategy assigned to the contractor for the works is: State 
A, B or C 

4.2.2 The structural engineer is: 

4.2.3 Drawings and other information are to be submitted in accordance with the 
contractor’s programme. 

4.3 The Contractor shall submit within the period stated in the Contract Data a 
suitable and realistic construction programme for the consideration of the 
Engineer.   

The programme shall be in the form of a Gant Chart and shall include the 
following details: 

• A work breakdown structure, identifying the major activity groups. 

• For each activity group further details shall be provided with regard 

to the scheduled start and end dates of individual activities. 

• The linkages between activities shall be clearly indicated and the 

logical network upon which the programme is based should be 

separately submitted to the engineer if requested.  Any constraints 

shall be classified as being time-related or resource-related. 

• The critical path(s) shall be clearly indicated and floats on non-critical 

activities shall be shown. 
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SANS 1921-1: General engineering and construction works 

Clause No Specification data 

• The Contractor shall indicate the working hours per day, night, week 

and month allowed for in the programme. 

• Where relevant the Contractor shall state the production rates for key 

activities, e.g. earthworks, etc. 

• Together with the programme as detailed above the contractor shall 

submit to the engineer a cash flow projection, indicating projected 

monthly invoice amounts.  The cash flow projection shall be updated 

at monthly intervals to reflect actual payments to date and anticipated 

further payments. 

• The programme shall be reviewed at the monthly site meetings at 

which the Contractor shall provide sufficient detail that will allow the 

comparison of completed work per activity that has fallen behind.  

The updated programme shall be submitted to the Engineer at least 

two days prior to the monthly meetings. 

• If the programme has to be revised by reason of the Contractor falling 

behind his programme, he shall produce a revised programme 

showing how he intends to regain lost time in order to ensure 

completion of the Works within the time for completion as defined in 

the General Conditions of Contract or any granted extension of time. 

Any proposal to increase the tempo of work shall be accompanied 

by positive steps to increase production by providing more labour 

and plant on site, or by using the available labour and plant on site, 

or by using the available labour and plant in a more efficient manner. 

• Failure on the part of the Contractor to submit the programme or to 

work according to the programme or revised programmes shall be 

sufficient reason for the Engineer to take steps as provided in the 

General Conditions of Contract. 

• The approval by the Engineer of any programme shall have no 

contractual significance other than that the Engineer will be satisfied 

that the work is carried out according to such programme and that 

the Contractor undertakes to carry out the work in accordance with 

the programme.  It shall not limit the right of the Engineer to instruct 

the Contractor to vary the programme if required by circumstances. 
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SANS 1921-1: General engineering and construction works 

Clause No Specification data 

The Contractor is also referred to the applicable clauses of the 

General Conditions of Contract when drawing up his programme. 

 

• The planning, program and method statements are to comply with 

the following: 

o Microsoft Project format 

4.12.2 The samples of materials, workmanship and finishes that the contractor is 
to provide and deliver to the employer are: 

 
 
 

4.12.2 
The fabrication drawings which the contractor is to provide and deliver to 
the client are: 

 

 

4.14.3 The office accommodation, equipment, accommodation for site meetings 
and other facilities for the use by the employer and his agents are: 

• Site office complete with desk, 3 chairs, 2 filing cabinets and plan 

layout table. Such an office shall be minimum 12m² in area with a 

hard floor, ceiling 3m in height, well ventilated with good lamination 

to provide sound proofing 

• Site meeting room complete with conference table and 10 chairs. 

Such an office shall be minimum 20m² in area with a hard floor, 

ceiling 3m in height, well ventilated with good lamination to provide 

sound proofing. 

• Electric lighting and power points in above rooms  

• 2 Carports 

• Cell phone and/or telephone and fax facilities 

• Ablution facilities for the Engineer and his staff. 

• Laboratory facilities 

4.14.6 The requirements for the provision and erection of sign boards are: 
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SANS 1921-1: General engineering and construction works 

Clause No Specification data 

4.17.1 
The requirements for the termination, diversion or maintenance of existing 
services are: 

4.17.3 Services that are known to exist on the site are shown on the drawings 

4.17.4 The requirements for the detection apparatus are: 

 

 

 

4.18 
The additional health and safety requirements are: 

 

 

4.22 The works to be undertaken by nominated and selected subcontractors 
comprise: 

 

 

 

Variations:  

 

4.1.10 Degree of accuracy II shall be applicable unless stated otherwise in the 
drawings or specification. 

4.2.4 The time frame for acceptance is 10 working days 

Additional clauses: 

4.1.1 p) Add this new clause: 

“Appoint a Community liaison officer (CLO) to assist with the community 
liaison with the beneficiary community.” 

4.23 Add this new clause: 

“4.23 Community participation” 

Community participation consists of engagement of Project Steering 
Committees (PSC). 

A PSC will be established for the project, by the Ward Councillor.  

The functions of the PSC will be to: 

• Assist in monitoring the project. 

• Ensure that the community provide assistance to the contractor to 

ensure that he can execute the contract in accordance with the 

specifications and within time. 
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SANS 1921-1: General engineering and construction works 

Clause No Specification data 

• Encourage the community to participate in the Labour Intensive 

construction. 

• Identify skills, skilled personnel and suppliers in the towns. 

The PSC will not have the power to: 

• Give any instructions to the contractor, except through the engineer. 

• Become involved in the daily operations of the contractor or interfere 

with the contract works. 

A monthly meeting will be held with the PSC to discuss relevant matters. 
The site agent and resident engineer will attend the meetings. The 
contractor will have to report on progress, deviations from the programme, 
financial matters community related aspects, general problems and co-
operation at the meeting. The PSC members will not receive any 
remuneration for attending, and they must provide their own transport.” 
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SANS 1921-2: Accommodation of traffic on public roads occupied by the contractor 

Clause No Specification data 

4.3.2 The contractor shall design all the temporary culvers 

4.6.1 The length of half-width roads under construction shall not exceed  km 

4.6.3 The length of road shall be limited to 3 km 

4.10.1 The contractor shall provide the following traffic control facilities: 

• Traffic-control devices such as flagmen, STOP and GO signs, traffic signals. 

• Statuary permanent and temporary road signs and barricades. 

• Channelization devices and barricades including delineators, cones, road 

studs, road marking, etc. 

• Barriers such as New Jersey, plastic movable barriers, etc. 

• Warning Devices on plant and construction vehicles. 

• Road markings. 

 

Variations:  

 

Additional 
clauses: 

 

 

4.1.4 Add this new clause: 

“Failure to maintain road signs, warning signs, etc, in a good condition shall 
constitute ample reason for the engineer to bring the works to a stop until the road 
signs, etc, have been repaired to his satisfaction. 

The contractor may not commence constructional activities before adequate 
provision has been made to accommodate traffic in accordance with the 
requirements of this document and the South African Road Traffic Signs Manual 
Volume 2 Chapter 13. 

The contractor shall submit proposals in connection with directional signs to the 
engineer for approval prior to construction.” 
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SANS 1921-3 Structural steelwork 

Clause 
No 

Specification data 

4.2.1 
The responsibility strategy assigned to the steelwork contractor for the work is: 
specify  A, B or C. 

4.2.2 The steelwork structural engineer is. 

4.3.2.1 The site will be ready for steelwork to commence on 

4.3.2.1 The requirements for sequencing of the works are: 

 

 

The times for completing of the sections are: 

 

 

The procedures to be followed are: 

 

 

Matters that affect the program are: 

 

 

4.3.3.2 The steelwork contractor is required to provide the steelwork structural 
engineer with a detailed method statement for the erection of each structure at 
least 2 weeks before construction commences. 

4.4.2.4 The steelwork contractor is required to provide the following facilities for test 
purposes:  

 

 

 

4.4.3.4 The following items and procedures need to be tested / certified by a 
recognized body: 

 

 

 

4.5.1.1 
Information, drawings and calculations provided to the steelwork contractor will 
be provided in the following format: 

 

and on the following media: 

 

4.5.1.2 The steelwork contractor is to provide information in the following format: 

Drawings in AutoCAD .dwg format 
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SANS 1921-3 Structural steelwork 

Clause 
No 

Specification data 

Programmes in Microsoft Project format 

 

 

Data will be supplied on paper and on DVD / CD media. 

4.5.3.1 or 
4.5.3.2 

Drawings and other information are to be submitted in accordance with the steelwork 
contractor’s accepted programme. 

4.5.3.4 The steelwork contractor is required to submit the following additional information with general 
arrangement drawings to the employer for approval: 

 

 

 

4.5.3.6 The steelwork contractor is required to submit “as erected “ drawings 

4.7.6 The steelwork contractor is required to make his own arrangements for the provision of the 
following services: 

Water 

Electricity 

Sanitary services 

 

 

4.7.9 
The requirements for the provision and erection of sign boards are: 

 

 

4.10.2 

The requirements for the protection, termination, diversion or maintenance of existing services 
are: 

 

 

 

4.10.4 Services which are known to exist on site are: 

 

4.11.1 The specific health and safety requirements are:  

 

4.11.3 The steelwork contractor is required to submit a report on the assessment and management of 
risk. 

4.11.4 The steelwork contractor is required to enclose the steelwork for the protection of the public and 
others. 

 

Variations:  

 

Additional 
clauses: 

 



PART 3 (OF 4): SCOPE OF WORKS  
MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF NODALI TO 
MADIBA ACCESS ROAD (MIG/R/EC/19100/23/24) 

Page 188 of 256 
CONTRACT 
Part C3: Scope of works   C3.5 Management 

SANS 1921-3 Structural steelwork 

Clause 
No 

Specification data 

 

SANS 1921-4: Third –party management support in works contracts 

Clause No Specification Data 

5.1.1(b) The construction Manager is required to arrange for the supply of mechanical equipment and the 
supply and delivery of materials to site 

5.1.1(i) The construction manager is required to provide the following site facilities: 

 

 

 

5.1.1(b) The employer’s policy pertaining to conditions of employment is as follows: 

 

 

 

 

5.1.1(h) The following name boards are required: 

 

 

 

 

Variations:  

 

Additional 
clauses: 

 

 

SANS 1921-5: Earthworks activities that are to be performed by hand 

Clause 
No 

Specification Data 

5.1 The depth of the trenches to be excavated by hand is 1,5m. 

 

Variation
s: 

State variations, if any, for example specific compaction requirements 

 

Additio
nal 
clauses 
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SANS 1921-6: HIV / AIDS awareness 

Clause No Specification Data 

4.2.1(a) 

 

 

A qualified service provider is a service provider that is accredited by The MLM 
Health and Social Development and appears on the list of recognized service 
providers Of the MLM Health and Social Development. 

The contact particulars of qualified service providers are as follows: 

Name Tel Fax e-mail 

    

4.2.1 (a) Apart for the initial programme, the HIV / AIDS awareness programme is to be 
repeated at 4-month intervals throughout the duration of the contract 

 

Variations:  

 

Additional 
clauses: 
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C3.5.2  Particular or Generic specifications 

Refer to Clause C3.4.3 

C3.5.3  Planning and programming  

The programme must have sufficient detail of tasks to be performed, critical path 
activities and their dependencies, frequency of updating, etc. Provision of 
particulars of phased completion, programme constraints, milestone dates for 
completion etc, as necessary. 

C3.5.4 Sequence of the works 

The contractor must submit proposal for the sequence of the works for approval 
by the Employer. 

C3.5.5 Software application for programming 

MS projects or similar 

C3.5.6 Methods and procedures 

The Contractor must attention to the following requirements, restrictions and / or 
procedures in respect of: 

• Must pay attention to both pedestrian and vehicular movements as the 
residential areas way in which work is to be executed are occupied; 

• Keep the cleanliness of the site; 

• Protect of trees and shrubs outside roadworks; 

• follow procedures should there be blasting operations; 

• the location of borrow pits, disposal of excess materials, deposition of 
materials, etc. in earthworks activities must be done in conjunction with 
other authorities; 

• Work on or adjacent to structures, railway lines, pipelines, roads, cables 
without permission and supervision is prohibited; 

• Care should be taken for the management and disposal of water on the 
site arising from whatever cause; 

• Maintain access, roads, maintenance of accesses and walkways; 

• Co-operate with others on the site; 

• Maintain access to existing premises and adjoining properties; 

• Protect and report objects of historical or environmental interest; 

• Site records must be maintained and kept safe; 

• Observe hours of work, rules and conduct in respect of the personnel of 
the contractor and his subcontractors; 

• Keep down noise, dust, water, waste and other impediments; 

• Work of others is still the main contractor responsibilities; 

• Give access for other contractors; 

• Giving notice of work to be covered up; 

• Contractor is responsible for any temporary works; 

• Contractor is responsible for care of the works; plant and materials; 

• Contractor is responsible for Establishing and removing equipment from 
the site; 

• Contractor is responsible for own test samples and mock ups; 

• Contractor is responsible for own progress photographs; 

• Contractor is responsible for maintenance until completion; 

• Contractor is responsible for training of operators; 

• materials storage facilities and samples for tests and inspections to be 
provided; 
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C3.5.7 Quality plans and control 

a) Control Testing of Earthworks and Road Layers 

The Contractor is required to carry out his own control testing, but if he so 
wishes, and agrees to abide by the results of the Engineer’s check test, he may 
dispense with his own tests. However the Contractor should wish to use the 
Engineer’s testing facilities, he will be charged for the various tests at the rates 
ruling at the time. 

Any additional tests requested by the Contractor or any retests required, due to 
failure of the initial tests, will be charged to the Contractor at the rates ruling at 
the time. 

C3.5.8 Environment 

An Environmental Management Programme stipulates requirements and / or 
constraints pertain to the minimizing of dust nuisance, noise levels, pollution of 
streams, and inconvenience to, or interference with the public or others arising 
out of the execution of the works.  A copy of environmental authorization is 
available for reference. 

a) Sand and dust control 

The Contractor shall, for the duration of the contract, take appropriate measures 
to control the dust and soil movement which may arise due to his operations. 

C3.5.9 Accommodation of traffic on public roads occupied by the contractor 

An allowance is made for accommodation of traffic for convenience, safety, 
clearances, temporary deviations, access to properties, temporary traffic 
control facilities, etc. 

C3.5.10 Other Contractors on site 

Contractor will be responsible for any Sub-contractors who may be employed by 
the main contractor.   

C3.5.11 Testing, completion, commissioning, and correction of defects 
 
GCC 2015 3rd Edition procedures will be used for the following: 
 

• Use of the works before completion has been certified; 

• Handover / beneficial occupation; 

• Pre-commissioning and commissioning of the works or part thereof, before 
and after completion; 

• Certifying completion; 

• Start-up; operation of the works; special arrangements associated with 
operating plant and machinery etc. 

• Training and technology transfer; 

• Take over; 

• Operational maintenance (if any), after completion; 

• Work which contractors may carry out after completion has been certified 
(in addition to correcting defects), and 

• Arranging access for correction of defects].  

C3.5.12  Recording of weather  
The Contractor shall erect an effective rainfall gauge on the site of the works and 
record the daily rainfall figures in the site diary. The site diary shall be handed to 
the employer’s representative for his signature no later than 10 days after rain 
that is considered to justify an extension of time occurs. 
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Extension of time due to abnormal rainfall shall be determined by as defined and 
described in the Contract Data. 

C3.5.13 Format of communications 
The following types of communications will be used: site instructions, requests 
for inspections. Pro-forma of such documents will be issued before the start of 
construction and will be applicable until the end of the scope of work. 

C3.5.14 Key personnel 
It is compulsory that CVs of Site Agent and Forman and Health and Safety 
personnel be submitted to the employers’ representative.   

C3.5.15 Management meeting 
Site meetings will be held once a month at site office on dates that will be issued 
to the Contractor. The attendance of Contractor representative must be no less 
than a site agent or who must have the necessary delegated authority in respect 
of aspects such as planning change management and health and safety. 

C3.5.16 Forms for contract administration 
Standard forms for contract administration purposes will be issued. 

C3.5.17 Electronic payments 

All payments will be made electronically. 

C3.5.18 Guarantees 

State number of copies and the place where bonds and guarantees are to be 
lodged.  State the place where bonds and guarantees can be collected when 
they are released in accordance with the contract. 

C3.5.19 Permits 

There are no permit requirements known at this stage. 

C3.5.20 Proof of compliance with the law 

There are no specific requirements known at this stage except documentation 
requirements listed on tender notice, returnable documentation and various 
sections of this document. 

C3.5.21 Insurance provided by the employer 

Proof of insurance cover and payment will be required.  
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C3.6 Health and safety requirements and procedures 

C3.6.1  Health and safety requirements and procedures 

a) In terms of the provisions of Section 37(2) of the Occupational Health and 
Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter referred to as 
the Act, the following arrangements and procedures shall apply between 
the Contractor and the Employer  to ensure compliance by the Contractor 
with the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials 
and employees of the Contractor with all relevant provisions of 
the Act and the Regulations promulgated in terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations 
and prohibitions imposed in terms of the Act and Regulations on 
the Contractor will be fully complied with. 

(iii) The Contractor accepts sole liability for such due compliance 
with the relevant duties, obligations and prohibitions imposed 
by the Act and Regulations and expressly absolves the Employer 
from himself being obliged to comply with any of the aforesaid 
duties, obligations and prohibitions, with the exception of such 
duties, obligations and prohibitions expressly assigned to the 
Employer in terms of the Act and its associated Regulations. 

(iv) The Contractor agrees that any duly authorised officials of the 
Employer shall be entitled, although not obliged, to take such 
steps as may be necessary to monitor that the Contractor has 
conformed to his undertakings as described in paragraphs (i) 
and (ii) above, which steps may include, but will not be limited 
to, the right to inspect any appropriate site or premises occupied 
by the Contractor, or any appropriate records or safety plans 
held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the 
Employer and Engineer any investigation, complaint or 
criminal charge which may arise as a consequence of the 
provisions of the Act and Regulations, pursuant to work 
performed in terms of this Contract, and shall, on written 
demand, provide full details in writing, to the Employer and 
Engineer, of such investigation, complaint or criminal charge. 

(vi) The Contractor shall furthermore, in compliance with 
Construction Regulations, 2014 to the Act acquaint himself with 
the requirements of the Employer’s health and safety 
specification as laid down in regulation 4(1)(a) of the 
CONSTRUCTION REGULATIONS, 2014 and prepare a suitably 
and sufficiently documented health and safety plan as 
contemplated in regulation 5(1) of the CONSTRUCTION 
REGULATIONS, 2014 for approval by the Employer or his 
assigned agent.  The Contractor's health and safety plan and 
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risk assessment shall be submitted for approval, to the Employer 
or his agent, within 14 days of the Commencement Date and 
shall be implemented and maintained from the commencement 
of the Works. The Contractor shall at all times be responsible for 
full compliance with the approved plan as well as with the 
Construction Regulations and no extension of time will be 
considered for delays due to non-compliance with the 
abovementioned plan or regulations.   

(vii) The Employer, or his assigned agent, reserves the right to 
conduct periodic audits, as contemplated in the 
CONSTRUCTION REGULATIONS, 2014 to monitor that the 
Contractor is compliant in respect of his obligations.  Failure by 
the Contractor to comply with the requirements of these 
Regulations shall entitle the Engineer, at the request of the 
Employer or his agent, to suspend all or any part of the Works, 
with no recourse whatsoever by the Contractor for any damages 
incurred as a result of such suspension, until such time that the 
Employer or his agents are satisfied that the issues in which the 
Contractor has been in default have been rectified. 

(viii) The proposed type of work, materials to be used and potential 
hazards likely to be encountered on this Contract are detailed in 
the C3.3 : Construction, the Bill of Quantities, the Drawings, and 
in the Employers' health and safety specification of the 
CONSTRUCTION REGULATIONS, 2014, which is attached as 
Appendix B. 

Payment items are included in the Bill of Quantities to cover the Contractor's 
cost for compliance with the OHS Act and the abovementioned regulations.   

Health and Safety requirements are made known on health and safety 
specification, contract between the contractor and employer, schedules, etc.  
Health and Safety File must to be submitted to the employer’s representative 
on inception meeting date. 

C3.6.2 Protection of the public 

The Contractor shall at all times ensure that his operations do not endanger any 
member of the public.  As the area is adjacent to a residential area the 
Contractor shall take special precautions to prevent public access to any danger 
areas on the Works, e.g. by temporary barricades and/or fencing. 
The erection, maintenance and removal upon completion (the 
hoardings/gantries, fans, safety screens, barriers, access gates, covered 
gangways, etc.) as necessary for the enclosure of the works or portions thereof 
must be adhered to. 

C3.6.3 Barricades and lighting 

Erect, maintain barriers, hoardings, access gates, fences, access gangways and 
hand-railing, weather protection, temporary lighting and anything else necessary 
for the security, protection, and safety of the public, employees of the contractor 
and others. 

C3.6.4 Traffic control on roads 
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The Contractor must appoint the Traffic officer whom must submit and maintain 
site safety plan where the contractor has occupation of public and private roads. 

C3.6.5 Measures against disease and epidemics 

All workers must be inducted on all Health and safety issues before commencing 
work. 

C3.6.6 Aids awareness 

The Contractor must provide Aids awareness campaigns, counselling, etc. 
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C3.7 annexes 

Attach data sheets, completed returnable schedules, particular specification, 
drawings, sketches and the like, which are referred to in this document. 

C3.7.1 Appointment of community liaison officer (CLO) 

C3.7.1.1 Duties and responsibilities of the community liaison officer 
1. Represent the community and assist the Municipality, Contractor and the 

Engineer with communication between them and the community. Inform 
community regarding the project detail, safety precautions and programme. 

2. Be available at the site offices generally between the hours of 07:00 and 
09:00 and again from 15:00 until end of working day. Normal working hours 
will be from 07:00 am till 17:00. 

3. Assist with relocation of people, where applicable. 
4. Maintain an up-to-date record of potential employees within the community 

and provide the contractor with copies of this information. 
5. To identify, screen and nominate labour from the community with the 

Community and PSC in accordance with the Contractor’s requirements and 
determine, in consultation with the Contractor, the needs of local labour for 
employment and relevant technical training, where applicable. 

6. Liaise between Contractor and labour regarding wages and conditions of 
employment. 

7. Communicate daily with the Contractor on labour related issues such as 
numbers and skills. 

8. Identify possible labour disputes, unrest, strikes, etc., in advance and assist 
in their resolution. 

9. Have a good working knowledge of the contents of the contract document 
regarding labour and training matters. 

10. Attend all meetings at which the community and/or labour is represented or 
discussed. 

11. Attend contract site meetings and report on community and labour issues at 
these meetings. 

12. Co-ordinate and assist with the obtaining of information regarding the 
community’s needs (questionnaires, etc.). 

13. Inform local labour of their conditions of temporary employment, to ensure 
their timeous availability and to inform them timeously of when they will be 
relieved. 

14. Ensure that all labour involved in activities when tasks have been set, are 
fully informed of the principle of task based work. 

15. Attend disciplinary proceedings to ensure that hearings are fair and 
reasonable. 

16. Keep a daily written record of interviews and community liaison. 
17. Arrange venues for training if required. 
18. Assist with the training and education of the community regarding the correct 

usage of the services, where applicable. 
19. Any other duties that may become necessary as the works progress. 
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C3.7.1.2 Benchmarking duties of the Community Liaison Officers 

 
 

1) Communication function –  
 

a) Represent the community and assist Municipality / Contractor / Engineer with 
communication between them and the community. Informs community of 
project details, safety issues and project plan. 

b) Attend all meetings at which the community and / or labour is represented or 
discussed. 

c) Inform employees of their temporary contract conditions to ensure their 
timeously availability and to inform them timeously of when they will be 
released from the project. 

d) Ensure that all temporary employees involved in activities when tasks have 
been set, are fully informed of the principle of the task based work. 

 
2) Availability – Be available 8 hrs per day as well as after hours when required 

 
3) Physical Assistance - Assist with relocation of community 

 
4) Administrative    

 
a) Maintain up to date records of potential employees for current and future 

projects. 
b) Co-ordinate and assist with the obtaining of information regarding needs of the 

community via questionnaires etc. 
c) Keep a daily written record of interviews and any community liaison. 
d) Arrange venues for training when required. 
e) Complete all contractual documentation related to the employment contract of 

the temporary employees. 
 

5) Recruitment, Industrial Relations and Training  activities: –  
 

a) Identify, screen and nominate labour in accordance to requirements of the 
contractor in conjunction with ward representative  

b) Liaise between contractor and employees regarding wages and conditions of 
employment. 

c) Communicate daily with Contractor on labour issues i.e. numbers and skills of 
the employees. 

d) Identify potential labour disputes, unrest, strikes in advance. 
e) Assist in resolving minor disputes. 
f) Attend contract site meetings and report on community and / or labour issues 

at these meetings.  (must be able to interpret Labour Relations dynamics 
amongst the workforce) 

g) Attend disciplinary hearings to ensure that hearings are fair and reasonable. 
h) Assist with training and education of the community regarding the correct usage 

of the services being installed /constructed. 

C3.7.2 Minimum employment conditions for conventional construction works 

Contractors shall comply with the Basic Conditions of Employment Act (Act No 
75 of 1997). 
As a determination has not been made in terms of the aforesaid Act for the 
building sector, the minimum employment conditions which will apply to this 
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Contract shall be guided by the most recent Sectoral Determination: Civil 
Engineering Sector published in the Government Gazette. 
The following minimum conditions shall apply to this Contract and Contractors 
shall include such conditions in employment contracts: 

C3.7.2.1 Employment contracts 

The Contractor shall enter into an employment contract with every one of his/her 
employees, including short-term contracts i.e. contracts in which employment 
commencement and employment termination dates are specified. Short-term 
employment contracts will also apply an employee employed for only one day. 

C3.7.2.2 Normal working hours 

Normal working hours are from 07:00 to 17:00 from Monday to Friday. A tea 
break is taken from 09:00 to 09:15 and lunch from 12:30 to 13:00. 
Actual hours to work and be paid for is 9 hours per day. If a lunch break of one 
(1) hour is taken then the normal working day will be as follows: 

• Morning work sessions from 07:00 to 12:00. 

• Lunch break from 12:00 to 13:00. 

• Afternoon sessions from 13:00 to 17:00. 

C3.7.2.3 Minimum wages 

• Minimum wages shall be according to the Government Gazetted rates for the 

Civil Engineering Sector for Eastern Province. 

• For a full day’s work the hourly rate shall be multiplied by 9. 

• Normal 5-day week hours of work shall be 45 hours and the wage calculated 

according to the applicable hourly rate. 

• Overtime pay shall be 1.5 times the ordinary wage. 

• An employee shall be paid fortnightly. 

C3.7.2.4 Short time (excluding short time due to inclement weather) 

If for reasons, which may be ascribed to the employee, e.g. arriving late for work 
or taking an afternoon off, the hours not worked shall be deducted from the daily 
wage calculation. 
 

C3.7.2.5 Short time resulting from inclement weather 

• If the Contractor informs his/her employees that no work will be done the 

following day due to inclement weather, no payment will be due to the 

employee for such a day. 

• If the Contractor has not informed his/her employees that no work will be 

done due to inclement weather and no work or less than four (4) hours of 

work is possible during a day, the Contractor must pay the employee for four 

(4) hours of work. 
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• If more than four (4) hours of work is done, the Contractor shall pay the 

employee for the number of hours worked. 

C3.7.2.6 Vacation leave 

If an employee has been in full time employment for more than four (4) months, 
he/she shall be entitled to 1 day’s paid leave for every seventeen (17) days the 
employee worked or was entitled to payment. 

C3.7.2.7 Family responsibility leave 

If an employee has been in full time employment for more than four (4) months, 
he/she shall be entitled to three days paid leave in a leave cycle of thirty-six (36) 
months of employment: 

• When the employee’s child is born. 

• When the employee’s child is sick. 

• In the event of death of the employee’s spouse or life partner, parent, 

grandparent, child or grandchild. 

The employee shall provide the required proof to the Contractor of the event, 
failing which the leave shall be unpaid leave. 

C3.7.2.8 Maternity leave 

At least four (4) months unpaid leave. 

C3.7.2.9 Sick leave 

The employee shall be entitled to one (1) day’s paid sick leave of normal wages 
for every twenty-six (26) days worked. 
If an employee is absent for three (3) or more consecutive days, the employee 
shall provide a sick certificate from a registered medical practitioner to qualify for 
sick leave payment. If such certificate is not provided, no sick leave payment will 
be due to the employee. 

C3.7.2.10 Piece work 

Irrespective of the quantity of work done under a piece work system during a 
working week, the employee shall be entitled to a minimum of a week’s wages 
determined as if no piece work applied. 
The Contractor or employee may terminate an employment contract by giving 
notice of termination of not less than: 

• On short period contracts i.e. a contract which states from which date work 

employment commences and on which day employment terminates, the terms 

of the employment contract shall apply. 

• One week if employee has been employed for four (4) weeks or less, unless it 

is a short-term project. 

• Two (2) weeks if employee has been employed for more than four (4) weeks 

but not more than one (1) year. 

• Four (4) weeks if employee has been employed for more than one year. 
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C3.7.3 Employment conditions for labour intensive works and construction 

The Ministerial Determination, Special Public Works Programmes, issued in 
terms of the Basic Conditions of Employment Act of 1997 by the Minister of 
Labour in Government Notice No R63 of 25 January 2002, as reproduced below, 
shall apply to works described in scope of work as being labour intensive and 
which are undertaken by unskilled or semi-skilled workers. 
This clause contains the standard terms and conditions for workers employed in 
elementary occupations on a Special Public Works Programme (SPWP).  These 
terms and conditions do NOT apply to persons employed in the supervision and 
management of a SPWP. 

C3.7.3.1 Terminology 

• “department” means any department of the State, implementing agent or 

contractor. 

• “employer” means any department, implementing agency or contractor that 

hires workers to work in elementary occupations on a SPWP. 

• “workers” means any person working in an elementary occupation on a 

SPWP. 

• “elementary occupation” means ay occupation involving unskilled or semi-

skilled work. 

• “management” means any person employed by a department or 

implementing agency to administer or execute an SPWP. 

• “task” means a fixed quantity of work. 

• “task-based work” means work in which a worker is paid a fixed rate for 

performing a task. 

• “task-rated worker” means a worker paid based on the number of tasks 

completed. 

• “time-rated worker” means a worker paid based on the length of time worked. 

C3.7.3.2 Terms of Work 

• Workers on a SPWP are employed on a temporary basis. 

• A worker may NOT be employed for longer than 24 months in any five-year 

cycle on a SPWP. 

• Employment on a SPWP does not qualify as employment as a contributor for 

the purposes of the Unemployment Insurance ACT 30 of 1966. 

C3.7.3.3 Normal Hours of Work 

• An employer may not set tasks or hours of work that require a worker to work: 

o more than forty hours in any week. 

o on more than five days in any week; and 

o for more than eight hours on any day. 
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• An employer and worker may agree that a worker will work four days per 

week. The worker may then work up to ten hours per day. 

• A task-rated worker may not work more than a total of 55 hours in any week 

to complete the tasks allocated (based on a 40-hour week) to that worker. 

C3.7.3.4 Meal Breaks 

• A worker may not work for more than five hours without taking a meal break 

of at least thirty minutes duration. 

• An employer and worker may agree on longer meal breaks. 

• A worker may not work during a meal break.  However, an employer may 

require a worker to perform duties during a meal break if those duties cannot 

be left unattended and cannot be performed by another worker.  An employer 

must take reasonable steps to ensure that a worker is relieved of his or her 

duties during the meal break. 

• A worker is not entitled to payment for the period of a meal break.  However, 

a worker who is paid on the basis of time worked must be paid if the worker 

is required to work or to be available for work during the meal break. 

C3.7.3.5 Special Conditions for Security Guards 

• A security guard may work up to 55 hours per week and up to eleven hours 

per day. 

• A security guard who works more than ten hours per day must have a meal 

break of at least one hour or two breaks of at least 30 minutes each. 

C3.7.3.6 Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. 
The daily rest period is measured from the time the worker ends work on one day 
until the time the worker starts work on the next day. 

C3.7.3.7 Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their 
day off to perform work which must be done without delay and cannot be 
performed by workers during their ordinary hours of work (“emergency work”). 

C3.7.3.8 Work on Sundays and Public Holidays 

• A worker may only work on a Sunday or public holiday to perform emergency 

or security work. 

• Work on Sundays is paid at the ordinary rate of pay. 

• A task-rated worker who works on a public holiday must be paid: 

o The worker’s daily task rate, if the worker works for less than four hours. 
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o double the worker’s daily task rate, if the worker works for more than four 

hours. 

• A time-rated worker who works on public holiday must be paid: 

o the worker’s daily rate of pay, if the worker works for less than four hours 

on the public holiday. 

o double the worker’s daily rate of pay, if the worker works of more than 

four hours on the public holiday. 

C3.7.3.9 Sick Leave 

• Only workers who work four or more days per week have the right to claim 

sick-pay in terms of this clause. 

• A worker who is unable to work on account of illness or injury is entitled to 

claim one day’s sick leave for every full month that the worker has worked in 

terms of a contract. 

• A worker may accumulate a maximum of twelve days’ sick leave in a year. 

• Accumulated sick-leave may not be transferred from one contract to another 

contract. 

• An employer must pay a task-rated worker the worker’s daily task rate for a 

day’s sick leave. 

• An employer must pay a time-rated worker the worker’s daily rate for a day’s 

sick leave. 

• An employer must pay a worker sick pay on the worker’s usual payday. 

• Before paying sick-pay, an employer may require a worker to produce a 

certificate stating that the worker was unable to work on account of sickness 

or injury if the worker is: 

o absent from work for more than two consecutive days; or  

o absent from work on more than two occasions in any eight-week period. 

• A medical certificate must be issued and signed by a medical practitioner, a 

qualified nurse or a clinic staff member authorised to issue medical 

certificates indicating the duration and reason for incapacity. 

• A worker is not entitled to paid sick-leave for a work-related injury or 

occupational disease for which the worker can claim compensation under the 

Compensation for Occupational injuries and Disease Act. 

C3.7.3.10 Maternity Leave 

• A worker may take up to four consecutive month’s unpaid maternity leave. 
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• A worker in not entitled to any payment or employment-related benefits during 

maternity leave. 

• A worker must give her employer reasonable notice of when she will start 

maternity leave and when she will return to work. 

• A worker is not required to take the full period of maternity leave.  However, 

a worker may not work for four weeks before the expected date of birth of her 

child or for six weeks after the birth of her child, unless a medical practitioner, 

midwife or qualified nurse certifies that she is fit to do so. 

• A worker may begin maternity leave: 

o four weeks before the expected date of birth; or 

o on an earlier date: 

− if a medical practitioner, midwife or certified nurse certifies that it is 

necessary for the health of the worker or that of her unborn child; or 

− if agreed to between employer and worker; or 

− on a later date, if a medical practitioner, midwife or certified nurse has 

certified that the worker is able to continue to work without endangering her 

health. 

• A worker who has a miscarriage during the third trimester of pregnancy or 

bears a stillborn child may take maternity leave for up to six weeks after the 

miscarriage or stillbirth. 

• A worker who returns to work after maternity leave, has the right to start a 

new cycle of twenty-four months employment, unless the SPWP on which 

she was employed has ended. 

C3.7.3.11 Family Responsibility Leave 

• Workers, who work for at least four days per week, are entitled to three days 

paid family responsibility leave each year in the following circumstances: 

o when the employee’s child is born; 

o when the employee’s child is sick; 

o in the event of a death of: 

o the employee’s spouse or life partner; 

o the employee’s parent, adoptive parent, grandparent, child, adopted 

child, grandchild or sibling. 

C3.7.3.12 Statement of Conditions 

• An employer must give a worker a statement containing the following details 

at the start of employment  

o the employer’s name and address and the name of the SPWP; 
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o the tasks or job that the worker is to perform; and 

o the period for which the worker is hired or, if this is not certain, the 

expected duration of the contract; 

o the worker’s rate of pay and how this is to be calculated; 

o the training that the worker will receive during the SPWP. 

• An employer must ensure that these terms are explained in a suitable 

language to any employee who is unable to read the statement. 

• An employer must supply each worker with a copy of these conditions of 

employment. 

C3.7.3.13 Keeping Records 

• Every employer must keep a written record of at least the following: 

o the worker’s name and position; 

o in the case of a task-rated worker, the number of tasks completed by the 

worker; 

o in the case of a time-rated worker, the time worked by the worker; 

o payments made to each worker. 

• The employer must keep this record for a period of at least three years after 

the completion of the SPWP. 

C3.7.3.14  Payment 

• An employer must pay all wages at least monthly in cash or by cheque or into 

a bank account. 

• A task-rated worker will only be paid for tasks that have been completed. 

• An employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the 

contractor having submitted an invoice to the employer. 

• A time-rated worker will be paid at the end of each month. 

• Payment must be made in cash, by cheque or by direct deposit into a bank 

account designated by the worker. 

• Payment in cash or by cheque must take place: 

o at the workplace or at a place agreed to by the worker; 

o during the worker’s working hours or within fifteen minutes of the start or 

finish of work; 

o in a sealed envelope which becomes the property of the worker. 

• An employer must give a worker the following information in writing: 

o the period for which payment is made; 

o the numbers of tasks completed or hours worked; 

o the worker’s earnings; 
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o any money deducted from the payment; 

o the actual amount paid to the worker. 

• If the worker is paid in cash or by cheque, this information must be recorded 

on the envelope and the worker must acknowledge receipt of payment by 

signing for it. 

• If a worker’s employment is terminated, the employer must pay all monies 

owing to that worker within one month of the termination of employment. 

C3.7.3.15 Deductions 

• An employer may not deduct money from a worker’s payment unless the 

deduction is required in terms of a law. 

• An employer must deduct and pay to the SA Revenue Services any income 

tax that the worker is required to pay. 

• An employer who deducts money from a worker’s pay for payment to another 

person must pay the money to that person within the time period and other 

requirements specified in the agreement law, court order or arbitration award 

concerned. 

• An employer may not require or allow a worker to: 

o repay any payment except an overpayment previously made by the 

employer by mistake; 

o state that the worker received a greater amount of money than the 

employer actually paid to the worker; or 

o pay the employer or any other person for having been employed. 

C3.7.3.16 Health and Safety 

• Employers must take all reasonable steps to ensure that the working 

environment is healthy and safe. 

• A worker must: 

o work in a way that does not endanger his/her health and safety or that of 

any other person; 

o obey any health and safety instruction; 

o obey all health and safety rules of the SPWP; 

o use any personal protective equipment or clothing issued by the 

employer; 

o report any accident, near-miss incident or dangerous behaviour by 

another person to their employer or manager. 
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C3.7.3.17 Compensation for Injuries and Diseases 

• It is the responsibility of the employers (other than a contractor) to arrange 

for all persons employed on a SPWP to be covered in terms of the 

Compensation for Occupational Injuries and Diseases Act, 130 of 1993. 

• A worker must report any work-related injury or occupational disease to their 

employer or manager. 

• The employer must report the accident or disease to the Compensation 

Commissioner. 

• An employer must pay a worker who is unable to work because of an injury 

caused by an accident at work 75% of their earnings for up to three months.  

The employer will be refunded this amount by the Compensation 

Commissioner.  This does NOT apply to injuries caused by accidents outside 

the workplace such as road accidents or accidents at home. 

C3.7.3.18 Termination 

• The employer may terminate the employment of a worker for good cause 

after following a fair procedure. 

• A worker will not receive severance pay on termination. 

• A worker is not required to give notice to terminate employment.  However, a 

worker who wishes to resign should advise the manager the employer in 

advance to allow the employer to find a replacement. 

• A worker who is absent for more than three consecutive days without 

informing the employer of an intention to return to work will have terminated 

the contract.  However, the worker may be re-engaged if a position becomes 

available of the balance for the 24-month period. 

• A worker who does not attend required training events, without good reason 

will have terminated the contract.  However, the worker may be re-engaged 

if a position becomes available for the balance of the 24-month period. 

C3.7.3.19 Certificate of Service 

• On the termination of employment, a worker is entitled to a certificate stating: 

o the worker’s full name. 

o the name and address of the employer. 

o the SPWP on which the worker worked. 

o the work performed by the worker. 

o any training received by the worker as part of the SPWP. 

o the period for which the worker worked on the SPWP. 

o any other information agreed on by the employer and worker. 
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C3.7.4 Labour intensive competencies of supervisory and management staff 

Contractors having a CIDB contractor grading designation of 5CE and higher 
shall only engage supervisory and management staff in labour intensive works 
who have either completed, or for the period 1 April 2004 to 30 June 2006, are 
registered for training towards, the skills programme outlined in Table 1. 

The managing principal of the contractor, namely, a sole proprietor, the senior 
partner, the managing director or managing member of a close corporation, as 
relevant, having a relevant contractor grading designation be registered on a 
skills programme for the NQF level 2. All other site supervisory staff in the employ 
of such contractors must have completed, or be registered on a skills programme 
for, the NQF level 2 unit standards or NQF level 4 unit standards.                             
 

TABLE 1:  SKILLS PROGRAMME FOR SUPERVISORY AND MANAGEMENT STAFF 

Personnel 
NQF 
level 

Unit standard titles 
Skills 

programme 
description 

Team leader/ 
supervisor 

2 

Apply Labour Intensive Construction 
Systems and Techniques to Work 

Activities 

This unit 
standard must 
be completed, 

and 

Use Labour Intensive Construction 
Methods to Construct and Maintain 
Roads and Storm water Drainage 

any one of these 
3 unit standards 

 

Use Labour Intensive Construction 
Methods to Construct and Maintain 
Water and Sanitation Services 

Use Labour Intensive Construction 
Methods to Construct, Repair and 
Maintain Structures 

Foreman/ supervisor 4 

Implement labour intensive 
Construction Systems and 

Techniques 

This unit 
standard must 
be completed, 

and 

Use Labour Intensive Construction 
Methods to Construct and Maintain 
Roads and Storm water Drainage 

any one of these 
3 unit standards 

 

Use Labour Intensive Construction 
Methods to Construct and Maintain 
Water and Sanitation Services 

Use Labour Intensive Construction 
Methods to Construct, Repair and 
Maintain Structures 

Site Agent/ Manager 
(i.e. the contractor’s 

most senior 
representative that is 
resident on the site. 

5 
Manage Labour Intensive 
Construction Processes 

Skills 
Programme 
against this 
single unit 
standard 

Details of these skills programmes can be obtained from the CETA ETQA manager (e-mail: 
Gerard@ceta.co.za, Tel: 011 265 5900) 

mailto:Gerard@ceta.co.za
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C3.7.5 Employment of unskilled and semi-skilled workers in labour-intensive works 

C3.7.5.1 Requirements for the Sourcing and Engagement of Labour 

• Unskilled and semi-skilled labour require for the execution of all labour 

intensive works shall be engaged strictly in accordance with prevailing 

legislation and SANS 1914-5, Participation of Targeted Labour. 

• The rate pay set for the SPWP is obtainable from department of labour and 

MHLONTLO Local LMs standard labour rates per task or per day. 

• Tasks established by the contractor must such that: 

o the average worker completes 5 tasks per week in 40 hours or less; and 

o the weakest worker completes 5 tasks per week in 55 hours or less. 

• The contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the 

requirements of the above clause. 

• The Contractor shall, through all available community structures, inform the 

local community of the labour intensive works and the employment 

opportunities presented thereby.  Preference must be given to people with 

previous practical experience in construction and / or who come from 

households: 

o where the head of the household has less than a primary school 

education; 

o that have less than one full time person earning an income; 

o where subsistence agriculture is the source of income; 

o those who are not in receipt of any social security pension income. 

• The Contractor shall endeavour to ensure that the expenditure on the 

employment of temporary workers is in the following proportions: 

o 60 % women; 

o 20 % youth who are between the ages of 18 and 35; and 

o 2 % on persons with disabilities. 

C3.7.5.2 Specific Provisions Pertaining to SANS 1914-5 

• Definitions: 

o Targeted labour: Unemployment persons who are employed as local 

labour on the project. 

o Contract participation goals 

− There is no specified contract participation goal for the contract.  

The contract participation goal shall be measured in the 
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performance of the contract to enable the employment provided to 

targeted labour to be quantified. 

− The wages and allowances used to calculate the contract 

participation goal shall, with respect to both time-related and task 

rated workers, comprise all wages paid and any training allowance 

paid in respect of agreed training programmes. 

• In terms of the conditions for the engagement of targeted labour (the 

provisions of clause 3.3.2 of SANS 1914-5), written contracts shall be entered 

into with targeted labour. 

• Variations to SANS 1914-5: 

o The definition for net amount shall be amended as follows: Financial 

value of the contract upon completion, exclusive of any value added tax 

or sales tax which the law requires the employer to pay the contractor. 

o The schedule referred to in 5.2 shall in addition reflect the status of 

targeted labour as women, youth and persons with disabilities and the 

number of formal training provided to targeted labour. 

C3.7.5.3 Training of Targeted Labour 

a) The contractor shall provide all the necessary on-the-job training to targeted 

labour to enable such labour to master the basic work techniques required 

to undertake the work in accordance with the requirements of the contract 

in a manner that does not compromise worker health and safety. 

b) The cost of the formal training of targeted labour will be funded by the 

provincial office of the Department of Labour. This training should take place 

as close to the project site as practically possible. The contractor, must 

access this training by informing the relevant provincial office of the 

Department of Labour in writing, within 14 days of being awarded the 

contract, of the likely number of persons that will undergo training and when 

such training is required. The employer must be furnished with a copy of this 

request. 

c) A copy of this training request made by the contractor to the DOL provincial 

office must also be faxed to the EPWP Training Director in the Department 

of Public Works – Cinderella Makunike, Fax Number 012 328 6820 or email 

cinderella.makunike@dpw.gov.za  Tel: 083 677 4026. 

d) The contractor shall be responsible for scheduling the training of workers 

and shall take all reasonable steps to ensure that each beneficiary is 

provided with a minimum of six (6) days of formal training if he/she is 
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employed for 3 months or less and a minimum of ten (10) days if he she is 

employed for 4 months or more. 

e) The contractors shall do nothing to dissuade targeted labour from 

participating in the above mentioned training programmes. 

f) An allowance equal to 100% of the task rate or daily rate shall be paid by 

the contractor to workers who attend formal training, in terms of d) above. 

g) Proof of compliance with the requirements of a) to f) above must be provided 

by the Contractor to the Employer prior to submission of the final payment 

certificate. 
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C3.7.6 HEALTH & SAFETY SPECIFICATION 

ISSUED IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
CONSTRUCTION REGULATIONS, 2014    

 
INDEX 

1 DEFINITIONS 

2 INTRODUCTION TO THE GENERAL CONSTRUCTION HEALTH & SAFETY SPECIFICATION 

3 LIMITATION OF LIABILITY 

4 PURPOSE OF THE GENERAL CONSTRUCTION HEALTH & SAFETY SPECIFICATION 

5 IMPLEMENTATION OF THE GENERAL CONSTRUCTION HEALTH & SAFETY 
SPECIFICATION 

6 SCOPE 

7 2 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES  

8 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK 

9 COMPETENCY 

10 CONSTRUCTION SAFETY OFFICER 

11 PRINCIPAL CONTRACTOR’S HEALTH & SAFETY PLAN 

12 HAZARD IDENTIFICATION AND RISK ASSESSMENT 

13 HEALTH AND SAFETY FILE 

14 INDUCTION 

15 HEALTH AND SAFETY TRAINING AND ONGOING RISK COMPETENCY 

16 INSPECTION, MONITORING AND FIRE FIGHTING 

17 INCIDENT MANAGEMENT 

18 AUDITS AND INSPECTIONS 

19 PERSONAL PROTECTIVE EQUIPMENT AND CLOTHING 

20 OCCUPATIONAL HEALTH & SAFETY SIGNAGE 

21 SUB CONTRACTORS 

22 PUBLIC HEALTH AND SAFETY 

23 NIGHT WORK AND AFTER HOURS WORK 

24 FACILITY MANAGEMENT 

25 HEALTH AND SAFETY REPRESENTATIVE AND COMMITTEE 

26 HOUSEKEEPING, STACKING, STORAGE AND LAY-DOWN AREAS 

27 WASTE MANAGEMENT 

28 OCCUPATIONAL HEALTH 

29 FIRST AID MANAGEMENT 

30 ACCESS AND VEHICLE MANAGEMENT 

31 WORKING WITHIN OPERATIONAL AREAS OF THE MLM 

32 HOT-WORK, FIRE RISKS AND FIRE FIGHTING EQUIPMENT 

33 LIVE ENERGY WORK  

34 WORK IN CONFINED SPACES 

35 ELEVATED WORK 

36 LADDERS 

37 EXCAVATION WORK 

38 EXPLOSIVES AND BLASTING 

39 DEMOLITION WORK 

40 ELECTRICAL RETICULATION AND MACHINERY 

41 FORM WORK AND SUPPORT WORK 

42 SCAFFOLDING 

43 PILING 

44 CONSTRUCTION PLANT [INCLUDING RENTAL / HIRED PLANT] 

45 SUSPENDED PLATFORMS 
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46 MATERIALS HOISTS 

47 BATCH PLANTS 

48 EXPLOSIVE POWERED TOOLS 

49 CRANES 

50 STORAGE OF FLAMMABLE LIQUIDS 

51 HAZARDOUS CHEMICAL SUBSTANCES (HCS) 

52 WATER ENVIRONMENTS 

 Annexure A - Contents and Numbering System for the Health and Safety Plan 

 Annexure B - Contents and Numbering System for the Health and Safety File 

 Annexure C - Construction Appointments 

 Annexure D - RESPONSIBILITIES / DUTIES 

 Annexure E – Section 37 (2) Mandatory H&S Agreement 

 Annexure F – Document Review Panel 

 
1. Definitions 
 

For the purpose of the General construction Health and Safety Specification, the abbreviations 

or definitions given hereunder shall apply: 

 

1.1. “Agent” refers to an occupational health and safety practitioner, appointed by the MLM to 
act on its behalf, and who is appointed in writing. 

 

1.2.   “Client” refers to the MHLONTLO LOCAL Municipality 
 
1.3.   “Competent person” refers to any person having the knowledge, training, experience and 

qualifications specific to the work or task being performed: Provided that where appropriate 
qualifications and training are registered in terms of the provisions of the South African 
Qualifications Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall 
be deemed to be the required qualifications and training; 

 
1.4.   “Construction work” refers to any work in connection with- 

 
1.4.1 the erection, maintenance, alteration, renovation, repair, demolition or dismantling of 

or addition to a building or any similar structure; 
 
1.4.2 the installation, erection, dismantling or maintenance of a fixed plant where such 

work  
includes the risk of a person falling; 

 
1.4.3 the construction, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system or any similar civil 
engineering structure; or 

 
1.4.4 the moving of earth, clearing of land, the making of an excavation, piling, or any 

similar type of work; 
 
1.5   “Contractor” refers to a Contractor of the Principal Contractor, including the Principal 

Contractor   
himself 

 

1.6   “CR” refers to the Construction Regulations, 2003 
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1.7 “Excavation work” means the making of any man-made cavity, trench, pit or depression 
formed by cutting, digging or scooping. 

 
1.8   “Fall arrest equipment” refers to equipment used to arrest the person in a fall from an 

elevated  
position, including personal equipment, body harness, lanyards, deceleration devices, 
lifelines or similar equipment, but excludes body belts. 

 
1.9   “Fall prevention equipment” refers to equipment used to prevent persons from falling from 

an  
elevated position, including personal equipment, body harness, body belts, lanyards, lifelines 
or physical equipment, guardrails, screens, barricades, anchorages or similar equipment. 

 
1.10  “Fall protection plan” refers to a documented plan, of all risks relating to working from an 

elevated position, considering the nature of work undertaken, and setting out the procedures and 
methods to be applied in order to eliminate the risk. “GCHSS” refers to this document, the General 
Construction Health & Safety Specification 

 
1.11   “H&S” refers to Health and Safety 

 

1.12    “ HCS” refers to Hazardous Chemical Substances 
 

1.13   “Health and Safety Plan” refers to a documented plan which addresses hazards identified and  
includes safe work procedures to mitigate, reduce or control the hazards identified. 

 
1.14   “Health and Safety Specification” refers to a documented specification of all health and safety  

requirements pertaining to the associated works on a construction site, so as to ensure the health 
and safety of persons. 

 
1.15   “Hot Work” means any work where there is a fire or explosion risk, including but not limited to all  

welding, plasma cutting, LPG-or acetylene gas applications, grinding, work with flammable or 
explosive substances and work with chemicals with the potential of exothermic reactions. 

 
1.16   “Medical certificate of fitness” means a certificate valid for one year issued by an occupational  

health practitioner, issued in terms of these regulations, whom shall be registered with the Health 
Professions Council of South Africa. 

 
1.17   “Method statement” refers to a document detailing the key activities to be performed in order to  

reduce as reasonably as practicable the hazards identified in the risk assessment. 
 
1.18   “MLM” refers to the MHLONTLO LOCAL Municipality 
 
1.19   “OHS Act” refers to the Occupational Health & Safety Act of 1993 
 
1.20   “OHSAS 18001” refers to the Occupational Health & Safety Auditing System standard 
 
1.21  “Plant” includes fixtures, fittings, implements, equipment, tools and appliances, and anything 

which is used for any purpose in connection with such plant. 
 
1.22   “Principal Contractor” means an employer, as defined in section 1 of the OHS Act who performs  

construction work and is appointed by the MLM to be in overall control and management of a part 
of, or the whole of a construction site.  

 
1.23   “Regulations” refers to the Regulations issued under the Occupational Health & Safety Act. 
1.24 “Risk Assessment” refers to the systematic & methodical assessment methodology utilised to 

identify hazards and risks to persons / plant and equipment and the corresponding listing of risk 
controls; the risk assessment must from part of the health and safety plan to be applied on a site of 
works 
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1.25   “S” refers to a Section in the Occupational Health & Safety Act of 1993. 
 
1.26  “Site” refers to the factories, lands and other places, made available by the MLM for the purposes 

of the Contract, on, under, over, in, or through which the construction work is to be executed or 
carried out. 

 
1.27   “Structure” includes: 
 

1.27.1 Any building, steel or reinforced concrete structure (not being a building), 
railway line or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage 
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower 
crane, batching plants, pylon, surface and underground tanks, earth retaining structure or 
any structure designed to preserve or alter any natural feature, and any other similar 
structure; 

1.27.2 Any formwork, false work, scaffold or other structure designed or used to 
provide support or means of access during construction work; or 

1.27.3 Any fixed plant in respect of work which includes the installation, 
commissioning, decommissioning or dismantling and where any such work involves a risk of 
a  person falling two meters or more. 

 
1.28  “Work Instruction” [WI] refers to a portion or the whole of a method statement which is essential 

to ensure employee competence with the relevant task. 
 
1.29 “Standard” refers to the OHSAS 18001 auditing system standards covering OH&S management that 

is intended to provide the MLM with the elements of an effective OH&S management system that 
can help the MLM achieve OH&S and economic objectives. This OHSAS standard specifies 
requirements for an OH&S management system to enable the MLM to develop and implement a 
policy and objectives which take into account legal requirements and OH&S risks. 

 
The Occupational Health and Safety Assessment Series Standard is a recognizable occupational health and 
safety management system standard against which management systems can be assessed and certified. 
 
OHSAS 18001 has been developed to be compatible with the ISO 9001:2000 (Quality) and ISO 14001:2004 
(Environmental) management systems standards, in order to facilitate the integration of quality, 
environmental occupational health and safety management systems by organizations. 
 
 
2. INTRODUCTION TO THE GENERAL CONSTRUCTION HEALTH AND SAFETY SPECIFICATION  

 
2.1 The MLM aims to execute its health and safety duties as mandatory with the aim of ‘zero harm to all’. 

The MLM is further committed to ensuring that the highest standards of health and safety prevail for 
this purpose, the client’s duty of the MLM is bestowed on the Public Health Directorate, whose task it 
is to execute or manage all the statutory duties of the MLM as mandatory for construction. 
 

2.2 This General Construction Health & Safety Specification is published in terms of the Occupational 
Health & Safety Act of 1993, Construction Regulation 4(1) (as amended). It applies to the Principal 
Contractor and to all other contractors and all persons who work on a construction project. 

 
2.3 This GCHSS formulates the minimum requirements which must be met by Contractors and documented 

in the contractors’ health and safety plan. The specification is not a limited or exhaustive list of legal 
and corporate compliance requirements. By its very nature, construction work and its occupational 
health and safety hazards are dynamic; work methods, site conditions or occupational hazards may 
change or become apparent after the H&S specification’s development. The MLM requires each 
contractor to document and plan ongoing assessments of risks and review of controls in the H&S plan 
and file. Chapters included in this specification, which do not apply to a project, must be ignored. 

 
2.4 The Principal Contractor must appoint contractors where applicable, for each part of the project and 

the contractor shall submit his H&S plan for approval to the Principal Contractor before 
commencement of the construction work. Additionally, to the requirements of Construction Regulation 
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javascript:void(0);


PART 3 (OF 4): SCOPE OF WORKS
  
MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF NODALI TO 
MADIBA ACCESS ROAD (MIG/R/EC/1900/22/24) 

Page 215 of 256 
CONTRACT 
Part C4: Site information 

5(5), a Principal Contractor shall notify the MLM of every H&S plan which has been approved before 
commencement of the relevant contractor on the site. 

 
2.5 Additional to the legal requirement of Construction Regulation 5(11), each sub-contractor appointed by 

a contractor of the Principal Contractor, must submit his H&S plan for approval to both the appointing 
contractor and the Principal Contractor; both the appointing contractor and the Principal Contractor 
shall approve the H&S plan before commencement of the relevant construction work. 

 
2.6 The GCHSS does not replace the Construction Regulations, but is a supplementary specification as 

required in terms of the Regulations. Partial references to or quotes from the Regulations do not imply 
that the sections not referred to or quoted from are of lesser importance or are not applicable.  

 
2.7 All Contractors are, at all times required to and will remain responsible to fully address all 

requirements and standards of the Occupational Health and Safety Act, Regulations and the full 
Construction Regulations in the Health and Safety Plan and the implementation thereof. The controls 
of the approved H&S plans must be strictly and comprehensively implemented and maintained by all 
contractors.  

 
2.8 This Health & Safety Specification must be included in all tender documents for construction work. It 

shall be known within the MLM as the General Construction Health & Safety Specification.  
 
2.9 It may be supplemented on various projects by a specific Construction Health & Safety Specification 

which deals with health & safety issues relevant to that specific project only. 
 
2.10   Through the Public Health Directorate, the MLM may appoint an Agent who shall (inter-alia) be 

responsible for the approval of all Principal Contractors’ H&S Plans, for the auditing of the Principal 
Contractors’ implementation thereof, and for maintaining the document control associated with 
the GCHSS. The Public Health Directorate shall ensure quality control of all agents appointed and 
shall ensure that no person is appointed as agent, unless the Public Health Directorate is reasonably 
satisfied that the person it intends to appoint has the necessary competencies and resources to 
perform the duties imposed on a client by the statutes.    
 

3 LIMITATION OF LIABILITY 
 
3.1 The MLM and its agent shall not be responsible for any acts or omissions of any Contractor which may 

directly or indirectly result from the application of the GCHSS or any project specific version thereof.  
 
3.2 Contractors must ensure that work, equipment, machinery, plant and work practices are, at all times, 

compliant to the legal requirements as these apply. 
 
3.3 Contractors must ensure that where the scope of work is changed or where, for whatever reason, 

additional or new risks are identified the H&S plan is adapted accordingly. Any change to the H&S plan 
must be approved by the Public Health Directorate or its agent. No such work, not included in the 
approved H&S plan, may be commenced unless discussed and finally approved by the Public Health 
Directorate or its agent. 

 
3.4 The MLM and its agent shall limit its responsibility to the application of the Construction Regulations’ 

Client Requirements only.  
 
3.5 Any other potential responsibility on the part of the MLM shall be dealt with in a Mandatory 

Agreement, as defined in Section 37(2) of the OHS Act. The signed contract must be included in the 
H&S plan. 

 
3.6 Each contractor shall enter into a Section 37(2) mandatory agreement with the MLM prior to starting 

work on the site. It is the responsibility of the Principal Contractor to ensure that each contractor has 
a completed and signed Section 37(2) mandatory agreement with the MLM in the contractors’ health 
and safety file on site. 
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4 PURPOSE OF THE GENERAL CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 
 
4.1 The purpose of the GCHSS is for the specification to be used as a specific standard on which all 

Contractors’ H&S Planning must be based. 
 
4.2 The GCHSS will be applicable on any construction project within the MLM. 
 
5 IMPLEMENTATION OF THE GENERAL CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 
 
5.1 This GCHSS forms an integral part of the Project Contract, and Principal Contractors are required to 

make it an integral part of their contracts with subcontractors and suppliers.  It will be disseminated by 
the MLM to persons responsible for the design of structures, who will ensure that it is included in the 
Tender Document(s) issued to prospective Principal Contractors.  

 
5.2 The prospective Principal Contractors shall allow in their tenders for the cost of complying with the 

requirements of the GCHSS. The H&S plan shall outline the budgeted costs for occupational health and 
safety, applicable to each construction project. 

 
5.3 The signing by the Principal Contractor of the Contract with the MLM shall constitute acknowledgement 

that the Principal Contractor has familiarised himself with the content of the GCHSS and that he will 
comply with all obligations in respect thereof. 
 

6 SCOPE 
 
6.1 This GCHSS covers the general requirements for addressing, mitigating and controlling Occupational 

Health and Safety related risks, problems, incidents and injuries on projects constructed or executed 
for the MLM.  

 
6.2 The scope addresses legal compliance, hazard identification, risk assessment, risk control methodology 

and the promotion of a health and safety culture amongst those working on the MLM projects. 
 
6.3 The GCHSS contains clauses that are generally applicable to building, engineering and construction and 

imposes controls associated with activities that impact on human health and safety. 
 
6.4 The Principal Contractor is required to comply with the provisions of the OHS Act, all applicable 

Regulations and this GCHSS.  
 
6.5 The MLM, through the Public Health Directorate will monitor the Principal Contractor’s compliance with 

the requirements of the OHSACT, Regulations and their H&S Plan. 
 

7 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES  
 
7.1 The Principal Contractor shall submit proof of registration as an employer, and proof of Good Standing 

with the COIDA Commissioner in the H&S plan and prior to starting the work;  
 
7.2 A copy of the Letter of Good Standing with the COIDA Commissioner must be included in the H&S Plan. 

 
8 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK  
 
8.1 After receipt of the Letter of Acceptance from the MLM, the Principal Contractor shall notify the 

Provincial Director of the Department of Labour of a notifiable project before work commences. 
 
8.2 The notification shall be similar in format to Annexure A in the Construction Regulations. 
 
8.3 A copy of the notification letter to the Provincial Director and proof of notification must form part of 

the H&S Plan. 
 
9 COMPETENCY 
 
9.1 The H&S plan shall include signed letters of appointment of competent persons. 
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9.2 The competency of each person shall be documented in an attachment to the letter of appointment. 
 
9.3 Such attachment shall contain verifiable evidence of the competent persons’: 

 
9.3.1 Knowledge; and 
9.3.2 Training; and 
9.3.3 Experience; and 
9.3.4 Qualifications specific to the work or task for which the appointee is competent. 

 
9.4 The Principal Contractor shall include a competency matrix linking the competent employees, as per 

the organisational chart, to the competency required as a result of the risk assessment. The 
competency matrix forms part of the methodology for assessing the Principal Contractors’ overall 
competence as required in Construction Regulation. 

 
 
10  CONSTRUCTION SAFETY OFFICER  
 
10.1 The Principal Contractor shall appoint a fulltime competent person to function as Construction H&S 

Officer for the construction work at the MLM. 
10.2 Proof of competence of the appointed construction safety officer must be included in the H&S Plan 

for approval by the MLM 
10.3 The planned functions, including the applicable attendance, inspection- and audit procedure and 

forms applicable to the work of the Construction Safety Officer must be outlined in the H&S Plan. 
 
 

11  PRINCIPAL CONTRACTOR’S HEALTH & SAFETY PLAN  
 
11.1 The Principal Contractor shall submit an H&S Plan to the Public Health Directorate, in accordance 

with the legal requirements and the GCHSS, prior to work starting. 
 
11.2 This plan must be presented to and approved by the Public Health Directorate or its agent prior to 

the site being handed over to the Principal Contractor.  
 
11.3 The content of the H&S Plan shall follow a specific order as per Annexure A and include the following: 
 

11.3.1 A cover page indicating: 
 

11.3.1.1 The contract reference; 
11.3.1.2 The name and address of the Principal Contractor and its CEO; 
11.3.1.3 The name and signature of the designated person in terms of section 16(2) 

and of the Construction Supervisor; 
11.3.1.4 A space for the client and Agent to sign for approval; 

11.3.2 An index of the H&S Plan 
11.3.3 The Principal Contractors’ Occupational Health and Safety Policy, if any; 
11.3.4 A detailed overview of the scope and activities of the project; such overview must identify 

all activities of the project in a chronological manner, following the planned progress of the 
project; the scope must include all work done by sub-contractors.  

11.3.5 An overview of the machinery and plant used in the project; 
11.3.6 An organisational chart of the competent staff deployed in the project, which identifies 

legal appointments and responsibilities (see Annexure C); the chart must refer to the proof 
of competence of each person. 

11.3.7 A hazard identification and risk assessment based on the scope of work as defined in 11.3.4. 
and the machinery identified in 11.3.5;  

11.3.8 An overview of the management controls, with reference to the hazard identification and 
risk assessment, to ensure compliance with legislation and the relevant sections of the 
GCHSS; these controls shall be documented in method statements addressing engineering- 
and administrative risk control. 

11.3.9 All relevant documents, appointment letters, programmes, instructions, inspection register 
templates, etc. to support each section of the H&S Plan. Where practical, such documents 
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may be inserted in the H&S file; the H&S file, together with the H&S plan may be submitted 
for approval by the Public Health Directorate. 

11.3.10 The Public Health Directorate shall assess and discuss, where applicable, the contents of 
the H&S plan with the Principal Contractor. The assessment systematically verifies 
compliance of the H&S plan with the statutory requirements and with the requirements in 
the H&S specification. The assessment is done in accordance with the MLM H&S procedure 
for the assessment of construction H&S plans 
 

12 HAZARD IDENTIFICATION AND RISK ASSESSMENT  
 
12.1 Interfacing with the Public Health Directorate’s H&S structures, a pre-construction baseline risk 

assessment shall be conducted by the MLM project management team at the pre- construction work / 
project stage, prior to releasing any tender documentation. 

 
12.2 The Principal Contractor shall appoint a competent person to perform a baseline and issue-based 

hazard identification and risk assessment. The competent persons’ proof of training as a risk assessor 
shall be attached to the letter of appointment.  

 
12.3 The baseline assessment shall be included in the H&S Plan. 
 
12.4 Risk assessments of all risk-bearing activities identified in the scope of work shall form an integral 

part of the H&S Plan.  
 
12.5 The risk assessment must be based on the scope of work, the materials required and the machinery 

used. 
 
12.6 The risk assessment must refer to all controls which the Contractor plans to put in place. 
 
12.7 All risk assessments shall be conducted in terms of an acceptable and documented methodology, prior 

to commencement of work and in accordance with the provisions of the CR.  
 
12.8 The methodology shall ensure that: 
 

12.8.1 For each hazardous event, hazards must be identified separately and the risk assessment 
and identification of controls must be documented separately. 

12.8.2 Risk scoring must, at least, identify a residual risk. 
12.8.3 Risk controls are referenced to the planning in the H&S plan. 
12.8.4 A risk register, listing the residual risks from highest to lowest must be included in the 

baseline risk assessment. 
 

13 HEALTH & SAFETY FILE  
 
13.1 The Principal Contractor shall provide and maintain a H&S File, containing all relevant documents as 

prescribed in the OHS Act and Regulations and all records referred to in the H&S Plan. 
 
13.2 The H&S file, in its original start-up format, shall be presented to the Public Health Directorate 

together with the H&S plan during the discussions for final approval. 
 
13.3 The H&S File shall be kept on the construction site and available for inspection by the MLM, its 
 Agent, or the Department of Labour’s Inspectors.  
 
13.4 The H&S File shall include an index as per Annexure B. 
 
13.5 The H&S File becomes the property of the MLM after completion of the project. 
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14  INDUCTION  
 
14.1 The Principal Contractor shall develop a job- or project-specific induction training programme in 

health and safety, based on the risk assessment, to ensure that all employees on site are conversant 
with: 

 
14.1.1 The risks of the construction project 
14.1.2 The controls documented in the H&S Plan 
14.1.3 The role they are expected to play in ensuring health and safety on the construction site. 
 

14.2 The Principal Contractor shall ensure that all employees are competent in the induction training 
before commencing duties on site. 

 
14.3 The contents of the induction programme and method of ensuring that all employees are inducted 

will be documented in the H&S Plan. 
 
14.4 When working in or close to production areas or areas where the MLM employees, visitors or 

stakeholders are working, each employee of a contractor accessing the site, including management, 
shall complete the MLM induction; Each contractor shall ensure that none of his employees accesses 
the MLM site/s unless having been inducted by the MLM.  

 
 
15  HEALTH AND SAFETY TRAINING AND ONGOING RISK COMPETENCY 
 
15.1 The Principal Contractor shall ensure that daily pre-task health and safety instructions are given to all 

employees. 
 
15.2 The methods for ensuring that daily pre-task instructions or start-up talks or toolbox talks occur, 

including the method of documenting the contents and attendance, shall be described in the H&S 
Plan. 

 
15.3 Competency of employees and ongoing training in H&S matters shall be documented by including a 

training matrix indicating; occupation, employee name & surname, subject matter, date of training, 
reference  number and employees’ competency in safe working processes: 

 
15.3.1 Each applicable safe work instruction must be included in the H&S Plan; 
15.3.2 The method of training and ensuring competence must be included in the H&S Plan. 

 
 
16  INSPECTION, MONITORING AND REPORTING 
 
16.1 The Principal Contractor shall carry out daily safety inspections on the site (or more frequent, where 

so required in the Regulations), and shall take steps to rectify any unsafe condition of which he is 
aware.  

 
16.2 The H&S plan shall contain an inspection schedule addressing all identified risks; the schedule and 

contents of the inspection shall be relative to the residual risks. 
 
16.3 The Construction Supervisor and Safety Officer shall perform regular inspections and document these 

in the H&S File.  
 
16.4 The relevant inspection templates and the frequency of inspections shall be included in the H&S Plan. 
 
16.5 The H&S Plan shall contain a list and template of all statutory inspection registers which shall be kept 

on site: 
 

16.5.1 The templates must correlate with the machinery and equipment listed on site; 
16.5.2 The inspector responsible for the inspection and maintenance of the register must be 

appointed in writing, and competency must be documented. 
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17  INCIDENT MANAGEMENT [INCIDENTS, ACCIDENTS AND EMERGENCIES] 
 
17.1 All near misses, incidents and accidents must be recorded, investigated and managed in accordance 

with the statutory provisions. 
 
17.2 Each H&S incident and accident must be recorded in a register kept in the H&S file; a template of the 

register shall be included in the H&S Plan. 
 
17.3 Every incident in which an employee sustains any form of injury shall be reported to the Public Health 

Directorate or its Agent within the working shift in which the incident occurs. Section 24 of the OHS 
Act incidents shall be reported in the prescribed matter to the Department of Labour, to the COIDA 
Compensation Commissioner in the prescribed manner [Annexure 1 & WCL2] and to the MLM Public 
Health Directorate or it’s Agent 

 
17.4 A record of all incidents and investigations shall be kept in the health and safety file. 
 
17.5 A record / register [matrix] shall be kept to indicate the categories of injuries [first aid / IOD non-

disabling, IOD Disabling and dangerous occurrences] sustained by employees, visitors and sub-
contractors to date.  

 
17.6 Each contractor shall ensure that a proper incident reporting and investigation management 

procedure is documented and a site emergency procedure is formulated, documented, implemented 
(drills) and is available on site, outlined in detail, and included in the H&S Plan. The emergency 
arrangements shall be displayed on site and shall include: 

 
17.6.1 A comprehensive emergency and evacuation plan; 
17.6.2 An site specific emergency evacuation top down plan/flow chart; 
17.6.3 An updated list of emergency telephone numbers. 

 
18 AUDITS AND INSPECTIONS 
 
18.1 The Public Health Directorate shall perform regular inspections and audits of the construction site. 

Unsafe work will be stopped. All inspections and audits are done in accordance with the MLM H&S 
procedure for the audit and inspection of construction sites. 

 
18.2 Records of audits shall be kept in the H&S File together with a record of any non-conformance 

report/s, investigation and corrective & preventative actions required by the Principal Contractor. 
 
18.3 The Principal Contractor’s H&S Plan shall document the corrective and preventative action procedure 

applicable to the project, including the planned method to ensure that non-conformities are managed 
immediately. 

 
18.4 The MLM or its Agent shall stop all or any work activity which does not conform to the H&S Plan, 

which is contradictory to statutory requirements or which poses a threat to the health and safety of 
persons. 

18.5 The Principal Contractor shall conduct regular health & safety audits (at least once a month) to 
ensure compliance with the OHS Act, its Regulations and the Contractors’ H&S Plan. Each contractor 
on site, whether appointed by the Principal Contractor or by any of his sub-contractors shall be 
audited by the Principal Contractor. The H&S plan of the Principal Contractor shall include a 
contractor’s auditing procedure, template and schedule.  

 
18.6 The Principal Contractor shall stop all or any work activity which does not conform to the H&S Plan, 

which is contradictory to statutory requirements or which poses a threat to the health and safety of 
persons. 
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19  PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING 
 
19.1 The Principal Contractor shall ensure that every employee is issued with, and wears SABS-approved 

PPE, consisting of all PPE identified in the PPE needs analysis and indicated in the risk assessment. 
 
19.2 The Principal Contractor shall document the procedure applicable for to the issue, use and 

replacement criteria of PPE in the H&S plan. 
 
19.3 All the contractors’ employees shall wear; full length overalls, and shall wear clearly visible 

identification with respect to their employer. 
 
19.4 All employees performing construction work at the MLM shall wear steel-capped safety boots. 
 
19.5 The H&S Plan shall contain an outline of the PPE to be used, the management of such PPE on site, 

including the issuing of PPE, training in the safe use of PPE, overnight storage, any sanitising of PPE 
and the disposal of PPE. 

 
19.6 Contaminated PPE shall be disposed of in the prescribed manner as referenced in the OHS Act – HCS 

Regulations and to an approved waste disposal site 
 
 

20  OCCUPATIONAL HEALTH AND SAFETY SIGNAGE 
 
20.1 The Principal Contractor shall erect and maintain quality mandatory, warning, general information, 

prohibiting and firefighting safety signage. 
 
20.2 The signage shall reflect through text & symbolic, all the risks identified in the H&S plan that 

necessitate the use of PPE as a control factor, including but not be limited to: 
 

20.2.1  A warning on construction activities; 
20.2.2  Access restrictions; 
20.2.3  The name and telephone number of the responsible person(s); 
20.2.4  Emergency telephone number(s); 
20.2.5  PPE to be worn at the particular site; 
20.2.6  Where falling objects may occur, relevant barricading and warning signs must be erected;  

 
21  SUB-CONTRACTORS 
 
21.1 Sub-contractors must be given a copy of this general H&S Specification and any additional 

specification issued by Principal Contractor, the MLM or the Public Health Directorate, and shall 
comply with these specifications integrally. 

 
21.2 The H&S specification applicable to every sub-contractor issued by the Principal Contractor shall be 

included in the H&S Plan of the Principal Contractor. 
 
21.3 The Principal Contractor shall ensure that all sub-contractors on site, including sub-contractors of his 

sub-contractors plan the construction work in an H&S Plan, approved by the Principal Contractor. 
 
21.4 Principal Contractors shall ensure that sub-contractors comply with their H&S Plans, based on all 

applicable H&S Specifications, the requirements of the OHS Act and all other relevant legislation.  
 
21.5 Monthly audits of all sub-contractors must be recorded and filed in the H&S File, for inspection by the 

MLM or its Agent. 
 
21.6 All sub-contractor H&S Plans and Files must strictly follow the Contents and Numbering system as per 

Annexure A and B. 
 
21.7 The H&S Plan must include the Principal Contractor’s actions to ensure that all sub-contractors fully 

comply with the Regulations, including but not limited to: 
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21.7.1 The H&S Plans of sub-contractors, after approval by the Principal Contractor; where sub 
contractors’ H&S plans are approved later in the project, the letter of approval shall be 
copied to the Public Health Directorate 

21.7.2 A signed agreement in terms of Section 37(2) between the Principal Contractor and every 
sub-contractor and a template of such agreement. 

21.7.3 A maintained list of all contractors, the date of approval of their respective H&S plan, their 
registration number with COIDA, the name and telephone number of the Contractors’ 
Construction Supervisor and the date of the last audit of the sub-contractor by the Principal 
Contractor. 

 
 
22  PUBLIC HEALTH AND SAFETY 
 
22.1 Appropriate health and safety signage shall be posted; the type of signage planned for must be 

documented in the H&S Plan. 
 
22.2 The Principal Contractor shall ensure that each person visiting the site shall be inducted to the site 

and such abridged induction shall outline the hazards likely to arise from on-site activities and the 
precautions to be observed to avoid or minimise those risks. The template induction and record shall 
be included in the H&S plan. 

 
22.3 No construction work shall be performed, where there is a risk of the activity affecting the MLM 

employees, the MLM production processes or where there is risk that the MLM employees access the 
construction site, unless defined through a Specific Construction H&S Specification. 

 
22.4 Where the need for public barricading is identified in the risk assessment or in a specific construction 

H&S Specification, the Principal Contractor shall document a method statement for the erection, 
maintenance and control of barricades or fences and controlled access points, to prevent the entry of 
unauthorized persons. 

 
22.5 Where the need for traffic deviation is identified in the risk assessment or in a specific construction 

H&S Specification, the Contractor shall perform an issue based risk assessment and document a 
method statement compliant to the relevant traffic ordinances and traffic controls standards; the 
method statement shall include competence of traffic officers, flagmen and operators of traffic 
control equipment. 

 

23  NIGHT WORK AND AFTER-HOUR’S WORK 
 
23.1 No night work shall be performed unless authorised by the MLM or its Agent. 
 
23.2 Where applicable the risk assessment and method statements in the H&S plan shall include night risks 

including but not limited to excavations, road obstructions, traffic obstructions or deviation, night 
security, after hours delivery. 

 
23.3 Where applicable the risk assessment and method statements in the H&S plan shall include after hour 

work and the safe management thereof. 
 

24  FACILITIES MANAGEMENT [FACILITIES FOR EMPLOYEES] 
 
24.1 The Principal Contractor shall document the construction site’s method to ensure the statutory 

application of employee’s rights in terms of employee facilities as defined in the OHS Act, the 
General Safety Regulations and the Construction Regulation, including:  

 
24.1.1 The provision of facilities for safekeeping and changing; 
24.1.2 The method of ensuring that employees requiring to change on site can do so in privacy; 
24.1.3 The provision of an eating area; 
24.1.4 The provision and maintenance of sufficient toilets and showers / washing / cleaning on 

site. 
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24.2 Where the construction work includes access to production or utility areas, such access shall be 
planned and authorised by the MLM or the Public Health Directorate. 

 
25 HEALTH AND SAFETY REPRESENTATIVES AND COMMITTEES  
 
25.1 The Principal Contractor and all contractors must ensure that for any workplace where more than 20 

employees work, the minimum legislative prescribed number of Health and Safety Representatives in 
a ratio of 1:50 employees be nominated, elected, designated in writing and trained to carry out their 
prescribed functions. 

 
25.2 In areas where twenty (20) or less employees are engaged in an activity, at least one Health and 

Safety Representative shall be designated in writing and operate as above. 
 
25.3 Health and Safety Representatives shall be required to conduct monthly inspections within their area 

of responsibility; all deviations recorded must immediately be reported to the Construction 
Supervisor and Construction Safety Officer where applicable and appropriate action must immediately 
be taken to eliminate the identified health or safety hazard.  

 
25.4 The Principal Contractor shall ensure that Health and Safety Committee meetings are held monthly 

and are chaired by the Construction Supervisor. Meeting agendas and minutes shall be filed in the 
H&S file. 

 
25.5 The H&S plan shall include a Work Instruction (WI) on the management of H&S representatives and 

committees.  
 
26 HOUSEKEEPING, STACKING, STORAGE, DROP ZONES AND LAY-DOWN AREAS 
 
DROP ZONE =  AN ELEVATED AREA WITHIN THE WORKING ENVIRONMENT WHERE THERE IS A 

POTENTIAL RISK OF FALLING MATERIALS AND OR OBJECTS THAT MAY CAUSE 
INJURIES 

 
LAY-DOWN AREA =  AN AREA WHERE MATERIALS, EQUIPMENT AND SUNDRY IS STAGED THAT IS REQUIRED 

FOR PROJECT RELATED PURPOSES 
 
26.1 The principal contractor shall appoint a person responsible for general housekeeping, and stacking 

and storage of materials and equipment on the entire site. 
 
26.2 Where the baseline risk assessment identified the risk of falling tools, items, objects and materials, 

the area shall be barriered or demarcated, appropriate warning signage installed and such hazards 
included in a method statement & issue based risk assessment prior to or when work activities are 
performed within such zones. Furthermore, the same stipulation is required for site lay-down areas 
where equipment, plant, materials, substances and other items are stored / staged for the site 
project works. A method statement & issue based risk assessment must be generated for the safe 
raising and lowering of materials, equipment and plant to ensure safe management of the lay-down 
area. A lifting and lowering work instruction shall be included in the H&S Plan.  

 
26.3 Stacking and storage areas shall be clearly defined and demarcated on the site with the appropriate 

symbolic signs. 
 
26.4 Offloading of building materials equipment and plant shall occur under the direct supervision of the 

appointed person responsible for general housekeeping, and stacking and storage. 
 
26.5  Where offloading may occur after normal working hours, a method statement and risk assessment for 

such offloading will be included in the H&S plan. 
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27 WASTE MANAGEMENT 
 
27.1 The principal contractor shall appoint a person responsible for site-wide control & removal of scrap, 

  waste and debris; 
 
27.2 No waste, including scrap, debris, hazardous waste, combustible materials and containers shall 

  accumulate on the construction site; 
 
27.3 The principal contractor shall document a waste management method statement in the H&S Plan. 

Such method statement shall include all liquid, gaseous or solid waste produced during the 
construction process and shall define appropriate legislative – Local & National required waste 
management & disposal requirements. 

 
 
28  OCCUPATIONAL HEALTH  
 
28.1 The H&S Plan shall include all medical certificates of fitness for those employees legally requiring 

such. 
 
28.2 Medical certificates must be issued by an occupational medical practitioner after personally 

performing the medical tests  
 
28.3 Medical certificates must be on the doctors’ letter head and conform to the applicable statutory 

requirements. 
 
29 FIRST AID MANAGEMENT 
 
29.1  Principal Contractors & sub-contractors shall ensure that every site where they are engaged in work 

activities, has adequately trained first aiders at all times.  
 
29.2  Were high risk substances, toxic, corrosive or similar hazardous substances are used, handled, or 

processed, the Principal Contractor shall ensure that the First Aider is trained in the first aid 
procedures to treat injuries that may result from such activities.  

 
29.3 First aiders shall be identified and shall have immediate access to a comprehensively stocked first aid 

box. 
 
29.4 Such first aid box/s shall be stocked to include all first aid equipment as per the minimum 

requirements listed under General Safety Regulation 3, and any additional items identified in the risk 
assessment. 

 
29.5 All the above first aid controls, including the letter of appointment, proof of competency, signage, 

injury-record and stock-control registers shall be documented in the H&S Plan. 
 

30  ACCESS AND TRAFFIC MANAGEMENT  
 
30.1 Where access to the construction site or to the MLM has been identified as a risk, an ‘Access and 

traffic’ method statement shall be included in the H&S Plan. 
 
30.2 The risk of all traffic arrangements included in the scope of the work shall be assessed and a traffic 

control method statement included in the H&S plan. Any alteration to this method statement during 
the course of the project shall be assessed and, where applicable, any amended & reviewed method 
statement shall be presented to the Public Health Directorate prior to being implemented. 

 
31  WORK WITHIN OPERATIONAL AREAS OF THE MLM 
 
31.1 The Principal Contractor shall ensure that all employees working inside municipal buildings in which 

business is conducted have been subjected to the required induction. 
 



PART 3 (OF 4): SCOPE OF WORKS
  
MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF NODALI TO 
MADIBA ACCESS ROAD (MIG/R/EC/1900/22/24) 

Page 225 of 256 
CONTRACT 
Part C4: Site information 

31.2 The Principal Contractor shall discuss and agree with the MLM contract manager and the health and 
safety officer responsible for that directorate in order to define the procedure and subject matter for 
induction. 

 
31.3 Such health and safety induction shall, as a minimum, include instructions with respect to emergency 

exits, location of fire equipment, smoking arrangements, mustering points, special hazards in the 
building and housekeeping arrangements. 

 
 

32  HOT WORK, FIRE RISKS, FIRE EXTINGUISHERS AND FIRE FIGHTING EQUIPMENT  
 
32.1 No open fires are allowed on site. 
 
32.2 No smoking is allowed on site, except in designated smoke areas, identified in the H&S Plan. 
 
32.3 All combustible and all flammable products must be stored in an adequate storage facility; this 

process shall be documented in a method statement in the H&S Plan. 
 
32.4 Where hot work is performed on a production site, the contractor shall interface with the Public 

Health Directorate in order to establish dangerous work permission; such interface will be 
documented in the H&S Plan.  

 
32.5 The Principal Contractor shall provide suitable fire extinguishers, as defined in the H&S controls, 

which shall be serviced regularly, in accordance with the manufacturer’s recommendations. 
 
32.6 Safety signage shall be prominently displayed in all areas where fire extinguishers are located. The 

Principal Contractor shall arrange for the training of the relevant personnel, in the use of fire 
extinguishers. The following are minimum requirements for competency in the use of a fire 
extinguishers: 

 
32.6.1 At least one employee on each construction site; 
32.6.2 All employees engaged in hot work; 
32.6.3 All store men; 
32.6.4 All persons involved in re-fuelling; 
32.6.5 All persons handling flammable substances; 
 

32.7 The fire extinguisher inspection register, the inspection methodology and the letter of appointment 
of the competent inspector shall be included in the H&S Plan. 
 

33  LIVE ENERGY WORK  
 
33.1 Where live energy work (electrical-, chemical-, pneumatic-, hydraulic-, gravity and or kinetic energy) 

will be done, a competent person shall be appointed. 
 

33.2 Where live energy work is planned, the H&S Plan shall include: 
 

33.2.1 Proof of competency and signed letters of appointment of the responsible person; 
33.2.2 The ‘dangerous work, method statement’ and its interface with the MLM and relevant 

documents; 
33.2.3 A Zero Potential, Energy-Purge, Lock Out and Tag Out method statement; 
33.2.4 The method statement, shall apply at all times.  

 
 
34  WORK IN CONFINED SPACES  
 
34.1 Confined space work shall not be performed unless defined through a Specific Construction H&S 

Specification. 
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34.2 Where confined space work is performed, the contractor shall interface with the Public Health 
Directorate in order to establish dangerous work permission; such interface shall be documented in 
the H&S Plan. 

 
34.3 A method statement and issue based risk assessment for all confined space work must be presented in 

the H&S Plan or prior to such work starting. 
 

35   ELEVATED WORK [FALL PROTECTION AND WORK ON HEIGHTS]  
 
35.1 The Principal Contractor shall submit the name and proof of competency of the competent person 

who has been appointed to prepare a fall protection plan, in terms of CR 8, together with the signed 
letter of appointment, in the H&S Plan. 

 
35.2 The fall protection plan shall strictly comply with the requirements of the OHS Act. Besides the legal 

requirements, the plan shall include: 
 

35.2.1 A method statement and risk assessment of all work at heights or work with a risk of falling; 
35.2.2 All risk controls and method statement relevant to heights work; 
35.2.3 Fall prevention methods applicable to the project; 
35.2.4 Fall arrest methods applicable to the project; 
35.2.5 Fall recovery method applicable to the project; 
35.2.6 Attachment methods and points and the management thereof; 

35.2.6.1 The method to ensure that employees working at heights present is fit for heights-duty 
 
35.3 The contractor shall ensure that: 
 

35.3.1 All heights work is planned. Its risks are assessed and all heights work forms part of the 
daily safe task instructions; 

 
35.3.2 Only trained and competent persons with a valid medical certificate of fitness are 

permitted to work on heights; 
 
35.3.3 All medical certificates of fitness for heights work are issued by a registered occupational 

medical practitioner and are included in the H&S Plan; 
 
35.3.4 All elevated areas are reached by means of a ladder, scaffold or man cage; and climbing on 

machinery, installations or make-shift means of access is not permitted; where work, with a 
risk of falling, is to be performed from structures other than ladders, scaffolds or a man 
cage, such work will be documented in a method statement, which must be approved by 
the Public Health Directorate 

 
35.3.5 No persons are allowed to work under an area where there is a risk of falling tools or 

materials; 
 
35.3.6 All openings through which persons can fall are closed off with material which can support 

the weight of a person; such material shall be permanently fixed over the opening; where 
such openings are present, clear signs will indicate this at all access points; 

 
35.3.7 Where openings cannot be closed, a sturdy barricade of at least 1.5 m high, which 

adequately prevents persons (100kg) from falling through the opening, shall be in place at 
all times. 

 
35.3.8 A copy of the fall protection plan, the signed appointment letter and proof of competency 

must be included in the H&S Plan. 
 
35.3.9 Where elevated work is performed in production areas or where the elevated work may 

affect the MLM ‘s employees, visitors or stakeholders, the contractor shall interface with 
the Public Health Directorate in order to establish dangerous work permission; such 
interface will be documented in the H&S Plan. 
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35.3.10 No contractor shall access any of the existing MLM properties sheeted roofs unless defined 
through a Specific Construction H&S Specification. 

 
35.3.11 No work on existing MLM buildings, including windows, roofs, stacks, shall be performed 

unless defined through a Specific Construction H&S Specification issued by the Public Health 
Directorate. 

 
35.3.12 Where the use of harnesses is indicated in the fall protection plan, the H&S  Plan shall 

contain the following: 
 

35.3.12.1 The need for the use of fall prevention-or fall arrest harnesses; [double 
lanyard type) 

35.3.12.2 The safe application, attachment and maintenance processes for harnesses; 
35.3.12.3 The type of hook to be used and the attachment points applicable to the 

heights work; 
35.3.12.4 The method of storing the harnesses when not in use; 
35.3.12.5 The method and register for the safety inspection of harnesses. 

 
35.3.13 Where a fall-risk is identified in work requiring access to roofs or free-standing structures 

with a residual fall risk, a life line will be made available and used at all times; the life line 
will be designed and erected by a competent person appointed in writing; a life line 
inspection method and record will be included in the H&S Plan; 

 
36  LADDERS  

 
36.1 Ladders shall be compliant with statutory requirements. 
 
36.2 Ladders shall only be used for the purpose for which they are designed. 
 
36.3 Ladders shall be inspected regularly and the record of the inspection shall be kept in the H&S file. 
 
36.4 A-frame ladders shall have a patent spreader bar system. 
 
36.5 Ladders shall extend at least 90 cm above any level or opening accessed with the ladder. 
 
36.6 No ladders shall be accessed by any person unless held in place by a fixed installation or a buddy. 

 
37 EXCAVATION WORK  

 
37.1 The Principal Contractor shall submit the name and proof of competency of the competent person 

who has been appointed to supervise all excavation work, in terms of Regulation 11. 
 
37.2 Should the opinion of a professional engineer or professional technologist be sought, in terms of CR 

11(3)(b)(ii)(b), the Principal Contractor shall submit the name and the curriculum vitae of the said 
professional.  

 
37.3 Proof of competency and the appointment letters must form part of the H&S Plan. 
 
37.4 The records of the inspections contemplated in CR 11(3)(h) shall be maintained in the H&S File; a 

template of the register shall be included in the H&S Plan. 
 
37.5 The Principal Contractor shall make provision in his tender for all shoring, dewatering or drainage of 

any excavation unless otherwise stipulated in the Contract.  
 
37.6 The Principal Contractor shall make sure that: 
 

37.6.1 The excavations are inspected before the shift starts and that a record is kept; the record
 template shall be included in the H&S Plan. 

37.6.2 There are no unguarded excavations, regardless of depth; 
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37.6.3 Guarding of excavation must be of solid and sturdy material so as to prevent persons from 
falling into the excavation; barrier tape alone is not sufficient. 

37.6.4 No person is allowed to work in or near an excavation which has any instability that is not 
  adequately protected, shored or braced. 
37.6.5 No load, material, plant or equipment is placed or moved near the edge of any excavation 

where it is likely to collapse or endanger the safety of any person – spoil to be moved back 
minimum of 1m. 

37.6.6 Safe means of access and exiting is provided at every excavation. 
37.6.7 Any open excavation is backfilled at the end of each shift, unless a method statement 

managing open excavations is included in the H&S plan. Such method statement shall be 
assessed and approved by the Public Health Directorate 

 
37.7 Detailed method statements and risk assessments, including but not limited to depth of excavation, 

anticipated stability, battering, shoring, bracing, length of excavation, proximity to the public and 
duration of exposure shall be included in the H&S Plan. 

 
37.8 Where excavation work may interface with existing services; surface-, below-ground- or aerial- 

services, method statements and risk assessments shall include the location-, exposure- and 
rendering safe of such services; method statements and risk assessments shall also include work 
above or underneath such services. 
 

38   EXPLOSIVES AND BLASTING 
 

38.1 The Principal Contractor shall ensure that the use of explosives and blasting (where required) be 
undertaken by a competent specialist contractor, with proven track record in the type of work to be 
performed.  

 
38.2 The letter of appointment and proof of competency must be included in the H&S Plan. 
 
38.3 A method statement and risk assessment encompassing all processes of working with explosives, 

blasting and potential blasting non conformities shall be included in the H&S Plan. 
 
38.4 No use of explosives or blasting shall be planned unless such need and the applicable conditions are 

defined through a Specific Construction H&S Specification issued by the Public Health Directorate. 
 

39  DEMOLITION WORK 
 

39.1 Demolition must be addressed through the method statement and risk assessment process and, both of 
which must be included in the H&S Plan. 

 
39.2 The method statement must include the engineering survey, where applicable, and shall be approved in 

writing by the MLM-appointed designer (engineer) or another person appointed by the MLM, its agent or 
the Public Health Directorate. 

 
39.2.1 The H&S Plan must document the name, signed letter of appointment and competency of the 

competent person who has been appointed to supervise all demolition work. 
39.2.2 The Principal Contractor shall ensure that demolition work complies with CR 12 at all times. 
39.2.3 Safe work instructions for employees working on demolition must be documented in the H&S 

Plan. 
39.2.4 No demolition work shall be performed unless defined through a Specific Demolition H&S 

Specification. 
39.2.5 Demolished materials, which are not used on site, must be removed off site within the shorted 

delay. The staging, removal and disposal activities and procedures must be covered in a Work 
Instruction (WI) that will include the separation methodology and disposal medium and is to be 
recorded, ensuring a cradle to grave compliance of all demolished materials. Such activities 
shall be referenced in the Waste Management Method Statement 
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40  ELECTRICAL INSTALLATIONS AND MACHINERY 
 
40.1 All electrical installations and cables shall be deemed to be “alive” and, where applicable, the 

Principal Contractor shall take adequate steps to ensure that employees, including the MLM 
employees and members of the public are prevented from accessing any electrical cables and 
equipment.  

 
40.2 The Principal Contractor shall not allow or permit any of his personnel to work on or manhandle any 

electrical reticulation equipment (Distribution Boards, transformers, Switchgear etc), unless explicitly 
authorised by the MLM or the Public Health Directorate. 

 
40.3 Where work is performed on existing structures or where work is performed in production areas or 

where the work may affect the MLM employees, visitors or stakeholders, the principal contractor 
shall communicate with the Public Health Directorate and plan all electrical work prior to any work 
on the MLM electrical reticulations starting. 

 
40.4 Such planning shall be documented in a method statement and risk assessment and included in the 

H&S Plan. 
 
40.5 The Principal Contractor shall appoint a competent person to identify and inspect all exposed 

underground cables, overhead cables and any electrical installations such as transformers or 
distribution boxes, to ensure that these are not a hazard to employees or to members of the public. 
The competent person shall inspect all temporary electrical installations and machinery at least once 
a week and recorded in a register. 

 
40.6 The letters of appointment, proof of competency and registers applicable to these inspections shall 

be included in the H&S Plan. 
 
40.7 The principal Contractor shall ensure that all electrical testing equipment to be used on the MLM site 

has a valid calibration certificate and that a calibration sticker is affixed to the equipment, clearly 
indicating the calibration date and the next due date. 

 
40.8 Any unsafe condition shall be reported immediately to the Public Health Directorate and the Principal 

Contractor shall take immediate steps to prevent employees or members of the public from gaining 
access to the dangerous installation and the area surrounding it. 

 
40.9 No live electrical work shall be performed unless defined through a Specific Construction H&S 

Specification. 
 
40.10 Where live electrical work is to be performed in an MLM production area or potentially affecting the 

production areas or where the work may affect the MLM employees, visitors or stakeholders, the 
contractor shall interface with the Public Health Directorate in order to establish work permission.  
 

40.11 Where the need arise to de-energise plant & equipment, permission for the de-energisation of 
energy sources and lock out requirements shall be obtained via the Public Health Directorate or 
project engineer in order to establish work permission and permit controls; such interface will be 
documented in the H&S Plan. 

 
40.12 The Principal Contractor shall appoint a competent person to inspect all portable electrical tools, 

including leads. No electrical extension leads or fixed machinery to be used during the project work, 
shall be allowed to have any joined leads.  

 
40.13 The letter of appointment and template of the inspection register shall be included in the H&S Plan. 
 
40.14 The Principal Contractor shall include a method statement for the safe use of portable electrical 

tools, including the management of the hazards of extension leads. 
 

40.14.1 All portable electrical equipment must be on a register and be inspected monthly by a SHE 
Representative. 
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40.14.2 Identify and record all portable electrical equipment in a register. 
40.14.3 Ensure that regular checks are carried out according to the requirements of the equipment 

  usage.  
40.14.4 The frequency must, depending on circumstances, be determined by a competent person to 

ensure maximum safety. 
40.14.5 The user is responsible that all identified defects of electrical equipment are reported. 
40.14.6 Remove faulty portable electric equipment form use. 
40.14.7 Determine the frequency of polarity tests and, depending on circumstances, be determined 

by a competent person to ensure maximum safety 
 

40.15  Where temporary installations are installed, including those in the site office or employee facilities, 
a COC for these installations shall be included in the H&S File. 

 
40.16 Where applicable, the contractor shall include a method statement covering dangerous work w.r.t 

electrical installations and include it in the H&S Plan. 
 
40.17 Where applicable, the contractor shall include a zero Potential, Lock Out and Tag-Out method 

statement and safe work instruction(s) in the H&S Plan. 
 

41 FORM WORK AND SUPPORT WORK 
 
41.1 The Principal Contractor shall submit the appointment letter of the competent person(s) appointed to 

supervise all formwork and support work operations in terms of CR 10; the H&S Plan must include the 
signed letters of appointment and the proof of competency. 

 
41.2 The H&S Plan shall include a comprehensive method statement ensuring health and safety controls, 

of all risks assessed i.r.o the erection and removal of form work and support work and with the 
concrete casting of the structures.  

 
41.3 The Principal Contractor shall ensure that all formwork and support work complies with the 

requirements of the OHS Act and Regulations. [Method statement and issue based risk assessment 
shall be generated prior to activities commencing].  

 
41.4 Form work designers, supervisors, erectors and inspectors must be formally trained and certified 

competent. 
 
41.5 Support work must be clearly tagged with safety signage and inspected prior to load bearing and daily 

thereafter. 
 
41.6 Inspections of support work must be documented in a register; a template of the register shall be 

included in the H&S Plan. 
 
41.7 All Support structures must be differentiated from scaffolds; where access is required, such access 

must be means of a ladder only. 
 
41.8 Formwork and support work erectors working at heights must attach a fall prevention harness at all 

times to safe structures, or plant where appropriate; the double lanyards must be fitted with safe 
and sufficient strength hooks [steel line hook (small) or scaffold line hook (large), allowing it to be 
attachment to a point of anchorage. Where such anchorage is not available, anchorage points shall be 
made available and life lines erected when and where necessary.  
 

41.9 The H&S Plan shall include the safe work instruction applicable to all employees working on form 
work and support work and the method of ensuring competency. 

 
42  SCAFFOLDING [ACCESSING AND DESCENDING SCAFFOLDING / SUSPENDED SCAFFOLDING]  
 
42.1 The Principal Contractor shall submit the appointment letter of the competent person(s) appointed to 

supervise all scaffolding operations, in terms of CR 14; the H&S Plan must include the signed letters 
of appointment and the proof of competency. 
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42.2 The H&S Plan shall include a comprehensive method statement ensuring health and safety controls of 

all risks assessed with the erection, work on and removal of scaffolds. 
 
42.3 The Principal Contractor shall ensure that all scaffolding complies with the requirements of the OHS 

Act and Regulations. 
 

42.4 Scaffold erectors and inspectors must be formally trained and certified competent; such training must 
conform to the requirements of SANS 10085-1. 

 
42.5 Scaffolds must be clearly tagged with safe access signage; scaffolds must be inspected daily prior to 

use and weekly by the scaffold inspector. 
 
42.6 Inspections by the scaffold inspector must be documented on the scaffold tag and in a register; a 

template of the tag and of the register shall be included in the H&S Plan. Daily pre-start inspections 
of all scaffolds must be planned for in the H&S plan. 

 
42.7 All scaffolds must only be accessed with a ladder fitted inside the scaffold and extending to at least 

90 cm above the working surface. 
 
42.8 All scaffold decks must be fitted with safety rails and toe-boards / kick-plates so as to prevent 

persons working there from falling through or off. 
 
42.9 Scaffold erectors must attach a fall prevention harness at all times; the double lanyards must be 

fitted with scaffold hooks only  
 
42.10 The H&S Plan shall include the safe work instruction applicable to all employees working on scaffolds 

and the method of ensuring competency. 
 

43  PILING OPERATIONS 
 
43.1 The Principal Contractor shall ensure that piling, (where required) is undertaken by a competent 

specialist contractor, or a Contractor with proven record in the type of work to be performed. 
 
43.2 Risk assessments, method statements and safe work instructions shall be submitted as part of the 

H&S Plan. 
 
43.3 No piling activities shall be performed unless defined through a Specific Construction H&S 

Specification. 
 
 
44  CONSTRUCTION PLANT, [INCLUDING RENTED / HIRED PLANT] 
 
44.1 The Principal Contractor shall ensure that all construction vehicles and mobile and fixed plant, 

whether owned, rented or hired, complies with the requirements of the OHS Act and Regulations. 
 
44.2 The Principal Contractor shall inspect and keep records of inspections of plant and equipment used on 

site. A template of the daily inspection record for each type of construction vehicle or mobile plant 
shall be included in the H&S Plan. 

 
44.3 A method statement applicable to each type of construction plant, for which H&S risks were 

identified, shall be included in the H&S Plan, together with the contractor’s procedure for ensuring 
that only employees who are competent in the safe use of the plant are using such plant. 

 
44.4 Only competent and authorised / appointed persons with a valid medical certificate of fitness are to 

operate plant and machinery, under proper supervision. Competency of operators and medical fitness 
shall be documented individually for each operator accessing the work site.  

 
44.5 Appropriate safety equipment and clothing shall be provided for the operators and maintained in 

good condition at all times. 
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44.6 The risks of access, egress, parking and on-site movement of construction vehicles and mobile plant 

and the corresponding method statement shall be included in the H&S plan of every project in which 
such vehicles and plant are used. 

 
 

45 SUSPENDED PLATFORMS 
 
45.1 In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment 

letters of: 
 

45.1.1 The competent person(s) appointed to supervise all suspended platform work operations; 
45.1.2 The competent person who performs the performance tests; 
45.1.3 The suspended platform erectors, operators and inspectors; 
45.1.4 The suspended platform operators, together with their medical certificate of fitness. 

 
45.2 The H&S Plan shall include: 
 

45.2.1 A copy of the certificate of system design; 
45.2.2 The operational compliance plan; 
45.2.3 Proof of submission of the above to the Department of Labour; 
45.2.4   The inspection registers of the safety harness; 
45.2.5   The inspection registers of the whole installation, including the performance test; 
45.2.6   The inspection registers of the hoisting ropes, hooks or other load-attaching devices; 
45.2.7   The inspection registers of the daily inspection by the suspended platform Supervisor. 
45.2.8   The method statement for safe use of the scaffold, including procedures dealing with 

emergencies, malfunctioning and the discovery of defects, and the isolation process of the 
scaffold when not in use. 

 
46  Material Hoists 
 
46.1 With regard to material hoists and towers on construction sites, the Principal Contractor shall ensure he 

/ she or their sub-contractors construct / erect such structures with materials that is technically and 
operationally of good standard, erected by experienced persons and operated by trained and competent 
persons. 

 
46.2 In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment 

letter of the competent person who performs the daily inspections on the material hoists. 
 
46.3 The H&S Plan shall include the method statement for safe erection, use, inspection, maintenance and 

dismantling of the material hoist. 
 
46.4 A template of the maintenance inspection register shall be included in the H&S Plan. 
 
47  BATCH PLANTS 
 
47.1 Batch plants shall be operated by trained persons and the Principal Contractor shall ensure that his / 

her or their sub-contractors batch plant operations are supervised by an appointed competent person. 
 
47.2 In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment 

letter of the batch plant supervisor. 
 

47.3 The H&S Plan shall include the method statement for safe erection and dismantling of the plant, for 
safe batching, for safe maintenance and repair work to be done and the training material used to 
ensure operator competency in the H&S controls of the batch plant. 
 

47.4 The Principal Contractor shall ensure that the placement of a batch plant is conducted in such a manner 
as not to present a safety risk to persons and erection to be performed as prescribed by the 
manufacturer to ensure safe operating conditions 
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47.5 The Principal Contractor shall ensure that appropriate controls and safety interlocking devices are 
installed on batch plants;  

 
47.5.1 Placed in an easily accessible position; and 
47.5.2 Constructed in such a manner as to prevent accidental starting.  

 
47.5 The Principal Contractor shall ensure that all dangerous moving parts are adequately guarded and 

placed beyond the reach of persons by means of doors, covers or other similar preventative measures.  
 
47.6 The Principal Contractor shall ensure that no employee, sub-contractor employee or other persons 

remove or modify any guard or safety device 
 
47.7 The H&S plan shall include a method statement and risk assessment of elevated work and fault 

finding-, maintenance- and repair work to the Batch Plants. 
47.8 The Principal Contractor shall ensure that all lifting machines and lifting tackle used in the operation of a 

batch plant complies with the requirements of the Driven Machinery Regulations 18 
 
47.9 The Principal Contractor shall ensure that all precautionary measures are adhered to regarding the 

usage of electrical equipment in explosive atmospheres, when entering a silo, as contemplated in the 
Electrical Installation Regulations  

 
47.10 A template register of installation, maintenance and repair shall be included in the H&S Plan. 
 
47.11 The H&S Plan shall include the method statement for entry and work in the confined spaces of a 

batch plant, where applicable 
 
48  EXPLOSIVE POWERED TOOLS 
 
48.1  No explosive powered tool shall be used by The Principal Contractor unless persons making use 

thereof is provided with and uses suitable protective equipment; and is adequately trained in the 
operation, maintenance and use of such a tool. 
 

48.2   In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment 
letter of the person in charge of explosive powered tools and of the person in charge of the issuing 
and collection of cartridges and nails. 

 
48.3 The H&S Plan shall include the Work Instruction (WI) for the safe use of explosive powered tools, 

including the type of PPE, barricading and warning notice which the contractor intends to use and the 
method of accounting for cartridges and nails. 

 
48.4 The H&S Plan shall include proof of training and competency of all operators using explosive powered 

tools. 
 
48.5 A template inspection register of the explosive powered tools shall be included in the H&S Plan. 
 
48.6 A template record for the issuing and collection of cartridges and nails shall be included in the H&S 

Plan. 
 

49 CRANES [MOBILE] 
 
49.2 The H&S Plan shall include the method statement for safe use of the crane, including the method of 

communication, the protection of fall zones and the method of determining whether the weather 
permits safe crane work of which shall also be reflected in the risk assessment 

 
49.3 In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment 

letter of competency: 
 

49.3.1 The registered person/s testing and certifying the crane; 
49.3.2 The registered person/s testing and certifying the lifting gear; 
49.3.3 The crane operator/s, as well as their medical certificate of fitness; 
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49.4  The H&S Plan shall include the method statement and risk assessment for the erection, maintenance, 

inspections and dismantling of the crane.   
 
49.5 The crane’s load test certificates shall be included in the H&S Plan. 
 
49.6  All lifting gear used with the crane shall be identified and listed in a register contained in the H&S 

Plan. 
 
49.7 A template inspection register of the lifting gear shall be included in the H&S Plan. 
 
 
50 STORAGE AND USE OF FLAMMABLE LIQUIDS 
 
50.2 Where work is done on a construction site or where the work may affect MLM employees, visitors or 

stakeholders, the contractor shall interface with the Public Health Directorate before flammable 
liquids may be brought on site.  

 
50.3 The Principal Contractor shall ensure that where flammable liquids are being used, applied or stored at 

the workplace concerned, this is done in such a manner which would cause no fire or explosion hazard.  
 
50.4 Dangerous work permission shall be obtained where applicable and defined in a specific H&S 

specification. 
 
50.5 Should flammable substance need to be stored on the construction site, a flammable store or cabinet 

approved by the Municipal Chief Fire Officer must be used, and no flammable liquids shall be stored 
outside this facility; no other materials shall be stored in the flammable store or cabinet. 

 
50.6 The H&S Plan shall include a method statement detailing the safe use, storage, decanting and spill 

controls for all flammable liquids used or stored on site. 
 
50.7 The H&S Plan shall include the appointment and proof of competency of the persons controlling the 

use, storage, decanting and spill controls of all flammable liquids used or stored on site  
 

51  HAZARDOUS CHEMICAL SUBSTANCES  
 
51.2 Where hazardous chemical substances are used, the contractor shall ensure that: 
 
51.2.1 All MSDS are included in the H&S Plan. 
51.2.2 The safe use, storage, decanting, labelling, transport, emergency procedures and safe disposal of 

hazardous substances are addressed in a method statements included in the H&S Plan. 
51.2.3 Proof of competency and signed letters of appointment of the person responsible for chemical

 handling, is included in the H&S Plan. 
 
51.3 A hazardous chemical substance intended to be applied on site during the project (i.e. after approval 

of the H&S Plan) shall be subject to an method statement and issue-based risk assessment, which 
must be presented to the Public Health Directorate for approval prior to the substance being 
introduced on site. 

 
52 WATER ENVIRONMENTS [WORK IN PROXIMITY OF WATER] 
 
52.2   The Principal Contractor shall ensure that where a worker is exposed to the risk of drowning by falling 

into the water, a lifejacket is provided to and worn by the worker.  
 
52.3   The hazards and risks identified in the base line risk assessment, the Principal Contractor shall 

document a method statement and issue based risk assessment for work in the proximity of water, in 
the H&S Plan. 

 
52.4   The method statement shall include preventative safety measures and environmental controls to 

prevent pollution, as well as corrective measures in case of an accidental spill. 
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ANNEXURE A 

CONTENTS AND NUMBERING SYSTEM FOR THE HEALTH AND SAFETY PLAN 
 

No Content 
 

Approved 

Yes                    No 

1 Index to H&S Plan / File    

2 Scope of Work    

3 Notification to Commence 
Construction Work 

 Current  

4 H&S Agreement (S37(2)  Signed  

5 Letter of Good Standing  Current  

6 H&S Budget    

7 H&S Plan 7.1 Refer H&S Specification  

7.2 Fall Protection Plan   

7.3 Environmental Management Plan (“Process” 
Waste management / Spillage Control / 
Disposal certificates) 

 

8 Hazard Identification Risk 
Assessment & Applicable Method 
Statement 

8.1 Baseline Risk Assessment  

8.2 Issue Based Risk Assessment  

8.3 Risk Register  

9 Emergency Plan & Response    

10 H&S Policy  Signed  

11 Organisational Chart    

12 Appointments 12.1 Signed  

13 Medical Certificates  13.1 Mobile Plant & Equipment  

13.2 Working in Elevated Positions  

13.3 Confined Space Entry  

14 Training & Competency 
Management 

14.1 CV’s  

14.2 Competency Certificates  

14.3 Induction  

14.4 Safety / Tool Box Talks  

14.5 Safety Awareness Posters  

15 Accident / Incident Management 
including First Aid Facilities 

15.1 Section 24 Procedure – Annexure.1 & WCL.2  

15.2 Injury recording  

15.3 Incident investigation  

15.4 Non-compliance reporting  

15.5 Preventative & corrective actions  

16 Construction Plant, Machinery & 
Equipment Management  

 Vehicles / Mobile Crane / Skyjacks & Material 
Hoist / Compactors / TLB’s, Batch Plants etc 

 

17 Access, Traffic Control & Public 
Safety Management 

17.1 Security  

17.2 Employee / Visitors / Public  

17.3 Vehicular  
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No Content 
 

Approved 

Yes                    No 

18 Hazardous & Flammable 
Substance Management 

18.1 MSDS  

18.2 Storage  

18.3 Demarcation  

18.4 Signage  

18.5 Handling & Decanting  

18.6 Disposal  

19 Hazardous & Dangerous Work 
Management & Control 

19.1 Confined Spaces  

19.2 Demolition Work  

19.3 Electrical Installations, Equipment & Machinery  

19.4 Explosives & Blasting   

19.5 Explosive Powered Tools  

19.6 Excavation / Trenching  

19.7 Energy Sources & Lockout  

19.8 Elevated Working @ Heights  

19.9 Formwork & Support Work  

19.10 Hot Work  

19.11 Hazardous Chemical Substances  

19.12 Moving Equipment  

19.13 Piling  

19.14 Scaffolding  

19.15 Suspended Platforms  

19.16 Welding / Cutting & Grinding  

19.17 Water Environments  

20 Facilities Management (male / 
female) 

20.1 Washing   

20.2 Sanitary  

20.3 Change room  

20.4 Sheltered Eating  

20.5 Accommodation / Transportation  

21 PPE Management 21.1 PPE Needs Analysis  

21.2 PPE Issue  

22 
 

Contractor Management 22.1 H&S Agreement (S37(2) (signed)  

22.2 Appointments (signed)  

23 H&S Committee    

24 Work Procedures     

25 Work Instructions    

26 Audits & Inspections  Internal & External   

27 Record Keeping Management  Completed Audit / Inspections / Registers / 
Checklists  
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ANNEXURE B 
CONTENTS AND NUMBERING SYSTEM FOR HEALTH AND SAFETY FILE 

 

1. Index to H&S Plan / File 
2. Scope of Work 
3. Notification to Commence Construction Work 
4. H&S Agreement (S37(2) 
5. Letter of Good Standing 
6. H&S Budget 
7. H&S Plan 
8. Hazard Identification Risk Assessment 
9. Emergency Plan & Response 
10. H&S Policy 
11. Organisational Chart 
12. Appointments 
13. Medical Certificates 
14. Training & Competency Management 
15. Accident / Incident Management including First Aid Facilities 
16. Construction Plant, Machinery & Equipment Management 
17. Access, Traffic Control & Public Safety Management 
18. Hazardous & Flammable Substance Management 
19. Hazardous & Dangerous Work Management & Control 
20. Facilities Management 
21. PPE Management 
22. Contractor Management 
23. H&S Committee 
24. Work Procedures 
25. Work Instructions 
26. Audits & Inspections 
27. Record Keeping Management 
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ANNEXURE C 
CONSTRUCTION APPOINTMENTS 
 

# DESIGNATION LEGAL REFERENCE 
TYPE OF CONSTRUCTION WORK 
WHEN REQUIRED 

1.  Assigned Responsibility Designation OHS Act S16(2) & CR 5.3(B) All construction work 

2.  Boatswain’s chair inspector CR16 When using a boatswain’s chair 

3.  Construction Supervisor CR 6(1) All construction work 

4.  Construction Supervisor Assistant CR 6(2) All construction work 

5.  Contractor Contractor - CR 5 (3)(b) When using sub-contractors 

6.  Emergency / Fire Co-ordinator OH Act S 8 All construction work 

7.  Fire Extinguisher Inspector CR 27 - VUPR 11 All construction work 

8.  First Aider GSR 3 All construction work 

9.  Health & Safety Officer CR 6(6) All construction work 

10.  Health & Safety Reps  OH Act S 17 
When more than 20 persons on site for 
more than 3 months 

11.  H&S Committee Members OH Act S 19 
When more than 20 persons on site for 
more than 3 months 

12.  Incident Investigator GAR 9 All construction work 

13.  Risk Assessor CR 7 All construction work 

14.  Excavation Work Supervisor CR 11 When excavating  

15.  Demolition Work Supervisor CR 12 When demolishing 

16.  Explosives Manager Exp R12(1) When using explosives for blasting 

17.  Explosives Supervisor Exp R 12(3) When using explosives for blasting 

18.  Fall Protection Plan Developer CR 8(1)(a)&(b) When there is a risk of persons falling 

19.  Fall Protection Plan Supervisor CR 8(1)(a)&(b) When there is a risk of persons falling 

20.  Batch Plant Supervisor CR 18(1) When operating a batching plant 

21.  Batch Plant Operator CR 18(1) When operating a batching plant 

22.  
Construction Vehicle & Mobile Plant 
Inspector 

CR 21(1)(j) 
When using construction vehicles; 
When using mobile plant; 

23.  
Construction Vehicle & Mobile Plant 
Operators 

CR 21(1)(d) 

When using construction vehicles; 
When using mobile plant; 
 
 

24.  Electrical Installation Inspector CR 22(d) 
When any electrical installations are 
brought to site or used on site or 
installed on site 

25.  Explosive Powered Tools Inspector CR 19(2)(b) When explosive powered tools are used 

26.  
Explosive Powered Tools Controller 
/ Issuer 

CR 19(2)(g) When explosive powered tools are used 

27.  Explosive Powered Tools Operator CR 19(3)(b) When explosive powered tools are used 

28.  
Formwork & Support Work 
Supervisor 

CR 10(a) 
When form work is used; 
When support work is used 

29.  Ladder Inspector GSR 13A When ladders are used 
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# DESIGNATION LEGAL REFERENCE 
TYPE OF CONSTRUCTION WORK 
WHEN REQUIRED 

30.  
Lifting Machine & Equipment 
Inspector 

DMR 18(5) 

When cranes, block and tackle, 
gantries or A frames are used for 
lifting; 
When rigging is done; 

31.  Lifting Machine Operator DMR 18 

When cranes, block and tackle, 
gantries or A frames are used for 
lifting; 
When rigging is done; 

32 Material Hoist Operator CR 17 When material hoist is used 

33 Mixer Operator CR 18 When a concrete mixer is used 

34 Portable Electrical Equipment 
Inspector 

EMR 9 
When portable electrical equipment is 
used 

35 
Pressure Vessel Inspector VUPR 17 

When compressors with pressure 
vessels are used 

36 
Scaffold Erector 

SANS 10085-1:2003 Item 
16.1(a) 

When scaffolds are used 

37 Scaffold Inspector SANS 10085-1:2003 16.1(c) When scaffolds are used 

38 Scaffolding Supervisor CR 14(2) When scaffolds are used 

39 
Scaffold Team Leader 

SANS 10085-1:2003 Item 
16.1(b) and 10.1.1. 

When scaffolds are used 

40 Stacking &  Storage Supervisor, 
including chemicals 

CR 26 All construction work 

41 Suspended Platform Supervisor CR 15(1) When suspended platforms are used 

42 Suspended Platform Erector CR 15(2) When suspended platforms are used 

43 Suspended Platform Operational 
Compliance Plan Developer 

CR 15(2)(c) When suspended platforms are used 

44 Suspended Platform Inspector  CR 15(10) When suspended platforms are used 

45 Tower Crane Operator CR 20 When tower cranes are used 

46 Tower Crane Inspector DMR 18 When tower cranes are used 

47 Hand tool inspector / When hand tools are used 

48 Combustion machinery inspector / When petrol or diesel engines are used 
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ANNEXURE: D 
RESPONSIBILITIES / DUTIES 
 
Definitions: 
 

 “Client” means any person for whom construction work is performed; the MHLONTLO LOCAL Municipality. 
. 

  “Principal Contractor” means a Principal Contractor, as defined in the Construction Regulations, 2003, who performs construction work 
and is appointed by the client to be in overall control and management of a part of or the whole of a construction site; who has also been 
appointed 
as the Contractor as defined in the General (and / or Special) Conditions of Contract. 

 “Agent” means any person who acts as a representative for a client in the managing the overall construction work; employee, 
the firm of consulting engineers, or other practitioner, who is appointed by the Municipality to act on its behalf, and who is 
named in the Letter of Acceptance given to the Principal Contractor. 

 
Roles and Responsibilities 
 
Client: 
 
1. Shall be responsible for the following in order to ensure compliance with the provisions of the Act; 

 
➔ To prepare a documented health and safety specification for the construction work,  and provide any principal contractor 

who is making a bid or appointed to perform construction work for the client with the same; 
➔ To promptly provide the principal contractor and his or her agent with any information which might affect the health and 

safety of any person at work carrying out construction work; 
➔ To appoint each principal contractor in writing for the project or part thereof  on a construction site; 
➔ To take reasonable steps to ensure that each principal contractor’s health and safety plan as determined in sub-regulation 

5(1) is implemented and maintained on the construction site: Provided that the steps taken, shall include periodic audits at 
intervals mutually agreed upon between the client and principal contractor, but at least once every month;  

➔ To stop any contractor from executing construction work which is not in accordance with the principal contractor’s health and 
safety plan contemplated in sub-regulation 5(1) for the site or which poses to be a threat to the health and safety of persons; 

➔ To ensure that where changes are brought about, sufficient health and safety information and appropriate resources are 
made available to the principal contractor to execute the work safely 

➔ To ensure that every principal contractor is registered and in good standing with the compensation fund or with a licensed 
compensation insurer prior to work commencing on site; and  

➔ To ensure that potential principal contractors submitting tenders, have made provision for the cost of health and safety 
measures during the construction process.  

 
2. Shall discuss and negotiate with the principal contractor the contents of the health and safety plan contemplated in sub 

regulation 5(1) and thereafter finally approve the health and safety plan for implementation. 
3. Shall ensure that a copy of the principal contractor’s health and safety plan is available on request to an employee, inspector or 

contractor. 
4. Shall appoint a principal contractor to perform construction work, unless the client is reasonably satisfied that the principal 

contractor that he or she intends to appoint has the necessary competencies and resources to carry out the work safely. 
5. May appoint an agent in writing to act as his or her representative and where such an appointment is made, the responsibilities 

as are imposed by these regulations upon a client, shall as far as reasonably practicable apply to the person so appointed. 
6. Shall appoint any person as his agent, unless the client is reasonably satisfied that the person he or she intends to appoint has 

the necessary competencies and resources to perform the duties imposed on a client by these regulations.  
 

Principal Contractor: 
 
1. Shall provide and demonstrate to the client a suitable and sufficiently documented health and safety plan, based on the client’s 

documented health and safety specification contemplated in regulation 4(1)(a), which shall be applied from the date of 
commencement of and for the duration of the construction work. 

2. Shall take reasonable steps as far as is necessary to ensure co-operation between all contractors to enable each of those 
contractors to comply with the provisions of these regulations. 

3. A principal contractor shall be responsible for the following in order to ensure compliance with the provisions of the Act: 
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➔ To provide any contractor who is making a bid or appointed to perform construction work for the principal contractor, with 
the relevant sections of the documented health and safety specification  contemplated in regulation 4(1)(a)  pertaining to 
the construction work which has to be performed; 

➔ To appoint each contractor contemplated in paragraph (a) in writing for the part thereof of the project on a construction 
site; 

➔ To take reasonable steps to ensure that each contractor’s health and safety plan contemplated in sub-regulation (4) is 
implemented and maintained on the construction site: Provided that the steps taken shall include periodic audits at 
intervals mutually agreed upon between the principal contractor and contractor(s), but at least once every month;  

➔ To stop any contractor from executing construction work which is not in accordance with the principal contractor’s and/or 
contractor’s health and safety plan  for the site or which poses a threat to the health and safety of persons; 

➔ To ensure that where changes are brought about, sufficient health and safety information and appropriate resources are 
made available to the contractor to execute the work safely;  

➔ To ensure that every contractor is registered and in good standing with the compensation fund or with a licensed 
compensation insurer prior to work commencing on site; and 

➔ To ensure that potential contractors submitting tenders have made provision for the cost of health and safety measures 
during the construction process.  
 

4. A Sub-contractor shall provide and demonstrate to the principal contractor a suitable and sufficiently documented health and 
safety plan, based on the relevant sections of the principal contactor’s health and safety specification contemplated in regulation 
5(3)(a) provided by the principal contractor, which plan shall be applied from the date of commencement of and for the duration 
of the construction work. 

5. Shall discuss and negotiate with the contractor the contents of the health and safety plan contemplated in sub-regulation (4), 
and shall finally approve that plan for implementation. 

6. Shall ensure that a copy of his or her health and safety plan contemplated in sub-regulation (1), as well as the contractor’s 
health and safety plan contemplated in sub-regulation (4), is available on request to an employee, inspector, contractor, client or 
client’s agent. 

7. Shall ensure that a health and safety file, which shall include all documentation required in terms of the provisions of the Act and 
these Regulations, is opened and kept on site and made available to an inspector, client, client’s agent or principal contractor 
upon request.  

8. Shall hand over a consolidated health and safety file to the client upon completion of the construction work and shall, in addition 
to the documentation referred to in sub-regulation (7), include a record of all drawings, designs, materials used and other similar 
information concerning the completed structure. 

9. Shall ensure that in addition to the documentation required in the health and safety file as determined in sub-regulations (7) and 
(8), a comprehensive and updated list of all the contractors on site accountable to the principal contractor, the agreements 
between the parties and the type of work being done is included and available.  

10. Shall not appoint a contractor to perform construction work unless the principal contractor is reasonably satisfied that the 
contractor he or she intends to appoint, has the necessary competencies and resources to perform the construction work safely. 

11. Where a contractor appoints another contractor to perform construction work, the responsibilities as determined in sub-
regulations (2) to (6) that apply to the principal contractor shall apply to the contractor as if he or she were the principal 
contractor 

12. Shall not appoint another contractor to perform construction work unless he or she is reasonably satisfied that the contractor he 
or she intends to appoint has the necessary competencies and resources to perform the construction work safely. 

13. Shall co-operate with the principal contractor as far as is necessary to enable each of them to comply with the provisions of the 
Act. 

14. Ensure every Sub-contractor shall as far as is reasonably practicable, promptly provide the principal contractor with any 
information which might affect the health and safety of any person at work carrying out construction work or any person who 
might be affected by the work of such a person at work or which might justify a review of the health and safety plan.  

15. The Contractor shall establish and maintain, and ensure that all his sub-contractors establish and maintain safety, health and 
environmental standards and systems as necessary, and to comply with local laws, the Occupational Health & Safety Act & 
Regulations and Municipality 's Occupational Health & Safety requirements under the Contract. 

16. The Contractor shall be solely responsible for carrying out the work under the Contract, having the highest regard for the safety 
of his employees, Municipality’s employees and persons at or in the vicinity of the site, as well as the safety of the Works, 
temporary work, materials and the property of third parties. 

 
Agent: 
 
Ensure compliance to the duties of a client as set out in the Construction Regulations 

➔ To prepare a documented health and safety specification for the construction work,  and provide any principal contractor 
who is making a bid or appointed to perform construction work for the client with the same; 

➔ To promptly provide the principal contractor and his or her agent with any information which might affect the health and 
safety of any person at work carrying out construction work; 
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➔ To appoint each principal contractor in writing for the project or part thereof  on a construction site; 
➔ To take reasonable steps to ensure that each principal contractor’s health and safety plan as determined in sub-

regulation 5(1) is implemented and maintained on the construction site: Provided that the steps taken, shall include 
periodic audits at intervals mutually agreed upon between the client and principal contractor, but at least once every 
month;  

➔ To stop any contractor from executing construction work which is not in accordance with the principal contractor’s health 
and safety plan contemplated in sub-regulation 5(1) for the site or which poses to be a threat to the health and safety of 
persons; 

➔ To ensure that where changes are brought about, sufficient health and safety information and appropriate resources are 
made available to the principal contractor to execute the work safely 

➔ To ensure that every principal contractor is registered and in good standing with the compensation fund or with a 
licensed compensation insurer prior to work commencing on site; and  

➔ To ensure that potential principal contractors submitting tenders, have made provision for the cost of health and safety 
measures during the construction process.  

➔ Shall discuss and negotiate with the principal contractor the contents of the health and safety plan contemplated in sub-
regulation 5(1) and thereafter finally approve the health and safety plan for implementation. 

➔ Shall ensure that a copy of the principal contractor’s health and safety plan is available on request to an employee, 
inspector or contractor. 

➔ Shall appoint a principal contractor to perform construction work, unless the client is reasonably satisfied that the 
principal contractor that he or she intends to appoint has the necessary competencies and resources to carry out the 
work safely. 

 
The responsibilities for the key management and supervision roles include (but are not limited to) the following: 
 
1. Directors 

 Develop a culture in which safety is integral. 

 Maintain adherence to the standards at all times. 

 Ensure safety responsibility is an integral part of all management systems and processes. 

 Ensure systems are in place to guarantee the safety of employees, clients, contractors and visitors. 

 Provide resources and ensure that actions to address safety issues are implemented 

 Implement the Municipality safety policy and safety standards into the business. 

 Maintain adherence to the policy and standards at all times. 

 Incorporate safety, health and environmental targets into Business Plans and Achievement Appraisals of direct reports. 

 Foster a risk management approach to all projects and business decisions. 

 Review all high potential incident investigations. 

 Monitor OH&S performance for trends and learning’s. 
 
2. Project Manager 

 Promote a culture in which safety is the prime concern that shall never be compromised. 

 Ensure that adequate safety, health and environmental hazard evaluations are made on all projects, plant and equipment 
purchases. 

 Prepare project plans that comply with the Municipality OH&S policy and safety management standards. 

 Provide resources to eliminate hazards and improve safety. 

 Incorporate safety, health and environmental targets into Achievement Appraisals of direct reports. 

 Ensure that safe systems of work are defined and documented, and that hazards analysis and risk control methods have been 
incorporated during the preparation.  

 Ensure that any Safety Committee established functions effectively. 

 Ensure thorough investigation of all incidents to avoid recurrence. 

 Ensure safe management of contractors, vendors and visitor’s on sites. 

 Conduct safety audits and ensure safety meetings are held. 

 Promote the involvement of all employees in improving safety 

 Focus on the elimination of unsafe acts, and rectify unsafe conditions quickly. 

 Ensure safety responsibility is an integral part of all management systems and processes. 

 Provide resources and ensure that actions to address safety issues are implemented. 

 Ensure that adequate safety and environmental evaluations are made of all modification designs, plant and equipment 
purchases. 

 Ensure systems are in place to guarantee the safety of employees, contractors and visitors. 

 Review training needs for all employees and provide the training as required. 

 Ensure that drills and exercises are carried out to test the effectiveness of Emergency Response Plans 
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 Ensure safe management of contractors on the site. 

 Ensure competent and trained, responsible engineers and supervisors exist to manage contractors on the works. 
 
3. Engineering Manager 

 Ensure management systems are in place and understood to give safe design and operation.  

 Ensure hazards and risks are identified for all plant and major equipment. 

 Ensure designs are fit for purpose and safe to implement. 

 Ensure a safe workplace is provided for engineering staff. 

 Ensure all engineering staff is inducted and have received the required training to enable safe access to site. 

 Contribute to and participate in the Project safety program. 

 Provide Engineering support as required to assist in the implementation and compliance of these Rules. 
 
4. Construction Manager 

 Contribute to a positive safety culture by example. 

 Ensure that management systems are in place and understood to provide a safe construction workplace. 

 Ensure that hazards and risks are identified on all construction activities. 

 Arrange construction pre-start-hazard-analysis studies for all “at risk” operations. 

 Contribute to and participate in the Project safety program. 

 Participate in safety committees and safety meetings. 

 Participate in safety inspections and serious incident investigations. 

 Be seen to “walk the talk.” 

 Participate in safety audits. 

 Focus on the elimination of unsafe acts, and rectify unsafe conditions quickly. 

 Ensure safe management of contractors on the site. 

 Ensure competent and trained, responsible engineers and supervisors exist to manage contractors on the works. 

 Coordinate and participate in daily Safety Management walkabouts. 

 Chairperson of weekly contractor’s safety meetings. 

 Final approval of all Risk Assessments. 
 
5. Assistant Director OHS 

 Promote a culture in which safety is the prime concern and shall never be compromised 

 Promote the involvement of all employees in improving safety. 

 Coordinate the implementation of the site safety management plans. 

 Conduct comprehensive site safety audits to evaluate contractors compliance with safety management plans and systems as 
per the audit / inspection schedule, at least once a month. 

 Reporting of OH&S matters and performance to the Municipality Management Team.  

 Liaise with Safety management to ensure full understanding and communication of all safety issues impacting on Municipality 
and Contractor activities and vice versa. 

 Ensure appropriate Municipality personnel are involved in local dept. OH&S Committees. 

 Facilitate reviews by these Rules. 

 Participate in a pre-start safety review with the Vendor’s / Contractor’s Management to facilitate a “bridging document” to remove 
any uncertainty/differences between these Rules and the Vendor’s / Contractor’s SMP.  

 Co-ordinate the preparation of Emergency Response Plans. 

 Co-ordinate and participate in drills and exercises to test the effectiveness of Emergency Response Plans. 

 Facilitate and lead all LTI investigations. 

 Safety pre-qualification of all contractors at tender invitation stage. 

 Interview and approval of site and contractors Safety Officers 
 
6. Area Managers  

 Ensure compliance and keep all required records as per the Construction Regulations. 

 Ensure hazards and risks are identified in design stage. 

 Ensure that management systems are followed to give safe designs. 

 Ensure self and others safety awareness at all times. 

 Be aware of hazards and risks in the plant area of activity. 

 Participate in and contribute to the Municipality Management team safety plan. 

 Promote a culture in which safety is the prime concern and shall never be compromised. 

 Define and document safe systems of work and, through consultation, ensure they are applied. 

 Ensure that the Safety Committee functions effectively. 
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 Ensure that all incidents are thoroughly investigated to avoid re-occurrence. 

 Ensure safe management of contractors on the site. 

 Ensure competent and trained, responsible engineers and supervisors exist to manage contractors on the works. 

 Know that contractors and employees understand the hazards associated with performing tasks. 

 Promote the involvement of all employees in improving safety. 

 Focus on the elimination of unsafe acts, and rectify unsafe conditions quickly. 

 Conducting safety inspections, monitoring safety behaviour on site and participating in audits. 

 Ensuring that all involved personnel prior to commencement of any work complete Risk Assessment (RA) and Daily Safety Task 
Instruction (DSTI). Then, by a review process, verifying that the development process is appropriate, communicated and 
understood by the users and subsequently complied with. 

 Notifying of incidents and addressing unsafe acts and conditions in accordance with these Rules and following-up to ensure 
corrective and preventative actions are timely and effective. 

 By their actions, demonstrating to contractors at all times the commitment of these Rules to the highest standards of safety 
management. 

 Participation in accident /incident investigations. 

 Facilitate Contractors Risk Assessments and sign of and approval thereof before submitting to the site Safety Officer. 

 Participate in daily management Safety walkabouts and ensure Contractors in your discipline comply to these rules and rectify 
deviations. 

 Ensure Contractors implement and compliance with the Construction Regulations 
 
7. Health & Safety OFFICERS & Coordinators 

 Implement and maintain the Municipality Safety Management Plan on site for all Contractors. 

 Advise the Site Management team on safety issues and suggested solutions. 

 Report directly to the Construction Manager and act on his authority regarding safety issues. 

 Promote a culture in which safety is the prime concern and shall never be compromised.  

 Promote the involvement of all employees and Contractors in improving safety.  

 Focus on and establish a culture of the elimination of unsafe acts, and rectification of unsafe conditions quickly, by Management 
and supervision.  

 Ensure self and others safety awareness at all times. 

 Facilitate and participate in all Contractors accident /incident investigations. Ensure that all incidents are thoroughly investigated 
to avoid re-occurrence. 

 Participate in and contribute to the Municipality Management team Safety Plan. 

 Ensure that all involved Municipality and Contractors personnel prior to commencement of any work complete Risk 
Assessments (RA) and Daily Safety Task Instruction (DSTI). Then, by a review process, verifying that the development process 
is appropriate, communicated and understood by the users and subsequently complied with by means of at least two daily site 
inspections. 

 Ensure Safety Management Information Boards are erected in each working area, and the following minimum information is 
displayed – Method Statement, Risk Assessment, DSTI, Supervisor , First Aider and Safety Representative  

 Coordinate all safety induction training requirements and conduct Municipality specific induction for Municipality and 
contractor supervision.  

 Coordinate site accesses and security. 

 Coordinate and implement comprehensive daily incident reporting by management, supervision, foremen and Safety Officers. 

 Compile and present a weekly safety report to include: Incident trend analyses & preventative measures. Injury trend analysis 
and preventative measures. Contractors Planned Tasked Observations for week ahead. DSTI quality and effectiveness. 
Management walkabouts including participation and findings. High risk activities for the week ahead. Risk Assessment plan for 
week ahead, based on the construction plan. Statistics for previous week regarding man-hours, complement, RA’s completed, 
induction & medicals (entry and exit). Estimates for week ahead regarding, complement, RA’s, induction & medicals (entry and 
exit).  

 Conduct a monthly internal contractors audit to ensure implementation and continuous compliance with the Safety Management 
Plan. Record findings and issue action sheets for deviations to include an action close out plan and report.  

 Accompany injured people to doctor/hospital and ensure prompt treatment and return to work. Report all medical treatment 
cases immediately (telephonic) to the Municipality OHS Director and follow it up with an initial SSO report before the end of 
work day and a complete investigation within 24 hours. 

 Coordinate and ensure the pre check and recording thereof for all tools, plant and equipment. 

 Final check and sign of RA’s before submitting to the Construction Manager for approval. 

 Implement and maintain the Construction Regulations. 
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ANNEXURE E 
SECTION 37(2) MANDATORY H&S AGREEMENT: 
 

 
WRITTEN AGREEMENT ON 

OCCUPATIONAL HEALTH AND SAFETY 
 
 

In accordance with the provisions of Section 37(2) of the Occupational Health 
and Safety Act 85 of 1993 as amended 

 
 

AS ENTERED INTO BY AND BETWEEN 
 
 
 
 
 

________________________________________ 
 

(Hereinafter referred to as “the Employer”) 
 
 

AND 
 
 
 
 

_____________________________________ 
(Hereinafter referred to as “the Mandatory”) 

 
 
 
 
 
 

Compensation Fund number: 
 
 

 
 

Common Law Liability  
Insurance in respect of Third 
Parties for the Minimum Sum of R… 
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1.  Reporting 
 

The Mandatory and/or his designated person appointed in terms of Section 16 (2) of the 
Occupational Health and Safety Act 85 of 1993 ("the OHS Act") as amended shall report to 
the Site Manager CR6.1  and/or a representative designated by the Employer prior to 
commencing the work at the premises. 

 
2.  Warranty of compliance 
 
2.1 In terms of this agreement the Mandatory warrants that he agrees to the arrangements and 

procedures as prescribed by the Employer and as provided for in terms of Section 37 (2) of 
the OHS Act for the purposes of compliance with the Act.  

 
2.2 The Mandatory acknowledges that this agreement constitutes an agreement in terms of 

Section 37 (2) of the OHS Act, whereby all responsibility for health and safety matters 
relating to the work that the Mandatory and his employees are to perform on the premises 
shall be the obligation of the Mandatory. 

 
2.3 The Mandatory further warrants that he and/or his employees undertake to maintain such 

compliance with the OHS Act. Without derogating from the generality of above, neither from 
the provisions of the said agreement, the Mandatory shall ensure that the clauses as 
hereunder described are at all times adhered to by himself and his employees. 

 
3.  Refer:  

 
▪ Occupational Health & Safety Act No.85 of 1993 as amended including Regulations 
▪ Hazards Chemical Substance Regulations of 1995 
▪ Compensation for Occupational Injuries and Diseases Act 130 of 1993 as amended 
▪ Hazardous Substance Act 15 of 1973 
▪ National Environmental Management Act 107 of 1998 
▪ National Environmental Management: Air Quality Act 39 of 2004 
▪ National Road Traffic Act No.83 of 1996 
▪ National Water Act 36 of 1989 
▪ National Building Regulations and Building Standards Act 103 of 1977 

 
4.  Mandatory an employer 
 

The Mandatory shall be deemed to be an employer in his own right while on the Employer’s 
premises.  In terms of Section 16 (1) of the OHS Act, the Mandatory shall accordingly 
ensure that himself, and/or his nominated Chief Executive Officer comply with the 
requirements of the OHS Act. 

 
5.  Appointments and training 

 
5.1 The Mandatory shall appoint competent persons as per Section 16 (2) or CR6.1 of the OHS 

Act. 
 

5.2 Any such appointed person shall be trained on any occupational health and safety matter 
and the OHS Act provisions pertinent to the work that is to be performed under his 
responsibility. 
 

5.3 Copies of any appointments made by the Mandatory shall immediately be provided to the 
Employer. 
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5.4 The Mandatory shall further ensure that all his employees are trained on the health and 

safety aspects relating to the work and that they understand the hazards associated with 
such work being carried out on the premises.  
 

5.5 Without derogating from the foregoing, the Mandatory shall in particular, ensure that all his 
users or operators of any materials, machinery or equipment are properly trained in the use 
of such materials, machinery or equipment. 
 

5.6 Notwithstanding the provisions of the above, the Mandatory shall ensure that he, his 
appointed responsible persons and his employees are at all times familiar with the provisions 
of the OHS Act, and that they comply with the provisions of the Act. 

 
6.   Supervision, discipline and reporting 

 
The Mandatory shall ensure that all work performed on the Employer’s premises are done 
under strict supervision and that no unsafe or unhealthy work practices are permitted.  

 
Discipline regarding health and safety matters shall be strictly enforced against any of his 
employees regarding non-compliance by such employee with any health and safety matters.  

 
The Mandatory shall further ensure that his employees report to him all unsafe or unhealthy 
work situations immediately after they become aware of the same and that he in turn 
immediately reports these to the Employer and/or his representative. 

 
7.  Access to the OHS Act 
 

The Mandatory shall ensure that he has an updated copy of the OHS Act on site at all times 
and that this is accessible to his appointed responsible persons and employees, save that 
the parties may make arrangements for the Mandatory and his appointed responsible 
persons and employees to have access to the Employer’s updated copy/copies of the Act. 

 
8.  Cooperation 
 
8.1 The Mandatory and/or his responsible persons and employees shall provide full co-operation 

and information if and when the Employer or his representative inquires into occupational 
health and safety issues concerning the Mandatory.  

 
8.2 It is hereby recorded that the Employer and his representative shall at all times be entitled 

to make such inquiry. 
 
8.3 Without derogating from the generality of the above, the Mandatory and his responsible 

persons shall make available to the Employer and his representative, on request, all and any 
checklists and inspection registers required to be kept by him in respect of any of his 
materials, machinery or equipment 

 
9.  Work procedures 
 
9.1  The Mandatory shall be entitled to utilise the procedures, guidelines and other 

documentation as used by the Employer for the purposes of ensuring a healthy and safe 
working environment. 
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9.2 The Mandatory shall then ensure that his responsible persons and employees are familiar 
with and utilise the documents. 

 
9.3 The Mandatory shall implement safe work practices as prescribed by the Employer and shall 

ensure that his responsible persons and employees are made conversant with and adhere to 
such safe work practices. 

 
9.4 The Mandatory shall ensure that his employees prior to the obtaining of such a permit do 

not perform work for which the Employer requires a permit. 
 
10.  Health and safety meetings 
 
10.1 If required in terms of the OHS Act, the Mandatory shall establish his own health and safety 

committee(s) and ensure that his employees, being the committee members, hold health 
and safety meetings as often as may be required and at least once every three (3) months.   

 
10.2 The Employer may elect to permit the Mandatory’s health and safety representatives or a 

mandatory representative to attend the Employer’s health and safety committee meetings. 
 

11.  Compensation registration 
 

11.1  The Mandatory shall ensure that he has a valid registration with the Compensation 
Commissioner, as required in terms of the Compensation for Occupational Injuries 
and Diseases Act 130 of 1993, and that all payments owing to the Commissioner are 
discharged.  

 
11.2  The Mandatory shall further ensure that the cover shall remain in force while any such 

employee is present on the premises. 
 

12.  Medical examinations 
 

The Mandatory shall ensure that all his employees undergo routine medical examinations 
and that they are medically fit for the purposes of the work they are to perform. 

 
13.  Incident reporting and investigation 
 
13.1 The Mandatory to the Department of Labour and to the Employer shall report all incidents 

referred to in Section 24 of the OHS Act.  
 
13.2 The Employer shall further be provided with copies of any written documentation relating to 

any incident. 
 
13.3 The Employer retains an interest in the reporting of any incident as described above as well 

as in any formal investigation and/or inquiry conducted in terms of Section 32 of the OHS-
Act into such incident. 

 
14.  Statutory Obligations of the Mandatory & Contractor 

 
14.1 The Mandatory shall notify the Employer of any subcontractor he may wish to perform work 

on the Employer’s premises.  
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14.2 It is hereby recorded that all the terms and provisions contained in this clause shall be 
equally binding upon the subcontractor prior to the subcontractor commencing with the 
work.   

 
14.3 Without derogating from the generality of this paragraph: 

 
14.3.1 The Mandatory shall ensure that training as discussed under Appointments and training, is 

provided prior to the subcontractor commencing work on the Employer’s premises. 
 
14.3.2 The Mandatory shall ensure that work performed by the subcontractor is done under strict 

supervision and discipline enforced, as well as reporting of incidents and / or injuries.  
 
14.3.3 The Mandatory shall inform the Employer of any health and safety hazard and/or issue that 

the subcontractor may have brought to his attention  
14.3.4 The Mandatory shall inform the Employer of any difficulty encountered regarding compliance 

by the subcontractor with any health and safety instruction, procedure and/or legal provision 
applicable to the work the subcontractor performs on the Employer’s premises. 

 
14.3.5 The Mandatory hereby undertakes to ensure that the health and safety of any other person 

on the premises is not endangered by the conduct and/or activities of all his employees 
while they are on the Employer’s premises i.e. 

 
▪ Horseplay, scuffling, fighting, running or throwing of objects. 
▪ The possession, consumption or offering for consumption to any person of intoxicating liquor  

 or habit-forming drugs. 
▪ Any employee suspected of being under the influence of alcohol or other intoxicating substance 

will not be allowed to enter or remain on the Employer’s premises. 
▪ The tampering with or misuse of any safety equipment installed or provided to any person by an  
 employer or user of machinery. 
▪ The failure to use any safety equipment at a workplace, or in the course of employment or in  
 connection with the use of machinery which is provided by an employer or user of machinery. 
▪ The doing of anything at a workplace or in connection with the use of machinery, calculated to  
 threaten the safety of any person. 
▪ Contractors are required to take all reasonable measures to ensure that the requirements of the  
 Act and the regulation are observed by his employees. 
▪ Contractors must, in the interests of safety, enforce discipline 

 
15.  Security and access 
 
15.1 The Mandatory and his employees shall enter and leave the premises only through the main 

gate(s) and/or checkpoint(s) designated by the Employer.  
 
15.2 The Mandatory shall ensure that employees observe the security rules of the Employer at all 

times and shall not permit any person who is not directly associated with the work from 
entering the premises. 

 
15.3 The Mandatory and his employees shall not enter any area of the premises that is not 

directly associated with the work. 
 
15.4 The Mandatory shall ensure that all materials, machinery or equipment brought by him-self 

onto the premises are recorded at the main gate(s) and/or checkpoint(s).  A failure to do 
this may result in a refusal by the Employer to allow the materials, machinery or equipment 
to be removed from the premises. 
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15.5 The Mandatory shall ensure that no persons carry firearms on the company’s or Employer’s 

premises unless written permission has been obtained from the designated person. 
 

16.  Fire precautions and facilities 
 
16.1  The Mandatory shall ensure that an adequate supply of fire-protection and first-aid facilities 

are provided for the work to be performed on the Employer’s premises, save that the parties 
may mutually make arrangements for the provision of such facilities. 

 
16.2  The Mandatory shall further ensure that all his employees are familiar with fire precautions 

at the premises, which include fire-alarm signals and emergency exits, and that such 
precautions are adhered to. 

 
17.  Hygiene and cleanliness 
 
17.1  The Mandatory shall ensure that the work site and surrounding area is at all times 

maintained to a reasonably practicable level of hygiene and cleanliness.  
 
17.2  In this regard, no loose materials shall be left lying about unnecessarily and the work site 

shall be cleared of waste material regularly and on completion of the work.  
 
18.  No nuisance 
 
18.1  The Mandatory shall ensure that neither he nor his employees undertake any activity that 

may cause environmental impairment or constitute any form of nuisance to the Employer 
and/or his surroundings. 

18.2  The Mandatory shall ensure that no hindrance, hazard, annoyance or inconvenience is 
inflicted on the Employer, another Mandatory or any tenants.  Where such situations are 
unavoidable, the Mandatory shall give prior notice to the Employer. 

19.  Intoxication not allowed 
 
19.1  No intoxicating substance of any form shall be allowed on site.  Any person suspected of 

being intoxicated shall not be allowed on the site.  
 
19.2  Any person required to take medication shall notify the relevant responsible person thereof, 

as well as the potential side effects of the medication. 
 
20. Personal protective equipment 
 
20.1 The Mandatory shall ensure that his responsible persons and employees are provided with 

adequate personal protective equipment (PPE) for the work they may perform and in 
accordance with the requirements of General Safety Regulation 2 (1) of the OHS Act.  

 
20.2 The Mandatory shall further ensure that his responsible persons and employees wear the 

PPE issued to them at all material times.  
 
21.  Plant, machinery and equipment 
 
21.1 The Mandatory shall ensure that all the plant, machinery, equipment and/or vehicles he may 

wish to utilise on the Employer’s premises is/are at all times of sound order and fit for the 
purpose for which it/they is/are intended, and that it/they complies/comply with the 
requirements of Section 10 of the OHS Act. 
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21.2 In accordance with the provisions of Section 10 (4) of the OHS Act, the Mandatory hereby 

assumes the liability for taking the necessary steps to ensure that any article or substance 
that it erects or installs at the premises, or manufactures, sells or supplies to or for the 
Employer, complies with all the prescribed requirements and will be safe and without risks to 
health and safety when properly used. 

 
21.3 The Mandatory shall further ensure that all plant, machinery and equipment is inspected by 

a competent person as prescribed by legislation & records thereof retained. 
 
22.  No usage of the Employer’s equipment 
 

The Mandatory hereby acknowledges that his employees shall not be permitted to use any 
materials, machinery or equipment of the Employer unless the prior written consent of the 
Employer has been obtained, in which case the Mandatory shall ensure that only those 
persons authorised to make use of same, have access thereto. 

 
23.  Transport / Vehicles 
 
23.1 The Mandatory shall ensure that all road vehicles used on the premises are in a roadworthy 

condition and are licensed and insured.   
23.2 All drivers shall have relevant and valid driving licences and no vehicle shall carry passengers 

unless it is specifically designed to do so.   
 
23.3 All drivers shall adhere to the speed limits and road signs on the premises at all times.   
 
23.4 In the event that any hazardous substances are to be transported on the premises, the 

Mandatory shall ensure that the requirements of the Hazardous Chemical Substances Act of 
1995 are complied with at all times.   

 
24.  Clarification 

 
In the event that the Mandatory requires clarification of any of the terms or provisions of 
this agreement, he should contact the Public Health, Safety & Wellness Sub-Directorate of 
the Employer. 

 
25.  Duration of agreement 
 

This agreement shall remain in force for the duration of the work to be performed by the 
Mandatory and/or, while any of the Mandatory's workmen would be present on the 
Employer’s premises. 

 
Headings 

 
The headings as contained in this agreement are for reference purposes only and shall not 
be construed as having any interpretative value in them or as giving any indication as to the 
meaning of the contents of the paragraphs contained in this agreement. 
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Thus done and signed at on  
 
 
 
For and on behalf of the Employer  Date 
 
 
 
 
 
 
for, and on behalf of the Mandatory Date 
 
 
 
 
 
Witness  Date 
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CONTRACT 
PART 4 (OF 4): C4 SITE INFORMATION 

C4.1 Locality Plan 

C4.2 Tender drawings 
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C4: SITE INFORMATION 

 
C4.1 Locality Plan 

C4.2 Tender drawings 

C4.3 As Built Drawings and Existing Services (Inc. Buildings and Structures) 
– To be found upon request at ORTDM for water and Sanitation; Eskom 
for Electricity; Telkom for telecommunication. 

C4.4 Geological Report – To be issued to the winning bidder before 
commencement of construction. 

C4.5 Environmental – To be issued to the winning bidder before 
commencement of construction. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PART 3 (OF 4): SCOPE OF 
WORKS
 
 MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF 
NODALI TO MADIBA ACCESS ROAD (MIG/R/EC/1900/22/24) 

 

C4.1 Locality Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PART 3 (OF 4): SCOPE OF 
WORKS
 
 MHLONTLO LOCAL MUNICIPALITY: CONSTRUCTION OF 
NODALI TO MADIBA ACCESS ROAD (MIG/R/EC/1900/22/24) 

 

C4.2 Tender drawings 

 

DRG No. DESCRIPTION 

100 Name board 

  

200 Roads and Storm water Standard details 

  

300 Bridge Sections and Details 

301 Bridge Deck Reinforcement Steel Layout  

  

400 Road 1 Combo 1 Layout plans and long section 

401 Road 1 Combo 2 Layout plans and long section 

402 Road 1 Combo 3 Layout plans and long section 

403 Road 1 Combo 4 Layout plans and long section 

404 Road 1 Combo 5 Layout plans and long section 

405 Road 1 Combo 6 Layout plans and long section 

406 Road 1 Combo 7 Layout plans and long section 

407 Road 1 Combo 8 Layout plans and long section 

  

  

420 Road 2 Combo 1 Layout plans and long section 

421 Road 2 Combo 2 Layout plans and long section 

  

430 Road 3 Combo 1 Layout plans and long sections 

From 440 upwards Road 4 Combo 1 Layout plans and long section: Other internal roads 

  

  

 

 

 

 

 

 

 

 

 

   


