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NO LATE SUBMISSION WILL BE CONSIDERED
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FOR
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CONTENTS
Number Heading Page Colours
The Tender
Part T1: Tendering procedures
T1.1 Tender Notice and Invitation to Tender T9-T12 White
T1.2 Tender Data T13-T22 White
Part T2: Returnable documents
T2.1 List of Returnable Documents T23 Blue
T2.2 Returnable Schedules T25-T51 Blue

The Contract

Part C1: Agreements and Contract Data

Ci1.1 Form of Offer and Acceptance C3-C6 Green
Cl.2 Contract Data C7-C11 Green
C13 Form of Guarantee C12-C13 Green
Cl14 Agreement in terms of Section 37(2) of the Occupational

Health and Safety Act No. 85 of 1993 C14-C15 Green

Part C2: Pricing Data

ca.1 Pricing Instructions C16-C19 Yellow
Cc2.2 Bill of Quantities / Schedule of Quantities C20-C21 Yellow
Part C3: Scope of Work

C3.1 Standard Specifications Cc23 Pink
C3.2 Project Specifications Cc23 Pink
C3.3 Particular Specifications C24-C89 Pink
Part C4: Site Information

C4.1 Locality Plan ca1 White
C4.2 Example of Contract Signboard Details C94 White

C4.3 Drawings Cco7 White
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DOCUMENT CHECKLIST
This document checklist is provided to assist the tenderer.

ITEMS

1 Returnable Schedules in Section T2.2

Correct Tender Offer carried forward to Form of Offer and Acceptance and
the Form of Offer duly completed and signed........

3 Schedule of Quantities:

i) Completed in BLACK INK only...........ccceeeevenennt.

i) Corrections crossed out and initialled .................

4 Contract specific data provided by the Contractor

CHECKED
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T1: TENDERING PROCEDURES

TABLE OF CONTENTS

T1.1  TENDER NOTICE AND INVITATION TO TENDER...........ceeeeee. T5
T1.2  TENDER DATA e T7



MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

T1.1 TENDER NOTICE AND INVITATION TO TENDER



MHLONTLO LOCAL MUNICIPALITY
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL

ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

Contract No: MLM/R&R/01- 2024-26

MHLONTLO LOCAL MUNICIPALITY

T1.1: TENDER INVITATION

PROJECT NAME

CiDB

CONTRACT
NUMBER

ADVERT
DATE

BRIEFING
DATE

CLOSING
DATE

Appointment
of panel of
six service

providers for

the

construction

of gravel

roads,

bridges and

all storm
water related
works for a
period of 24

months.

3X5CEor
Higher

3X 3CEOR
HIGHER

MLM/R&R/01-
2024-26

8 Dec 2023

No compulsory

26 January 2024

12h00 PM

Qumbu Foyer

Suitably qualified, capable and experienced tenderers are hereby invited to tender for the

construction of the above projects. The above project is situated in Mhlontlo Local Municipality within

O.R. Tambo District Municipality.

Tenderers must take particular note of the following:

1. Tenderers are required to submit valid SARS Tax Pin with the tender in order to be considered.
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2. Tenders must declare performance guarantee as per contract
3. Tenderers are required to submit the Company Profile.
4. Tenderers are required to submit proof of registration with CIDB, for A Joint venture must submit a
proof of registration with consolidated CIDB grading.
5. Submit Joint Venture agreement in the case of joint venture.
6. Tenderers are required to submit the methodology
7. Tenderers must submit all the requirement as per returnable schedules and must be attached in a
relevant page
10. Submit Proof of Municipal rates no later than one month
11. Submit Central Supplier Database Report or CSD number
12. Failure to submit a comprehensive JV agreement (where applicable) individual partners are to comply
and submit all relevant documents.
13. A pre-qualification criterion for preferential is applicable, therefore a minimum appointed service
provider would be required sub-contract part of their works to the designated groups contemplated in

terms of regulations 2017.

Failure to supply all supplementary information may result in the tender being deemed an incomplete

tender and will not be considered forward.

Tender documents will be available from www.etender.gov.za and www.mhlontlolm.gov.za .

Evaluation Criteria

Tenderers will be evaluated for functionality and those who score equal or more than 70% will be
considered to be appointed in the panel.

When ever there will be work that needs to be undertaken, schedule of quantities will be prepared
and the bidders appointed in the panel will be asked to price. Subsequent to that a form of offer and
a form of acceptance shall be completed and accepted by the employer.

Allocation of work therefore will done inline with the evaluated price and equity points .

COMPETENCE TOTAL SCORE | REQUIRED EVIDENCE SCORE

30 Grader X1 5



http://www.etender.gov.za/
http://www.mhlontlolm.gov.za/
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COMPETENCE TOTAL SCORE | REQUIRED EVIDENCE SCORE
Availability of Plant and TLB X1 5
Equipment

Tipper Truck X5 10
Note: Proof of

, o Excavator X1 5

ownership the firm’s
equipment must be Water TankerX2 5
attached and failure to
do so will result in Leasing with proof of all 15
forfeiting the plant the above
points None of the above 0
Company experience Six projects upwards 30
in terms of projects : :

Five Projects 25
completed. The
company must attach Four projects 20
at least one completion
certificate from 30 Three projects 15
previous client where Two project 10
they have successfully
rendered the same One Project >
service None of the above 0
Key Personnel and Project 10
Qualification Manager/Contract

Manager: (ND Civil

Eng./B -Tech.Civil Eng.
The company must or equivalent) with 5
provide the CV'’s of the years' relevant

experience and above.
resources to be 30 References must
deployed on the traceable as they may be

' verified

project Project 5

Manager/Contract

Manager: (ND Civil

Eng/B -Tech.Civil Eng,

BSC or equivalent) with

3-5 years’ relevant
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COMPETENCE TOTAL SCORE | REQUIRED EVIDENCE SCORE

experience. References
must traceable as they
may be verified

Project 3
Manager/Contract
Manager: (ND Civil
Eng/B -Tech.Civil Eng or
equivalent) with 1-3years
relevant experience.
References must
traceable as they may be
verified

Project 0
Manager/Contract
Manager:

With no experience, no
gualification

Site Agent (ND Civil 10
Eng/B -Tech.Civil Eng or
equivalent) with 5 years
relevant experience and
above. References must
traceable as they may be
verified

Site Agent (ND Civil 5
Eng/B -Tech.Civil Eng or
equivalent) with 3-5
years relevant
experience. References
must traceable as they
may be verified

Site Agent :(ND Civil 3
Eng/B -Tech.Civil Eng or
equivalent) with 1-3years
relevant experience.
References must
traceable as they may be

verified

Site Agent: 0
With no experience, no
gualification

Health and Safety 4

Officer (OHS Certificate
with registration to
SACPCMP)
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COMPETENCE TOTAL SCORE | REQUIRED EVIDENCE SCORE

Site Foreman (Skill with | 6
relevant experience for
similar project/s 5 years
and above

None of the above 0

Quiality of methodology A fully detailed
methodology aligned to 10
the Terms of Reference
step by step with time with clear milestones and
10 time frames.

Basic methodology with | 5
time frames

Unclear methodology 0
with no time frames

TOTAL 100 Minimum 70

relevant to assignment

frames

Only Bidders who score 70% or more on Stage 1 would be evaluated further and eligible for award.

Preferential Procurement Regulations, 2022 Pertaining to the MFMA will apply.
80 points for price
20 Mhlontlo specific goals shall be applicable in line with our policy and

All tenders shall hold good for 90 days after tender closing date. The Council is not bound to accept
the lowest or any tender and or part thereof and the Council reserves the right to accept any tender
in whole or in part. All electronic, telegraphic, telefax, e-mail and late tenders will not be considered
and tenders not deposited in the tender box as prescribe in this notice will not be considered as well.
For enquiries regarding bid documents, please contact Ms B Yase at 066 4857564.

For technical enquiries please contact the Technical Services of Mhlontlo Local Municipality, Ms
Y.Nqgatyelwa @ 076 790 9070

Municipal Manager
Mr L. Ndabeni
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Mhlontlo Local Municipality

P.O. Box 31

Qumbu

5180
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1 ADDENDUM TO THE CONTRACT: POPIA OBLIGATION

1. PROTECTION OF PERSONAL INFORMATION

1.1. Processing limitations

[t is recorded that, pursuant to its obligations under this Agreement, Service Provider
will process Personal Information in connection with and for the purposes of the
provision of the Services for or on behalt of Mhlontlo LM and will act as Mhlontlo
LM’s Operator for purposes of Protection of Personal Information Act (POPIA) no.4
of 20138. Unless required by law, Service Provider shall process the Personal

Information only:

1.1.1.  On behalf of Mhlontlo LM and in compliance with its instructions and this
Agreement;

1.1.2.  For the purposes connected with the provision of the Service Provider
services or as specifically otherwise instructed or authorised by Mhlontlo LM

in writing; and

1.1.8.  Service Provider shall treat the Personal Information that comes to its
knowledge or into

its possession as confidential and shall not disclose it without the prior written

consent of Mhlontlo LM.

1.2. Security measures

1.2.1.  Service Provider warrants that it shall secure the integrity of the Personal
Information in its possession or under its control by taking appropriate,

reasonable technical and organisational measures to prevent:

(a) Loss of, or damage to, or unauthorised destruction of the Personal
Information; and (b) Unlawful access to or processing of the Personal

Information.
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1.2.2. Service Provider shall take reasonable measures to:

(a) Identify all reasonable foreseeable internal and external risks to the

Personal Information in its possession or under its control;
(b) Establish and maintain appropriate safeguards against the risk identified;
(c) Regularly verify that the safeguards are effectively implemented;
(d) Ensure that the safeguards are continually updated in response to new
risks or deficiencies in previously implemented safeguards; and

(e) Shall notity Mhlontlo LM of the risks identified and the sateguards

established and implemented from time to time.

1.2.3. Service Provider shall:

(a) Have due regard to generally accepted information security practices and

processes which may apply to it;

(b) Comply with Mhlontlo LM’s information security practices and
procedures and applicable industry or professional rules and regulations,
of which Mhlontlo LM undertakes to keep Service Provider informed

from time to time; and

(c) Within five (5) business days of a request from Mhlontlo LM, Service
Provider shall provide to Mhlontlo LM a written explanation and full
details of the appropriate technical and organisational measures taken by
or on behalf of Service Provider to demonstrate and ensure compliance

with this clause.

1.3. Service Provider’s general obligations with regards to Personal Information

1.8.1.  In addition to the other obligations set out in this clause, Service Provider
shall:

(a) Take reasonable steps to ensure the reliability of any of its employees

who have access to the Personal Information;
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(b) Limit access to the Personal Information only to those employees who
need to know to enable Service Provider to perform the services and
ensure that employees used by Service Provider to provide the Services

have undergone training in the care and handling of the Personal

Information;

(c) Deal promptly and properly with all reasonable inquiries from Mhlontlo
LM relating to its Processing of the Personal Information and provide
to Mhlontlo LM copies of the Personal Information in the format

reasonably specified by Mhlontlo LM;

(d) Promptly inform Mhlontlo LM of its inability to comply with Mhlontlo
LM'’s instructions and this clause, in which case Mhlontlo LM is entitled
to suspend the processing of Personal Information and/or terminate this

Agreement;

(e) Provide Mhlontlo LM with full co-operation and assistance in relation
to any requests for access or correction or complaints made by Data

Subjects; and

(f) At the request of Mhlontlo LM or any regulatory body, submit its
Personal Information Processing facilities for audit of the Processing

activities covered by this Agreement.

1.4. Notifications

1.4.1.  Service Provider must notity Mhlontlo LM in writing:

(a) Within 1 (one) business day or otherwise as soon as reasonably possible
if any Personal Information has been or may reasonably believe to have
been accessed or acquired by an unauthorised person or if a breach has
occurred with reference to its use of the Personal Information under this
Agreement. The notification must provide sufficient information to allow
affected Data Subjects to take measures against the potential
consequences of the compromise, including, if known to Service
Provider, the identity of the unauthorised person who may have accessed

or acquired the Personal Information;
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1.5.

1.6.

1.7.

(b) Within 3 (three) business days of receipt thereof, of any request for access
to or correction of the Personal Information or complaints received by
Service Provider relating to Mhlontlo LM’s obligations in terms of
POPIA and provide Mhlontlo LM with full details of such request or

complaint; and

(c) Promptly of any legally binding request for disclosure of Personal
Information or any other notice or communication which relates to the
Processing of the Personal Information from any supervisory or
governmental body.

Return or destruction of Personal Information

Upon termination of this Agreement or upon request by Mhlontlo LM, Service
Provider shall return any material containing, pertaining or relating to the Personal
Information disclosed pursuant to this Agreement to Mhlontlo LM. Alternatively,
Service Provider shall, at the instance of Mhlontlo LM, destroy such material and
shall certify to Mhlontlo LM that it has done so, unless the law prohibits Service
Provider from doing so. In applying this destruction alternative, the Service Provider
shall provide Mhlontlo LM with the Certificate of Destruction to confirm that the
destruction was done in a manner that the Personal Information cannot be
reconstructed to its original format. In that case, Service Provider warrants that it
will guarantee the confidentiality of the Personal Information and will not actively

process the Personal Information any further.

Warranties

Service Provider warrants that in addition to the warranties stated in the rest of this
Agreement, it shall comply with all regulatory and statutory requirements which
impact on or relate to Service Provider and the Services, including, but not limited to,

POPIA.

Indemnities
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Service Provider hereby indemnifies and holds harmless Mhlontlo LM from any and
all penalties, claims, loss or damage arising from any claim or action brought against

Mhlontlo LM and arising from or due to Service Provider’s breach of its information

protection obligations set out in this clause.

1.8. Ownership of Information

1.8.1.  Service Provider acknowledges and agrees that Mhlontlo LM retains all
right, title and

interest in and to the Personal Information.

1.8.2.  Service Provider shall not possess or assert any lien or other right against or
to such Personal Information and no such Personal Information shall be sold,
assigned, leased or otherwise disposed of to third parties by Service Provider

or commercially exploited by or on behalf of Service Provider or its

employees

SIGNED AT ONTHIS DAY
2023
FOR AND ON BEHALF OF MHLONTLO FULL NAMES: MR L.
NDABENI
LOCAL MUNICIPALITY
CAPACITY: MUNICIPAL MANAGER

WITNESS 1: WITNESS 2:

Names: Names:




MHLONTLO LOCAL MUNICIPALITY

APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL

Contract No: MLM/R&R/01- 2024-26

ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

SIGNED AT

2023

FOR AND ON BEHALF OF COMPANY
NAME

WITNESS 1:

Names:

ON THIS DAY

FULL NAMES

CAPACITY: COMPANY DIRECTOR

OF

WITNESS 2:

Names:

Mhlontlo Local Municipality
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T1.2 TENDER DATA

T1.2 TENDER DATA

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s
obligations and the Employer’s undertakings in administering the tender process in respect of the project under
consideration.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender.

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard Conditions
of Tender. The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the
CIDB Standard for Uniformity in Construction Procurement, as printed in Board Notice 94 of 2006 in the
Government Gazette No. 29138 of 2006 dated 18 August 2006.

The Standard Conditions of Tender make several references to the Tender Data which specifically applies to
this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender. Each item of Tender Data given below is cross-referenced
to the relevant clause in the Standard Conditions of Tender.

Tender Data Applicable to this Tender

Clause

Number Data / Wording

F.1.2 The Tender Documents consist of the following:
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Clause

Number Data / Wording

(a) This Project Document, which contains the following:

PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA
C1.1 Form of Offer and Acceptance
C1.2 Contract Data
C1.3 Form of Guarantee
C1.4 Agreement in terms of Section 37(2) of the Occupational Health and Safety
Act No. 85 of 1993
C1.5 Transfer of rights

PART C2: PRICING DATA
C2.1 Pricing Instructions
C2.2 Schedule of Quantities

PART C3: SCOPE OF WORKS
C3.1 Standard Specifications
C3.2 Project Specifications
C3.3 Particular Specifications

PART C4: SITE INFORMATION
C4.1 Locality Plan
C4.2 Example of Contract Signboard Details
C4.3 Drawings

(b) Drawings (Attached under Page C 4.3)

(c) “General Conditions of Contract for Construction Works — New Edition 2010’
issued by the South African Institution of Civil Engineering (abbreviated title
‘General Conditions of Contract 2010’- GCC 2010). This document is obtainable
separately and Tenderers shall obtain their own copy.

(d) ‘The COLTO Standard Specifications for Road and Bridge Works for State
Road Authorities 1998 edition’. This document is obtainable separately and
Tenderers shall obtain their own copy.

(e) ‘The Occupational Health and Safety Act No 85 and Amendment Act No 181
of 1993, and the Construction Regulations 2003’ (Government Gazette No
25207 of 18 July 2003, Notice No R1010). This document is obtainable
separately and Tenderers shall obtain their own copy.
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Clause .
Number Data / Wording
In addition, Tenderers are advised, in their own interest, to obtain their own copies of
the following Acts, Regulations and Standards referred to in this document as they are
essential for the Tenderer to become acquainted with the basics of construction
management, the implementation of preferential construction procurement policies, and
participation of targeted enterprises and labour:
(i) The Construction Industry Development Board Act No. 38 of 2000 as
amended and the Regulations in terms of the CIDB Act 38 of 2000,
Government Notice No 692 of 9 June 2004.
F.1.4 The Accounting Officer is:
Name: Mr L Ndabeni
Tel: (047) 553 7000
Fax : (047) 553 0189
E-mail: Indabeni@mhlontlolm.gov.za
F.2.1 A Tenderer will not be eligible to submit a tender if:

(a) the Contractor submitting the tender is under restrictions or has principals who
are under restriction to participate in the Employer’s procurement due to corrupt
or fraudulent practices;

(b) the Tenderer does not have the legal capacity to enter into the contract;

(c) the Contractor submitting the tender is insolvent, in receivership, bankrupt or
being wound up, has his affairs administered by a court or a judicial officer, has
suspended his business activities, or is subject to legal proceedings in respect
of the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the
Employer’s procurement policy;

e) The Tenderer cannot demonstrate that he possesses the necessary
professional and technical qualifications and competence, financial resources,
equipment and other physical facilities, managerial capability, personnel,
experience and reputation to perform the contract;

(f) The Tenderer cannot provide proof that he is in good standing with respect to
duties, taxes, levies and contributions required in terms of legislation applicable
to the work in the contract.

(g) The Tenderer cannot demonstrate that he will have in his employ during the
contract period the necessary personnel satisfying the requirements of the
Scope of Work for labour-intensive competencies for management and
supervisory personnel.

Only Tenderers meeting the Construction Industry Development Board (CIDB)
contractor grading designation of 5CE & 3CE, as defined in the Regulations (01 June
2004 as amended) in terms of the CIDB Act 38 of 2000, are eligible to submit tenders
for this contract:



mailto:lndabeni@mhlontlolm.gov.za
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Clause .

Number Data / Wording
In terms of the Mhlontlo Municipality Supply Chain Management Policy Guideline, all
suppliers of goods and services to the MHlontlo Municipality are required to register on
the Database.

(1) Application forms may be obtained by phoning 047 553 7000

F.2.7 The arrangements and venue for the compulsory Clarification Meeting are:
Not applicable

F.2.8 Change ‘five working days’ to ‘seven working days’. Working days shall be from

Monday to Friday and shall exclude all gazetted public holidays.

F.2.10 All tenderers must be registered for Value Added Tax (VAT) with the South African
Revenue Services (SARS).

F.2.12 The requirements are as described in Clause 1212 ‘ALTERNATIVE DESIGNS AND
OFFERS’ of ‘The COLTO Standard Specification for Road and Bridge Works for State
Road Authorities 1998 edition’.

F.2.13 F.2.13.3 Tender offers shall be submitted as an original only. Under no

circumstances whatsoever may the tender forms be retyped or redrafted. Photocopies
of the original tender documentation may be used, but an original signature must appear
on such photocopies.

F.2.13.5 The Employer’s address for delivery of tender offers and identification details
to be shown on each tender offer package are:

Location of Tender Box: In the Foyer, Mhlontlo Local Municipality

Physical Address: 98, LG Mabindla street, Qumbu

Identification Details: APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS
FOR THE CONSTRUCTION OF GRAVEL ROADS,BRIDGES AND ALL
STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

Contract No. MLM/R&R/01-2024-26

F.2.13.6 A two-envelope system will_not be followed.

F.2.15 The closing time for submission of Tender Offers is:
12h00 on 26 January 2024
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Clause .

Number Data / Wording
Telegraphic, telephonic, telex, facsimile, electronic, e-mailed and late tenders will not
be accepted.

F.2.16 The tender offer validity period is 90 days from the closing time for submission of
tenders.

F.2.18 The tenderer must submit to the Employer the names of all management and
supervisory staff that will be employed to supervise the labour-intensive portion of the
works together with satisfactory evidence that such staff members satisfy the eligibility
requirement.

F.2.19 Access shall be provided for inspections and testing by personnel acting on behalf of

the Employer.

F.2.22 This is not applicable.

F.2.23 The certificates as required in the Returnable Schedules and Forms must be provided
with the tender for each party to a consortium / joint venture.

F.3.1 Change ‘five working days’ to ‘seven working days’. Working days shall be from Monday
to Friday and shall exclude all gazetted public holidays.

F.3.2 Change ‘seven days’ to ‘five working days’. Working days shall be from Monday to
Friday and shall exclude all gazetted public holidays.

F.3.4 The time and location for opening of the tender offers are:
Time: 12H00 AM Date: 26" January 2023
Location / Venue: Mhlontlo Local Municipality, 96 LG Mabindla Stree, Qumbu

F.3.5 A two-envelope system will not be followed.
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Clause

Number Data / Wording

F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender
offer properly received:

(&) complies with the requirements of these Conditions of Tender,
(b) has been properly and fully completed and signed, and
(c) is responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and
specifications of the tender documents without material deviation or qualification. A
material deviation or qualification is one which, in the Employer's opinion, would:

(d) a) detrimentally affect the scope, quality, or performance of the works, services
or supply identified in the Scope of Work,

(e) b) significantly change the Employer's or the tenderer's risks and
responsibilities under the contract, or

(f) c) affect the competitive position of other tenderers presenting responsive
tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made
responsive by correction or withdrawal of the non-conforming deviation or reservation.
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Clause

Number Data / Wording

F.3.13 F.3.13.1 The legal requirements for acceptance of the tender offer are:

(g) Tender Defaulters Register - the Tenderer or any of its principals is not listed
on the register of Tender Defaulters in terms of the Prevention and Combating
of Corrupt Activities Act of 2004 as a person prohibited from doing business
with the public sector.

(h) Abuse of the SCM System - the Tenderer has not abused the Employer’'s
Supply Chain Management System and has not been given a written notice to
the effect that he has failed to perform on any previous contract.

(i) Declaration - the Tenderer has indicated and declared whether or not a
spouse, child or parent of the Tenderer is in the service of the State.

() Fraud and Corruption - the Employer is satisfied that the Tenderer or any of
his principals have not influenced the tender offer and acceptance by the
following criteria:

(i) bhaving offered, promised or given a bribe or other gift or remuneration to
any person in connection with the obtaining of this Contract;

(i) having acted in a fraudulent or corrupt manner in obtaining this Contract;

(i) having approached an officer or employee of the Employer or the
Employer’s Agent with the object of influencing the award of a Contract in
the Tenderer’s favour;

(iv) having entered into any agreement or arrangement, whether legally
binding or not, with any other person, firm or company to refrain from
Tendering for this Contract or as to the amount of the Tender to be
submitted by either party;

(v) having disclosed to any other person, firm or company other than the
Employer, the exact or approximate amount of his proposed Tender.

The Employer may, in addition to using any other legal remedies, repudiate the Tender
offer and acceptance and declare the Contract invalid should it have been concluded
already.

F.3.18 The number of paper copies of the signed contract to be provided by the
Employer is one (1).
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T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

This Project Document must be submitted as a whole and shall not be taken apart or altered in any way
whatsoever. The following schedules and forms are shall be based on the fact that when ever there will be
work that needs to be undertaken, schedule of quantities will be prepared and the bidders appointed
in the panel will be asked to price. Subsequent to that a form of offer and a form of acceptance shall
be completed and accepted by the employer.

1. acontained in this document and are to be properly completed as required:
a) Returnable Schedules in T2.2.
b) C1.1 Form of Offer and Acceptance, A. Offer, on page C3.
c) Contract Specific Data Provided by the Contractor in C1.2.2 Part B.

d) Pricing Data in C2.2: Schedule of Quantities.
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T2.2 RETURNABLE SCHEDULES

A CERTIFICATE OF ATTENDANCE (Not Applicable for this tender).........cccccccveeeennnns T26

B RECORD OF ADDENDA TO TENDER DOCUMENTS ..., T27

C COMPULSORY ENTERPRISE QUESTIONNAIRE ..o T28

D CERTIFICATE OF AUTHORITY ..o T30

E PLANT AND EQUIPMENT ..o T35

F EXPERIENCE OF TENDERER......ccoo oo T36

G PROPOSED SUB CONTRACTORS ... T37

H KEY PERSONNEL. .. .ot T38

| DEVIATIONS AND QUALIFICATIONS ... T41

J CONTRACTOR'S HEALTH AND SAFETY DECLARATION......cccoviiiiiiiiiiiiiiieieee T42
PREFERENCING SCHEDULE (FOR CONTRACT PARTICIPATION GOALS) ........ T44

MBD...oooiviiiieieeee e 1

MBD...oooi 2

MBD....cooiiii 4

MBD....cooiii, 6

Y 1] o 7

Y 1] o 8

Y 1] o 9

L TENDERER’S PARTICIPATION IN JOB CREATION USING LOCAL LABOUR....... T19

M ETHICS COMMITMENT FOR SUPPLIERS OF THE Mhlontlo LM................... ... T22

NOTE: The Tenderer is required to complete each and every schedule and form listed above to the best of
his ability as the evaluation of tenders and the eventual contract will be based on the information
provided by the Tenderer. Failure of a Tenderer to complete the schedules and forms to the
satisfaction of the Employer may lead to rejection on the grounds that the tender is not responsive.



MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

A.CERTIFICATE OF ATTENDANCE (Not Compulsory to be signed as this will be checked on-
site inspection attendance register)

This is to certify that (TENUEIET) ......eeiiie e e e e e e e e e s st e e e e e e e s asnanrrneeaaeaeas

Of (AAAIESS) .o

............................................................................................................... was represented by the person(s)
named below at the compulsory clarification meeting held for all tenderers.

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the works
and / or matters incidental to doing the work specified in the tender documents in order for me / us to take
account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person attending the meeting:

NamMe: (e Signature: ...

CapPACILY: .oovvvvveieiiier e

Attendance of the above person at the meeting is confirmed by the Employer's agent, namely:

Name: SIgNALUIE: .oooiiiiiieieeee e

Capacity: Date and Time: ..........coooiiiiiinn,

Mhlontlo Local Municipality Stamp




MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

B. RECORD OF ADDENDA TO TENDER DOCUMENTS

| / We confirm that the following communications received from the Employer or his representative before the
date of submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer and are attached hereto.

ADDENDUM No. DATE

Please attach all Addenda to this page

SIGNATURE: ... DATE: . i

(Of person authorised to sign on behalf of the Tenderer)
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C. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any: ........ .. ... e

Section 3: CIDB registration number, ifany: .. ... .. .

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMDEr . . . . ...

Close corporation NUMDET . . . .. .o

Tax reference number

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently
serving or has served within the last 12 months as any of the following:

[J a member of any municipal council [J an employee of any provincial department,
0 a member of any provincial legislature national or provincial public entity or
[l a member of the National Assembly or the constitutional institution within the meaning of the

National Council of Province Public Finance Management Act, 1999 (Act 1 of
7] a member of the board of directors of any 1999)

municipal entity [0 a member of an accounting authority of any
1 an official of any municipality or municipal national or provincial public entity

entity [ an employee of Parliament or a provincial

legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, Status of service

partner, director, manager, | board or organ of state and position (tick appropriate

principal shareholder or | held column)

stakeholder Current | Within last
12 months

*insert separate page if necessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently serving or has served within the last 12 months as any of the following:

[0 amember of any municipal council [0 an employee of any provincial department,
0 a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning
[l a member of the National Assembly of the Public Finance Management Act, 1999
or the National Council of Province (Act 1 of 1999)
[0 a member of the board of directors J amember of an accounting authority of any
of any municipal entity national or provincial public entity
[0 an official of any municipality or [ an employee of Parliament or a provincial
municipal entity legislature
Name of spouse, child or Name of institution, public office, Status of service
parent board or organ of state and position (tick appropriate
held column)
current | Within
last 12
months

*insert separate page if necessary

i)
i)

ii)

iv)

v)

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

authorizes the Employer to obtain a tax clearance certificate from the South African Revenue
Services that my / our tax matters are in order;
confirms that neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise,
appears on the Register of Tender Defaulters established in terms of the Prevention and
Combating of Corrupt Activities Act of 2004;
confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise, has within the last five years been convicted of fraud or
corruption;
confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of
interest;
confirms that the contents of this questionnaire are within my personal knowledge and are to the
best of my belief both true and correct.
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Signed Date
Name Position
Enterprise

name
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D.

3. AUTHORITY TO SIGN

SOLE PROPRIETOR (SINGLE OWNER BUSINESS) AND NATURAL PERSON

1.1. 1, , the undersigned, hereby confirm that | am

the sole owner of the business trading as
OR
1.2. 1, , the undersigned, hereby confirm that | am

submitting this tender in my capacity as natural person.

SIGNATURE: DATE:
PRINT NAME:
WITNESS 1: WITNESS 2:

2

25

2.6

COMPANIES AND CLOSE CORPORATIONS

If a Bidder is a COMPANY, a certified copy of the resolution by the board of directors, duly
signed, authorising the person who signs this bid to do so, as well as to sign any contract resulting
from this bid and any other documents and correspondence in connection with this bid and/or contract
on behalf of the company must be submitted with this bid, that is, before the closing time and date
of the bid

In the case of a CLOSE CORPORATION (CC) submitting a bid, a resolution by its members,

authorizing a member or other official of the corporation to sign the documents on their behalf, shall be included
with the bid.

PARTICULARS OF RESOLUTION BY BOARD OF DIRECTORS OF THE COMPANY/MEMBERS OF THE CC

Date Resolution was taken

Resolution signed by (name and surname)

Capacity

Name and surname of delegated Authorised Signatory

Capacity

Specimen Signature

Full name and surname of ALL Director(s) / Member (s)

1. 2.

3 4,

5 6.

7 8.

9 10.

Is a CERTIFIED COPY of the resolution attached? YES NO
SIGNED ON BEHALF OF )

COMPANY / CC: el

PRINT NAME:

WITNESS 1: WITNESS 2:
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3. PARTNERSHIP
We, the undersigned partners in the business trading as hereby

authorize Mr/Ms to sign this bid as well as any contract resulting

from the bid and any other documents and correspondence in connection with this bid and /or contract for
and on behalf of the abovementioned partnership.

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Signature
SIGNED ON BEHALF OF DATE:
PARTNERSHIP:
PRINT NAME:
WITNESS 1: WITNESS 2:

4  CONSORTIUM

We, the undersigned consortium partners, hereby authorize

(Name of entity) to act as lead consortium partner and further authorize Mr./Ms.

To sign this offer as well as any contract resulting from
this tender and any other documents and correspondence in connection with this tender and / or contract for

and on behalf of the consortium.

The following particulars in respect of each consortium member must be provided and signed by each
member:

%

Full Name of Consortium Member Role of Consortium Member Participation

Signature




MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

SIGNED ON BEHALF OF .
PARTNERSHIP: e
PRINT NAME:

WITNESS 1: WITNESS 2:

E. PLANT AND EQUIPMENT
Note: Each partner to a Joint Venture is to provide the information required below with respect to his
company’s contribution to the plant and equipment resourcing of the Joint Venture.

The following are lists of major items of relevant equipment that | / we presently own or lease and will
be available for this contract if my / our tender is accepted.

(a) Details of major Plant and Equipment that is owned by me / us and is immediately available for
this contract:
YEAR OF
DESCRIPTION (type, size, ity, etc. UANTITY
(type, size, capacity, etc.) Q MANUFACTURE
Attach additional pages if more space is required
(b) Details of major Plant and Equipment that will be hired or acquired for this contract if my/ our

tender is accepted:

HOW ACQUIRED
DESCRIPTION (type, size, capacity, etc.) | QUANTITY HIRE/
BUY

SOURCE
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Attach additional pages if more space is required
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not listed

but which may be necessary to complete the contract within the specified contract period.

SIGNATURE: ...t e DATE: ....coiiiiiiiiiiiciie

(of person authorised to sign on behalf of the Tenderer)
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F. EXPERIENCE OF TENDERER

Note: Each partner to a Joint Venture is to provide the information required below with respect to his
company’s contribution to the experience of the Joint Venture.

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

DATE

EMPLOYER: CONSULTING
CONTACT ENGINEER: Viomer | COMBLETED
PERSONAND | CONTACT PERSON | NATURE OFWORK | (b=l | oo ool
TELEPHONE AND TELEPHONE
NUMBER NUMBER VAT) T0 BE
COMPLETED

Attach additional pages if more space is required

SIGNATURE: ... DATE: ..o

(of person authorised to sign on behalf of the Tenderer)



MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

G. PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this
contract. If I/we am/are awarded a contract I/we agree that this notification does not change the requirement
for me/us to submit the names of proposed subcontractors in accordance with the requirements of the contract
for such appointments.

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should
any of or all of the subcontractors not be approved subsequent to the acceptance of the tender, it shall in no
way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and binding,
even in the event of a subcontractor not listed below being approved by the Employer.

NAMES AND ADDRESSES OF NATURE AND EXTENT OF
PROPOSED WORK TO BE
SUBCONTRACTORS SUBCONTRACTED

PREVIOUS EXPERIENCE
WITH SUBCONTRACTOR

Attach additional pages if more space is required

SIGNATURE: ... DATE: . e,

(of person authorised to sign on behalf of the Tenderer)
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H. KEY PERSONNEL

1. KEY PERSONNEL - MANAGEMENT

The Tenderer must insert in the spaces provided below a list of the key personnel in the Joint Venture to be
employed in the construction of the Works together with a resume of their experience with particular reference
to the construction of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key management personnel to the next page.

(The compiler to indicate the designations that will be required for the project)

VALUE OF YEAR

DESIGNATION NAMES PROJECT TYPE WORK COMPLETED

Attach additional pages if more space is required

SIGNATURE: ..., DATE: ..o

(of person authorised to sign on behalf of the Tenderer)
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2. KEY PERSONNEL - LABOUR INTENSIVE ACTIVITIES

Contractors shall employ in labour-intensive works only those supervisory and management staff that have
completed the required Skills Programme in terms of Appendix C of the “Guidelines for the implementation of
labour-intensive infrastructure projects under the Expanded Public Works Programme (EPWP) Third Edition
2015”:

Tenderers’ attention is drawn to the required minimum supervisor to worker ratio for this project stated in the
Particular Specifications.

The Tenderer must insert in the spaces provided below the relevant details of the personnel to be employed in
the construction of the Works possessing the required qualifications in the supervision or management of LIC
projects. A copy of the relevant qualification certificate for each such person shall be attached to the next page.

QUALIFICATION

NAME OF OBTAINED IN THE YEAR
DESIGNATION NAME TRAINING SUPERVISION OR QUALIFICATION
INSTITUTION MANAGEMENT OF LIC OBTAINED
PROJECTS

Attach additional pages if more space is required

SIGNATURE: ..o DATE: . e,

(of person authorised to sign on behalf of the Tenderer)
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CURRICULUM VITAE OF KEY PERSONNEL - MANAGEMENT

Curriculum Vitae of key management personnel to be attached to this page.
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Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of Contract,
Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in any way, he shall
indicate the proposals clearly hereunder or alternatively on photocopies of the original tender documentation

DEVIATIONS AND QUALIFICATIONS

which shall be attached to this page.

Contract No: MLM/R&R/01- 2024-26

SECTION

PAGE

DEVIATION OR QUALIFICATION,

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

Attach additional pages if more space is required

SIGNATURE: ...,

(of person authorised to sign on behalf of the Tenderer)

DATE: ..o
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J. CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that the
Contractor has the necessary competencies and resources to carry out the work safely in accordance with the
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No
181 of 1993), and the OHSA 1993 Construction Regulations 2003.

2. I hereby declare that my company has the competence and the necessary resources to safely carry out
the construction work under this contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

(@) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes / No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: .........cccccooviiiiiiinie *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors
as detailed in 4(C) hereafter: ... *Yes / No

(* = delete whatever is not applicable)

4, Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and
construction safety officer as defined in Regulation 6, and competent persons as defined in the OHSA

1993 Construction Regulations 2003, as applicable to this contract)

(a) Details of the competent and qualified key persons from my company's own resources, who will
form part of the contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS
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(b)

(©)

Details of training of persons from my company's own resources (or to be hired) who still have to be
trained to achieve the necessary competency:

0] By whom will training be provided? ...

(i)  When will training be UNdertaken? ...........oeveieiiiiiiieiiree e e e e s er e e e

(i) List the positions to be filled by persons to be trained or hired: ...........cccevvvviviieiiveeeiieiennnn,

Details of competent resources to be appointed as subcontractors if competent persons cannot be
supplied from own company:

Name of proposed SUDCONTIACIOr: .......cccoiiiiiiiiice s

Quialifications or details of competency of the subcontractor: ................cccccc

| hereby undertake, if my tender is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation
5(1) of the Construction Regulations, which plan shall be subject to approval by the Employer.

| confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and will
at all times be available for inspection by the Contractor's personnel, the Employer's personnel, the
Engineer, visitors, and officials and inspectors of the Department of Labour.

| hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule
of quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties
that may be applied in terms of the said Regulations (Regulation 30) for failure on the Contractor's part
to comply with the provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer will
mean that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations
2003, and accept that my tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ... DATE: ...

(of person authorised to sign on behalf of the Tenderer)
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K. PREFERENCING SCHEDULE (DIRECT PREFERENCES)

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2001 & THE CONTRACT FORM — RENDERING OF SERVICES.

MBD 1
MBD 2
MBD 4
MBD 6
MBD 7
MBD 8

MBD 9



MHLONTLO LOCAL MUNICIPALITY
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

MBD 1 - MHLONTLO LOCAL MUNICIPALITY

Contract No: MLM/R&R/01- 2024-26

PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)

BID NUMBER:

| CLOSING DATE: | 26 January 2024 | CLOSING TIME:

| 12H00

DESCRIPTION | OF 24 MONTHS.

APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF
GRAVEL ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID

BOX SITUATED AT (STREET ADDRESS

MHLONTLO LOCAL MUNICIPALITY

98, LG MABINDLA STREEL

QuMBU

3180

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCSPIN: OR CSD No:

B-BBEE STATUS LEVEL VERIFICATION | [] Yes B-BBEE STATUS []Yes
CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BOX] [ 1No AFFIDAVIT [ INo

[A B-BBEE STATUS LEVEL CONTRIBUTOR STATUS WILL NOT BE APLICABLE IN THIS TENDER. specific goals

shall be applicable in line with our policy a together with Preferential Procurement Regulations,
2022 Pertaining to the MFMA will apply.
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Contract No: MLM/R&R/01- 2024-26

1112  AREYOUA
FOREIGN
1111  ARE YOU THE BASED
ACCREDITED SUPPLIER
REPRESENTATIVE IN FOR THE
SOUTH AFRICA FOR THE GOODS [es [INo
GOODS /SERVICES [Yes [INo ISERVICES
/WORKS OFFERED? /WORKS [IF YES, ANSWER
[IF YES ENCLOSE PROOF] OFFERED? | PART B:3]
1113  TOTAL NUMBER OF ITEMS 1114  TOTALBID
OFFERED PRICE R
1115  SIGNATURE OF BIDDER 1116  DATE
1117 CAPACITY UNDER WHICH

THIS BID IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT SCM UNIT DEPARTMENT IPD

CONTACT PERSON MS. B. Yase CONTACT PERSON Ms. XY Ngatyelwa
TELEPHONE NUMBER 047 553 7000 TELEPHONE NUMBER 047 553 7000
FACSIMILE NUMBER 047 553 0189 FACSIMILE NUMBER 047 553 0189

E-MAIL ADDRESS

Kayone955@gmail.com

E-MAIL ADDRESS: mylompie12@gmail.com
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.
1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS
THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY ARESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 1 YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? (] YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID ISSIGNED: e



http://www.sars.gov.za/
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MBD 2
TAX CLEARANCE REQUIREMENTS

IT IS A CONDITION OF BIDDING THAT -

1. The taxes of the successful bidder must be in order, or that satisfactory arrangements have been
made with the Receiver of Revenue to meet his / her tax obligations.

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)”, must be
completed in all respects and submitted to the Receiver of Revenue where the bidder is registered for
tax purposes. The Receiver of Revenue will then furnish the bidder with a Tax Clearance Certificate
that will be valid for a period of twelve (12) months from date of issue.

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must submit a
separate Tax Clearance Certificate. Copies of the Application for Tax Clearance Certificates are
available at any Receiver’ s Office.
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APPLICATION FOR TAX CLEARANCE CERTIFICATE
(IN RESPECT OF BIDDERS)

1. Name of taxpayer [ DIAAEI: oo

2. A0E MAME. e e e e e e e e e e e e e e e e —e et et et e et e atereteeeeaaeeaeeaaes

3. Identification number:

4, Company / Close Corporation registration number:

5. Income tax reference number:

6. VAT registration number (if applicable):

7. PAYE employer’s registration number (if applicable):

Signature of contact person requiring Tax Clearance Certificate: ..o
NG, £ £t b e bbb bbbt aes
Telephone number: Code:...oooeeiiiiiiins NUMDEE: e
AGAIESS: e e ettt ettt
DATE: 20 / /

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN
FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF
TAXES, DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT.

[MBD 2
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MBD 4

DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the state?.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to
persons connected with or related to persons in service of the state, it is required that the
bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.2 1dentity NUMDET: ...

3.3 Position occupied in the Company (director, trustee, shareholder?):

3.4 Company Registration NUmber: ... ...

3.5 Tax Reference NUMDET: ... ... e

3.6 VAT Registration NUmMber: ...

3.7 The names of all directors / trustees / shareholders members, their individual
identity numbers and state employee numbers must be indicated in paragraph

4 below.
3.8 Are you presently in the service of the state? YES / NO
3.8.1 If yes, furnish partiCulars.......... ..o

1 Mscm Regulations: “in the service of the state” means to be —
(@) a member of —

(i) any municipal council;
(i) any provincial legislature; or

(i) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;



MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

() an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or
business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES / NO

3.10 Do you have any relationship (family, friend, other) with persons in
the service of the state and who may be involved with the evaluation
and or adjudication of this bid? ... YES / NO
3.10.1 If yes, furnish partiCulars ............coooiii i

3.11 Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?............. YES / NO

3.11.1 If yes, furnish particulars. ...

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state?........................ YES / NO

3.12.1 If yes, furnish particulars......... ...

3.13  Are any spouse, child or parent of the company’s directors,
trustees, managers, principle shareholders or stakeholders
IN SErvice Of the STAte?........coo i e YES / NO

3.13.1 If yes, furnish partiCulars. ........ ...

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract. YES / NO
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4.

Contract No:

MLM/R&R/01- 2024-26

Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
Signature Date

Capacity

Name of Bidder
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must
complete the following questionnaire:

1

1.1

2.1

2.2

Are you by law required to prepare annual financial
statements for auditing?

If yes, submit audited annual financial statements for the
past three years or since the date of establishment if
established during the past three years.

Do you have any outstanding undisputed commitments for
municipal services towards any municipality for more than
three months or any other service provider in respect of
which payment is overdue for more than 30 days?

If no, this serves to certify that the bidder has no undisputed
commitments for municipal services towards any
municipality for more than three months or other service
provider in respect of which payment is overdue for more
than 30 days.

If yes, provide particulars.

*YES /| NO

*YES /NO
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Has any contract been awarded to you by an organ of state

3.1

4.1

during the past five years, including particulars of any *YES /NO
material non-compliance or dispute concerning the
execution of such contract?

If yes, furnish particulars

Will any portion of goods or services be sourced from outside *YES /NO
the Republic, and, if so, what portion and whether any portion

of payment from the municipality / municipal entity is expected to be

transferred out of the Republic?

If yes, furnish particulars

I, THE UNDERSIGNED (NAME) ... e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.
| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.

Signature Date

Position Name of Bidder
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1  The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:

(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20

Total points for Price and SPECIFIC
GOALS
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1.5

1.6

3.

3.1.

3.1

3.2.

3.2.

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to
an invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt-Pmi Pt-Pmi

Ps=80(1-"20) or Ps=90(1-"20 )
Pmin P min

Where
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmin =  Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:
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80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2"%) or Ps =901+ )
P max Pmax
Where
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmax =  Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be
used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.
Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference

point system.)

(1150 o LT T SR N YT o e, # Number of | Number of
points points points points
allocated allocated claimed claimed
(90/10 80/20 (90710 At
The specific goals system) ( system) system)
allocated points in y system) (To be (To be
terms of this tender (To be (To be completed | completed
completed = completed bypthe by the
by th
VA UKD by the tenderer) tenderer)

of state)

organ of
state)




MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

The 80/20 preference system will be used as per SCM policy, where 80 points will be for price and

20 for Specific Goals:

Specific Goals Means of verification: Points allocation

NB: 100% ownership in order to claim full

points
HDI -Equity the municipality is going to use RACE OR 10
ownership NATIONALITY as means of verification and thus

prospective service providers will be required to
provide a copy of ID COPY as a proof in order to

claim points for specific goals

Youth-Enterprise 18- | the municipality is going to use AGE as means of | 2
35 years (MLM) verification and thus prospective service providers
will be required to provide a copy of ID COPY
AND CSD as a proof in order to claim points for

specific goals

Women-Equity the municipality is going to use GENDER OR 2
ownership SEX as means of verification and thus
prospective service providers will be required to
provide a copy of ID COPY, CK and CSD as a
proof in order to claim points for specific goals

Disability-Equity the municipality is going to use MEDICAL 2
ownership CERTIFICATE as means of verification and thus
prospective service providers will be required to
provide a copy of MEDICAL CERTIFICATE and
CSD as a proof in order to claim points for

specific goals

Rural Enterprise the municipality is going to use PROOF OF 2
RESIDENCE FROM TRADITIONAL LEADER OR
WARD COUNCILLOR OR as means of
verification and thus prospective service providers
will be required to provide a copy of PROOF OF
RESIDENCE AND CSD as a proof in order to

claim points for specific goals

Military veterans the municipality is going to use Stamped 2

Confirmation letter from Office of Military
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Veterans as means of verification and thus
prospective service providers will be required to
provide a copy of ID COPY AND CSD as a proof

in order to claim points for specific goals

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.
4.4.
4.5.

4.6.

Name of company/firm. ... ..o

Company registration NUMDbDET: ... ..o

TYPE OF COMPANY/ FIRM

N O Yy O

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

1 State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the

company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to

the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any

other remedy it may have —

(@)
(b)

(€)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted from obtaining business from any organ of state for a period
not exceeding 10 years, after the audi alteram partem (hear the other side)
rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
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MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local
content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2011 and the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of
Local Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1.Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the
promotion of local production and content.

1.2.Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids
local production and content is of critical importance, such bids must be advertised with the
specific bidding condition that only locally produced goods, services or works or locally
manufactured goods, with a stipulated minimum threshold for local production and content
will be considered.

1.3.Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process
may be followed, where the first stage involves a minimum threshold for local production and
content and the second stage price and B-BBEE.

1.4.A person awarded a contract in relation to a designated sector, may not sub-contract in such
a manner that the local production and content of the overall value of the contract is reduced
to below the stipulated minimum threshold.

1.5.The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC =[1- x/y]*100
Where

X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)
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Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the date
of advertisement of the bid as required in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http://www.thedti.gov.za/industrial development/ip.jsp at no cost.

1.6.A bid may be disqualified if —

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary

Schedule) are not submitted as part of the bid documentation; and

(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and
E) have been audited and certified as correct.

2. Definitions
2.1.“bid” includes written price quotations, advertised competitive bids or proposals;

2.2.“bid price” price offered by the bidder, excluding value added tax (VAT);

2.3.“contract” means the agreement that results from the acceptance of a bid by an organ of

State;

2.4.“designated sector” means a sector, sub-sector or industry that has been designated by
the Department of Trade and Industry in line with national development and industrial policies
for local production, where only locally produced services, works or goods or locally
manufactured goods meet the stipulated minimum threshold for local production and content;

2.5.“duly sign”’means a Declaration Certificate for Local Content that has been signed by the
Chief Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,

partnership or individual).

2.6.“imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
supplier or its subcontractors) and which costs are inclusive of the costs abroad (this includes
labour and intellectual property costs), plus freight and other direct importation costs, such
as landing costs, dock duties, import duty, sales duty or other similar tax or duty at the South

African port of entry;

2.7.“local content” means that portion of the bid price which is not included in the imported

content, provided that local manufacture does take place;

2.8.“stipulated minimum threshold” means that portion of local production and content as

determined by the Department of Trade and Industry; and

2.9.“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part of a

project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content (refer to Annex

A of SATS 1286:2011) for this bid is/are as follows:
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Description of services, works or goods Stipulated minimum threshold

%

%

%

4. Does any portion of the services, works or goods offered
have any imported content?
(Tick applicable box)

YES NO

4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by the
SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as
correct?
(Tick applicable box)
YES NO

5.1. If yes, provide the following particulars:
(8) Full name of auditor: .o
(D) Practice NUMIDET: .
(c) Telephone and Cell NUMDbDEI: Lo e
(d) Email address: oo e

(Documentary proof regarding the declaration will, when required, be submitted to the
satisfaction of the Accounting Officer / Accounting Authority)

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti to
verify and in consultation with the Accounting Officer / Accounting Authority provide directives
in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR
OTHER LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE
CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT
RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ..oiiiiiiiiiiiii e

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):

NB

1 The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party
acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content
Declaration Templates (Annex C, D and E) is accessible on
http://www.thedti.gov.za/industrial development/ip.jsp. Bidders should first
complete Declaration D. After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration
C should be submitted with the bid documentation at the closing date and
time of the bid in order to substantiate the declaration made in paragraph (c)
below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to
continuously update Declarations C, D and E with the actual values for the duration
of the contract.

[, the undersigned, ..ot eea.. (U
names),

do hereby declare, in my capacity @s .........coviiiiiiiii e e
0] PO P PO PPUPTPPPPPPPPPPPTPPP (name of

bidder entity), the following:
(&) The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that

(1) the goods/services/works to be delivered in terms of the above-
specified bid comply with the minimum local content requirements as
specified in the bid, and as measured in terms of SATS 1286:2011; and

(i) the declaration templates have been audited and certified to be correct.

(c)The local content percentages (%) indicated below has been calculated using
the formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated
in paragraph 4.1 above and the information contained in Declaration D and E
which has been consolidated in Declaration C;



http://www.thedti.gov.za/industrial%20development/ip.jsp.
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Py

Bid price, excluding VAT (y)
Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3
above)

Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for
each product contained in Declaration C shall be used instead of the table
above. The local content percentages for each product has been calculated
using the formula given in clause 3 of SATS 1286:2011, the rates of exchange
indicated in paragraph 4.1 above and the information contained in
Declaration D and E.

(d) 1 accept that the Procurement Authority / Municipality /Municipal Entity has the
right to request that the local content be verified in terms of the requirements of
SATS 1286:2011.

(e) 1 understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011,
may result in the Procurement Authority / Municipal / Municipal Entity imposing any
or all of the remedies as provided for in Regulation 13 of the Preferential
Procurement Regulations, 2011 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:
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SATS 1286.2011
Annex C
Local Content Declaration - Summary Schedule
(C1) |Tender No. Note: VAT to be excluded from all ‘
(C2) |Tender description: calculations
(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) |Tendering Entity name:
(C6) |Tender Exchange Rate: Pulal:l Eul:l GBPI:'
(C7) |Specified local content %
Tender value
Tender item . N Tender price - ermpted net of Imported Local Tender Total exempted Total Imported
no's List of items each imported e.xempted value Local value cont?nt % aty Total tender value imported content content
(excl VAT) value imported (per item)
content
(c8) (C9) (c10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (€18) (C19)
(C20) Total tender value RO
Signature of tenderer from Annex B (€21) Total Exempt imported content RO
(C22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Date: (€25) Average local content % of tender
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Contract No: MLM/R&R/01- 2024-26

(D1)
(D2)
(D3)
(D4)
(D5)
(D6)

Tender No.

Tender description:
Designated Products:
Tender Authority:
Tendering Entity name:

Tender

Rate: Pula

A. Exempted imported content

Annex D

u[ rR900 |

eclaration - Supporting S

GBP| R 12,00

Calculation of imported content

dule to Annex C

Note: VAT to be excluded from
all calculations

SATS 1286.2011

c::’:elin Tender Alllocally
Tender item . N . . v Local value of | Freight costs to incurred Total landed Exempted imported
8 Description of imported content Local supplier Overseas Supplier value as per | Exchange B . Tender Qty
no's N imports port of entry | landing costs | cost excl VAT value
Commercial Rate .
N & duties
Invoice
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value RO
This total must correspond with
Annex C-C21
B. Imported directly by the Tenderer Calculation of imported content Summary
Fori
orien Alllocally
. ; currency : .
Tender item . N Unit of N Tender Rate | Local value of | Freight costs to incurred Total landed R
., Description of imported content Overseas Supplier value as per B . Tender Qty|Total imported value
no's measure N of Exchange imports port of entry | landing costs | cost excl VAT
Commercial :
N & duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
(D32) Total imported value by tenderer RO
C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content
Forign All locally
currency . . "
. N B N N Tender Rate | Local value of | Freight costs to incurred Total landed Quantity R
Description of imported content Unit of measure | Local supplier Overseas Supplier value as per . . . Total imported value
N of Exchange imports port of entry | landing costs | cost excl VAT imported
Commercial :
N & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party. RO
. Calculation of foreign currenc Summary of
D. Other foreign currency payments € v v
payments payments
Local supplier .
N Overseas Foreign currency value | Tender Rate Local value of
Type of payment making the - N
beneficiary paid of Exchange payments
payment
(D46) (D47) (D48) (D49) (D50) (D51)

Signature of tenderer from Annex B

Date:

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above|

This total must correspond with

AnnexC -C23
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SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C

ender No. ote: to be excluded from a
(E1) |Tender N N VAT to b luded f Il
(E2) |Tender description: calculations

(E3) |Designated products:
(E4) |Tender Authority:
(E5) |Tendering Entity name:

Local Products
(Goods, Services and Description of items purchased Local suppliers Value
Works)
(E6) (E7) (E8)
(E9) Total local products (Goods, Services and Works) RO

(E11) EEETLIVAIV B (Rental, depreciation & amortisation, utility costs, consumables etc.)
(E12) LIS e GEELR BN RUEIC S Il (Marketing, insurance, financing, interest etc.)

(E13) Total local content

This total must correspond with Annex C -
c24

Signature of tenderer from Annex B

Date:

MBD 7.1
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CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (name of institution)..................co in accordance with the requirements and
specifications stipulated in bid number...................... at the price/s quoted. My offer/s remain binding upon

me and open for acceptance by the purchaser during the validity period indicated and calculated from the
closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

0) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011,
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(ii) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s)
quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s) cover

all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations will be at my
own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on
me under this agreement as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person regarding
this or any other bid.

6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) oooeeeeee o)
CAPACITY
SIGNATURE e
NAME OF FIRM e

DATE
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MBD 7.1
CONTRACT FORM - PURCHASE OF GOODS/WORKS
PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. L IN MY CAPACIY @S. ...t e

accept your bid under reference number .................. dated...........ccooeeiinnnl. for the supply of goods/works

indicated hereunder and/or further specified in the annexure(s).
2. An official order indicating delivery instructions is forthcoming.
3. | undertake to make payment for the goods/works delivered in accordance with the terms and conditions of

the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

PRICE DELIVERY B-BBEE STATUS | MINIMUM THRESHOLD FOR
ITEM (ALL APPLICABLE RAND PERIOD LEVEL OF LOCAL PRODUCTION AND
NO. TAXES INCLUDED) CONTRIBUTION | CONTENT (if applicable)
4, I confirm that | am duly authorized to sign this contract.
SIGNED AT oo ON..oo

NAME (PRINT) oo

SIGNATURE e

OFFICIAL STAMP WITNESSES
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MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring

that when goods and services are being procured, all reasonable steps are taken to
combat the abuse of the supply chain management system.

ltem Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Yes No
’ Suppliers as companies or persons prohibited from doing business with the public sector? |:| |:|

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters | Yes | No
in terms of section 29 of the Prevention and Combating of Corrupt Activities |:| |:|
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes | No
court of law outside the Republic of South Africa) for fraud or corruption during |:| |:|
the past five years?

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes | No
municipal charges to the municipality / municipal entity, or to any other |:| |:|

municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or | Yes | No
any other organ of state terminated during the past five years on account of |:| |:|
failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:
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3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME) ... e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids? invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified
under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and
must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed

any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

L includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise
prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding

process. Bid rigging is, therefore, an agreement between competitors not to compete.



MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf of:

that:
(Name of Bidder)
1. Ihave read and | understand the contents of this Certificate;
2. |l understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect;
3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying

bid, on behalf of the bidder;
4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;
5.  For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(@ has been requested to submit a bid in response to this bid invitation;
(b)  could potentially submit a bid in response to this bid invitation, based on their
gualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line
of business as the bidder.
6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However communication between partners in a joint venture or consortium3 will not

be construed as collusive bidding.
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7.

In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor

regarding:

(@)  prices;

(b)  geographical area where product or service will be rendered (market
allocation)

(©) methods, factors or formulas used to calculate prices;

(d)  the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

Q) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or

arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the products or services to which this bid

invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the

official bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

10.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

Position Name of Bidder
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CERTIFICATE FOR PAYMENT OF MUNICIPAL SERVICES

DECLARATION IN TERMS OF CLAUSE 112(1) OF THE MUNICIPAL FINANCE MANAGEMENT ACT
(NO.56 OF 2003) - (To be signed in the presence of a Commissioner of Oaths)
I, , (full name and ID no.), hereby
acknowledge that according to SCM Regulation 38(1)(d)(i), the Municipality may reject the tender of the
tenderer if any municipal rates and taxes or municipal service charges owed by the Tenderer or any of its
directors/members/partners to the Mhlontlo Local Municipality, or to any other municipality or municipal entity,
are in arrears for more than 3 (three) months.

| declare that | am duly authorised to act on behalf of
(name of the firm) and hereby declare, that to the best of my personal knowledge, neither the firm nor any
director/member/partner of said firm is in arrears on any of its municipal accounts with any municipality in the
Republic of South Africa, for a period longer than 3 (three) months.

| further hereby certify that the information set out in this schedule and/or attachment(s) hereto is true and
correct. The Tenderer acknowledges that failure to properly and truthfully complete this schedule may result in
the tender being disqualified, and/or in the event that the tenderer is successful, the cancellation of the
contract.

PHYSICAL BUSINESS ADDRESS(ES) OF THE TENDERER MUNICIPAL ACCOUNT NUMBER

FURTHER DETAILS OF THE BIDDER’S Director / Shareholder / Partners, etc.:

- - Physical residential At
Director / Shareholder / partner PhyS|caBI a;::zs of the Mun:lcw:llagt(::)o it address of the Director / Mun:1cur)nallagt(::)ount
u u shareholder / partner u
NB: Please attach certified copy(ies) of ID document(s)

If the entity or any of its Directors/Shareholders/Partners, etc. rents/leases premises, a copy of the
rental/lease agreement must be submitted with this tender.

Signature Position Date

COMMISSIONER OF OATHS

Signed and sworn to before me at on Apply official stamp of authority on this page:

this day of 20

by the Deponent, who has acknowledged that he/she knows and
understands the contents of this Affidavit, it is true and correct to the
best of his/her knowledge and that he/she has no objection to taking
the prescribed oath, and that the prescribed oath will be binding on
his/her conscience.

COMMISSIONER OF OATHS:-

Position:
Address:

SCHEDULE A -

CONFIRMATION OF REGISTRATION OF TENDERER ON NATIONAL TREASURY
DATABASE
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TENDERER NAME NATIONAL TREASURY DATABASE
REGISTRATION NUMBER

A tenderer who is not registered on the National Treasury Database (CSD) is not precluded
from submitting a tender; however such tenderer must be registered on the database prior
to the finalisation of the evaluation of the tender in order for its bid to be considered
responsive.

It is the responsibility of a tenderer to ensure that this requirement is complied with. In the
case of Joint Ventures and Consortia, this requirement will apply to each party to the Joint
Venture or Consortium.

Note:

TENDERER’S SIGNATURE: ... e

Position:
Address:
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MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS,BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

TERMS OF REFERENCE

FOR

APPOINTMENT OF PANEL OF THREE SERVICE PROVIDERS FOR THE
CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL STORMWATER RELATED
WORKS FOR A PERIOD OF 36 MONTHS

1. BACKGROUND

Mhlontlo local municipality is one of the fastest growing municipalities in the OR Tambo
District Municipality in Eastern Cape province. Along with the vast developments taking
place in the area, a number of economic activities have been identified and are in control.
These activities include Mining, Construction, Tourism and Agriculture The municipality
is also investing on the upgrade and development of electrical supply in order to align with
the growing need catalyzed by the current developments.

Thus, Mhlontlo Loacal Municipality is looking for six suitably qualified and experienced
service providers for the CONSTRUCTION OF GRAVEL ROADS, BRIDGES AND ALL
STORMWATER RELATED WORKS for a period of 36 months

2. OBJECTIVES

The motivation for the project is social, economic and environmental. The municipality,
environment and project communities will benefit economically and socially as follows:
e Improvement in provision of basic services

e Improvement in the living conditions of the beneficiary communities
e Growth in the level of commercial activities by the Community

e Improved access and mobility

e Employment creation during project implementation

e Employment potential due to skills transferred during project implementation

3. SCOPE OF WORK WITH CONFORMANCE SPECIFICATION REQUIREMENTS

3.1. Six Service providers will be appointed for a period of 24 months to
render services in construction of infrastructure services as and when needed
without guarantee to quantum of works. The employer will open the bidding
process on an annual basis to other prospective bidders who will be added to
the panel of contractors.

3.2. The scope of this Contract is the construction of various Gravel Roads (access
roads) over a 2 year term, as and when the specific Works Order is issued to the
Contractor.
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3.3. The Contractor is required to provide all required personnel, materials,

3.4.

3.5.

equipment and plant required for the construction of gravel roads (access roads) and
associated works as instructed through a Works Order within the Mhlontlo Local
Municipality

The Contractor will furthermore be required to at least subcontract 30% of the
Works with local businesses to develop them over the framework period to enable
them to rise their CIDB grading.

Each Work Order will specify its own Works Information with the necessary
details applicable for the construction of that Work Package. This will include but not
be limited to reporting, invoicing, technical details, drawings, location, Site Information
as well as people employment requirements.

Successful bidders will be required to undertake the following tasks but not
limited to such:

Site Establishment

Site clearance / Clear and grub

Preparation of road bed and compacted to 90-93% of MDD

Box cutting and removal of unstable material bring in rock fill as per the design
specification.

Construction of Inlet and outlet structures (Head walls) as per the design
specification

Construction concrete slab as per the design specification.

Laying of concrete pipes for storm water control as per design specification.
Stockpiling of GWC Material from approved borrow material

Tipping of tested GWC material a per design specification

Construction of Concrete Dish-Drains

Construction of plain stone pitching on steep sections as the design specification
Construction of mitre drains

Processing of 200 mm suitable GWC Material from approved borrow pit as per
design specification and compacted to 95-97% MDD

Testing of the borrow pit and road layer works (road bed and final layer)
Skimming and cleaning of road reserve as per instruction of the Engineer / Project
Manager

Rehabilitation of the borrow pit

Installation of road signs as per design specification

Compliance to regulations relating to Health and Safety and the Environmental
Management Acts

De-establishment

For bridges the scope of works will be issued upon implementation of that particular
project as per approved designs.
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4. PERIOD OF CONTRACT

The contract shall be valid for a period of 24 months,

5. ALLOCATION OF PROJECTS

During the period of the contract the successful bidders will be required to produce
quote/s for each project no work or allocation of project/s is guaranteed to anyone for
the duration of the contract.

5.1. DEFAULT AND/OR POOR PERFORMANCE OF THE CONTRACTOR AND
TERMINATION OF THE CONTRACT

5.1.1. Should it appear to the Head of the Section/Directorate that the contractor is:

I. Not executing the contract in accordance with the true intent and meaning
thereof, or
[I.  Not performing satisfactorily, or
[ll.  Not performing with accepted industry expertise, or
IV. Refusing or delaying to execute tasks, or
V. Should it be found that any laws or other statutory requirements and/or
safety regulations are not being compiled with, or
VI. In the event of any other failure of default by the Contractor

Then in any such events the Municipality shall be entitled to cancel the contract and
employ other persons at the expense of the contractor, to perform and carry out any
work with the

contractor fails to do with reasonable skill, diligence.
KEY COMPETENCES

All bidders should be registered with CIDB, minimum of 4CE or Higher is required.

6. REQUIREMENTS

Notes to Prospective Bidders / Compulsory Submissions:
1. Notes to Prospective Bidders: Compulsory submissions (Failure to submit any of the
following will result in disqualification)

e Authority to sign section must be signed and completed in full.

e Copies of ID Documents and all submitted certificates must be certified

e The bid will be evaluated according to the preferential procurement model in the
Preferential Procurement the bidders' attention is drawn to Form MBD6.1. Must
complete in full

e Bidders are required to submit Proposed Project Team, their CV's and qualifications.
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e All bidders should complete MBD 1, MBD4, MBD 5, MBD 7, MBD 8, and MBD 9, Ethics
Commitment for Suppliers of Mhlontlo Local Municipality. Letter of Good Standing
with Compensation Fund (COID). Submit audited or reviewed annual financial
statements for 3 years, or for the period since establishment if established during the
last 3 years, if required by law to prepare annual financial statement for auditing for
bid number.

e All prospective service providers of goods and services and infrastructure
procurement are to be registered on Central Database in order to business with all
organs of state in the Republic of South Africa.

Bids received after the published closing date will not be considered and will not be opened

The bid will be evaluated in two stages namely:

PREFERENTIAL PROCUREMENT REGULATIONS, 2022 POINTS WILL BE AWARDED AS
FOLLOWS: -

The bids will be evaluated in two stages, namely:

e Stage 1 — Functionality
e Stage 2 - Price and BBBEE Points

Evaluation for Functionality

Functionality will be evaluated as shown in the table below:

A MINIMUM OF 70 POINTS OUT OF 100 MUST BE SCORED FOR FUNCTIONALITY IN
ORDER TO QUALIFY FOR THE SECOND STAGE OF THE EVALUATION PROCESS.
ANY BID THAT FAILS TO MEET THE MINIMUM THRESHOLD FOR FUNCTIONALITY
WILL BE DISQUALIFIED.

The functionality evaluation criterion is further explained below.

COMPETENCE TOTAL SCORE | REQUIRED EVIDENCE SCORE
Availability of Plant and Grader X1 5
Equipment

TLB X1 5
Note: Proof of

Tipper Truck X5 10
ownership the firm’s PP
equipment must be 20 Excavator X1 5
attached and failure to
do so will result in Water Tankerx2 5
forfeiting the plant Leasing with proof of all | 15
points the above

None of the above 0
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COMPETENCE TOTAL SCORE | REQUIRED EVIDENCE SCORE

Company experience Six projects upwards 30

in terms of projects

Five Projects 25
completed. The

company must attach Four projects 20

at least one completion

certificate from 30 Three projects 15
previous client where Two project 10
they have successfully
rendered the same One Project 5
service None of the above 0
Key Personnel and Project 10
L Manager/Contract
Qualification Manager: (ND Civil
Eng./B -Tech.Civil Eng.
The company must or equivalent) with 5
provide the CV'’s of the years’ relevant
experience and above.
resources to be References must
deployed on the traceable as they may be
_ verified
project Project 5
Manager/Contract

Manager: (ND Civil
Eng/B -Tech.Civil Eng,
BSC or equivalent) with
3-5 years’ relevant
experience. References
must traceable as they
30 may be verified

Project 3
Manager/Contract
Manager: (ND Civil
Eng/B -Tech.Civil Eng or
equivalent) with 1-3years
relevant experience.
References must
traceable as they may be
verified

Project 0
Manager/Contract
Manager:

With no experience, no
gualification

Site Agent (ND Civil 10
Eng/B -Tech.Civil Eng or
equivalent) with 5 years
relevant experience and
above. References must
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COMPETENCE TOTAL SCORE | REQUIRED EVIDENCE SCORE

traceable as they may be
verified

Site Agent (ND Civil 5
Eng/B -Tech.Civil Eng or
equivalent) with 3-5
years relevant
experience. References
must traceable as they
may be verified

Site Agent :(ND Civil 3
Eng/B -Tech.Civil Eng or
equivalent) with 1-3years
relevant experience.
References must
traceable as they may be

verified

Site Agent: 0
With no experience, no
gualification

Health and Safety 4

Officer (OHS Certificate
with registration to
SACPCMP)

Site Foreman (Skill with | 6
relevant experience for
similar project/s 5 years
and above

None of the above 0

Quiality of methodology A fully detailed
methodology aligned to 10
the Terms of Reference
step by step with time with clear milestones and
10 time frames.

Basic methodology with | 5
time frames

Unclear methodology 0
with no time frames

TOTAL 100 Minimum 70

relevant to assignment

frames
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Bids that qualify will proceed to the next stage where they will be evaluated in terms of the
80/20 preference points system.

The Points will be allocated as follows:

80 points  =for Price
20 points = for Specific goals

7. INFORMATION

The Tenderers attention is drawn to the fact that if the schedules of this specification are
not completed, his tender cannot be adjudicated and may be disqualified

8. Language of the proposal
Language of the proposal shall be written in English.

6.Currency
All proposals shall be quoted in South African rand (R) and likewise, the contract will be
awarded in this currency. Proposals in other currencies will automatically be disqualified.

7.Legal aspects

It is expected of the Prospective Professional Service Provider to address the
identification of corresponding laws and ordinances available for compliance.

BID ENQUIRES

Enquiries should be directed to:

1. Ms. X. Y Ngatyelwa on 047 553 7000 email: mylompiel2@gmail.com
2. Ms. B. Yase on 047 553 7000 email: kayone955@gmail.com

Mhlontlo Local Municipality
98 LG Mabindla Street
Qumbu

3180

Ms. Z. Petse
Senior Manager- Infrastructure Services Department
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Cl: AGREEMENTS AND CONTRACT DATA

Cl.1 FORM OF OFFER AND ACCEPTANCE (Not Applicable)

A. OFFER
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:
CONTRACT No. MLM/R&R/01- 2024-26

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.
The offered total of the prices inclusive of Value Added Tax is:

F N a0 18 oL AT AT AT 0] (o F= T

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature: (of person authorised to Sign the tENAEr): .......ocueiiiiiiiii e
Name: (0f SIgNAtOrY iN CAPITAIS): ....iiuveeeeeiiiiie ettt e e st e e e e ebe e e e e enneee
(0= To T (a1 A VA (o) IS [0 = 1o ) SRR
Name of Tenderer: (OrganiSALION): ... ...uii i ettt ettt e e s sbe et e e e s sbbe e e e e s bbeeeeesnneeeeeas
F Yo (o[ £= ] PSP PP PP UPPRPPPPPPPRPT
Telephone number: ... Fax number: ...
Witness:
SIONALUTN. ettt e e e ettt e e e e e e e s e aaa bbb be e e e e ereees
Name: (IN CAPITAIS): ..eeeeieiiiiie et e e e e e

Date: ..o
[Failure of a Tenderer to sign this form will invalidate the tender]

C3



MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

B. ACCEPTANCE (Not Applicable) _

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’'s Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in

Part1  Agreements and Contract Data (which includes this Agreement)
Part 2  Pricing Data, including the Schedule of Quantities

Part3  Scope of Work

Part4  Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 2010
within the period stated in the Contract Data, and he shall, immediately after receiving a completed copy of
this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract
Data, within 14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

1o = 101 = PP PPP
N =TT (o= o1 = ) PSPPI
(022 To - (o1 4V PO PPP
Name of Employer (OrganiSAtioN) ............ocii oottt e e e e e e e e e e e aanbbreeeaaaeeeanns

AAIESS: .ttt ettt e et e e e e e e e e e e e e e

Witness: Signature: ........coceveeeiiiieeiiei e NAME: i
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C. SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here shall
also be incorporated into the final draft of the Contract.

1. SUD O
[0S 1= 11 £ N
2. SUD O
[0S = 11 £ N
3. 101 o] =T o OO OTPRR
[ 1<) = 11 £ T
4, 101 o] =T o OO OTPRR
[ T=] = 11 £SO RTN
5 SUD O
[ 7S = 11 £
6 ST U] o J=To] PP PP PPPURUTN
(DTS = 11 £ TN

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.

C5



MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

FOR THE TENDERER:

(O o - o] | S PEERP

Tenderer: (Name and address Of OrganiSatioN) ...........ueeiierireiiiie e

Witness:
SN AU . oo —————————————

[N\ 1.0 1=

AP G Y. oot oo —————————————————

Employer: (Name and address of 0rganiSation) .............ceoiiiiiiiiiiiiie e

Witness:
SN AU . oo ———————————

[\ 1=
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Cl.2: CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT
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C1.2.1 CONDITIONS OF CONTRACT

Cl1.2.1.1 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - New Edition
2010", issued by the South African Institution of Civil Engineering (abbreviated title: “General Conditions of
Contract 2010").

It is agreed that the only variations from the General Conditions of Contract 2010 are those set out hereafter
under “Special Conditions of Contract”.

Cl.2.1.2 SPECIAL CONDITIONS OF CONTRACT

Cl2121 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the extent
o

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number
of the applicable clause or subclause in the General Conditions of Contract 2010, and the applicable heading,
or (where a new special condition that has no relation to the existing clauses is introduced) by a number that
follows after the last clause number in the General Conditions of Contract 2010, and an appropriate heading.

Cl2122 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2010

SCC 1.1.4. reads “The Commencement date shall be the date of the Site Handover Meeting”.

SCC4.1.1 Extent of Contractor’s obligations
Add the following new paragraphs to the end of Clause 4.1.1:

“If the Contractor fails to achieve the monetary value of the target set by the Employer for local labour content
in terms of the Requirements of the Expanded Public Works Programme (EPWP) in the Particular
Specifications, the Contractor shall be liable to the Employer for a sum calculated in accordance with the
Contract Data and the aforementioned Scope of Works as a penalty for such underachievement.

Please note that it is the responsibility of the bidder to go on site and determine the site
conditions
Site Co-ordinates: 31°9°51” S 28°52’12” E
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Cl1l.2.2: CONTRACT DATA (Applicable to this contract)

PART A: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

Clause 1.6 & 38.1:

Clause 1.6:

Clauses 4.1.1 and
SCC4.1.1

Clause 7.1:

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
Clause 1.1.14: Name of Employer: Mhlontlo Local Municipality
Clause 1.2.2: Address of Employer:
Physical: Postal:
E-Mail: Indabeni@mhlontlolm.gov.za
Telephone No: (047) 553 7000 Fax No: (047) 553 0189
Clause 1.1.15: Name of Engineer: Mhlontlo Local Municipality
Clause 1.2.2: Address of Engineer:

Physical: Postal:
96 LG Mbindla P. O. Box 31
Qumbu Qumbu
5780 5780

E-Mail: mylompiel2@gmail.com
Telephone No: (047) 553 7000 Fax No: (047) 553 0189

Special non-working days are Sundays, the construction industry year end break
and the following statutory public holidays as declared by National Government:

New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day,
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of
Reconciliation, Christmas Day and the Day of Goodwiill.

The construction industry year end break commences on the first working day after
15 December and ends on the first working day after 15 January of the next year.

CONTRACTOR’S GENERAL OBLIGATIONS

The penalty for failing to achieve the monetary value of the target set by the
Employer for local labour content in terms of Part F: Requirements of the Expanded
Public Works Programme (EPWP) of section C3.3 Particular Specifications in Part
C3: Scope of Works, is 5% of the monetary value by which the achieved monetary
value falls short of the target monetary value.

The time to deliver the Guarantee is within 14 days of the Commencement Date.
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Clause 35.1.1.2.2:

Clause 35.1.2:

Clause 35.1.3:

Clause 37.2.2.3:

Clause 42.1:

Clause 43.1:

Clause 46.2:

Clause 46.3:

Clause 49.1.5:

Clause 49.3:

Clause 53.1:

Clause 58.2:

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
The Liability of the Guarantee shall be for 10% of the Accepted Contract Price up
to the Certificate of Completion, and thereafter the liability shall be reduced to 5%
of the accepted contract price up to the issue of the Final Approval Certificate.

Clause 10.1: The Contractor shall commence executing the Works within 14 days of the
Commencement Date.

Clause 12.2: The Contractor shall deliver his programme of work within 7 days of the
Commencement Date.

Clause 35.1 Insurance to be affected by the Contractor.

The value of materials supplied by the Employer to be included in the insurance
sum is Nil.

Special Risks Insurance issued by SASRIA is required.

The limit of indemnity for liability insurance is R2 000 000,00 (two million rands only)
for any single liability claim. Liability insurance shall include spread of fire risk.

The percentage allowance to cover overhead charges is 10%.

The Works shall be completed as set out in the Scope of Works:
¢ In 24 Months including special non-working days

The penalty for failing to complete the whole of the Works is R1 500.00 (one thousand
five hundred rands only) of the total Contract Price per day.

The value of the certificates issued shall be adjusted in accordance with the Contract
Price Adjustment Schedule:

Note: There will be no Contract Price Adjustment under this contract: The contract
will be fixed no escalation will be added.

Bidders should allow their escalation within their tendering rates.

Price adjustments for variations in the cost of special materials are allowed.

The percentage limit on materials not yet built into the Permanent Works is 80%.

The percentage retention on the amounts due to the Contractor is 10% to which 5%
will be paid during practical completion

The Defects Liability Period is 6 months from the date of the Certificate of
Completion.

Dispute Resolution shall be by Mediation.
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Cl1.2.2: CONTRACT DATA

PART B: DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR

Clause 1.1.8:

N1 R0 )il d g TSI O] a1 = (1 (o ] S
Clause 1.2.2: Address of the Contractor:
Physical: Postal:
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Cl.3: FORM OF GUARANTEE

PRO FORMA

FORM OF GUARANTEE

Employer: (name and address)

Contract No:

(Contract title)

WHEREAS

(hereinafter referred to as “the Employer”) entered into a Contract with

(hereinafter called “the Contractor”) on the day of 20
for the construction of (Contract Title)

at

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS (hereinafter referred to as “the
Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE,

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to the
Employer under renunciation of the benefits of division and exclusion for the due and faithful performance
by the Contractor of all the terms and conditions of the said Contract, subject to the following conditions:

1.

The Employer shall, without reference and/or notice to us, have complete liberty of action to act
in any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree
to any modifications, variations, alterations, directions or extensions of the Due Completion Date
of the Works under the said Contract, and that its rights under this guarantee shall in no way be
prejudiced nor our liability hereunder be affected by reason of any steps which the Employer may
take under such Contract, or of any modification, variation, alterations of the Due Completion
Date which the Employer may make, give, concede or agree to under the said Contract.

This guarantee shall be limited to the payment of a sum of money.

The Employer shall be entitled, without reference to us, to release any guarantee held by it, and
to give time to or compound or make any other arrangement with the Contractor.

This guarantee shall remain in full force and effect until the issue of the Practical Completion
Certificate in terms of the Contract, and thereafter the liability shall be reduced to 5% up to the
issue of the Final Approval Certificate, unless we are advised in writing by the Employer before
the issue of the said Certificate of his intention to institute claims, and the particulars thereof, in
which event this guarantee shall remain in full force and effect until all such claims have been
paid or liquidated.
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5. Our total liability hereunder shall not exceed the sum of
(in words)
R (in figures)

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the
Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall
cease.

7. We hereby choose our address for the serving of all notices for all purposes arising herefrom
as

IN WITNESS WHEREOF this guarantee has been executed by us at

on this day of 20

As witnesses:

1. Signature
Name in Block Letters

2. Signature
Name in Block Letters

Duly authorized to sign on behalf of (Guarantor)

Address
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL

HEALTH AND SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between The Mhlontlo Local Municipality.
(hereinafter called the EMPLOYER) of the one part, herein represented by:

AND:

T T ESR o= o= Lo V2K 1 SRS

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of;

CONTRACT No.:
for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by
OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1.

The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the
CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting
himself/herself/itself with such arrangements and procedures.

The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations,
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING
ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions,
arrangements and procedures in respect of the work included in the contract.

The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the
default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,
provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at .........oooiiiiii for and on behalf of the CONTRACTOR
onthisthe .................. dayof .o 20.........

SIGNATURE: ... ettt b bbbt b e e a bt e bt e bt e eh e e ehe e e et e ekt e bt et e e nbeenbe e et b e enbeenbeebeens
NAME AND SURNADME: ...ttt ettt ettt b et b e s bt she e sheeaab e et e e e b e e sbeesbbeabbeenreebeens
A P A I T Y . i

WITNESSES: L. e

SIGNATURE: ..ottt e ettt e e e e o1ttt e e e s et b e et et e e e s e e s s b e e e et e e e e e e rrrn e e e e e e e aanne
NAME AND SURNADME: ... ottt ettt e e a1t et e e e s e e et e e e s et e b n e e et e e e s e ananrrnnees
(07 N O I OO PP P PP PPPPPPPRPPRRN

WITNESSES: 1. s
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C2: PRICING DATA

C2.1 PRICING INSTRUCTIONS

1.

GENERAL

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in
conjunction with all the other documents comprising the Contract Documents, which include the
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications)
and the Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998
edition) published by the South African Institution of Civil Engineering (SAICE).

The short descriptions of the items in the Schedule of Quantities are for identification purposes only
and the measurement and payment clause of the COLTO Standard Specifications (1998 edition) and
the Particular Specifications, read together with the relevant clauses of the amendments and additions
contained in the Project Specifications and directives on the drawings, set out what ancillary or
associated work and activities are included in the rates for the operations specified.

The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in
the COLTO Standard Specifications (1998 edition). Item numbers prefixed by the letter B refer to items
of payment described in Part B Amendments to the Standard Specifications.

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit; The unit of measurement for each item of work as defined in the specifications.
Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work.
Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of

Quantities, the specifications or elsewhere but the quantity of work of which is not
measured in any units.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure
during the execution of the work. The quantities finally accepted and certified for payment, and not the
guantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor.
The Contractor shall obtain the Engineer's detailed instructions for all work before ordering any
materials or executing work or making arrangements for it. The quantities of material or work stated in
the Schedule of Quantities shall not be regarded as authorisation for the Contractor to order material
or to execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of
Contract, the COLTO Standard Specifications sub-clause 1201(a), the Project Specifications and the
Drawings. Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance has been made for waste. The validity of the contract will in no way be affected by
differences between the quantities in the Schedule of Quantities and the quantities finally certified for
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payment.
4. PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities,
payment for the work done under such items will be made in accordance with clause 45 of the General
Conditions of Contract 2010. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the
Schedule of Quantities unless ordered or authorised in writing by the Employer before closure of
tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to
the provisional percentages and sums in the Summary of the Schedule of Quantities, will be treated as
arithmetical errors.

5. PRICING OF THE SCHEDULE OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full
inclusive prices to be paid by the Employer for the work described under the several items, and shall
include full compensation for all costs and expenses that may be required in and for the completion
and maintenance during the defects liability period of all the work described and as shown on the
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and
obligations set forth or implied in the documents on which the Tender is based. The rates and lump
sums shall be comprehensive in accordance with sub-clause 1201(b) of the COLTO Standard
Specifications for Road and Bridge Works for State Road Authorities (1998 edition).

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Tenderer omits to price any items in the Schedule of Quantities, then these
items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of items,
this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the
execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column.
The provisions of sub-clause 1201(f) of the COLTO Standard Specifications shall apply in rate only
items. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall, however, note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Reasonable compensation will be received where no payment item appears in respect of work required
in terms of the Contract which is not covered in any other pay item.
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All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall
include all levies and taxes (other than VAT). VAT will be added in the summary of the Schedule of
Quantities. Note that fractions of a cent in all rates shall be discounted.

6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

7. INTERIM PAYMENTS

Unless otherwise specified, monthly payments , referred to in Clause 52 of the General Conditions of
Contract 2010, in respect of "sum" items in the Schedule of Quantities shall be by means of interim
progress instalments assessed by the Engineer and based on the measure in which the work actually
carried out relates to the extent of the work to be done by the Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in
accordance with the methods described in the contract documents under the various items of payment.

Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the
measurement of quantities for payment. Except where specified otherwise than in clause 1220, the nett
measurements or mass of the finished work in place shall be taken for payment, but any quantity of work
in excess of that prescribed shall be excluded.

8. UNITS OF MEASUREMENT

The units of measurement described in the Schedule of Quantities are metric units. The following
abbreviations are used in the Schedule of Quantities.

mm = millimetre ms3-km = cubic metre-kilometre  Prov sum= provisional sum
m = metre I = litre kPa = kilopascal

km = kilometre ki = kilolitre MPa = megapascal
km-pass = kilometre-pass kg = kilogram MN = meganewton
m? = square metre t = tonne (1 000 kg) t-km = tonne-kilometre
mZ2-pass = square metre-pass No. = number hr = hour

ha = hectare % = percent dia = diameter

m3 = cubic metre PC sum = prime cost sum Sum = lump sum

kw = kilowatt MN-m = meganewton-metre

9. CONSISTENCY OF RATES
In order to ensure that payments certified by the Engineer are reasonably consistent with the market value
of the work done, and that variations in quantities do not distort the contract valuation, the rates, prices
and amounts tendered in the Schedule of Quantities are required to be in balance.
A tender will be considered out of balance if:
(i) the combined, extended total tendered for the item:

13.01 The Contractor's general obligations

@ Fixed obligations
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(c) Time-related obligations
exceeds a maximum of 12% of the Tender Offer (excluding contingencies, escalation and VAT).

(i) The rates, prices or amounts tendered for any other items differ by more than 20 (twenty)
percent from either the next highest or next lowest rates, prices or amounts tendered, or else
from the latest estimates.

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance, the
Tenderer fails to make the necessary satisfactory adjustments. These adjustments in rectification will be
such that increases are balanced by decreases, leaving the tender offer unchanged.

10. ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR-INTENSIVE METHODS

Those parts of the Works to be constructed using labour-intensive methods are marked in the Schedule
of Quantities with the letters LI, either in a separate column or as a prefix or suffix against every item
so designated. The Works or parts of the Works so designated are to be constructed using labour-
intensive methods only, unless otherwise specified in the Scope of Work.

The items marked with the letters LI include:

€) Iltems in the COLTO Standard Specifications that would normally be carried out using
labour-intensive construction methods.

(b) Items in the COLTO Standard Specifications that would normally be carried out using plant but
which have been modified specifically so as to require the use of labour-intensive construction
methods instead of plant for some or all of the work components of the item.

(© New items that have been written for this contract specifically requiring the use of
labour-intensive construction methods rather than plant for some or all of the work components
of the item.

The items marked with the letters LI are not necessarily an exhaustive list of all the activities which
could be carried out using labour-intensive methods. Where a minimum percentage for local labour
content is specified, additional activities may need to be identified to be carried out using
labour-intensive methods rather than plant in order to meet such target.
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C2.2. SCHEDULE OF QUANTITIES
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MHLONTLO LOCAL MUNICIPALITY

CONTRACT No. MLM/R&R/01- 2024-26
FOR

APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

TENDER SUMMARY
DESCRIPTION AMOUNT

Totals of Schedule of Quantities brought forward:

SUBTOTAL 1 | R

SUBTOTAL 2 | R

Add: VAT (15% of SUBTOTAL 2) | R

TOTAL CARRIED FORWARD TO FORM OF OFFER | R

Signed on behalf of the Tenderer: ....... ... (Signature)
DAt e,
Tenderer's Name: ... (Company Name)
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C3: SCOPE OF WORK
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C3.1 STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the COLTO Standard Specifications for
Road and Bridge Works for State Road Authorities 1998 edition.

C3.2:  PROJECT SPECIFICATIONS

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the
Standard Specifications.

Part A contains a general description of the Works, the Site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy between
the Specifications (including the Project Specifications) and the drawings and / or the Schedule of Quantities,
the discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.
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MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS
C3.2: PROJECT SPECIFICATIONS

PART A: GENERAL

1. DESCRIPTION OF THE WORKS

SEE ATTACHED TERMS OF REFERENCE
1.5.4 Climate

Mhlontlo has a fair climate and the temperatures ranges between 10 and 35 degrees in summer. In winter
temperatures are very cold. There is less rain in winter. Most areas are very dry.

1.5.5 Environment

The Contractor’s attention is called to clause B1233 of Part B of these Project Specifications and to the
requirements of Part C: Environmental Management Specification contained in section C3.3 Particular
Specifications.

1.5.6 Community Liaison Officer (CLO)

The ward councillor in whose wards work is to be done will collectively identify a Community Liaison Officer
(CLO) for the project and make the person known to the Contractor at the Site Handover Meeting. The
Contractor will be required to enter into a written agreement with the CLO that specifies:

e Designation;

e The wage rate;

e Hours of work;

e Duration of appointment;

e The CLO’s responsibility should include the following:

Attend monthly site meetings;

Assisting in all respects relating to the recruitment of local labour;

Acting as a source of information for the community and councillors on any issue related to
the contract;

Keep the Contractor informed on community issues that may affect the contract;

Set up meetings and mediate if any labour dispute arises;

Keep a written record of all labour related issues

Any other duties the Contractor may request the CLO to undertake, only with prior
consultation;
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The Contractor shall have the right to determine the number of labourers required at any given time, which
will vary throughout the duration of the contract.

The rate for the CLO is R5000 per month
The allowance for the seating of progress meetings for the Project Steering Committee (PSC) is R300
per meeting per month

1.5.10 Labour

Local labour is to be used and the employment of such labour is to be effected by the Contractor through
Community Liaison Officer (CLO) within the Mhlontlo Municipal area. The CLO shall assist the Contractor
with the recruitment of local labourers to ensure an equitable distribution of people employed from those
wards in the vicinity of the works.

The minimum labour rate is R200/day in accordance with the Municipal Infrastructure — An Industry Guide
to Infrastructure Service Delivery Levels and Unit Costs by Co-operative Governance & Traditional Affairs.
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A Project Liaison Committee has been established and is a vital means of communication between all parties
involved with the project. The composition of the PLC comprises representatives of the Employer, the
Employer’s Agent and formal structures within the community.

The Contractor shall make use of these communication channels, and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PLC, and this representative will be also
required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC. The
PLC has formed a Labour Committee who shall assist the Contractor with the recruitment of local labourers
to ensure an equal distribution of people employed between the various Amakhosi in the area.

1.5.14 Labour-intensive construction methods

Labour-intensive construction shall mean the economically efficient employment of as great a portion of local
labour as is technically feasible to produce a standard of construction as demanded by the specifications with
completion by the Due Completion Date, where local labour is the primary resource, supported by plant for
activities that cannot be carried out feasibly by labour only.

Labour-intensive construction activities are to be planned as task-based work as a general rule. A task means
a fixed quantity of work, to be performed to a clearly defined quality. Task-based work means work in which
a worker is paid a fixed rate for performing a task, which is clearly defined in terms of quantity and quality.
Typically a particular task can be completed within a working day.

Appropriate portions of the Works included in the Contract shall be carried out using labour-intensive
construction methods.

Except where the use of plant is essential in order, in the opinion of the Employer's Agent, to meet the
specified requirements by the Due Completion Date, or where the use of plant is essential as a result of
occupational health and safety considerations, the Contractor shall use only hand tools and equipment in the
construction of those portions of the Works that are required in terms of these Project Specifications to be
constructed using labour-intensive construction methods.

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor and/or the
local labour of subcontractors, supplemented by the Contractor’s key personnel to the extent necessary and
unavoidable, unless otherwise instructed by the Employer's Agent and in accordance with the further
provisions of the relevant sections of Part B of the Project Specifications.

Subject to considerations of occupational health and safety, and subject to the nature of the in situ materials
being such that they can be excavated efficiently by hand, the portions of the Works to be carried out under
supervision using labour-intensive construction methods, designated as LI items in the bill of quantities,
include, but are not limited to, the following:

Erection of the contractor’s and engineer’s site establishment facilities;

Provision of domestic services at the site establishment facilities;

Provision of flagmen and labour for erecting traffic accommodation facilities;

Clearing of the Site;

Excavation for structures and open drains up to 1,5 m deep where the depth of the water table permits

such excavation to be carried out safely, and the subsequent backfilling thereof;

» Bedding, selected fill, backfilling and compaction of all trenches for prefabricated culverts irrespective of
depth, but assisted by mechanical compaction equipment in order to achieve the specified densities;

= Transportation and spoiling of all trench materials, where the disposal site is located within 20 metres of
the source;

= Mixing and placing of concrete for the channel and backing to the prefabricated kerbs;
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Mixing and placing of concrete for concrete lined drains and sidewalks;

Mixing and placing of concrete for minor drainage structures and road furniture structures;
Mixing and placing of concrete for concrete edge beams at gravel road access points;
Installation of prefabricated kerbs;

Construction of all brickwork required for drainage structures and manholes;

Erection of falsework and formwork;

Fixing of reinforcement;

Spreading of offloaded earthworks materials to the extent scheduled;

Spreading of offloaded layerworks materials to the extent scheduled;

Spreading of stabilising agent;

Maintenance patching of surfacing;

Slurry seal surfacing;

Excavation for and construction of stone pitching, and subsequent backfilling;
Excavation for and construction of gabion boxes and mattresses, and subsequent backfilling;
Dismantling / erection of fences;

Excavation and subsequent backfilling for guardrail;

Dismantling / erection of guardrail;

Excavation and subsequent backfilling for roadsigns;

Dismantling / erection of roadsigns;

Spreading of topsaoil;

Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and
Cleaning and tidying up of the Site.

In respect of those portions of the Works which are not listed above, the construction methods adopted and
the plant utilized shall be at the discretion of the Contractor, provided always that the construction methods
adopted and the plant utilized by the Contractor are appropriate in respect of the nature of the Works to be
executed and the standards to be achieved in terms of the Contract.

1.6 Testing of materials

The Contractor shall carry out the required process control testing as specified in terms of the COLTO
standard specifications.

The Contractor is to ensure all the required process control test results are forwarded to the Engineer for
approval.

1.7 Power supply and other services

The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost thereof

shall be deemed to be included in the rates and amounts tendered for the various items of work for which
these services are required.

1.8 Contractor’s campsite

Possible locations for a campsite shall be pointed out at the clarification meeting.

The Contractor shall make his own arrangements for the provision of his campsite and housing for
construction personnel but the chosen site shall be subject to the approval of the Engineer, the local

authorities and the CLO associated with the project.

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply with
the requirements of all local authority, environmental and industrial regulations concerned. In establishing and
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maintaining his campsite, due cognisance is to be taken of the requirements of clause B1233 of these Project
Specifications.

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the
employment, transport and accommodation of labour on site.

Security will be required for all plant, establishment, temporary works and partially completed works. The
Contractor shall be responsible for providing security for all plant, establishment, temporary works and
partially completed works. No separate payment shall be made for the provision of such security since full
compensation for these costs shall be deemed to be included in the amount tendered for item 13.01(c) (The
contractor’s general obligations: Time-related obligations).

1.9 Additional requirements for construction activities

The travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard
on the road.

The Contractor’s tendered rates shall include full compensation for all costs which may arise from the
construction and maintenance of deviations and construction under traffic. No claim for additional costs which
may arise from these methods of traffic accommodation and no additional payment owing to inconvenience
as a result of the Contractor’'s method of working shall be considered.

1.10 Construction programme

The construction programme is to be submitted to the Engineer for approval within 7 days of the Site Handover
meeting.

The construction programme must show the following information:
e Baseline dates (start date/finish date/duration of all activities);
¢ Non-working days (Sundays/public holidays/contractor long weekends);
e Critical path;

2. PROJECT SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in
the Project Specifications between alternative materials or methods of construction, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this Contract are contained in this part of the Project Specifications. It also contains
the necessary additional specifications required for this Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘B’ with a
number corresponding to the relevant clause or item number in the COLTO Standard Specifications.

New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications have
been included here and have also been designated with the prefix ‘B’. Such clauses and items have been
given a new number following upon the last number used in the particular section referred to in the COLTO
Standard Specifications.
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SECTION 1100: DEFINITIONS AND TERMS

B1115 GENERAL CONDITIONS OF CONTRACT
Replace clause 1115 with the following:

“The General Conditions of Contract for Construction Works New edition 2010 published by the South African
Institution of Civil Engineering (SAICE), together with the Special Conditions of Contract form part of the
contract.

All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO General
Conditions of Contract for Road and Bridge Works for State Road Authorities. Consequently all references
in the COLTO Standard Specifications have to be amended accordingly to reflect the appropriate General
Conditions of Contract relevant to the Contract. The COLTO Standard Specifications have been scrutinized
and the clauses, which refer to the COLTO General Conditions of Contract, identified. Each COLTO clause
reference is tabulated in Table B1115 below (context of reference is also given) together with the relevant
equivalent clause in the SAICE General Conditions of Contract for Construction Works New edition 2010
applicable for this contract.

Whereas every effort has been made to include all of the affected clauses in the table, there may be some
omissions. In every case, however, the SAICE General Conditions of Contract for Construction Works
New edition 2010 reference, as amended by the Special Conditions of Contract in the Contract Data, shall
apply and the Contractor shall be responsible for interpretation of the equivalent clause.

TABLE B1115: REFERENCES IN COLTO STANDARD SPECIFICATIONS TO THE COLTO GENERAL
CONDITIONS OF CONTRACT AND RELEVANT SAICE GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS 1t EDITION 2004

SAICE
Sct::g:;j;(r)d COLTO General Conditions of Contract for
Specification General Conditions of Contract 1998 Construction Works
P New edition 2010
Clause Page Clause Description or Reference Clause Description or Reference
No No No No
1202 1200-2 15 Programme 12 Programme of the Works
1201(e) 1200-5 52: 29 & 49:
52(1)(e) | Monthly payments | 29 Vesting of materials
(documentary evidence of
ownership of materials)
52(2) Valuation of material | 49.2 Valuation of material brought
brought onto Site onto Site
1210 1200-5 54. 51:
54(1) Certificate  of  practical | 51.1 Certificate of Practical
54(2) completion 51.2 Completion
54(3) 51.3
1212(1) 1200-7 49; 46:
49(2) Contract Price Adjustment | 46.2 Contract Price Adjustment
Factor Factor
1215 1200-9 45 Extension of time for | 42 Extension of time for
completion completion
1217 1200-10 | 35 Care of the Works 32 Care of the Works
1303 1300-1 49 & 53; 46 & 50:
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SAICE
S?;zg?d .(.ZOLTO General Conditior)s of Contract for
Specification General Conditions of Contract 1998 Construc.t|lon Works
New edition 2010
Clause Page Clause Description or Reference Clause Description or Reference
No No No No
and
1300-2 49(2) Contract Price Adjustment | 46.2 Contract Price Adjustment
and Factor and and Factor and
49(3) special materials 46.3 special materials
53 Variations exceeding 20% 50 Variations exceeding 15%
1303 1300-2 12 &45: 10 &42:
12 Commencement of Works | 10 Commencement of the Works
and Commencement Date
Extension of time for
45 Extension of time for | 42 completion
completion
1403 1400-4 40(1) Valuation of variations 37.1 Valuation of variations
(c)(ii)
1505 1500-3 40: 37:
40(1) Valuation of variations 37.1 Valuation of variations
1507 1500-8 | 48: 45;
ltems:
15.08 48.1 Provisional Sums 45.1 Provisional Sums
15.01
15.11
3108 3100-4 | 40: 37:
Note (2)
40(1) Valuation of variations 37.1 Valuation of variations
3204 3200-2 40: 37:
(b)(iii)
40(1) Valuation of variations 37.1 Valuation of variations
3303(b) 3300-2 2 Engineer and Engineer’s | 2 Engineer and Engineer’s
Representative Representative
5803(c) 5800-3 40: 37:
40(1) Valuation of variations 37.1 Valuation of variations
5805(d) 5800-4 | 40: 37:
40(1) Valuation of variations 37.1 Valuation of variations
5801 5800-10 | 48: 45;
Item
58.10 48.1 Provisional Sums 45.1 Provisional Sums
8103(c) 8100-1 40: 37:
40(1) Valuation of variations 37.1 Valuation of variations
8117 8100-26 | 22 Clearance of site on| 19 Clearance of site
ltem completion
81.03
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1202 SERVICES

A provisional sum is included in the Schedule of Quantities to cover the costs of relocating the known services.
This provisional sum shall be used to effect payments for the services relocation work carried out by the
subcontractor selected by the Contractor in consultation with the Employer for this purpose.”

B1205 WORKMANSHIP AND QUALITY CONTROL

Add the following paragraph to the end of clause 1205:

"Testing for quality control shall be conducted in accordance with the requirements of Section 8200 for Quality
Control (Scheme 1)."

B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS

Delete the first paragraph of clause 1206 in its entirety and replace it with the following:

“The contractor shall comply with all legal provisions in regard to surveying and setting out work.”
B1201 PAYMENT

(a) Contract rates

Add the following new paragraph at the end of sub-clause B1201(a):

“All rates tendered are to be exclusive of VAT.”

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

Extension of time resulting from abnormal rainfall shall be calculated according to the requirements of Method
(ii) (Critical-path method).

Method (ii) (Critical-path method)

Delete the words "(based on a five-day working week)" in the fifth and sixth lines of the second paragraph of
Method (ii).

Add the following to the end of Method (ii):

@

"The value of “n” working days expected delay caused by normal rainy weather as referred to in Method (ii)
shall be as given in Table B1215 below for each respective calendar month of any year:

Table B1215
Month Expected delay of "n" Month Expected delay of "n"
working days due to normal working days due to normal
rainy weather rainy weather
January*** 5 July 1
February 4 August 1
March 4 September 2
April 3 October 3
May 2 November 4
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June | 1 December*** 5
*** Includes the whole month of December / January.

Each "n"-value in Table B1215 applies only to the calendar month immediately to the left of the number, and
the "n"-values as specified shall not be taken as being carried forward so as to accumulate over the contract
period. If no abnormal rainfall occurs during a particular calendar month in a particular year, then no
extension of time for abnormal rainfall shall be granted with respect to that calendar month for that year, and
no further consideration shall be given to that "n"-value in respect of that year.

Similarly, if the "n" working days expected delay caused by normal rainy weather during a particular calendar
month in a particular year (for which the Contractor shall have made provision in his programme of work in
accordance with Method (ii)) are not taken up (either in whole or in part) by standing time due to normal rainy
weather during that month of that year, then no further consideration shall be given to those "n" working days
(or portion thereof), which effectively have been gained, when any subsequent extension of time claims which
may arise later during the contract period are assessed by the Employer."

B1219 WATER

The Contractor shall note that the necessary permission must be obtained from the Department of Water
Affairs for the abstraction of water from streams and rivers.”

B1224 THE HANDING-OVER OF THE ROAD RESERVE

€) The Contractor shall be required to accommodate service owners and other contractors working on
the services relocation and maintenance in the execution of their duties.”

B1229 SABS CEMENT SPECIFICATIONS
Add the following paragraphs to the end of clause 1229:

“‘All cement used on this contract shall comply with SANS 50197-1: Cement Part 1: Composition,
specifications and conformity criteria for common cements.

Where reference is made in these Project Specifications or in the COLTO Standard Specifications to the

former SABS cement specifications (e.g., SABS 471, SABS 626, SABS 831, SABS 1491), such reference
shall be replaced with the new specification:

e SANS 50197-1: Cement Part 1: Composition, specifications and conformity criteria for common
cements.

The blending of cements on site shall not be permitted.”
B1230 COMMUNITY LIAISON
€) Project Liaison Committee

The process of implementing infrastructure projects will be undertaken by means of structured engagement
between those responsible for the delivery of the project and the community.

A Project Liaison Committee (PLC) is a vital means of communication between the parties involved with the
project. A PLC may be formed if the project is such that a specific community can be identified.

The PLC comprises representatives of the employer, the engineer and formal structures within the community.
The contractor shall make use of these communication channels, and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PLC, and this representative shall also
attend the monthly PLC meetings when so requested.
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The PLC shall meet at least once every month until such time as it is of the opinion that it could fulfil its tasks
by meeting less frequently.

The PLC deals with local labour on the project, and is tasked with:

assisting with community liaison and the resolution of community disputes;

devising fair and transparent procedures that will assist the contractor in the engagement of labour;
advising on and monitoring labour issues; and

assisting in the resolution of labour disputes.

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor.
(b) Community Liaison Officer (CLO)

The contractor, after consultation with the Project Liaison Committee (PLC), shall appoint a competent local
person as a Community Liaison Officer (CLO). The contractor shall appoint the CLO as part of his site

personnel, and shall direct all his liaison efforts with the local community through the appointed CLO.

The period of employment and the remuneration of the CLO shall be determined jointly by the contractor, the
engineer and the employer.

The CLO shall:

0] represent the community and assist the contractor, the engineer and the employer with
communication between them and the community;

(i) work an 8-hour day with a total of 40 hours worked per week, and shall be present on site each day
except when performing off-site community liaison activities;

(iii) communicate daily with the contractor on labor related issues such as humbers and skill;

(iv) assist in the identification and screening of local laborers from the community in accordance with the
contractor’s requirements;

(v) inform local labor of their conditions of employment, including their period of employment;
(vi) attend disciplinary proceedings involving local labor, and ensure that hearings are fair and
reasonable;

(vii) attend all meetings at which the community and/or local labor are present or are required to be
represented,;

(viii)  attend monthly site meetings to report on community and local labor matters;

(ix) keep a daily written record of interviews and community liaison;
(x) submit monthly returns regarding community liaison; and
(xi) carry out all such other duties as agreed upon between all parties concerned.

A new pay item is included in section 1200 of the schedule of quantities relating to the payment of the CLO
on a provisional sum basis. Payment under this item shall be made only for the period for which the duties
of the CLO are required, and not necessarily for the full duration of the contract.

B1231 COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993
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All labour employed on the site shall be covered by the Compensation for Occupational Injuries and Diseases
Act, 1993, as amended. The Contractor shall pay in full, including the payment of the necessary levies, such
amounts as are due in terms of the Act. The manner in which compensation in terms of this Act shall be
handled shall be resolved by the Contractor at the commencement of the contract.

B1232 COMPLIANCE WITH THE ROAD TRAFFIC ACT
When a service necessitates vehicles or plant travelling or working on a public road, the following shall apply:

. The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 93 of
1996) as amended.

. Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit in
respect of the class of vehicle or item of plant he / she is driving or operating.

The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as
may be necessary or required by the Engineer or by any act, regulation or statutory authority in order to
minimise the danger and inconvenience caused to vehicle and pedestrian traffic. The Contractor by accepting
this contract shall be deemed to have indemnified the Employer and the Engineer against any claims,
damages and / or costs that may arise in this regard.

B1233 ENVIRONMENTAL IMPACT CONTROL

In addition to aspects of the design which are intended to avoid or reduce environmental impact, and in
addition to normal good construction practice expected of the Contractor, the following requirements shall
also be observed:

(a) The Contractor shall comply with the requirements of Part C: Environmental Management
Specification contained in section C3.3 Particular Specifications.

(b) Clearing shall be limited to the road prism and, where applicable, to detours, which shall be sited in
consultation with the Engineer and the local communities.

(c) No littering by construction workers shall be allowed. A refuse control system shall be established
for the collection and removal of refuse to the satisfaction of the Engineer.

(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use of the
veld for this purpose shall not be allowed under any circumstances.

(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as
refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water,
organic materials and bituminous products. In the event of spillage, prompt action shall be taken to
clear the affected area. Emergency measures in the event of spillage shall be set out and the
responsible person shall be made aware of the required action. The construction of temporary
and / or permanent dams shall be done with the necessary approvals from the Department of Water
Affairs and Forestry and the Department of Environmental Affairs and Tourism.

) Bituminous and / or other hazardous products shall not be spoiled on site and shall only be disposed
of at licensed authorised disposal facilities.

(9) Provision shall be made to prevent excessive erosion and siltation throughout the Contract and in
particular on adjacent land. Should excessive erosion and / or siltation take place outside the road
reserve as a direct result of the Contractor’s construction activities, the Contractor shall be responsible
for making good the erosion / siltation to the satisfaction of the landowner and the Engineer.

(h) Invader species of plants shall be controlled.

0) Dust and noise pollution shall be restricted to acceptable levels.
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No separate payment shall be made for observing these requirements as such payment shall be deemed to
be included in the amount tendered for item 13.01(c) (The contractor's general obligations: Time-related
obligations). Any avoidable non-compliance with these requirements shall be considered sufficient grounds
for withholding payment of part or all of the amounts to be paid for the above item in order to pay for the
repairs to any damages.

B1234 MEASUREMENT AND PAYMENT

Item Unit
B12.02 Relocation and modifications of services
(a) Provisional sum for existing services to be

relocated and / or protected during construction provisional sum
(b) Handling cost and profit in respect of sub-item

B12.02(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of Contract
2010.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B12.02(a), and shall include full compensation for the handling costs of the Contractor and the profit in
connection with the relocation and / or protection of the relevant services, and is not to exceed 10% of item
B12.02(a)

SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
B1302 GENERAL REQUIREMENTS

(c) Legal and contractual requirements and responsibility to the public

Add the following paragraph to the end of sub-clause 1302(c):

"The Contractor's general obligations shall also include the training of temporary labour, the management of
labour enhanced work and ABEs, the application of the Compensation for Occupational Injuries and Diseases
Act, 1993, and compliance with the requirements of Part C: Environmental Management Specification and
Part E: OHSA 1993 Safety Specification contained in section C3.3 Particular Specifications."

The Requirements of the Expanded Public Works Programme (EPWP) contains requirements for employment
and training in terms of the National Youth Service (NYS) programme, where applicable various pay items
related to these requirements are included. However, to the extent that any costs relating to the requirements
are not covered by the pay items in that section, the Contractor shall include for such costs in the existing pay
item B13.01 in section 1300.

B1303 PAYMENT

Add the following at the start of clause 1303:

“All references in clause 1303 to the final value of the work increasing or decreasing by “twenty (20) per cent”

in terms of the COLTO general conditions of contract shall be read as increasing or decreasing by “fifteen
(15) per cent” in terms of the General Conditions of Contract 2010.
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Separate provision has been made in the Schedule of Quantities for the pricing of the Contractor’s general
obligations with regard to Health and Safety.

Refer to the second sentence of the fourth last paragraph of Clause 1303, page 1300-2 of the COLTO
Standard Specifications and delete the words “from the date on which the contractor has received the letter
of acceptance in terms of Clause 12 of the General Conditions of Contract” and replace these words with the
following:

“from the Commencement Date in terms of Clause 10.1 of the General Conditions of Contract (2010),”.
Add the following at the end of clause 1303:

"The amount payable to the Contractor for time-related obligations arising from extensions of time granted by
the Employer, where the Contractor is fairly entitled to such compensation in terms of clause 45.2 of the
General Conditions of Contract 2010, shall be calculated as follows:

0] The Contractor shall apply for the extension of time in terms of the number of working days delay
incurred.

(i) The number of working days extension of time finally granted shall then be added to the contract by
the Employer, commencing on the first working day after the day of the original completion date.
Special non-working days as defined in the contract data shall not be counted as working days in
calculating the extended completion date.

(iii) The number of calendar days extension of time granted from the original completion date to the
extended completion date as calculated in (ii) above shall then be calculated, commencing on the

first calendar day after the day of the original completion date.

The following formula shall then be used to calculate the number of months extension of time granted:

No. of months extension of time granted
= [(No. of calendar days extension of time granted / 365)] x 12

(iv) The number of months extension of time granted calculated as in (iii) above shall be the number of
additional months measured for payment for time-related obligations under item 13.01(c) as a result
of the extensions of time granted.

Note: The number of months extension of time granted calculated as in (iii) above shall also be included in
the measurement of any other items scheduled under Sections 1300, 1400, 1500 or elsewhere in the
Schedule of Quantities that involve the unit of measurement "month" and that were provided on site
for the full duration of the extended period. Where such items were provided for a portion of the
extended period only, a pro rata payment shall be made, based on the number of calendar days the
item was provided on site after the original completion date divided by the number of calendar days
as calculated in (iii) above for the extension of time granted.”

Add the following new pay items at the end of clause 1303:
Item Unit

B13.02 Community Liaison officer (CLO)
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€) Provisional sum for the services of a locally employed person to perform the duties of a CLO,
paid on a monthly basis provisional sum

(b) Handling cost and profit in respect of sub-item
B13.02(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of Contract
2010.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B13.02(a), and shall include full compensation for the handling costs for administration and profit, and is
not to exceed 10% of item B13.02(a).

Item Unit
B13.03 On Site Non - Accredited Training
€) Handling cost and profit in respect of sub-item

B13.03(a) above percentage (%)

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B13.03(a), and shall include full compensation for the handling costs for administration and profit, and is
not to exceed 10% of item B13.03(a).

ltem Unit
B13.04 Construction Boards
€) Contract signboards are to be erected at each site. P C Sum

The tendered rate shall include full compensation for providing and erecting each contract
signboard complete (refer to the typical signboard face detail shown in Section C4.2),
including for timber poles and fixings, excavation and backfill, and for dismantling and
removing the signboard structures and reinstating the signboard area on completion.”

(b) Handling cost and profit in respect of sub-item
B13.04(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract
2010.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B13.04(a), and shall include full compensation for the handling costs for administration and profit, and is
not to exceed 10% of item B13.04(a).

ltem Unit
B13.05 Contractors General Obligations in terms of Part C of the project specifications
€) Fixed obligations lump sum

(i) Preparation of risk assessments,

safe work procedures, the project H & S file,

the H & S plan and any other H & S matters that
the Contractor deems necessary
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(b) Time related obligations month

(i) Updating and amending the

risk assessments, the safe work procedures,

the project H & S file and the H & S plan, and for
full compliance with all H & S matters during

the construction of the Works under the contract

Payment of the lump sums tendered under sub-items B13.05(a) and the rate per month for sub-item B13.05(b)
shall, for the two sub-items together, include full compensation for all the Contractor’s costs in respect of
compliance with the OHS Act and Construction Regulations.

Payment of each of the lump sums tendered under sub-items B13.05(a) shall be made in three instalments
as specified for the payment of the lump sum tendered under sub-item 13.01(a).

The tendered rate for sub-item B13.05(b) shall be paid as specified for the payment of the tendered rate for
sub-item 13.01(c).

ltem Unit
B13.06 Supply protective clothing for site staff PC Sum

a) Safety boots

b) Safety vests

c) Gloves for concrete work
d) Overalls

The amount is an estimated cost to provide for items (a), (b), (c) and (d) for personnel protective equipment
for construction purposes, for compliance with the OH & Safety Act.

Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract
2010.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B13.06, and shall include full compensation for the handling costs for administration and profit, and is
not to exceed 10% of item B13.06.
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SECTION 1400: HOUSING, OFFICES AND LABORATORY, FOR THE ENGINEERS SITE PERSONNEL

B1411 PROVISION OF PROFESSIONAL SITE SECURITY FOR ENGINEERS OFFICES AND
PROPERTY

Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract
2010.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B14.11, and shall include full compensation for the handling costs for administration and profit, and is
not to exceed 10% of item B14.11.

SECTION 1500: ACCOMMODATION OF TRAFFIC
B1501 SCOPE
Add the following to the end of clause 1501:

“Throughout the course of the contract the Contractor shall ensure that the works do not prevent service
owners or the Employer’s other contractors from gaining access through the site.

The Contractor shall be required to accommodate traffic in the vicinity of the points at which he accesses the
site from the existing road network. All movements of the Contractor’s plant to and from the existing access
road at these intersections shall be strictly controlled by means of appropriate signage, delineators, stop / go
facilities and flagmen.

B1502 GENERAL REQUIREMENTS
Add the following new sub-clause to the end of clause 1502:
“0) Public traffic

The Contractor must plan and conduct his activities so as to bring about the least possible disruption to the
traffic on the existing roads. In all dealings with the public the Contractor shall bear in mind the public's right
to enjoy the use of the road, and the Employer's desire to interfere as little as possible with this right. At all
points of contact with the public, the Contractor shall deal with deliberate courtesy and understanding in any
discussions or disputes.”

B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES
Replace the first sentence of the first paragraph of Clause 1503 with the following:

“The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs,
channelization devices, barricades, warning devices and road markings (hereinafter referred to as traffic-
control facilities) in accordance with these project specifications and as shown on the drawings and in the
South African Road Traffic Signs Manual in conjunction with the latest edition of Road Signs Note No0.13 -
Roadworks, and shall remove them when no longer required.

The Contractor shall replace at his own cost any traffic-control facilities that have been damaged, lost or
stolen. The Contractor shall also remove all bituminous or other foreign material from the traffic-control
facilities in order to keep them clean and visible at all times. Traffic-control facilities that can no longer be
cleaned effectively shall be replaced with new ones at the cost of the Contractor.”

Replace the first sentence of the third paragraph of clause 1503 with the following:
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“The type of construction, spacing and placement of traffic-control facilities shall be in accordance with the
latest edition of Road Signs Note No.13 - Roadworks, these project specifications, the drawings and the South
African Road Traffic Signs Manual.

The details shown for spacing and placement of traffic-control facilities may, however, be revised at the
discretion of the Engineer where deemed necessary to accommodate local site geometry and traffic
conditions.”

(a) Traffic-control devices
Add the following new paragraph after the end of the second paragraph of sub-clause 1503(a):

“The reduction of the road width to a single lane carrying one-way traffic and controlled by “Stop / Go” boards
shall be allowed only during daylight hours in clear weather conditions when work is actively taking place on
the road, and such reduction of the road width shall always be accompanied by sufficient on-going watering
to keep the dust down at all times on any trafficked gravel surfaces in order to maintain good visibility along
the deviation. At least two lanes carrying two-way traffic shall be provided at all other times."

(b) Road signs and barricades
Add the following to the end of sub-clause 1503(b):

“The Contractor shall be responsible for the protection and maintenance of all signs, and shall at his own cost
replace any that have been damaged, lost or stolen.

The temporary road signs required for this contract shall generally be mounted on poles installed in the
ground. Where temporary signs such as delineators are mounted on portable supports, the only permitted
method of ballasting such sign supports shall consist of durable sandbags filled with sand of adequate mass
to prevent the signs from being blown over by wind. The cost of the sandbags shall be included in the tendered
rates for the applicable types of temporary road signs.

The traffic-control devices, temporary signs and devices required in the contract are those designated in Road
Signs Note No0.13 - Roadworks.

No work may proceed on any section where accommodation of traffic is required until such time as the
relevant requirements with regard to signposting are met and the written approval of the Engineer has been
obtained. The Contractor shall keep sufficient surplus signs, delineators and barricades on the site to allow
for the replacement of damaged or missing items immediately upon discovery, or within three hours of
instructions to such effect having been given by the Engineer. Delineators shall be of the flexible
plastic / rubber reversible variety and not of the rigid metal variety.”

(c) Channelization devices and barricades
Add the following paragraphs at the end of sub-clause 1503(c):

"Delineators shall be manufactured from plastic / rubber materials and shall be adequately ballasted with sand
bags to prevent the signs from being blown over by wind or wind turbulence from moving traffic.

Traffic cones shall be manufactured from fluorescent orange or red plastic material, and shall be used only at
short term lane deviations during daylight hours. All traffic cones used on deviations shall be 750mm high.
Lane closures which continue into the night time shall be demarcated by delineators only.

The use of steel drums as channelization devices shall not be allowed on this Contract. Channelization shall
be effected by the use of delineators or cones as detailed in Road Signs Note No. 13 - Roadworks.”

(e) Warning devices

Add the following to sub-clause 1503(e):
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“All construction vehicles and plant used on the works shall be equipped with 200mm diameter rotating amber
flashing lights and with "Construction Vehicle" warning signs. All vehicles and plant shall obtain a clearance
permit from the Engineer before being allowed onto the site.

Rotating lights shall have an amber lens of minimum height of 200mm and shall be mounted to ensure clear
visibility from all directions. The lights on construction vehicles shall be switched on as the vehicles decelerate
to enter a construction area, while construction vehicles are operating within the accommodation of traffic
area, and as the vehicles accelerate to the general speed when entering the road from a construction area.
Lights on plant shall operate continuously while the plant is working alongside sections of road open to public
traffic.

All LDVs and cars operating on site shall also be equipped with rotating amber flashing lights which shall be
placed so as to be clearly visible and shall be operated continuously while the vehicles are manoeuvring in or
out of traffic or while the vehicles are travelling alongside or parked alongside roads open to public traffic.
Rotating lights and the "Construction Vehicle" warning signs on the Contractor's vehicles and plant shall not
be paid for separately but shall be included in the rates covering the use of the vehicles.

The Contractor shall apply and maintain to the approval of the Engineer such rotating amber lights and
warning signs, together with any temporary mounting brackets. Vehicles and plant that do not comply with
these requirements shall be removed from the site.”

Add the following new sub-clauses to clause 1503:

(9) Other signs and facilities

The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc. not measured
in the standard pay items. Such other road signs, reflective tape, etc. shall conform to the requirements of
the South African Road Traffic Signs Manual and any other specification provided by the Engineer.

(h) High visibility safety vests and hard hats

The Contractor shall ensure that all his own personnel, excluding those who are permanently office bound,
all other construction workers on the site, staff of the Engineer and visitors are equipped with high visibility
reflective safety vests and hard hats. High visibility reflective safety vests shall be worn at all times when
working on or near to the travelled way and hard hats shall be worn at all times when working on or near to
the box culvert and pedestrian bridge construction areas. High visibility reflective safety vests and hard hats
shall be kept in good condition and any such safety vests and hard hats that are, in the opinion of the Engineer,
ineffective shall be replaced immediately by the Contractor.”

SECTION 1600: OVERHAUL

B1602 DEFINITIONS

(a) Overhaul material

Add the following to the end of sub-clause 1602(a):

“Overhaul shall not be measured separately for payment for materials obtained from commercial sources,
and the rates tendered for such materials shall be fully inclusive of all haul required.”

SECTION 2200: PREFABRICATED CULVERTS

MEASUREMENT AND PAYMENT

ltem Unit
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B22.17 Construct concrete headwalls as per standard drawing No.
The construction of the concrete headwalls shall be as per standard detail-: Refer to standard detail drawing.
SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

MEASUREMENT AND PAYMENT

Iltem Unit
B34.10 Sourcing of a G6 Gravel material from commercial sources m?3
No overhaul will be allowed for material sourced from a commercial source. The rate shall be assumed to be
inclusive of the haulage to the site.

SECTION 5600: ROAD SIGNS

MEASUREMENT AND PAYMENT

Item Unit
B56.01 Supply and Install Road signs with treated poles No

The road signs must comply with the South African Road Traffic Signs Manual. The road signs will be erected
as directed by the Engineer.

Road Sign Type Dimensions Colour

W 104, Border — Red Retroreflective

W 302, 900 mm Sides Symbol — Black semi-matt

W 308 Background — White Retroreflective
Border — Red Retroreflective

R 201 900 mm diameter Symbol — Black semi-matt

Background — White Retroreflective
Border — White Retroreflective
R1 900 mm diameter Symbol — White Retroreflective
Background — Red Retroreflective
W 401

W 402 600 mm x 150 mm Red Retroreflective on white Retroreflective
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SECTION 8200: QUALITY CONTROL (SCHEME 1)

B8201 SCOPE

Add the following to the end of clause 8201:

“Quality Control Scheme 1 shall be applicable to this contract.”
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C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standard Specifications and the Project Specifications, the following Particular Specifications
shall apply to this contract and are bound in hereafter:

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION......cccoiiieiiiieieee e C46
PART D: DAYWORK ..ttt ettt et e st C50
PART E: OHSA 1993 SAFETY SPECIFICATION. .. ..ottt C58
PART F: Requirements of the Expanded Public Works Programme (EPWP) ...........ccccceiinen. Cco61
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Cc33.1:

EMS.1

EMS.2

EMS.3

EMS.4

C3.3 PARTICULAR SPECIFICATIONS

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION

ENVIRONMENTAL MANAGEMENT SPECIFICATION

General

In order to ensure that the construction works is carried out in an environmentally sensitive matter,
strict compliance to the Environmental Management Plan (EMP) guidelines is required. The
purpose of the EMP is to:

= Encourage good management practices through planning and commitment to
environmental issues,
=  Provide rational and practical environmental guidelines to:
i. Minimise disturbance of the natural environment,
ii. Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.
= Adopt the best practicable means available to prevent or minimise adverse
environmental impact,
= Develop waste management practices based on prevention, minimisation, recycling,
treatment or disposal of wastes,
=  Train employees and contractors with regard to environmental obligations.

Training and Induction of Employees

=  The Contractor has a responsibility to ensure that all those people involved in the project
are aware of and familiar with the environmental requirements for the project (this
includes sub-contractors, casual labour, etc.). The CMP shall be part of the terms of
reference for all contractors, sub-contractors and suppliers.

Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint
should be brought to the attention of the site manager, who will respond.

The following information must be recorded:

Time, date and nature of the complaint,

Type of communication (telephone, letter etc)

Name, contact address and telephone number of the complainant,
Response and investigation undertaken and

Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14
days.

All environmental incidents occurring on the site will be recorded. The following information will
be provided:

= Time, date, location and nature of the incident,

=  Actions taken and by whom.

Site Cleanliness and Neatness

=  Location of a construction camp is to be approved by the Engineer and is to be restored
to its previous condition after completion of construction.

=  The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.

= All materials, equipment, plant and vehicles must be stored within the construction
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EMS.5

EMS.6

EMS.7

EMS.8

EMS.9

EMS.10

EMS.11

Access

camp.
A dedicated area must be made available for construction staff to change and store their
personal belongings.

Access to existing roads, schools, buildings, shops and residential properties must not
be impeded during construction.
Access roads utilised by the Contractor must be maintained in good condition.

Borrow Pits

Mining authorisations (permits) for borrow pits must be obtained from the Department
of Minerals and Energy (DME) in consultation with the Department of Water Affairs and
Forestry (DWAF).

Spoil dumps resulting from borrow pits must not interfere with any natural surface
drainage.

Borrow pits must be rehabilitated after use in accordance with the requirements of DME
and DWAF.

Dust Control / Air Quality

Fauna

Dust suppression measures must be implemented during construction by ensuring that
all surfaces prone to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good working conditions and that emissions
are not excessive.

Special care must be taken in areas where the route passes close to schools and
residential areas.

The speed of construction vehicles must be reduced.

Contractor staff may not chase, catch or kill animals encountered during construction.

Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly
where flammable substances are being stored or used, and that construction staff are
aware of where it is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owner’s lands.

Grave Sites

Grave sites in close proximity to the road must not be disturbed during construction.

Materials Handling and Spills Management

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are
to be stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on
an impermeable surface and surrounded by a bund wall, in order to ensure that
accidental spillage does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with
any hazardous substances used (e.g. smoking near fuel tanks), and must be provided
with appropriate protective clothing/equipment in case of spillages or accidents.
Ensure all staff and contractors undergo relevant training in the maintenance of
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EMS.12 Noise

equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and other
chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste
container(s).

The contractor should keep Peat Sorb or a similar absorbent on site to clean up any
spills. The absorbent must be stored in a designhated area and be available for
inspection.

All spills are to be recorded in the environmental incident book.

Noise generating activities must be restricted to between 07h00 and 17h00 Monday to
Friday, unless otherwise approved by the appropriate competent person in consultation
with adjacent landowners/affected persons.

All equipment, vehicles and machinery must be in good working condition and be
equipped with sound mufflers if necessary.

Construction staff must be trained and made aware of not creating unnecessary noise
such as hooting and shouting.

EMS.13 Pollution Control

Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.

All construction vehicles are to be maintained in good working order so as to prevent
soil or water pollution from oil, fuel or other leaks, and to reduce noise pollution.

EMS.14 Rivers and Streams

EMS.15 Safety

During construction of bridge structures, there must be no obstruction of the water flow
of rivers and streams.

Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.

Erosion control measures must be employed both during and after construction.

No impediments to natural surface water flow, other than approved erosion control
measures, must occur.

Safety measures, such as detour signs, must be implemented during construction to
ensure the safety of workers, pedestrians and drivers/passengers in vehicles in the
vicinity of construction work.

Special care must be taken in the vicinity of schools to ensure the safety of children
wishing to cross the road under construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road
during the operation phase in order to control traffic.

Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.

EMS.16  Soil Management

Storm water drainage pipes must be installed alongside the road in all areas susceptible
to soil erosion.

Erosion should be minimised by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of storm
water.

Spoil from cuts may be used in existing erosion galleys.
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Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals
should be removed together with the contaminated soil.

If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the
spill. The contaminated soil should be disposed of in an appropriate container,
depending on its classification.

Servicing and re-fuelling of vehicles must only be carried out at construction camp.

EMS.17 Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish, which will attract
animal pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended
speed limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy
vehicles must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the
construction site.

EMS.18 Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities
and in accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas
and remain within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

EMS.19 Vegetation

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management
measures must be implemented for future control of these species.

Vegetation that has been removed from large areas (e.g. on traffic diversion routes)
during construction must be replaced with indigenous vegetation after construction has
been completed.

EMS.20 Waste Management

All general, non-hazardous waste must be placed in a skip container and disposed of
at a registered waste disposal site.

The contractor is to ensure that the portable toilet facilities at the campsite are properly
maintained and in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc)
must be stored in leak proof containers and disposed of at a registered hazardous waste
disposal site.

The contents of waste storage containers must, under no circumstances, be emptied to
the surrounding area. In general, littering, discarding or burying of any materials is not
allowed on site or along the route.

Adequate waste receptacles must be available at strategic points around the
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construction camp and site for all domestic refuse and to minimise the occurrence of
littering.

=  Concrete rubble must be collected and disposed of as directed by the Project Manager.

= Each working area must be cleared of litter and building waste (e.g. rubble, wood,
concrete packets etc) on completion of the day’s work.

= Any spill around the container(s) should be treated as per Section C11 and C16.

3.3 PARTICULAR SPECIFICATIONS

PART D: DAYWORK

This part of the Particular Specifications deals with the provision for daywork in the Schedule of Quantities.
Rates for daywork shall be entered in the Schedule of Quantities in accordance with the following
specifications.

D1. SCOPE

According to Clause 48 of the General Conditions of Contract 2010, certain work may be carried out using
rates tendered in the day work schedule. A schedule of personnel, plant and equipment which may be
necessary to perform work on a day work basis is included in the Schedule of Quantities. The quantities used
in the Schedule of Quantities are for tender evaluation purposes only and the use or not of these items shall
not constitute a variation in terms of Clause 49 of the General Conditions of Contract 2010.

No work will be paid for as day work without the written instruction or approval of the Engineer.
D2. TYPE OF WORK

The Engineer may order day work in certain cases where it is necessary to vary or to extend the works due
to new or unforeseen circumstances to such an extent that the tendered rates for specific items of work are
no longer applicable, or where no suitable combination of tendered rates can be used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the
Engineer. Day work will only be used in exceptional circumstances.

D3. MATERIALS

Materials for use in works carried out under day work shall be purchased by the Contractor who shall also
arrange for delivery to site, and shall be responsible for any other requirements associated with specific
materials.

Materials shall be paid for using the method described in C2.1, ‘Pricing Instructions’. No contract price
adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in day work with his day work claim to
the Engineer. Further, if specific materials are required for day work, quotations will be called for as per
Clause 48 of the General Conditions of Contract 2010.

DA4. CONSTRUCTION PLANT HIRE

Where day work is ordered, the tendered rates for plant hire in Section C10.01 of the Schedule of Quantities
shall be used in calculating the payment due for any plant required to execute the day work. If no rate is
included in the Schedule of Quantities for a particular piece of equipment, and where no other rate or
combination of rates would provide suitable compensation, then the day work method of payment described
in Clause 48 of the General Conditions of Contract 2010 will be used.

The tendered rates for each item of constructional plant shall include for all operating costs associated with
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the said item of plant. Such costs are deemed to include fuel, re-fuelling costs, lubrication and routine
servicing / maintenance, breakdowns and spares, all overhead costs, site management costs and
administration costs. The tendered rates shall also include the plant operator and the general supervision of
the plant while it is engaged in the day work.

D5. SALARIES AND WAGES OF WORKMEN

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in the
Schedule of Quantities. The tendered rates shall include for all costs associated with the employment of
personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and pension
contributions, government levies and taxes, training costs and any costs associated with living on the site.
The tendered rates shall also include for the transportation of the workmen to the site of the daywork.

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to
be covered by the daywork rates and no additions or mark ups will be made to the tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job description
e.g. picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall also include for
the casual supervision by a gang boss or foreman. Only when specifically called for by the Engineer, will
payment be made for the use of a gang boss or foreman supervising on a continuous basis.

D6. MEASUREMENT AND PAYMENT
The following principles shall also apply to the measurement and payment of daywork.

The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall
be fitted with a vibroclock, the cost of which shall be included in the rates. Excessive non-productive time when
the engine is idling will not be paid for. Where there is ambiguity between the flywheel horsepower and mass of
the machine, the flywheel horsepower shall govern the measurement category. Where width and mass are
specified, mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Clauses 48 and 48 of the General Conditions of
Contract 2010 with regard to the submission of daywork claims.
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E1l.

C3.3 PARTICULAR SPECIFICATIONS

PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure
a continued safe and healthy environment for all workers, employees and subcontractors under
his control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all
other safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.5 of the Contract document, the status of the
Contractor as mandatary to the Employer (client) is that of an employer in his own right,
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2003.

This specification and the Contractor’'s own Health and Safety Plan as well as the Construction
Regulations 2003, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

The following aspects of this project carry the risk of possible injuries,

= People becoming complacent and not keeping an eye on the operation being conducted

= People standing out of view of the driver of a construction machine

= People “catching” a lift on the machine and falling under the machine after it hits a hump

= Trying to do a task with the machine for which it is not designed

= Poor visibility while performing tasks that generate excessive dust

" Failure to provide the pedestrians and traffic a safe passage away from the plant processing
the layer works and surfacing operations.

= Risks of not wearing proper safety equipment when working with bitumen and cement.

= Failure to provide means of access for emergency vehicles

» Risks related to people smoking near potentially harmful gasses

= Failure to perfom visual inspections on all surfacing equipment

" Non-conformance to specifications with regards to fitting all construction vehicles with reverse
alarms

=  Operation and maintenance on the site of heavy civil engineering plant such as excavators,
bulldozers, front end loaders, tippers, TLBs, compaction equipment, rock breaking plant,
water pumps, concrete mixers, ready mixed concrete trucks, batch plants, cranes, concrete
pumps, compressors, pneumatic tools, generators, etc.

=  Use on the site of power tools and hand tools.

» Handling of materials such as scaffolding, formwork, timber planks, steel wire, reinforcement,
cement bags, concrete materials and hand stone.

=  Storage and handling of flammable materials such as fuels, oils, adhesives, and painting and
cleaning products including bituminous paint.

=  Presence of open excavations for the manholes and storm water pipe trenches.

=  Lifting and lowering of concrete pipes

=  Possible need for boatswain’s chairs Risks related to general safety and security on site.

Additional risks may arise from specific methods of construction selected by the Contractor which
are not necessarily covered in the above.
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E2.

E3.

DEFINITIONS
For the purpose of this contract the following shall apply:

(&) Employer” where used in the contract documents and in this specification, means the
Employer as defined in the General Conditions of Contract 2010 and it shall have the exact
same meaning as “client” as defined in the Construction Regulations 2003. “Employer” and
“client” are therefore interchangeable and shall be read in the context of the relevant
document.

(b) “Contractor” wherever used in the contract documents and in this specification, shall have
the same meaning as “Contractor” as defined in the General Conditions of Contract 2010.

In this specification the terms “principal contractor” and “contractor” are replaced with
“Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the
mandatary, without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the General
Conditions of Contract 2010. In terms of the Construction Regulations the Engineer may act
as agent on behalf of the Employer (the client as defined in the Construction Regulations).

TENDERS

This Health and Safety Specification forms an integral part of the Contract and Tenderers are
required to use it during the tender phase for pricing the preparation of a project specific Health
and Safety Plan prior to commencing any work and for pricing the costs of ensuring compliance
thereto during construction. Tenderers must forward a copy of this Specification to all other
persons or organisations that may be submitting prices to the Tenderer during the tender stage to
enable them to include the cost of preparing their own Health and Safety Plan, relevant to their
particular operation, and for compliance with the Health and Safety requirements during
construction. Payment items are included in the ‘Schedule of Quantities’ for compliance with the
‘Occupational Health and Safety Act’ and with this Specification.

Tenderers are required to complete Form J, ‘Contractor’s Health and Safety Declaration’ of T2.2,
‘Returnable Schedules required for Tender Evaluation Purposes’.
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E4.

ES.

E6.

Failure to submit the foregoing with his tender and/or to provide realistic rates for relevant payment
items, will lead to the conclusion that the Contractor will not be able to carry out the work under
the contract safely and in accordance with the Construction Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall,
in terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the
following work is involved:

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;

(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(d) excavation work deeper than 1,0m; or

(e) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included as Annexure A to this
Specification. A copy of the notification form must be kept on site, available for inspection by
inspectors, Employer, Engineer, employees and persons on site.

HEALTH AND SAFETY PLAN

Before commencement of any construction work, the Contractor shall prepare a project specific
Health and Safety Plan to comply with the requirements of Construction Regulation 4(1)(a) and in
compliance with this Health and Safety Specification. This must include a risk assessment
performed and recorded in writing by a competent person (refer to Regulation 7 of the Construction
Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during
the execution of the work under the contract, and it shall include a documented plan of safe work
procedures to mitigate, reduce or control the risks and hazards identified.

The Health and Safety Plan shall be available on site for inspection by inspectors, Employer,
Engineer, subcontractors, employees, trade unions and health and safety committee members,
and must be monitored and reviewed periodically by the Contractor.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
E6.1 Health and Safety Plan

The Contractor shall appoint in writing his employees and any subcontractors to be employed on
the contract, and he shall provide them with a copy of his documented Health and Safety Plan, or
relevant sections thereof. The Contractor shall ensure that all subcontractors and employees are
committed to the implementation of his Safety Plan.

E6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and
their employees, undergo a health and safety induction training course by a competent person
before commencement of construction work. No visitor or other person shall be allowed or
permitted to enter the site of the works unless such person has undergone health and safety
training pertaining to hazards prevalent on site.
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E7.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof
of the health and safety induction training issued by a competent person prior to commencement
of construction work.

APPOINTMENT OF SAFETY PERSONNEL
E7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the
performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

E7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected,
the Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so
decided by the Inspector of the Department of Labour. The Safety Officer shall have the necessary
competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated
construction safety officer appointed after award of the contract.

E7.3 Health and safety representatives

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the Employer in
terms of the Act for the execution of the contract, shall appoint a health and safety representative
whenever he has more than 20 employees in his employment on the site of the works. The health
and safety representative must be selected from employees who are employed in a full-time
capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 50
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and
safety measures, to identify potential hazards and major incidents, to examine causes of incidents
(in collaboration with his employer, the Contractor), to investigate complaints by employees
relating to health and safety at work, to make representations to the employer (Contractor) or
inspector on general matters affecting the health and safety of employees, to inspect the
workplace, plant, machinery, etc. on a regular basis, to participate in consultations with inspectors
and to attend meetings of the health and safety committee.

E7.4 Health and safety committee

In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one
or more health and safety committee(s) where there are two or more health and safety
representatives at a workplace. The persons selected by the Contractor to serve on the committee
shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals but
at least once every three months, to review the health and safety measures on the contract, to
discuss incidents related to health and safety with the Contractor and the inspector, to make
recommendations regarding health and safety to the Contractor and to keep record of
recommendations and reports made by the committee.
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ES8.

E7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing
competent persons responsible for supervising construction work in each of the following work
situations that may be expected on the site of the works.

(a) Risk assessment and induction training as described in Regulation 7 of the Construction
Regulations;

(b) Fall protection as described in Regulation 8;

(c) Formwork and support work as described in Regulation 10;

(d) Excavation work as described in Regulation 11;

(e) Demolition work as described in Regulation 12;

(f) Scaffolding work as described in Regulation 14;

(@) Suspended platform operations as described in Regulation 15;

(h) Material hoists as described in Regulation 17;

(i) Batch plant operations as described in Regulation 18;

() Explosive powered tools as described in Regulation 19;

(k) Cranes as described in Regulation 20;

()  Construction vehicle and mobile plant inspections on a daily basis by a competent person as
described in Regulation 21(1);

(m) Control of all temporary electrical installations on the construction site as described in
Regulation 22;

(n) Stacking and storage on construction sites as described in Regulation 26; and

(o) Inspections of fire equipment as described in Regulation 27.

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time
the construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve
the Contractor from any of his responsibilities to comply with all requirements of the Construction
Regulations.

RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and
registers related to health and safety on site for periodic inspection by inspectors, the Engineer,
the Employer, trade union officials, subcontractors and employees. The following records and
registers must be kept on site and shall be available for inspection at all times.

(&) A copy of the OHSA 1993 Construction Regulations 2003;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4);

(d) A copy of the Notification of Construction Work (Regulation 3);

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety
Officer (Regulation 6(7));

() A copy of the risk assessment described in Regulation 7;

(g) A fall protection plan and the corresponding records of evaluation and training of employees
working from elevated positions as described in Regulation 8;

(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support
work structures (Regulation 10(d)) must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 11(3)(h));

() A copy of the certificate of the system design for suspended platforms (Regulation 15(3));
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EQ.

E10.

(k) A notice must be affixed around the bases of the towers of material hoists to indicate the
maximum mass load which may be carried at any one time by material hoists
(Regulation 17(5));

()  Maintenance records of material hoists and inspection results must be kept in a record book
to be kept on site (Regulation 17(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site
(Regulation 18(9));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an
explosive powered tool is used (Regulation 19(2));

(o) Aregister for recording of findings by the competent person appointed to inspect construction
vehicles and mobile plant (Regulation 21(1)(j)).

CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the
Act (OHSA 1993), which means that the Contractor has the status of employer in his own right in
respect of the contract. The Contractor is therefore responsible for all the duties and obligations
of an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into an agreement
with the Employer (Client) in terms of C1.5 ‘Agreement in terms of Section 37(2) of the
Occupational Health and Safety Act No. 85 of 1993’, to confirm his status as mandatary (employer)
for the contract under consideration.

The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be accepted
in any proceedings related to non-conformance to the Act and the Regulations.

MEASUREMENT AND PAYMENT

E10.1  Principles

It is a condition of this contract that Contractors who submit tenders for this contract shall make
provision in their tenders for the cost of all health and safety measures required during the

construction process.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives,
Health and Safety Committee and Competent Persons referred to in clause E7 paragraphs E7.1
to E7.5 above shall be members of the Contractor’s personnel, and no additional payment will be
made for the appointment of such safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described in clause E8 above
is regarded as a normal duty of the Contractor for which payment is deemed to be included in the
Contractor’s tendered rates and prices, and for which no additional payment will be considered
except to the extent provided in item B13.06 of the Schedule of Quantities.
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ANNEXURE A (to H&S specification)

To : The Provincial Director, Department of Labour, .............ccccvveveieviiveviniannnannns

ANNEXURE A
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

Regulation 3 of the Construction Regulations, 2003
NOTIFICATION OF CONSTRUCTION WORK

1. (a) Name and postal address of principal contractor:

(b) Name and telephone number of principal contractor’s contact person:

(b) Name and telephone number of client’s contact person or agent:

(b) Name and telephone number of designer’s contact person:

5. Name and telephone number of principal contractor’s construction supervisor on site appointed

in terms of regulations 6(1):

6. Name/s of principal contractor’s subordinate supervisors on site appointed in terms of regulation
6(2):
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7. Exact physical address of the construction site or site office:

8. Nature of the construction work:
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ANNEXURE A - Continued

11. Estimated maximum number of persons on the construction site:

Principal Contractor Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE
COMMENCEMENT OF WORK.
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PARTICULAR SPECIFICATIONS

REQUIREMENTS OF THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)
This section provides specifications with regard to the following:
€) The Expanded Public Works Programme (EPWP)

The Contractor shall be required to participate in job creation (employment of local labour) by executing
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local community,
who are South African Citizens or foreigners in possession of a work visa issued by the Department of Home
Affairs (only one such foreigner may be employed on any project). Such local labour shall be the targeted
participants in the EPWP and NYS programmes.

Furthermore, in order to avoid duplication of training programmes and training facilities, all structured training,
including the training for Small Contractor Development (SCD), (in those instances where SCD is included in
the contract), shall be measured and paid for in terms of the pay items provided in this section.

1. EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

1.1 Labour-Intensive Construction (LIC), supervision and management for the Expanded Public
Works Programme (EPWP)

The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs. In
the case of the infrastructure sector, existing government expenditure is realigned using labour-intensive
technologies to create job opportunities. This involves the use of both labour and plant, where labour is
preferred and plant is used appropriately.

All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented using
labour-intensive construction methods to the extent economically feasible, in accordance with the “Guidelines
for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works
Programme (EPWP) Third Edition 2015”.

The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public
Works (http://www.epwp.gov.za/).

Items scheduled for labour-intensive construction are marked with the letters “LI” in the schedule of quantities
in the manner described in the Pricing Instructions.

Contractors shall note that they shall employ in labour-intensive works only those supervisory and
management staff that have completed the required Skills Programme in terms of Appendix C of the
aforementioned guidelines:

. Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes”;

. Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction
Processes" or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF
level 5 or 7.

In addition to their normal supervisory and management functions, the aforementioned supervisory and
management staff shall also be responsible for setting the workers’ daily tasks in accordance with
labour-intensive construction principles, and for ensuring that the EPWP job creation reporting data is
accurately recorded on a daily basis and compiled and submitted to the Employer each month in accordance
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with clause 3 of this section.

1.2 Labour laws applicable to the Expanded Public Works Programme (EPWP)

The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public
Works Programme (EPWP) shall be implemented in accordance with:

o the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works
Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the
Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette
No. 34032 of 18 February 2011); and

) Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of
4 May 2012.

The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers
employed in elementary occupations on an Expanded Public Works Programme (EPWP). These terms and
conditions do not apply to persons employed in the supervision and management of an Expanded Public
Works Programme (EPWP).

The above documents can be downloaded from the EPWP website of the Department of Public Works
(http://www.epwp.gov.za/).

1.3 Persons to be employed under the Expanded Public Works Programme (EPWP)

All local labour required for the execution of labour-intensive works shall be engaged strictly in accordance
with prevailing legislation.

The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the Community
Liaison Officer (CLO), inform the local community of the labour-intensive works proposed and the employment
opportunities thereby presented.

The Contractor shall determine the minimum education level / skills required to undertake the works specified.
In consultation with the PLC and the CLO, selection of the local labour shall be made from households on the
Operation Sukuma Sakhe (OSS) database profiled through the War Room for each ward. The list obtained
from the OSS database must be accompanied by a letter from the War Room convener confirming that all the
information provided was sourced from the War Room and that all listed incumbents reside within the relevant
ward. The Contractor must maintain records of household profiles as part of the portfolio of evidence for
selection. Selection shall be based on the minimum education level / skills required and the most needy
households, as determined by the household profiling. Preference shall be given for at least one person from
each household in the community to be employed before further persons are considered for selection.

The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or
semi-skilled), recruited from the local community, who are South African Citizens or foreigners in possession
of a work visa issued by the Department of Home Affairs (only one such foreigner may be employed on any
project), shall include for a minimum allocation of:

. 55% women,;
. 55% youth who are between the ages of 16 and 35; and
. 2% persons with disabilities.

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor.

The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure the
effective supervision of the labour-intensive works for all LI activities undertaken on this project:
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Minimum supervisor to worker ratio = 1: 10

14 Contract of employment with persons employed under the Expanded Public Works
Programme (EPWP)

The Contractor shall enter into a formal contract of employment with each person employed under the
Expanded Public Works Programme (EPWP), using the pro forma contract of employment attached at the
end of this section: Particular Specifications.

The Contractor shall note that all such formal contracts of employment entered into with persons employed
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the
Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each year.

15 Employment of targeted labour under the Expanded Public Works Programme (EPWP)

The Contractor shall be contractually obliged to:

€) brief EPWP workers on the conditions of employment;

(b) enter into a formal contract of employment with each EPWP worker, which contract will form part of
the Employment Agreement;

(© keep personnel files for all EPWP workers and make copies available to the Employer if and when
requested; and

(d) ensure that payments to EPWP workers are made in accordance with Government Notice No. R347.
The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be:

R per task (for task-rated workers); (Compiler to insert the rate of pay as agreed with the
local community, based on negotiations carried out with the local community in the presence of the Employer
during the design phase of the project prior to the invitation of tenders).
or

R per day (for time-rated workers). (Compiler to insert the rate of pay as agreed with the

local community, based on negotiations carried out with the local community in the presence of the Employer
during the design phase of the project prior to the invitation of tenders).
During those periods when an EPWP worker is engaged in formal classroom training (other than in-service
training), the rate of pay shall be equal to the minimum wage rate as set on an annual basis in the Ministerial
Determination for the Expanded Public Works Programme. (Compiler to note that this minimum wage rate
applies when an EPWP worker is engaged in formal classroom training).

Tasks set by the Contractor shall be such that:

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and

(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less.

The Contractor shall revise the time taken to complete a task whenever it is established that the time taken
per week to complete the tasks set does not fall within the limits indicated in (a) and (b) above.

1.6 Training of persons employed under the Expanded Public Works Programme (EPWP)

The training of persons employed under the Expanded Public Works Programme (EPWP) is described in
clause 4 below.

C63



MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

1.7

Contractor’s obligations towards persons employed under the Expanded Public Works
Programme (EPWP)

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work to
be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following
functions with respect to the EPWP workers:

(@)

(b)

(©)
(d)
()
(f)

(9)
(h)
(i)
0)

1.8

ensure that all participants are covered by the Compensation for Occupational Injuries and Diseases
Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the Compensation
Commissioner such amounts as are due in terms of the Act;

pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts as
are due in terms of the Unemployment Insurance Act, 2001, as amended, and the Unemployment
Insurance Contributions Act, 2002, as amended, and provide proof of such UIF payments upon
request;

ensure that all participants are paid their wages on time through the pre-agreed payment method as
stipulated in the participant contract of employment;

implement health and safety procedures with respect to the participants, ensuring that the health and
safety regulations are adhered to;

ensure that all participants receive induction on site safety prior to commencing with work on site;
provide all participants with the necessary protective clothing and equipment as required by law for
the specific tasks in which the participants are involved, in addition to the branded overalls stipulated
for EPWP workers;

provide safe on-site storage facilities for apparel and tools issued to the participants;

assist in the assessment of participants with regard to their competencies;

provide overall supervision and day-to-day management of participants; and

implement strict quality control to ensure that the work carried out by the participants is of the required
standard, and, where necessary, to train and mentor the participants to assist them in achieving the
standards required.

Apparel and tools for persons employed under the Expanded Public Works Programme
(EPWP)

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with
the requirements arising from Part E: OHSA 1993 Health and Safety Specification and the Contractor’s site
specific health and safety plan and accompanying risk assessments.

Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall include
branded EPWP markings in accordance with the attached branding requirements.

PPE shall comprise the following:

Compulsory PPE issued to all EPWP workers for use during general work activities:

Protective overalls (two sets), orange in colour, with EPWP branding;
Lime green reflective safety vest with EPWP branding;
Protective footwear; and
Protective gloves.

PPE issued to EPWP workers for specific activities where required in terms of the Contractor’s site
specific health and safety plan and accompanying risk assessments, such as:

(Compiler shall not omit any of the PPE listed below. However, the compiler may add to the list if any
other PPE not listed below is known to be required).

Protective headwear, orange in colour, with EPWP branding;
Protective eyewear such as spectacles and goggles;
Protective face shields;
Protective earplugs and earmuffs;
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Respiratory masks;

Disposable safety apparel;

Kidney belts;

Safety harnesses; and

Any other protective equipment identified.

The Contractor shall replace any item of issued PPE that becomes unserviceable.

The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under
the following circumstances:

. where the employee requests the issue of additional PPE in excess of what is prescribed;
. where the employee has patently abused or neglected the issued PPE leading to early
failure; or

. where the employee has lost the issued PPE.

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that
they use the prescribed equipment.

EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor.
If it is not possible for an EPWP worker, through health or any other reason, to use or wear the prescribed
PPE issued, such employee shall not be allowed to continue working under the hazardous conditions for
which the equipment was prescribed. Under such circumstances an alternative solution shall be found, and
this may include relocating or discharging the employee.

The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type required
to carry out the assigned tasks safely and efficiently.

The Contractor shall instruct and train the EPWP workers in the safe and efficient use of all hand tools issued.
The Contractor shall maintain the issued tools in a serviceable and safe working condition.

The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them,
using the storage facilities provided on site by the Contractor.

No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant items
of PPE in the specified colours with branded EPWP markings. Furthermore, no separate payment shall be
made for providing the EPWP workers with hand tools or for providing them with safe storage facilities on site
for PPE and tools. The Contractor shall therefore make provision for all costs related to providing the PPE,
tools and safe storage facilities in the tendered rates and prices for the various items of work scheduled
throughout the schedule of quantities.

1.9 EPWP contract signboard

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this
project is part of the Expanded Public Works Programme (EPWP). All costs related to the provision, erection
and subsequent removal of the contract signboard shall be refunded to the Contractor through the pay item
provided in section 1300 of the schedule of quantities for this purpose.

1.10 Payment matters relating to the EPWP work

1.10.1 General

No separate pay items shall be provided in terms of the schedule of quantities for the construction work
activities carried out by EPWP participants. Payment for such work activities shall be made only indirectly, in

terms of the pay items scheduled for the work activities in which such persons are engaged.

Furthermore, no direct payment will be made to cover the Contractor’s costs associated with implementing
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the on-site work programme for the EPWP participants, for planning, organising, directing, controlling and
administrating their day to day activities, including the setting of daily tasks, record keeping and any on-site
liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall
therefore be built into the rates tendered for the various items of work scheduled throughout the schedule of
guantities.

1.10.2 Payment for labour-intensive components of the work

Payment will be made for items which are designated for labour-intensive construction in the schedule of
guantities only in those instances where such items are constructed using labour-intensive methods.

Any unauthorised use of plant to carry out work which was scheduled to be carried out using labour-intensive
methods will not be condoned and any Works so constructed will not be certified for payment. Any non-
payment for such Works shall not relieve the Contractor in any way from his obligations either in contract or
in delict.

During the course of construction, as a result of unforeseen site conditions or operating conditions
encountered, it may happen that an item designated for labour-intensive construction can no longer be carried
out in a safe and economically feasible manner, either in full or in part, using labour-intensive methods. In
such instances the Employer's Agent shall, where necessary, order a variation in terms of clause 6.3 of the
of the General Conditions of Contract 2015 with respect to that portion of the item quantity that cannot be
carried out using labour-intensive methods.

1.11  Penalty applicable to any shortfall in the local labour content achieved

The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer’s
Agent, shall equal or exceed the specified minimum percentage of the contract amount which is the Contract
Price (adjusted to exclude penalties and value added tax).

The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content
stated by the Employer.

In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local
labour content for this project is due to quantitative underruns, the elimination of items contracted to local
labour, or any other reason beyond the Contractor’s control which may be acceptable to the Employer, the
Contractor shall be liable for a financial penalty as prescribed in clause SCC 4.1.1 of the Special Conditions
of Contract. The financial penalty shall be calculated as follows:

P =0,05x [ (E - E0)/100] x Ca
where:
E is the specified minimum percentage for local labour content

Eo is the local labour content percentage which the Employer’s Agent certifies as being achieved
upon completion of the contract

Ca isthecontract amount which is the Contract Price (adjusted to exclude penalties and value added
tax)
P is the monetary value of penalty payable

The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e.,
Women/Youth/Disabled as per clause 1.3 above), only to shortfalls in the total local labour content achieved.

The evaluation of the Contractor’'s achievement of the local labour content percentage shall be undertaken
monthly by the Employer’s Agent, based on the accumulative achievements in comparison to the programmed
utilisation of local labour. Failure by the Contractor to achieve the interim target shall result in the Contractor
being liable for a financial penalty as prescribed in this clause.
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3. JOB CREATION REPORTING FOR EPWP

In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the Contractor
must provide the information specified in clause 3.1 below for reporting purposes.

In addition, the Contractor's payment certificates shall be accompanied by the information specified in clause
3.2 below.

3.1 Type of project data required per project

Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting
on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the
Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this section of the
Particular Specifications).

The data that is required to be kept, maintained and reported on a monthly basis for each project includes:
3.1.1 Participant (local labour) data

A participant list of the local labour employed must be maintained for every EPWP project. The data required
in this participant list is indicated below. This data shall be recorded, checked and signed off by the

Contractor, and shall be submitted to the Employer at each monthly site meeting. The participant list shall
contain the following data and shall be kept and maintained on site for audit purposes:

€) Participant identity — name, surname, initials, date of birth and identity number (or other unique
identifier) plus certified copy of ID book.

(b) Participant profiles — nationality, gender, age, education level and disability status.

(c) Work data for participants — daily wage to be received, number of calendar days training attended

and number of calendar days worked.

(d) Records of training — as required in terms of the EPWP Data Collection Tool template.

In addition, the signed contracts of employment between the Contractor and each EPWP participant shall be
shall be kept and maintained on site for audit purposes.

3.1.2 Project work data

The project work data generally seeks to confirm the number of people at work daily on the project. This data
shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at each
monthly site meeting. The data shall be maintained on site by the Contractor, in order that it can be provided
by the Employer to the National Department of Public Works upon request when the latter is undertaking
sample auditing. The data shall include:

(a) Daily attendance register — register for each day showing all the workers that were registered as being
at work on that day. Attendance registers shall be completed on site on a daily basis and signed off
by the Contractor on a weekly basis.

(b) Summary of monthly attendance.

3.1.3 Project payment data

The project payment data generally seeks to confirm what was paid, for how much work and to whom. This
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at

each monthly site meeting.

It is required that the Contractor adopt one of the following methods as standard procedure for recording and
maintaining this information:
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€) Payment register — this is a list of the workers showing the wages paid to each worker, and signed
off by each worker as proof of receipt and acceptance of payment. Information on this register must
include the name of the worker, either an identity number or other unique identifier, the number of
calendar days that the pay period covers, the wage rate and the total wages paid; or

(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of
payment — these bank records must specifically show the name of the worker, either an identity
number or other unique identifier, the period which the pay covers and the total wages paid.

The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above,
must be available and applicable for the entire period for which the Employer claims an incentive reward for
person-days of work created in terms of the project.

3.1.4 Employment output data

The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing
production output compared to the programme of works, together with the data necessary to enable the
Employer to calculate the following employment output data in accordance with the EPWP Data Collection
Tool template:

(a) Number of work opportunities created (where one work opportunity = paid work created for one
individual on an EPWP project, for any period of time).
(b) Number of person-days of work created (where one person-day = one day of work carried out by one

individual). The total number of person-days of work created on a particular EPWP project shall be
obtained by summing the total number of person-days worked by each individual employed during
the course of that EPWP project.

(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on
the EPWP project divided by 230 working days). In terms of EPWP policy, one year of work created
for one individual is assumed to comprise a total of 230 days of paid work carried out by that individual.

(d) Average duration of work opportunities created (= total number of person-days of work created on
the EPWP project divided by the number of work opportunities created on that EPWP project).
(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on

an EPWP project divided by the total number of person-days of work created on that EPWP project).
) Training information.

3.2 Project data to be submitted with the Contractor’s payment certificates

The Contractor's payment certificates shall be accompanied by labour returns providing the labour information
for the corresponding period in a format specified by the Employer.

Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless
still be submitted as per the frequency and timeframes stipulated by the Employer. The Contractor's payment
certificates shall not be paid by the Employer until all pending labour information has been submitted.

The following information shall be maintained on site and submitted with each payment certificate in the format
specified by the Employer:

. Copies of the signed contracts between the Contractor and any new EPWP participants (the
Contractor shall note that all such formal contracts of employment entered into with persons employed
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the
Contractor shall therefore be required to enter into new contracts with such persons as of 01 April
each year, and shall be required to submit copies of all such new contracts with the first payment
certificate thereafter);
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. Certified ID copies of all local labour employed as EPWP participants;

. Attendance registers for the EPWP participants;

. Proof of payment of EPWP participants; and

. Information as required in terms of the EPWP Data Collection Tool template.
4, PROVISION OF STRUCTURED TRAINING

4.1 Scope of structured training

In order to avoid duplication of training programmes and training facilities, all structured training, shall be
implemented, measured and paid for in accordance with the requirements of this section: Requirements of
the Expanded Public Works Programme (EPWP).

The Employer’s objectives include the training of local labour and Targeted Enterprises within a structured
programme, in order to equip them with skills that will assist them in gaining future employment, and to
facilitate targeted EPWP participants in gaining competencies and unit standard credits towards future full
learnership qualifications.

Such training shall contain both theoretical and practical components and shall be conducted in accordance
with the various laws and regulations contained in the South African Qualifications Authority (SAQA) statutes.

The following aspects of the structured training to be provided are noted:

) The Employer has no service agreement or memorandum of understanding with any Education and
Training Quality Assurance (ETQA) body, and therefore does not function as the employer as defined
under any three-party learnership agreement between the learner, the training provider and the
employer.

. The structured training programmes implemented on this contract, although comprising several unit
standards, are unlikely to total to sufficient credits for a full learnership qualification. Nevertheless,
the competencies and credits achieved should contribute to a full learnership through the later
acquisition by the learner of the remaining unit standards required for the full learnership.

The Contractor shall be required to provide a training facility on the Site, or in close proximity thereto, and to
provide over the duration of the contract the following structured training for EPWP participants:

€) Generic skills training;

(b) Entrepreneurial skills training;
(c) Construction skills training; and
(d) In-service training.

Generic skills training and in-service training shall be provided to all EPWP participants.
Entrepreneurial and construction skills training shall be provided to targeted EPWP participants only.

Entrepreneurial skills training comprises both management skills training and business development skills
training.

Construction skills training comprises specific on-task skills training.

4.2 Training provider and trainers

The Contractor shall be required to procure the services of a training provider accredited by the Construction
Education and Training Authority (CETA).

The training provider shall have in its employ trainers who are registered as assessors with the Construction
Education and Training Authority (CETA), and who shall deliver the training.
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Proof of the accreditation of the service provider and the registration of the trainers by the CETA shall be
submitted to the Employer’'s Agent. Such accreditation and registration shall be current and valid, and the
proof submitted shall include the NQF levels and unit standards for which each trainer is accredited.

4.3 Skills analysis and selection of targeted EPWP participants

Studying for any learnership requires minimum literacy and numeracy competencies as defined by SAQA.
The actual literacy and numeracy levels of the persons employed on the Site shall provide a basis to guide
the Contractor and the training provider on how to conduct the selection process.

The Contractor shall therefore conduct a skills analysis of the local labour and Targeted Enterprises
employed, in order to determine the formal education qualifications of each employee.

The Contractor, in conjunction with the training provider, shall then identify those persons that display the
potential to benefit from such structured entrepreneurial and construction skills training as may be provided
for in the contract, and shall make recommendations in this regard to the Employer’s Agent.

The final candidates selected for such training shall be decided between the Contractor and the Employer’s
Agent (or by the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms
of Part G: Small Contractor Development, where applicable).

4.4 Structured training programmes

The Contractor, supported by the training provider, shall plan then implement structured training programmes
for generic, entrepreneurial and construction skills training.

Training courses shall commence within four months of the Contractor taking possession of the Site, and shall
be completed before the Due Completion Date. (Compiler to note that training courses cannot commence
until the Contractor has fully established his facilities on site, including the required training facilities, and until
the labourers that will be the recipients of the intended training have been recruited. The recruitment of labour,
in turn, will to a large extent commence only after the initial subcontractors have been procured. A reasonable
amount of time must therefore be allowed before the training process can commence).

All training shall take place within normal working hours, or as otherwise agreed with the learners.

The training provider shall design, compile and deliver the structured training programmes, based on the
information obtained from the skills analysis.

The structured training programmes designed by the training provider for the generic skills training shall
comprise relevant general courses such as basic hygiene and HIV/AIDS awareness, first aid, road safety,
managing personal finance, and other courses that would be useful to workers in the road construction
industry or as life skills generally.
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The structured training programmes designed by the training provider for the entrepreneurial skills training
shall comprise unit standards that contribute towards one or more of the following full learnership
gualifications, as appropriate taking into consideration the skills analysis information for the selected
candidates (details of the learnership qualifications and the applicable unit standards may be found on the

website www.saga.orq.za):

Contract No: MLM/R&R/01- 2024-26

ENTREPRENEURIAL SKILLS TRAINING

SAQA .
e . iy NQF Minimum e
Qualification title gualification . Purpose of qualification
D level credits

Learners found competent
National Certificate: against this qualification will be
Superwsu_)n of 49053 Level 4 176 able to exec_ute the supervision
Construction of construction processes, with
Processes specialisation in a specific

context
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The structured training programmes designed by the training provider for the construction skills training shall
comprise unit standards that contribute towards one or more of the following full learnership qualifications, as
appropriate taking into consideration the skills analysis information for the selected candidates (details of the
learnership qualifications and the applicable unit standards may be found on the website www.saga.org.za):

CONSTRUCTION SKILLS TRAINING

SAQA

Qualification title qualification NQF Minimum Purpose of qualification
D level credits
Learners found competent
National Certificate: against this qualification will be
Superwsu_)n of 49053 Level 4 176 able to exec_ute the supervision
Construction of construction processes, with
Processes specialisation in a specific
context
This qualification is for persons
. - . who work or intend to work
National Certificate: within a construction context on
Construction: 24173 Level 3 155 . ”
a site, and who seek recognition
Roadworks . S )
for essential skills in construction
operations in roadworks.
This qualification is for persons
. e ) who work or intend to work
National Certificate: within a construction context on
Construction: 24133 Level 2 120

a site, and who seek recognition
for essential skills in construction
operations in roadworks.

This qualification is to equip
learners working in any type of
workplace with a broad
understanding and knowledge of
Occupational Health, Safety and
74269 Level 2 120 Environmental (HSE) concepts
and practices with sufficient
detail to enable them to function
in a safe and healthy way and to
deal with health and safety
problems and issues.

Roadworks

National Certificate:
Occupational Health,
Safety and
Environment

The Contractor's proposed training programmes shall be subject to the approval of the Employer’s Agent, and
the Contractor shall, if so instructed by the Employer’s Agent, alter or amend the programmes and the course
content to meet any additional needs identified.

The Contractor shall be responsible for everything necessary for the delivery of the training programmes,
including:

€)) the provision of the trainers;

(b) the provision of a suitable secure venue complete with adequate furniture, lighting, air conditioning,
power and ablution facilities;

(c) the provision of all necessary stationery, consumables and study materials;

(d) the transportation of the learners to and from the training facility;

(e) the payment of wages to all learners during the classroom training at a rate equal to the minimum
wage rate as set on an annual basis in the Ministerial Determination for the Expanded Public Works
Programme,

) the provision of any relevant Personal Protective Equipment (PPE) required for the training; and
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(9) additional supervision of the learners during the practical learning stage of the training carried out by
constructing relevant elements of the Works (wages for the learners during this stage of the training
will be paid through the rates tendered for the relevant scheduled work items for those elements).

At the successful completion of each course, the Contractor’s training provider shall, as proof of attendance
and completion, issue each learner with a certificate indicating the course content.

The training provider shall also ensure that each unit standard contributing towards a full learnership
qualification and successfully completed by the learner is entered onto the national database.

The Contractor shall keep comprehensive records of the training given to each learner and the certificates
issued, and shall provide copies of such records to the Employer’'s Agent when required.

The Contractor shall also complete and submit to the Employer’s Agent each month, in a format acceptable
to the Employer (using the EPWP Data Collection Tool template), a return detailing the training provided, both
for the month and cumulatively for the contract.

4.5 In-service training

The Contractor shall, from the commencement of the contract, implement an in-service training programme
in which the various skills required for the execution and completion of the Works are imparted to the EPWP
participants engaged thereon.

Throughout the duration of the contract, the EPWP participants shall be trained progressively through the
various stages of each particular type of work in which they are engaged, and their work shall be supervised
and monitored and their methods corrected where necessary.

The in-service training programme shall be submitted with the initial Works programme. The Contractor shall
record the progress in relation to this programme on a monthly basis, and this progress report shall be
incorporated in the monthly site meeting minutes and the payment certificate.

The Contractor shall provide sufficient skilled and competent trainers to train all EPWP participants engaged
on the contract in the various skills required to enable them to carry out the required construction activities.

The in-service training of EPWP participants shall take place before commencement of the relevant
construction activity, and the Contractor shall take into account in his programme the lead time required for
such training. All in-service training shall be deemed to be an element of the relevant construction activity.

All formal in-service training shall be documented in terms of the EPWP Data Collection Tool template, and
shall be accompanied by an attendance register of the EPWP participants on the applicable days.

All EPWP participants shall be remunerated at their agreed wage rate in respect of the time spent undergoing
in-service training. The cost of the Contractor’s in-service training obligations shall be deemed to be covered
by the sums and rates tendered for items B13.01(a), (b) and (c) in the schedule of quantities.

On termination of their employment, the Contractor shall provide each EPWP participant engaged on the
contract with a certificate of service on which the following information shall be recorded:

. the name of the Contractor;

. the name of the project / contract;

. the name of the employee;

. the nature of the work satisfactorily executed by the EPWP participant and the time spent thereon;
. the nature and extent of training provided to the EPWP patrticipant; and

. the dates of service.
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4.6 Training venue facility

The training venue facility to be provided by the Contractor shall be constructed, furnished and fully serviced
for the duration of the contract in accordance with section 1400 of the COLTO standard specifications.

In order to minimise the cost of transporting the learners for training, the facility shall be located in secure
premises on the Site, or in close proximity thereto.

This facility shall be used to deliver all training.

The facility shall accommodate a class of up to 25 learners and shall comprise the following:

(@) Lecture room (interior area) = 48 m2
(b)  Ablutions (male) = 6 m2
(c)  Ablutions (female) = 6 m2
(d)  Chairs for learners (individual chairs, with backs) = 25 off
(e) Desk area for 25 learners (500 mm width) = 12,5 m?
() Chairs for trainers and management (individual chairs, with backs) = 5 off
(g) Table area for trainers and management = 3 m?
(h)  220/250 volt power points = 6 off
0] Double 80 watt fluorescent light fittings complete with ballast and tubes = 6 off
)] Single incandescent light fittings complete with 100 watt globes = 4 off
(k)  Wash hand basins complete with taps and drains = 4 off
()] Fire extinguishers, 9,0 kg, all purpose dry powder type, complete,

mounted on wall with brackets = 2 off
(m)  Air conditioning units with 2,2 kW minimum capacity, mounted and with

own power connection = 4 off
(n)  Voltage stabilizers = 2 off
(o) Floodlights complete with poles and 500 Watt minimum globes and

controlled by photocells = 2 off
(p) White boards (3 m x 1,5m) = 1 off
(@) Venetian blinds = 12 m?
5. MEASUREMENT AND PAYMENT
Item Unit
5.01 Provision of the training venue facility, including the cost of

transporting the learners to and from this facility.........cccccooniiniicinnen, lump sum (Sum)

The tendered lump sum for subitem 5.01 shall include full compensation for the provision of the training venue
facility complete and serviced as specified, including for the provision of power, water, sewerage and cleaning
services for the duration of the contract, for lighting, power points and voltage stabilizers, for air conditioning,
blinds, fire extinguishers, floodlights, furniture and whiteboards, for the provision of security at the facility, for
all other costs necessary to maintain the facility for the duration of the contract, and for the removal of the
facility on completion of the contract.

The tendered lump sum shall also include full compensation for transporting the learners on each day of
training from their place of work to this training venue facility, and back again after the training for the day has
been delivered by the accredited trainers.

Payment of the lump sum shall be made in three instalments as follows:

The first instalment, 50% of the lump sum, shall be paid after the Contractor has met all his obligations
regarding the provision of the training venue facility, complete and serviced as specified, and the facility has
been successfully commissioned for use.

The second instalment, 35% of the lump sum, shall be paid when 75% of the training courses proposed in

C74



MHLONTLO LOCAL MUNICIPALITY Contract No: MLM/R&R/01- 2024-26
APPOINTMENT OF PANEL OF SIX SERVICE PROVIDERS FOR THE CONSTRUCTION OF GRAVEL
ROADS, BRIDGES AND ALL STORMWATER RELATED WORKS FOR A PERIOD OF 24 MONTHS

accordance with the Contractor’s approved structured training programme have been delivered to the learners
by the accredited trainers.

The third and final instalment, 15% of the lump sum, shall be paid when all training has been concluded and
the facility has been dismantled and removed from the site.

Item Unit

5.02 Training of learners employed by the main contractor
or by the Targeted Enterprise subcontractors:

(a) Generic skills:
0] TrAINING COSIS ..uviuiuiiiiiuiieirieieerurrererernrerernrsrrrarerrrererrrnrerernrerrrernrerarnrnne provisional sum (Prov sum)
(i) Handling costs and profit in respect of subitem F5.02(a)(i)

A0V .. percentage (%)
(b) Entrepreneurial skills:
0] TrAINING COSES ..uuiviuiriiiiiieireeeeesirrerereeerererersrsrnrerere e provisional sum (Prov sum)
(i) Handling costs and profit in respect of subitem F5.02(b)(i)

ADOVE....cc e percentage (%)
(© Construction skills:
0) TrAINING COSES ..eiiiiiiiieiiieie et provisional sum (Prov sum)
(i) Handling costs and profit in respect of subitem F5.02(c)(i)

DOV .. e percentage (%)
(d) Transportation and accommodation costs of selected

learners only, while receiving off-site training:

0] Transportation and accommodation COSES ...........uuvvivivirieinieinininininnn. provisional sum (Prov sum)
(i) Handling costs and profit in respect of subitem F5.02(d)(i)
A0V ... e e e percentage (%)

Expenditure under subitems 5.02(a)(i), (b)(i), (c)(i) and (d)(i) shall be in accordance with clause 6.6 of the
General Conditions of Contract 2015.

The provisional sum for each of subitems 5.02(a)(i), (b)(i) and (c)(i) is provided to cover the total costs of the
required training in generic, entrepreneurial and construction skills respectively, including for the procurement
of the services of the accredited trainers and their delivery of the training courses to the learners, the provision
of all training materials including all stationery and study materials, the wages of the learners for the duration
of the courses including the associated COIDA and UIF payments, and the provision of any tools and PPE
that may be required during those courses incorporating practical training modules. The payment of wages
to learners in terms of subitems 5.02(a)(i), (b)(i) and (c)(i) will only be made to those learners who attend and
successfully complete each course of the approved training programme. Payment shall not be made to
learners who, once selected, do not attend or only partially complete structured training courses.

The tendered percentage for each of subitems 5.02(a)(ii), (b)(ii) and (c)(ii) is the percentage of the amount
actually spent under each of subitems 5.02(a)(i), (b)(i) and (c)(i) respectively, and shall include full
compensation for the handling costs of the Contractor and the profit in connection with the provision of the
training in generic, entrepreneurial and construction skills respectively, including for the costs of record
keeping and reporting with respect to the training received by each learner.
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The provisional sum for subitem 5.02(d)(i) is provided to cover all costs related to the transportation and
accommodation costs of selected learners only, while receiving off-site training, where such learners have
been specifically selected to receive such off-site training and where such training cannot be delivered using
the training venue facility provided by the Contractor in terms of subitem 5.01.

The tendered percentage for subitem 5.02(d)(ii) is the percentage of the amount actually spent under subitem
5.02(d)(i), and shall include full compensation for the handling costs of the Contractor and the profit in
connection with the transportation and accommodation costs of selected learners only, while receiving off-
site training.
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