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PART T1 

 

TENDERING PROCEDURES 

 

 

 

 



MHLONTLO LOCAL MUNICIPALITY 

 

T1.1: TENDER INVITATION 

 

PROJECT NAME CIDB CONTRACT 

NUMBER 

ADVERT  

DATE 

BRIEFING  

DATE 

CLOSING  

DATE  

Shawbury- 

Mncetyana 

Access Road 

 

5 CE or 

Higher R/EC/18588/20/2

2 

31st May 2022 There will be no 

Briefing Due to 

the Covid-19 

Pandemic. 

22 June 2022 

 

12h00 PM 

Qumbu Foyer  

 

 

Suitably qualified, capable and experienced tenderers are hereby invited to tender for the construction of the 

above projects. The above project is situated in Mhlontlo Local Municipality within O.R. Tambo District 

Municipality. 

Tenderers must take particular note of the following: 

 

1. Tenderers are required to submit valid SARS Tax Pin with the tender in order to be considered. 

2. Tenders must declare performance guarantee as per contract 

3. Tenderers are required to submit the Company Profile. 

4. Tenderers are required to submit proof of registration with CIDB, for A Joint venture must submit a 

proof of registration with consolidated CIDB grading. 

5. A valid original B-BBEE status level verification certificate or a certified copy thereof, sustaining the 

BBBEE rating issued by a verification agency accredited by SANAS (South African Nation 

Accreditation system. 

6.  A Joint venture must submit a consolidated valid original B-BBEE status level verification certificate 

or A certified copy thereof substantiating their B-BBEE rating issued by a verification agency 

accredited by the SANAS (South African Nation Accreditation system). 

7.  Submit Joint Venture agreement in the case of joint venture. 

8. Tenderers are required to submit the methodology 

9. Tenderers must submit all the requirement as per returnable schedules and must be attached in a 

relevant page 
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10.  Submit Proof of Municipal rates no later than one month 

11. Submit Central Supplier Database Report or CSD number. 

12.  Failure to submit a comprehensive JV agreement (where applicable) individual partners are to comply 

and submit all relevant documents. 

13.  A pre-qualification criterion for preferential is applicable, therefore a minimum appointed service 

provider would be required sub-contract part of their works to the designated groups contemplated in terms 

of regulations 2017. 

 

Failure to supply all supplementary information may result in the tender being deemed an incomplete 

tender and will not be considered forward. 

 

Tender documents will be available from www.etender.gov.za and www.mhlontlolm.gov.za .  

Evaluation Criteria 

Tenderers will be evaluated for functionality and those who score equal or more than 70% will be considered 

for price and equity.  

 

COMPETENCE TOTAL SCORE REQUIRED EVIDENCE SCORE  

 

 

Availability of Plant and 

Equipment 

Note: Proof of ownership 

the firm’s equipment 

must be attached and 

failure to do so will result 

in forfeiting the plant 

points 

25 

Grader X1 5 

TLB X1 5 

Tipper Truck X5 5 

Excavator X1 5 

Water TankerX2 5 

Leasing with proof of all 

the above 

10 

None of the above 0 

http://www.etender.gov.za/
http://www.mhlontlolm.gov.za/


COMPETENCE TOTAL SCORE REQUIRED EVIDENCE SCORE  

Company experience in 

terms of projects 

completed.  The 

company must attach at 

least one completion 

certificate from 

previous client where 

they have successfully 

rendered the same 

service   

25 

Five projects 25 

Four Projects 20 

Three projects 15  

Two projects 10   

One project 5  

None of the above 0 

 Key Personnel and 

Qualification 

The company must 

provide the CV’s of the 

resources to be deployed 

on the project 

 

20 

Project Manager/Contract 

Manager: (ND Civil Eng. or 

Equivalent) 

Provide copies of 

qualification 

10 

Health and Safety Officer 

(OHS Cert) 

Provide copies of 

qualification 

4 

Site Foreman (Skill) 

relavant qualification and 

experience 

Provide copies of 

qualification 

6 

None of the above 0 

Quality of methodology 

relevant to assignment 30 

A fully detailed 

methodology aligned to the 

Terms of Reference with 

30 
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COMPETENCE TOTAL SCORE REQUIRED EVIDENCE SCORE  

step by step with time 

frames 

clear milestones and time 

frames. 

Basic methodology with 

time frames 
10 

Unclear methodology with 

no time frames 
0 

TOTAL 100 Minimum 70 

Only Bidders who score 70% or more on Stage 1 would be evaluated further and eligible for award. 

 

Preferential Procurement in line with the Municipal procurement policy will apply. 

80 points for price 

20 points for B-BBEE status level contributor. The joint venture company needs to submit a 

consolidated B-BBEE certificate in order to store B-BBEE points. 

All tenders shall hold good for 90 days after tender closing date.  The Council is not bound to accept the lowest 

or any tender and or part thereof and the Council reserves the right to accept any tender in whole or in part. All 

electronic, telegraphic, telefax, e-mail and late tenders will not be considered and tenders not deposited in the 

tender box as prescribe in this notice will not be considered as well. 

For enquiries regarding bid documents, please contact Ms B Jara at 066 4857564. 

For technical enquiries please contact the Technical Services of Mhlontlo Local Municipality, Ms Y.Nqatyelwa 

@ 076 790 9070 

……………………………………… 

Acting Municipal Manager 

Mr L. Ndabeni 

Mhlontlo Local Municipality 

P.O. Box 31 

Qumbu 

5180 

 
 
T1.2  TENDER DATA 
 
T1.2.1 Standard Conditions of Tender 



  
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 
Standard for Uniformity in Construction Procurement which are reproduced without amendment or 
alteration for the convenience of tenderers. The Standard Conditions of Tender make several 
references to the Tender Data for details that apply specifically to this tender. The Tender Data shall 
have precedence in the interpretation of any ambiguity or inconsistency between it and the Standard 
Conditions of Tender. 
 
F.1  General 
 
F.1.1  Actions 
 
The Employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out 
in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently. 
 
F.1.2  Tender Documents 
 
The documents issued by the Employer for the purpose of a tender offer are listed in the tender data. 
The tender documents issued by Mhlontlo Local Municipality comprise of the following: 
 
Part T1: Tendering Procedures   
 
T1.1  Tender notice and invitation to tender 
T1.2  Tender Data 
T1.3  Preferential Procurement Regulations – Mhlontlo Local Municipality 
 
Part T2: Returnable Documents 
 
T2.1  List of returnable documents 
T2.2  Returnable schedules 
 
Part C1:  Agreements and Contract Data  
 
C1.1  Form of offer and acceptance 
C1.2  Contract Data 
C1.3  Blasting Indemnity 
 
Part C2:  Pricing data 
 
C2.1  Pricing instructions 
C2.2  Activity schedules / Bills of Quantities 
C2.3  Summary of schedule of works 
 
Part C3:  Scope of work 
 
C3 .1  Description of work 
C3. 2 HIV/AIDS Requirements 
C3. 3 Health and Safety Specification by Employer 
C3. 4 Particular Specification 
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Part C5 : Typical Standard Contract Administration Forms 
  
C5. 1 Site Diary 
C5. 2 Site Instruction Book 
C5. 3 Monthly Progress Reporting Schedule 
 
F.1.3  Interpretation 

 

F.1.3.1 The Tender Data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these conditions of tender. 

 

F.1.3.2 These conditions of tender, the Tender Data and tender schedules which are only required 

for tender evaluation purposes, shall not form part of any contract arising from the invitation 

to tender. 

 

F.1.3.3  For the purposes of these conditions for the calling for expressions of interest, the following 

definitions apply: 

 

(b) Comparative offer means the tenderer’s financial offer after the factors of non-firm prices, 
all unconditional discounts and any other tendered parameters that will affect the value of 
the financial offer have been taken into consideration 

 

(c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the Employer or his staff or agents in the tender process; and 

 

(d) Fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of the 
Employer, including collusive practices intended to establish prices at artificial levels 

 

(f) Quality (Functionality) means the totality of features and characteristics of a product of 
service that bear on its ability to satisfy stated or implied needs 

 

F.1.5  the Employer’s right to accept or reject any tender offer 

 

F.1.5.1 The Employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any time 

before the formation of a contract. The Employer shall not accept or incur any liability to a 



tenderer for such cancellation and rejection, but will give reasons for such action upon 

written request to do so. 

 

F.1.5.2 The Employer may not subsequent to the cancellation or abandonment of a tender process 

or the rejection of all tender offers re-issue a tender covering substantially the same scope 

of work within a period of six months unless only one tender was received and such tender 

was returned unopened to the tenderer. 
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F.2 Tenderers obligation 
 
F2.1 Eligibility 

 

F2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 

have in their employ management and supervisory staff satisfying the requirements of the 

Scope of Work for labour intensive competencies for supervisory, and the tenderer, or any of 

his principals, is not under any restriction to do business with employer. 

 

F2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements 

used by the employer as the basis in a prior process to invite the tenderer to submit a tender 

offer and obtain the employer’s written approval to do so prior to the closing time for tenders. 

 

F2.1.2.1 The following tenderers who are registered with the CIDB, or are capable of being so 

registered prior to the evaluation of submissions, are eligible to submit tenders:  

 

a) contractors who have a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered for 5 CE class of 

construction work; and 

 

b)  contractors registered as potentially emerging enterprises with the CIDB who are registered 

in one contractor grading designation lower than that required in terms of a) above  

 

F2.1.2.2  Joint ventures are eligible to submit tenders provided that: 

 

a) Every member of the joint venture is registered with the CIDB; 
b) Every member of the joint venture should have attended the briefing; 
b) The lead partner has a contractor grading designation in the 5 CE class of Civil Engineering; 

and 

c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for 5 CE class of construction work or two 

contractors registered in contractor grading designation 5 CE one contractor registered in 

contractor grading designation 5 CE and two registered in contractor grading designation 5 

CE. 



(d) A Joint Venture Agreement in line with CIDB Regulations and Mhlontlo Local Municipality 

Supply Chain Management Policy in MBD 6.1 (8). 

(e) Tax Clearance Certificates of both Partners are attached in the Document. 

(f) CIDB Certificates or CRS Numbers for both Joint Venture Partners are attached. 

 
F.2.2  Cost of tendering 

 

Accept that the Employer will not compensate the tenderer for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer satisfy requirements. 

 
F.2.3  Check documents 

 

Check the tender documents on receipt for completeness and notify the Employer of any 
discrepancy or omission. 
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F.2.4  Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the Employer only for the purpose of preparing and submitting a tender 
offer in response to the invitation. 

 
F.2.5  Reference documents 

 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, Conditions of Contract and other publications, which are not attached but which 
are incorporated into the tender documents by reference. 

 
F.2.6  Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the Employer may issue, 
and if necessary apply for an extension to the closing time stated in the Tender Data, in order 
to take the addenda into account. 

 
F.2.7  Site visit and clarification meeting 

 

Attend, where required, a site visit and clarification meeting at which tenderers may 
familiarize themselves with aspects of the proposed work, services or supply and raise 
questions. Details of the meeting(s) are stated in the Tender Data. 

 

F.2.8  Seek clarification 

 

Request clarification of the tender documents, if necessary, by notifying the Employer at least 

five working days before the closing time stated in the Tender Data. 

 

F.2.9  Insurance 

 

Be aware that the extent of insurance to be provided by the Employer (if any) may not be for 

the full cover required in terms of the Conditions of Contract identified in the Contract Data. 

The tenderer is advised to seek qualified advice regarding insurance. 

 

F.2.10  pricing the tender offer 

 



F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such 

duties, taxes and levies being those applicable 14 days before the closing time stated in 

the Tender Data. 

 

F2.10.2 Show VAT payable by the Employer separately as an addition to the tendered total of the 

prices. 

 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the Conditions of Contract identified in the Contract 

Data. 

 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Tender Data. The 

Conditions of Contract identified in the Contract Data may provide for part payment in other 

currencies. 
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F.2.11  Alterations to documents 

 

Not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the Employer, or necessary to correct errors made by the tenderer. All 

signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 

fluid are prohibited. 

 

F.2.12  Alternative tender offers 

 

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 

tender offer, strictly in accordance with all the requirements of the tender documents, is also 

submitted as well as a schedule that compares the requirements of the tender documents 

with the alternative requirements that are proposed. 

 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the Tender 

Data or criteria otherwise acceptable to the Employer. 

 

F.2.13  submitting a tender offer 

 

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the 

Scope of Work, unless stated otherwise in the Tender Data. 

 

F.2.13.2 Return all returnable documents to the Employer after completing them in their entirety, 

either electronically (if they were issued in electronic format) or by writing in black ink. 

 

F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number 

of copies stated in the Tender Data, with an English translation of any documentation in a 

language other than English, and the parts communicated electronically in the same format 

as they were issued by the Employer. 

 

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the Tender 

Data. The Employer will hold all authorized signatories liable on behalf of the tenderer. 

Signatories for tenderers proposing to contract as joint ventures shall state which of the 



signatories is the lead partner whom the Employer shall hold liable for the purpose of the 

tender offer. 

 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on the outside the 

Employer's address and identification details stated in the Tender Data, as well as the 

tenderer's name and contact address. 

 

F.2.13.6 Where a two-envelope system is required in terms of the Tender Data, place and seal the 

returnable documents listed in the Tender Data in an envelope marked “financial proposal” 

and place the remaining returnable documents in an envelope marked “technical proposal”. 

Each envelope shall state on the outside the employer’s address and identification details 

stated in the tender data, as well as the tenderer's name and contact address. 

 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 

on the outside only the Employer's address and identification details as stated in the Tender 

Data. 
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F.2.13.8 Accept that the Employer shall not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as 

stated. 

 

F.2.14 Information and data to be completed in all respects 

 

Accept that tender offers, which do not provide all the data or information requested completely and 

in the form required, may be regarded by the Employer as non-responsive. 

 

F.2.15  Closing time 

 

F.2.15.1 Ensure that the Employer receives the tender offer at the address specified in the Tender 

Data not later than the closing time stated in the Tender Data. Proof of posting shall not be 

accepted as proof of delivery. The Employer shall not accept tender offers submitted by 

telegraph, telex, facsimile or e-mail, unless stated otherwise in the Tender Data. 

 

F.2.15.2 Accept that, if the Employer extends the closing time stated in the Tender Data for any 
reason, the requirements of these conditions of tender apply equally to the extended 
deadline 

 
F.2.16 Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the Employer at any time during the validity 

period stated in the Tender Data after the closing time stated in the Tender Data. 

 

F.2.16.2 If requested by the Employer, consider extending the validity period stated in the Tender 

Data for an agreed additional period. 

 
F.2.17  Clarification of tender offer after submission 

 

Provide clarification of a tender offer in response to a request to do so from the Employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction 

of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the total 

of the prices or substance of the tender offer is sought, offered, or permitted. The total of the prices 

stated by the tenderer shall be binding upon the tenderer. 

 



 

F.2.18  Provide other material 

 

F.2.18.1 Provide, on request by the Employer, any other material that has a bearing on the tender 

offer, the tenderer’s commercial position (including notarized joint venture agreements), 

pre-referencing arrangements, or samples of materials, considered necessary by the 

Employer for the purpose of a full and fair risk assessment. Should the tenderer not provide 

the material, or a satisfactory reason as to why it cannot be provided, by the time for 

submission stated in the Employer’s request, the Employer may regard the tender offer as 

non-responsive. 

 

F.2.18.2 Dispose of samples of materials provided for evaluation by the Employer, where required. 

 

F.2.19  Inspections, tests and analysis  

 

Provide access during working hours to premises for inspections, tests and analysis as provided for 

in the Tender Data. 

 

F.2.20. Submit securities, bonds, policies, etc. 

 

If requested, submit for the Employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the Conditions of 

Contract identified in the Contract Data. 

 

F.2.21  Check final draft 

 

Check the final draft of the contract provided by the Employer within the time available for the 

Employer to issue the contract. 

 

F.2.22  Return of other tender documents 

 

If so instructed by the Employer, return all retained tender documents within 28 days after the expiry 

of the validity period stated in the Tender Data. 
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F.2.23  Certificates 

 

Include in the tender submission or provide the Employer with any certificates as stated in the Tender 

Data. 

 
 

F.3  The Employer’s undertakings 

 

F.3.1  Respond to request from the tenderer 

 

F.3.1.1 Unless otherwise stated in the tender Data respond to a request for clarification received up 
to five working days before the tender closing time stated in the Tender Data and notify all 
tenderers who drew procurement documents. 

 

F.3.2  Issue Addenda 

 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date of the Tender Notice until seven days before the tender closing 

time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing 

time stated in the Tender Data, the Employer may grant such extension and, will then notify it 

to all tenderers who drew documents. 

 

F.3.3  Return late tender offers 

 

Return tender offers received after the closing time stated in the Tender Data, unopened, 

(unless it is necessary to open a tender submission to obtain a forwarding address), to the 

tenderer concerned. 

 

F.3.4  Opening of tender submissions 

 

F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a 

venue indicated in the Tender Data, the name of each tenderer whose tender offer is opened, 

the total of his prices, preferences claimed and time for completion, if any, for the main tender 

offer only. 

 



F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request if the 

employer deemed necessary. 
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F.3.5 Two-envelope system 

 

F.3.5.1 Where stated in the Tender Data that a two-envelope system is to be followed, open only 

the technical proposal of valid tenders in the presence of tenderers’ agents who choose to 

attend at the time and place stated in the Tender Data and announce the name of each 

tenderer whose technical proposal is opened 

 

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advice tenderers 

who remain in contention for the award of the contract of the time and place when the 

financial proposals will be opened. Open only the financial proposals of tenderers, who score 

in the quality evaluation above the minimum number of points for quality stated in the Tender 

Data, and announce the score obtained for the technical proposals and the total price and 

any preferences claimed. Return unopened financial proposals to tenderers whose technical 

proposals failed to achieve the minimum number of points for quality. 

 

F.3.6 Non-disclosure 

 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price 

and recommendations for the award of a contract, until after the award of the contract to the 

successful tenderer. 

 
F.3.7  Grounds for rejection and disqualification 

 

Determine whether there has been any effort by a tenderer to influence the processing of 

tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that he 

engaged in corrupt or fraudulent practices. 

 
F.3.8  Test for responsiveness 

 

F.3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer properly 

received: 

 

a)  Meets the requirements of these Conditions of Tender, 

b) Has been properly and fully completed and signed, and 



C)  is responsive to the other requirements of the tender documents. 

  

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 
the tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 
b) change the Employer's or the tenderer's risks and responsibilities under the contract, or  
c) Affect the competitive position of other tenderers presenting responsive tenders, if it were to 

be rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation 
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F.3.9. Arithmetical errors, omissions and discrepancies. 
 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in 

figures. Where there is a discrepancy between the amounts in figures and the amount in 
words, the amount in words shall govern. 

 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 

points after the evaluation of tender offers in accordance with F.3.11 for: 
 

a) The gross misplacement of the decimal point in any unit rate; 
b) Omissions made in completing the pricing schedule or bills of quantities; or 
c) Arithmetic errors in: 

I) Line item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or  

ii) The summation of the prices. 
 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:   

 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern 
and the rate shall be corrected.  Where there is an obviously gross misplacement of the 
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 
shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required 
by this checking process or in the tenderer's addition of prices, the total of the prices shall 
govern and the tenderer will be asked to revise selected item prices (and their rates if bills 
of quantities apply) to achieve the tendered total of the prices. 

 
F.3.10 Clarification of a tender offer 

 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 

  



 
F.3.11  Evaluation of tender offers 

 

F3.11.1  General 

 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to 

a comparative offer and evaluate it using the tender evaluation method that is indicated in the Tender 

Data and described below: 

 

Method 1: 

Financial 

offer 

 

1) Rank tender offers from the most favourable to the least favourable 

comparative offer. 

2) Recommend highest ranked tenderer for the award of the contract, 

unless there are compelling and justifiable reasons not to do so. 

Method 2: 

Financial 

offer and 

preferences 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if 

so, score tender evaluation points for referencing. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation 

points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation 

points for the award of the contract, unless there are compelling and 

justifiable reasons not to do so. 

Method 3: 

Financial 

offer and 

quality 

1) Score quality, rejecting all tender offers that fail to score the minimum 

number of points for quality stated in the Tender Data. 

2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation 

points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation 

points for the award of the contract, unless there are compelling and 

justifiable reasons not to do so. 

Method 4: 

Financial 

offer, 

1) Score quality/Functionality, rejecting all tender offers that fail to 

score the minimum number of points for quality/Functionality stated 

in the Tender Data. 
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quality/Func

tionality and 

preferences 

2) Score tender evaluation points for financial offer. 

3) Confirm that tenderers are eligible for the preferences claimed, and if 

so, score tender evaluation points for referencing. 

4) Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation 

points to the lowest. 

6) Recommend tenderer with the highest number of tender evaluation 

points for the award of the contract, unless there are compelling and 

justifiable reasons not to do so. 

 

NOTE: Method 4 will be used to evaluate this tender see below for evaluation criteria. 

  



 

EVALUATION CRITERIA 

Stage 1: Evaluation on Functionality  

Under functionality, Bidders must achieve a minimum of 60% of functionality points in order 
to be considered for further evaluation in stage 2 (Evaluation on Price and BBBEE).  
 

Functionality will be evaluated based on the following criteria and bidders who failed to score a minimum 

functionally assessment of 70% will be considered non-responsive and will not be evaluated further. 

 

Area of evaluation Points 

allocated 

1. EXPERIENCE 
Capacity to undertake the job 

 Attach business profile of the entity 

 Attach completion certificates for projects successfully completed in the past five (5) 
years 

25 points 

2. LIST OF KEY PERSONNEL   
Experience & Expertise relevant to the job 

 Attach proposed organogram for the project  

 Attach CVs of Key Personnel 

20 points 

3. SCHEDULE OF PLANT AND EQUIPMENT 
Schedule of relevant plant and machinery for relevant for the job 

25 points 

4. Quality of methodology relevant to assignment step by step with time frames 30 points 

ADMINISTRATIVE COMPLIANCE 

 

Mandatorily requirements – Only bidders who have submitted the following documents will be 

considered, namely:  

 A valid  SARS TAX pin  

 Letter of Good standing, COIDA  

 Proof of CIDB registration and Grading of 5 CE. 

 Completed MBD (All) forms 

 Compulsory site briefing attendance (Fill attendance register, all JV members to attend 

and fill the register) 

 All bid documents must be completed in full and in black ink (No tampering of bid 
documents with either correction fluid, sticky papers or any other thing which can 
indicate that the bid document has been tampered with) 

 

Other Required Documents 
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 Municipal current rates account not more than three months old should be submitted 

(Proof of address similar to address of place of office operation. Lease agreement 

with account statement or shareholders address acceptable as proof of office address 

(conformation letter endorsed by commission of Oath, note that before appointment 

this will be verified) 

 Certified valid copy of BBB-EE Certificate 

 Proof of registration on the Central Suppliers Database (CSD) 
 

NOTE: 

 

 The JV agreement for JV partners to be submitted indicating percentage 

split for partners to render agreement valid. 

 The JV partners must submit both mandatory and other requirements for 

each Company. 

 Preferred JV bidder will be required to submit a JV bank account and VAT 

number  

 Please note that the above required documents will be deemed as 

mandatory to the preferred bidder. Required documents will be requested 

for submission within two working days and failure to submit will be 

deemed as non-responsive. 

 The bidders must comply with all terms and condition including 

requirements as stipulated in the Tender Documents to be evaluated 

further. 

 Mhlontlo Local Municipality reserves the right to verify any information 

provided by bidder. 

 Mhlontlo Local Municipality is not compelled to accept the lowest or any 

bid 

 

 

 

Stage 2: Evaluation on Price and BBBEE 80/20  



Financial offer and BBBEE 

1)  Score tender evaluation points for financial offer. 

2)  Confirm that tenderers are eligible for the BBBEE claimed, and if so, score tender 

evaluation points for BBBEE. 

3)  Calculate total tender evaluation points. 

4)  Rank tender offers from the highest number of tender evaluation points to the lowest. 

5)  Recommend tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 

 

 

 

 

 

 

 

 

 

 

NB:   NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE 

STATE 

  (see definition on MBD 4 attached) 

 

 Scoring functionality 

 

 Score functionality in each of the categories stated in the Tender Data and calculate total 

score for functionality. 
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  Scoring Financial Offers  

 

  Score the financial offers of remaining responsive tender offers using the 

following formula: 

 

 NFO  =  W1 x A where: 

 NFO  =  the number of tender evaluation points awarded for the financial 

offer. 

 W1 =  the maximum possible number of tender evaluation points 

awarded for the financial offer as stated in the Tender Data. 

 A  =  a number calculated using either formulas 1 or 2 below as stated 

in the Tender Data. 

 

 

Formula Basis for comparison  Option 1 Option 2 

1 Highest price or discount  P/Pm 

2 
Lowest price or percentage 

commission/fee 
 Pm/P 

 

  where: 

 

 Pm = the comparative offer of the most favourable tender offer. 

                P = the comparative offer of tender offer under 

consideration. 

 

The 80/20 Preferential Point System will be used to evaluate the bid. 

 

Table 2:  Preference Points Allocation (As per the Preferential Procurement regulations 

2017) 

 

)
m

)m(
(1

P

PP 


)
m

)m(
(1

P

PP 




 

 

B-BBEE Status 

Level of 

Contributor 

Number of points 

(80/20) 

 1 20 

 2 18 

 3 16 

 4 12 

 5 8 

 6 6 

 7 4 

 8 2 

 Non –compliant 

contributor 

0 

 

The points scored by the tenderer in respect of the level of B-BBEE contribution must be 

added to the points scored for price. 

8.  Special Conditions  

 (a) (i) Bidders must take give a portion of the works to local subcontractors, the 

Subcontract or Joint Ventures that benefit from the preference system, must ensure that the work 

agreement is submitted as part of the tender document. 

(ii) The responsibilities and liabilities of all parties in the Subcontract or Joint 

Ventures must be clearly defined 

 (b) The members of the Consortium or Joint Venture, formed in response to  preferential 

procurement conditions, must share in the control and management as stated in a (ii) 

above. 

(c) When completing bid documentation, each party to a Consortium or Joint Venture 

must; 

(i) Complete a separate set of forms containing information regarding the 

preference points. 

   

Contract Conditions 

 

 The approved bidder shall under no circumstances interrupt the supply of water as a 

result of his/her activities in, or around the plant. 
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 Full adherence to the Occupational and Health and Safety Act, Act 85 of 1993 and 

other applicable Acts will be applicable during the course of the contract. 

 Labour desk to be created for employing local labour. All unskilled labour will be from 
local communities, skills transfer to be considered and where skilled locals are 
available they are to be given first preference. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Proposed Employment – Construction 

Description Direct 

Women 30 

Youth 50 

Male 20 

Total 100 



T1.3 PREFERENTIAL PROCUREMENT REGULATIONS 
 
Supply Chain Management Procedures 
 
Mhlontlo Local Municipality is committed to fair, equitable and transparent supply chain management 
procedures free of corruption of any nature.  Should anybody suspect any irregularity of any sort they 
are requested to state their concerns in writing to the Chief Executive Officer of Mhlontlo Local 
Municipality without delay.  Should a satisfactory explanation or action not be forthcoming from the 
Chief Executive Officer the matter should be reported to the office of the Public Protector. 
 
This Request for Proposals has been compiled and approved by the Bid Specification Committee of 
Mhlontlo Local Municipality established in terms of the Public Finance Management Act and its 
Regulations. 
 
The bids received will be evaluated by the Bid Evaluation Committee in terms of the bids evaluation 
criteria described in this document. The Committee will then submit a report on the bids received to 
the Bid Adjudication Committee. 
 
The Bid Adjudication Committee will make a recommendation to the Accounting Officer or his delegate 
nominated in writing. The Accounting Officer will either accept the recommendation of the Bid 
Adjudication Committee, or refer it back to the Bid Adjudication Committee for further investigation or 
award the contract to a different bidder. In the event that the contract is awarded to a different bidder 
from the one recommended by the Bid Adjudication Committee, the Auditor-General shall be informed 
of the reasons for the decision. 
 
The above process will, depending upon the complexity of the project and the number of bids 
received, take between 4 and 6 weeks. Bidders are requested to refrain from making queries on 
progress and/or from submitting unsolicited information regarding their bids and especially from 
commenting on other bidders’ proposals during this time. Mhlontlo Local Municipality will endeavor to 
keep bidders informed of the progress of the process. 
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PART T2 

 

RETURNABLE DOCUMENTS 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
T2.1  LIST OF RETURNABLE DOCUMENTS  



 
T2.1.1   The tenderer must complete the following returnable documents: 
  

1. TENDER DOCUMENT in its entirety and signed. 
 

The information the tenderer shall supply in his tender or attached to his tender shall include, 
but not be limited to the documents and schedules as set out below. 
 
2. Certificate of Attendance of Site Meeting 
3. SARS Tax PIN  
4. Letter of Good Standing (COIDA) 
5. Proof of tender document purchase 
6. Company Profile 
7. CIDB Registration Certificate/s 
8. B-BBEE Certificate 

 9.       Municipal current rates accounts not more than one month in arrears            
            should be submitted 

 

 
The tenderer must complete the following returnable documents:  
 
T2.1.2  Returnable Schedules required for tender evaluation purposes:  
 

a) Schedule A – Compulsory Attendance certificate 
b) Schedule B - Certificate for authority of companies 
c) Schedule C - Record of Addenda to tender documents 
d) Schedule D – Plant and Equipment 

   e) Schedule E– Relevant work experience carried out 
   f) Schedule F – Tenderer Key Personnel 
   g)       Schedule G – List of Directors/Members/Partners 
   h) Schedule H – Company Banking Details 
   i) Schedule I – Contractors OHS Management system checklist 

j) Schedule J – Contractors Estimated monthly expenditure 
 k) Schedule K – Contractors Labour Content 

  
T2.1.3 Returnable Schedules that are incorporated into the contract 
 

a) MBD 1 – Invitation to Tender 
b) MBD 2–Tax Clearance Certificate 
c) MBD 3.1 – Pricing Schedule 

  b) MBD 4 – Declaration of interest 
  c) MBD 6.1 – Preference Points 
  d) MBD 8 – Declaration of Past Supply Chain Management 
  e) MBD 9 - Certificate of Independent bid determination 

 

 

 

 

SCHEDULE A: CERTIFICATE OF ATTENDANCE OF SITE INSPECTION 

 
This is to certify that 
 
(Tenderer) 
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of(Address) 
 
  
was represented by the person (s) named below at the compulsory meeting held for all the Tenderers at 
(Location) 
 
 
 
 
on (Date)     starting at (Time) 
 
I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the works 
and / or matters incidental to doing the work specified in the Tender Documents in order for me / us to take 
account of everything necessary when compiling our rates and prices included in the Tender. 
 
Particulars of person (s) attending the meeting: 
 
1. Name:  
 

Capacity:  
 

Signature:  
 
 
2. Name:  
 

Capacity:  
 

Signature:  
 
Attendance of the above person (s) at the meeting is confirmed by the Employer’s Representative, 
namely: 
 

Date and Time:  
 
Name:  
 
Capacity:  
  
Signature:  

 
 
 
 

  

STAMP 



 
SCHEDULE B:  CERTIFICATE OF AUTHORITY FOR COMPANIES 

 
This Returnable Schedule is to be completed by companies and close corporations.  Indicate the status of the 
tenderer by ticking the appropriate box hereunder.  The tenderer must complete the certificate set out below for 
the relevant category. 
 

A 
Company 

C 
Joint Venture 

E 
Close Corporation  

 
 

  

 
B.1 Certificate for company 
 
I, …………………………………………………………………………, managing director of the board of directors 
of ………………………………………………………………………………………………. ….. hereby confirm that 
by resolution of the board taken on ……………20…..., Mr./Ms ……………………………………………………., 
has been duly authorized to sign all documents in connection with this tender and any contract resulting from it 
on behalf of the company. As witnesses: - 
 
1. ……………………………………………………….  …………....……………………………… 
Managing director 
 
2. ………………………………………………………  …………………………………………… 
Date 
 
 
B.2. Certificate for Joint Venture 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr./Ms……………………………………………………………..., authorised signatory of the company 

………………………………………………………………………………., acting in the capacity of lead partner, to 

sign all documents in connection with the tender offer and any contract resulting from it on our behalf of: 

NAME OF FIRM ADDRESS 
AUTHORISING 
SIGNATURE, NAME & 
CAPACITY 

Lead partner 
 
 

 
 

 

 
 
 

  

 
 
 

  

 
  



Tender No: R/EC/18588/20/22 SHAWBURY - MNCETYANA ACCESS ROAD 
 
 

T2.2 - xxxvii 
 

 
B.3 Certificate for close Corporation 
 
We, the undersigned, being the key members in the business trading as 

………………………………………………………………............................................................................. 

hereby authorise Mr/Ms ……………………………………………………………………….………., to sign all 

documents in connection with the tender and any contract resulting from it on our behalf of:  

 

NAME ADDRESS SIGNATURE DATE 

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

  
 
 

  

 
 
NOTE:  This certificate is to be completed and signed by all of the key members upon whom rests the direction 

of the affairs of the Close Corporation as a whole. 
 
  



 

SCHEDULE C:  RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.    

9.    

NOTE: Attach additional pages if more space is required. 

 

Signed: 

  

Date: 

 

 

 

Name: 

 
 
 

 

 

Position: 

 

 

 

Tenderer: 
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SCHEDULE D:  PLANT AND EQUIPMENT 
 

The following are lists of major items of relevant equipment that I/we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my/our tender is accepted. 
  
(a)     Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is 

acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

  

 

 

Signed: 

  

Date: 

 

 

 

Name: 

  

 

Position: 

 

 

 

Tenderer: 

 

 
 

 



SCHEDULE E:  RELEVANT WORK CARRIED OUT BY TENDERER 
 

Previous experience 

 
Provide the following information on relevant previous experience (indicate specifically projects of similar or larger size and/or which is similar with regard to type 
of work. In addition to any requirements, bidders must furnish particulars of: 
 

(a) all consultancy services of similar nature of the assignment provided to an organ of state in the last five years; 
 

(b) Any similar consultancy services provided to an organ of state in the last five years. 
 
This information is material to the award of the Contract. 
 

Project Description 
Contract Value  

(VAT excl.) 

Project Duration Expenditure 
@ 

Completion 

Reference 

Start Finish Name: Organisation: Tel No: 

        

        

        

        

        

        

 
 
Name of Tendering Entity:  
___________________________________________________________________________________________________________ 
 
 
 Signature:  ___________________________________________________ DATE:   ________________________________
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SCHEDULE F:  TENDERER’S KEY PERSONNEL 

 

NAME POSITION NQF QUALIFICATION 

   

    

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
TENDERER: …………………………………………………………………………………………………………… 
 
 
SIGNATURE: ……………………………………………….  DATE: ……………………………………… 
 
 

 
 
 
 
 

 

  



SCHEDULE G 
 

FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS. 

  

Full Name Identity Number Personal Tax 
Reference Number 

State Employee 
Number / Perusal 

Number 
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SCHEDULE H 

 
COMPANY DETAIL REGARDING TENDERER / COMPANY / PARTNERSHIP 

 
 
1. Complete Name : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 (Business) 
 
 Registered Address : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . 
 
 Registration No. : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 Type of Business : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Indicate with an “X” 

One-man 
Business 

 
Partnership 

Private 
Company 

Closed 
Corporation 

Joint 
Venture 

 
Consortium 

 
Others 

 
 Date registered : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Tel. No. : (W) Code: . . . . . . .  No.:    . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Cell No. : . . . . . . . . . . . . . . . . 
 
 Fax No. : Code: . . . . . . . . . . . No.:    . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 E-mail : . . . . . . . . . . . . . . . . 
 
2. AUTHORIZED / CONTACT PERSON 
 
 Name : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 Title : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
3. FINANCIAL DETAIL 
 

(1) Bank detail 
 

Bank : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Branch : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Account Name: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Account No. : . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Contact person: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Tel No. : . . . . . . . . . . . . . . . . . . . . . . . . 
 
Fax No. : . . . . . . . . . . . . . . . . . . . . . . . . 

 



 

 

SCHEDULE I:  CONTRACTORS' OHS MANAGEMENT SYSTEM CHECKLIST 

YES / NO 

1. OHS Policy and Management 

 

1.1  Is there a written company health and safety policy? 

 

1.2  Does the company have an OHS Management System?  

 

1.3  Is there a company OHS Management System manual or plan? 

 

1.4  Are health and safety responsibilities clearly identified for all levels of staff? 

 

2. Safe Work Practices and Procedures 

 

2.1   Has the company prepared safe operating procedures or specific safety  instructions relevant to its 

operations? 

 

2.2 Does the company have any permit to work systems?  

 

2.3  Is there a documented incident investigation procedure?  

 

2.4  Are there procedures for maintaining, inspecting and assessing the hazards of plant operated/ owned 

by the company?  

 

2.5  Are there procedures for storing and handling hazardous substances? 

 
2.6  Are there procedures for identifying, assessing and controlling risks associated with manual handling?  
 

1. OHS Training 

 

3.1 Is health and safety training conducted in the company 

 

3.2  Is a record maintained of all training and induction programs undertaken for employees in the 

company? 

 

2. Health and Safety Workplace Inspection 

 

4.1   Are regular health and safety inspections at worksites undertaken? 

 

4.2   Are standard workplace inspection checklists used to conduct health and safety inspections? 

 

4.3   Is there a procedure by which employees can report hazards at workplaces? 
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5. Health and Safety Consultation 

 

5.1   Is there a workplace health and safety committee?  

 

5.2   Are employees involved in decision making over OHS matters? 

 

5.3   Are there employee elected health and safety representatives? 

 

3. OHS Performance Monitoring 

 

6.1   Is there a system for recording and analysing health and safety performance statistics? 

 

6.2   Are employees regularly provided with information on company health and safety performance? 

 

6.3   Has the company ever been convicted of an occupational health and safety offence? 

 

7. Health and Safety Plan for this specific contract 

 

7.1 Does your company’s health and safety plan contain the following elements? 

 

a) Description of contract 

b) OHS structure for work undertaken under this contract 

c) Induction and safety training  

d) Safe work practices and procedures for specific work undertaken 

e) Risk assessment for specific work undertaken 

f) Workplace inspection schedule for duration of contract 

g) OHS consultative processes to be followed 

h) Emergency procedures for specific contract 

i) Incident recording and investigation procedures  

j) Health and safety performance monitoring arrangements to be implemented during contract 

 

 

Signed: ……………………………………………………………….. 

 

Name: ……………………………………………………………… 

 

Position: ……………………………………………………………….. 
 

 



SCHEDULE J 

  CONTRACTORS' ESTIMATED MONTHLY EXPENDITURE 

 
The tenderer shall state his estimated value of the work to be completed every month, based on his 
preliminary programme and his tendered unit rates, in the table below.  
 

MONTH VALUE 

 

1: 

 

2: 

 

3: 

 

4: 

 

5: 

 

6: 

 

7: 

 

8: 

 

9: 

 

TOTAL 

 

R ………………………… 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R...................................... 

 

R......................................... 

 

 

 
 
 
SIGNED ON BEHALF OF TENDERER:   ..............................................................................................  
 
Note to tenderer: 

If a tenderer wishes to submit an alternative tender then this form, appropriately completed, and shall 
be attached to the bill of quantities for the alternative proposal. 
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SCHEDULE K: CONTRACTOR LABOUR CONTENT 

 
The tenderer shall complete the table below to reflect the labour force anticipated to be employed on this 
contract, including labour employed by sub-contractors.   
 
The specified minimum target value is 15% of Tendered Sum 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note to tenderer: Labour is defined as hourly paid personnel 
 

 
SIGNED ON BEHALF OF THE TENDERER:   ......................................................................................  

 
 

  

TYPE OF LABOUR MAN-HOURS 
TOTAL WAGE COST 

(EXCL. VAT) 

Permanent Labour 

  

Temporary Labour 

  

SMME/BEE’s Labour 

  

 TOTAL 
 

 PERCENTAGE (%) 
 



 
MBD1 

 
BID NUMBER: ………………………..  CLOSING DATE: ……………………………… CLOSING TIME: 12:00 

DESCRIPTION………………………………………………………………………………………………………………………………    

 

The successful bidder will be required to fill in and sign a written Contract Form (SBD 7). 

 

BID DOCUMENTS MAY BE POSTED TO:……………………………………………………………………………………………... 

………………………………………………………………………………………………………………………………………………… 

OR 

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

………………………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………………………… 

 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted for 
consideration. 
 
The bid box is generally open 24 hours a day, 7 days a week. 
 
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 
 
THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT 
 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 

 (FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
NAME OF BIDDER  ……………………………………………………………………………………………………………... 

POSTAL ADDRESS ……………………………………………………………………………………………………………… 

STREET ADDRESS ……………………………………………………………………………………………………………… 

TELEPHONE NUMBER CODE ……………NUMBER ……………………………………………………………….. 

CELLPHONE NUMBER ……………………………………………………………………………………………………………… 

FACSIMILE NUMBER CODE …………….. NUMBER ……………………………………………………………….. 

E-MAIL ADDRESS  ……………………………………………………………………………………………………………… 

VAT REGISTRATION NUMBER ………………………………………………………………………………………………….. 

HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN SUBMITTED? (SBD 2)  YES or NO 

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (SBD 6.1)  YES or NO   

IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT(CCA)…….…………….…………..  
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM (SANAS); OR…………..  
A REGISTERED AUDITOR ………………………………...………..  
[TICK APPLICABLE BOX] 

 

INVITATION TO BID   YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (MHLONTLO LOCAL MUNICIPALITY) 
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(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE 
POINTS FOR B-BBEE) 
 
ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / WORKS OFFERED? 

YES or NO 

[IF YES ENCLOSE PROOF] 

 
SIGNATURE OF BIDDER  ……………………………………………………………………………………………………… 

DATE    ……………………………………………………………………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED ………………………………………………………………………………. 

TOTAL BID PRICE   ……………………………………………………………………………………..(VAT Inclusive) 

TOTAL NUMBER OF ITEMS OFFERED   ……………………………………………………………………………… 

__________________________________________________________________________________________________________

___________    

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:     

Department: Supply Chain Management 

Contact Person: Ms. B. Jara 

Tel:  047 553 7000 

 

 

 

  



 
MBD 2 

TAX CLEARANCE CERTIFICATE REQUIREMENTS 
 

1. It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to 
meet the bidder’s tax obligations. 

 
2. In order to meet this requirement bidder are required to complete in full the attached form TCC 

001 “Application for a Tax Clearance Certificate” and submit it to any SARS branch office 
nationally. The Tax Clearance Certificate Requirements are also applicable to foreign bidders 
/ individuals who wish to submit bids. 

 
3. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period 

of 1 (one) year from the date of approval. 
 

4. The original Tax Clearance Certificate must be submitted together with the bid.  Failure to 
submit the original and valid Tax Clearance Certificate will result in the invalidation of the bid. 
Certified copies of the Tax Clearance Certificate will not be acceptable. 

 
5. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must 

submit a separate Tax Clearance Certificate. 
 

6. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from 
any SARS branch office nationally or on the website www.sars.gov.za. 

 
7. Applications for the Tax Clearance Certificates may also be made via eFiling.  In order to use 

this provision, taxpayers will need to register with SARS as eFilers through the website 
www.sars.gov.za. 

http://www.sars.gov.za/
http://www.sars.gov.za/
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MBD 3.1 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT 

TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 

 
 

 

Name of bidder……………………………………   Bid number…………………................................... 

Closing Time 10:00               Closing date…………………………………………... 

 

 

OFFER TO BE VALID FOR………………….DAYS FROM THE CLOSING DATE OF BID. 

_________________________________________________________________________________ 

ITEM   QUANTITY   DESCRIPTION  BID PRICE IN RSA CURRENCY NO  

       ** (ALL APPLICABLE TAXES INCLUDED) 

 
-  Required by:     ……………………………………… 

-  At:      ……………………………………… 

-  Brand and model    ……………………………………… 

-  Country of origin    ………………….…………………. 

-  Does the offer comply with the specification(s)?    *YES/NO 

-  If not to specification, indicate deviation(s)  ……………………………………… 

-  Period required for delivery   ……………………………………… 
*Delivery: Firm/not firm 
 

-  Delivery basis     ……………………………………… 

 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund 
contributions and skills development levies. 
 
 
 
 
 
*Delete if not applicable 
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PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 
 

NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE 
BIDDIND DOCUMENTS 

 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 

 
 

 

Name of bidder……………………………………   Bid number…………………................................... 

Closing Time 10:00               Closing date…………………………………………... 

 

 

OFFER TO BE VALID FOR…………………. DAYS FROM THE CLOSING DATE OF BID. 

_________________________________________________________________________________ 

ITEM   QUANTITY   DESCRIPTION  BID PRICE IN RSA CURRENCY NO  

       ** (ALL APPLICABLE TAXES INCLUDED) 

 
-  Required by:     ……………………………………… 

-  At:      ……………………………………… 

-  Brand and model    ……………………………………… 

-  Country of origin    ………………….…………………. 

-  Does the offer comply with the specification(s)?    *YES/NO 

-  If not to specification, indicate deviation(s)  ……………………………………… 

-  Period required for delivery   ……………………………………… 
*Delivery: Firm/not firm 
 

-  Delivery basis     ……………………………………… 

 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund 
contributions and skills development levies. 
 
 
 
 
 
*Delete if not applicable 
 

  



 
PRICE ADJUSTMENTS 

 
A NON-FIRM PRICES SUBJECT TO ESCALATION 
 
1. IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH 

THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN 
CALCULATING THE COMPARATIVE PRICES 
 

2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 
FOLLOWING FORMULA: 
 

𝑃𝑎 = (1 − 𝑉)𝑃𝑡 (𝐷1
𝑅1𝑡

𝑅1𝑜
+  𝐷2

𝑅2𝑡

𝑅2𝑜
+  𝐷3

𝑅3𝑡

𝑅3𝑜
+ 𝐷4

𝑅4𝑡

𝑅4𝑜
) + 𝑉𝑃𝑡 

 
Where: 

 

Pa  = The new escalated price to be calculated. 

(1-V) Pt  = 85% of the original bid price. Note that Pt must always be the original bid 

price and not an escalated price. 

D1, D2 = Each factor of the bid price e.g. labour, transport, clothing, footwear, etc. The  total 

of the various factors D1, D2…etc. must add up to 100%. 

R1t, R2t = Index figure obtained from new index (depends on the number of factors used) 

R1o, R2o = Index figure at time of bidding 

VT = 15% of the original bid price.  This portion of the bid price remains firm i.e. it 

is not subject to any price escalations. 

 

3. The following index/indices must be used to calculate your bid price: 
 
 
Index………. Dated………. Index………. Dated………. Index………. Dated……….   

Index………. Dated………. Index………. Dated………. Index………. Dated……….   

4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE 
TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 

 

FACTOR 

(D1, D2 etc. eg. Labour, transport etc.) 
PERCENTAGE OF BID PRICE 
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B  PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 

1 Please furnish full particulars of your financial institution, state the currencies used in 
the conversion of the prices of the items to South African currency, which portion of the 
price is subject to rate of exchange variations and the amounts remitted abroad. 
 

PARTICULARS OF FINANCIAL 
INSTITUTION 

ITEM NO PRICE CURRENCY RATE 

PORTION OF 
PRICE 

SUBJECT TO 
ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED 
ABROAD 

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

 

2 Adjustments for rate of exchange variations during the contract period will be calculated 
by using the average monthly exchange rates as issued by your commercial bank for 
the periods indicated hereunder: (Proof from bank required) 
 

AVERAGE MONTHLY EXCHANGE RATES 
FOR THE PERIOD: 

DATE 
DOCUMENTATION 

MUST BE 
SUBMITTED TO 

THIS OFFICE 

DATE FROM WHICH 
NEW CALCULATED 

PRICES WILL 
BECOME EFFECTIVE 

DATE UNTIL WHICH 
NEW CALCULATED 

PRICE WILL BE 
EFFECTIVE 

    

    

    

 
 

 

  



 
ANNEXURE B 

MBD 4 
 

DECLARATION OF INTEREST 
 

1. Any legal person, including persons employed by the state¹, or persons having a kinship with persons 
employed by the state, including a blood relationship, may make an offer or offers in terms of this 
invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written price 
quotation).  In view of possible allegations of favouritism, should the resulting bid, or part thereof, be 
awarded to persons employed by the state, or to persons connected with or related to them, it is required 
that the bidder or his/her authorised representative declare his/her position in relation to the 
evaluating/adjudicating authority where- 
 

- the bidder is employed by the state; and/or 
 

- the legal person on whose behalf the bidding document is signed, has a relationship with persons/a 
person who are/is involved in the evaluation and or adjudication of the bid(s), or where it is known that 
such a relationship exists between the person or persons for or on whose behalf the declarant acts and 
persons who are involved with the evaluation and or adjudication of the bid. 
 

2. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

2.1 Full Name of bidder or his or her representative ……….…………………………………………. 

 

2.2 Identity Number:……….………………………………………………….......................................... 

 

2.3 Position occupied in the Company (director, trustee, shareholder², member): 

………………………………………………………………………………………………………………… 

 

2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust: 

……………………………………………………………………………………………………………….. 

2.5 Tax Reference Number: …………………………………………………………………………………. 

 

2.6 VAT Registration Number ………………………………………………………………………….......... 

 

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax 

reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3 

below. 

 

¹ “State” means – 
(a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public 
Finance Management Act, 1999 (Act No. 1 of 1999); 
(b) any municipality or municipal entity; 
(c) provincial legislature; 
(d) national Assembly or the national Council of provinces; or 
(e) Parliament. 
 

 ²” Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises 
control over the enterprise. 

 
 

2.7 Are you or any person connected with the bidder     YES / NO 
presently employed by the state? 
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2.7.1 If so, furnish the following particulars: 

 
Name of person / director / trustee / shareholder/ member ………………………………………. 
Name of state institution at which you or the person 
connected to the bidder is employed:   ………………………………………. 
Position occupied in the state institution:   …………………………………………. 
 
Any other particulars: 
………………………………………………………………  
……………………………………………………………… 
………………………………………………………………   
 

2.7.2 If you are presently employed by the state, did you obtain   YES / NO 
the appropriate authority to undertake remunerative 
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid    YES / NO 

document? 
 
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
……………………………………………………………………. 
……………………………………………………………………. 
…………………………………………………………………….   

 
2.8 Did you or your spouse, or any of the company’s directors /   YES / NO 

trustees / shareholders / members or their spouses conduct 
business with the state in the previous twelve months? 
 

2.8.1 If so, furnish particulars: 
………………………………………………………………….. 
…………………………………………………………………..  
………………………………………………………………….. 
 

2.9 Do you, or any person connected with the bidder, have    YES / NO 
any relationship (family, friend, other) with a person 
employed by the state and who may be involved with 
the evaluation and or adjudication of this bid? 
 

2.9.1 If so, furnish particulars: 
……………………………………………………………...  
…………………………………………………………..…. 
………………………………………………………………  
 

2.10 Are you, or any person connected with the bidder,    YES/NO 
aware of any relationship (family, friend, other) between 
any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 
 

2.10.1 If so, furnish particulars. 
 ……………………………………………………………… 
……………………………………………………………… 
………………………………………………………………  
 

  



 
2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO 

of the company have any interest in any other related companies 
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars:  
……………………………………………………………………………. 
……………………………………………………………………………. 
…………………………………………………………………………….  
 
 

3. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number 
Personal Income Tax 

Reference Number 

State Employee 
Number / Persal 

Number 

    

    

    

    

    

    

    

    

    

 
 
4. DECLARATION 

 
I, THE UNDERSIGNED (NAME)……………………………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS 
DECLARATION PROVE TO BE FALSE. 
 
 
…………………………………………..   …………………………………………. 

Signature      Date 
 
 

…………………………………………..   …………………………………………. 
Position       Name of bidder 
 
 
 
 

JUNE 2020 
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MBD 6.1 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2011 

 
This preference form must form part of all bids invited.  It contains general information and serves as 
a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status 
Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2011.  

 

 
1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to all bids: 

 
- the 80/20 system for requirements with a Rand value of up to R1 000 000 (all applicable 

taxes included); and  
- the 90/10 system for requirements with a Rand value above R1 000 000 (all applicable 

taxes included). 
 
1.2 The value of this bid is estimated to exceed/not exceed R1 000 000 (all applicable taxes 

included) and therefore the ____________ system shall be applicable. 
 
1.3 Preference points for this bid shall be awarded for:  
 

(a) Price; and 
(b) B-BBEE Status Level of Contribution. 
 

1.3.1 The maximum points for this bid are allocated as follows: 
 
    POINTS 
 

1.3.1.1 PRICE     ………..… 
     
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION  ………….. 
 
 Total points for Price and B-BBEE must not exceed  100  

 
1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE 

Verification Certificate from a Verification Agency  accredited by the South African 
Accreditation System (SANAS) or a Registered Auditor approved by the Independent 
Regulatory Board of Auditors (IRBA) or an Accounting Officer as contemplated in the Close 
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference 
points for B-BBEE status level of contribution are not claimed. 

 
1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 

 
2. DEFINITIONS 



 
2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment    insurance fund contributions and skills development levies; 
 

2.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 
Broad Based Black Economic Empowerment Act; 

 
2.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 
Broad-Based Black Economic Empowerment Act; 

 
2.4 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 
an 

organ of state for the provision of services, works or goods, through price quotations, 
advertised 

competitive bidding processes or proposals;  
 
2.5 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

 
2.6 “comparative price” means the price after the factors of a non-firm price and all unconditional 
 discounts that can be utilized have been taken into consideration; 
 
2.7 “consortium or joint venture” means an association of persons for the purpose of combining 

their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 
contract; 

 
2.8 “contract” means the agreement that results from the acceptance of a bid by an organ of 
state; 
 
2.9 “EME” means any enterprise with an annual total revenue of R5 million or less. 
 
2.10 “Firm price” means the price that is only subject to adjustments in accordance with the actual 

increase or decrease resulting from the change, imposition, or abolition of customs or excise 
duty and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the 
contractor and demonstrably has an influence on the price of any supplies, or the rendering 
costs of any service, for the execution of the contract; 

 
2.11 “functionality” means the measurement according to predetermined norms, as set out in the 

bid documents, of a service or commodity that is designed to be practical and useful, working 
or operating, taking into account, among other factors, the quality, reliability, viability and 
durability of a service and the technical capacity and ability of a bidder;  

 
2.12 “non-firm prices” means all prices other than “firm” prices;  
  
2.13 “person” includes a juristic person; 

 
2.14 “rand value” means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise duties; 
 
2.15 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 

employing, another person to support such primary contractor in the execution of part of a 
project in terms of the contract;  

 
2.16 “total revenue” bears the same meaning assigned to this expression in the Codes of Good 
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Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based 
Black Economic Empowerment Act and promulgated in the Government Gazette on 9 
February 2007;   

 
2.17 “trust” means the arrangement through which the property of one person is made over or 

bequeathed to a trustee to administer such property for the benefit of another person; and  
 
2.18 “trustee” means any person, including the founder of a trust, to whom property is bequeathed 

in order for such property to be administered for the benefit of another person. 
 
3. ADJUDICATION USING A POINT SYSTEM 
 
3.1 The bidder obtaining the highest number of total points will be awarded the contract. 
 
3.2 Preference points shall be calculated after prices have been brought to a comparative basis 

taking into account all factors of non-firm prices and all unconditional discounts; 
 
3.3 Points scored must be rounded off to the nearest 2 decimal places. 
 
3.4 In the event that two or more bids have scored equal total points, the successful bid must be 

the one scoring the highest number of preference points for B-BBEE.   
 
3.5 However, when functionality is part of the evaluation process and two or more bids have 

scored equal points including equal preference points for B-BBEE, the successful bid must be 
the one scoring the highest score for functionality.  

 
3.6 Should two or more bids be equal in all respects; the award shall be decided by the drawing 

of lots.  
 
4. POINTS AWARDED FOR PRICE 
 
4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 
   80/20 or 90/10  
    

   






 


min

min
180

P

PPt
Ps  or 







 


min

min
190

P

PPt
Ps  

 Where 
 
 Ps = Points scored for comparative price of bid under consideration 
 
 Pt = Comparative price of bid under consideration 
 
 Pmin = Comparative price of lowest acceptable bid 
 
5. Points awarded for B-BBEE Status Level of Contribution 
 
5.1 In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, 

preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 
 
 



 

B-BBEE Status Level of 

Contributor 

Number of points 

 (90/10 system) 

Number of points  

(80/20 system) 

1 10 20 

2 9 18 

3 8 16 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 

contributor 

0 0 

 
5.2 Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued 

by an Accounting Officer as contemplated in the CCA or a Verification Agency accredited by 
SANAS or a Registered Auditor.  Registered auditors do not need to meet the prerequisite 
for IRBA’s approval for the purpose of conducting verification and issuing EMEs with B-
BBEE Status Level Certificates.  
 

 
5.3 Bidders other than EMEs must submit their original and valid B-BBEE status level verification 

certificate or a certified copy thereof, substantiating their B-BBEE rating issued by a Registered 
Auditor approved by IRBA or a Verification Agency accredited by SANAS. 

 
5.4 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a 

legal entity, provided that the entity submits their B-BBEE status level certificate.  
 
5.5  A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 

unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard 
as if they were a group structure and that such a consolidated B-BBEE scorecard is prepared 
for every separate bid. 

 
5.6  Tertiary institutions and public entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good 
Practice. 

5.7  A person will not be awarded points for B-BBEE status level if it is indicated in the bid 
documents that such a bidder intends sub-contracting more than 25% of the value of the 
contract to any other enterprise that does not qualify for at least the points that such a bidder 
qualifies for, unless the intended sub-contractor is an EME that has the capability and ability 
to execute the sub-contract. 

 
5.8 A person awarded a contract may not sub-contract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBEE status level than the 
person concerned, unless the contract is sub-contracted to an EME that has the capability and 
ability to execute the sub-contract. 
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6. BID DECLARATION 
  
6.1  Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 
the  following: 
 
7.  B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 

1.3.1.2 AND 5.1  
      
7.1  B-BBEE Status Level of Contribution: =  (maximum of 10 or 20 points)  
 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph 5.1 and must be substantiated by means of a B-BBEE certificate 
issued by a Verification Agency accredited by SANAS or a Registered Auditor approved 
by IRBA or an Accounting Officer as contemplated in the CCA). 

 
8 SUB-CONTRACTING 
 
8.1 Will any portion of the contract be sub-contracted?  YES / NO (delete which is not applicable)  
 
8.1.1 If yes, indicate: 
 

(i) what percentage of the contract will be subcontracted? .............……………….…% 

 

 (ii)  the name of the sub-contractor?……………………………………………………….. 

 

 (iii)  the B-BBEE status level of the sub-contractor?……………………….…………….. 

 

 (iv) whether the sub-contractor is an EME? YES / NO (delete which is not applicable) 

 
 
9 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
9.1 Name of firm     : ..................................................................................  

9.2 VAT registration number  : ..................................................................................  

9.3 Company registration number : .…………………………………………………………. 

9.4 TYPE OF COMPANY/ FIRM 
 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 
  



 
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 
………….. ...............................................................................................................................   
……………… ..........................................................................................................................   
…………….. ............................................................................................................................   
 
9.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
 [TICK APPLICABLE BOX] 
 
9.7  Total number of years the company/firm has been in business? 
……………………………………… 
 
9.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 
paragraph 7 of the foregoing certificate, qualifies the company/ firm for the preference(s) 
shown and I / we acknowledge that: 

 
 (i) The information furnished is true and correct; 
 
 (ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form. 
 
 (iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 7, the contractor may be required to furnish documentary proof to the 
satisfaction of the purchaser that the claims are correct;  

 
 (iv)    If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent 

basis or any of the conditions of contract have not been fulfilled, the purchaser may, 
in addition to any other remedy it may have – 

 
  (a) disqualify the person from the bidding process; 
   
  (b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 
 
  (c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 
 

(d) restrict the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, from obtaining 
business from any organ of state for a period not exceeding 10 years, after 
the audial-terampartem (hear the other side) rule has been applied; and 

 
(e) forward the matter for criminal prosecution 
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WITNESSES: 

 
 

1. ………………………………………        
     …………………………………… 
     SIGNATURE(S) OF BIDDER(S) 

 
 

2. ………………………………………   
 
 

       
 DATE:……………………….. 
 
    
 ADDRESS:………………………….. 
      
    
 ….…………………………………….  
    
    
 ………………………………………. 
 
    
 …………….………………………… 

 
  



 
MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

 
1. This Standard Bidding Document must form part of all bids invited. 

  
2. It serves as a declaration to be used by institutions in ensuring that when goods and services are being 

procured, all reasonable steps are taken to combat the abuse of the supply chain management system. 
 

3. The bid of any bidder may be disregarded if that bidder, or any of its directors have- 
 

a) abused the institution’s supply chain management system; 
b) committed fraud or any other improper conduct in relation to such system; or 
c) failed to perform on any previous contract. 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
(Companies or persons who are listed on this Database were informed in writing of 
this restriction by the Accounting Officer/Authority of the institution that imposed 
the restriction after the audialterampartem rule was applied) 
 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the 
home page. 
 

Yes No 

4.1.1 If so, furnish particulars 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? 
 
The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home 
page. 

Yes No 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court outside 
of the Republic of South Africa) for fraud or corruption during the past five years? 
 
 

Yes No 

4.3.1 If so, furnish particulars: 
 
 
 

4.4 Was any contract between the bidder and any organ of state terminated during the past 
five years on account of failure to perform on or comply with the contract? 
 

Yes No 

4.4.1 If so, furnish particulars: 
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MBD 8 

 
CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)…………………………………………………………….. CERTIFY THAT 

THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.   

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 

ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
…………………………………………..    …………………………………………. 

Signature       Date   
 
 

………………………………………….    …………………………………………. 
Position       Name of Bidder 
 
 

  



MBD 9  
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
 

1. This Standard Bidding Document (MBD) must form part of all bids¹ invited.  
 
 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an  
agreement between, or concerted practice by, firms, or a decision by an association of  
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding (or 
bid rigging). ² Collusive bidding is a pe se prohibition meaning that it cannot  
be justified under any grounds.  

 
3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities  

must take all reasonable steps to prevent abuse of the supply chain management  
system and authorizes accounting officers and accounting authorities to:  

 
a) disregard the bid of any bidder if that bidder, or any of its directors have abused  

the institution’s supply chain management system and or committed fraud or any  
other improper conduct in relation to such system.  

b) cancel a contract awarded to a supplier of goods and services if the supplier  
committed any corrupt or fraudulent act during the bidding process or the  
execution of that contract.  

 
4. This SBD serves as a certificate of declaration that would be used by institutions to  

ensure that, when bids are considered, reasonable steps are taken to prevent any form  
of bid-rigging.  

 
 

5. In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)  
must be completed and submitted with the bid:  

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals.  
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 
compete, secretly conspire to raise prices or lower the quality of goods and / or services for 
purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, 
therefore, an agreement between competitors not to compete.  
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MBD 9  
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid:  
 
--------------------------------------------------------------------------------------------------------------------------------- 

(Bid Number and Description) 
 
in response to the invitation for the bid made by:  
 
--------------------------------------------------------------------------------------------------------------------------------- 

(Name of Institution) 
 
do hereby make the following statements that I certify to be true and complete in every respect:  
 
I certify, on behalf of: ________________________________________________that:(Name of 
Bidder) 
 

1. I have read and I understand the contents of this Certificate;  
2. I understand that the accompanying bid will be disqualified if this Certificate is found not  

to be true and complete in every respect;  
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying  

bid, on behalf of the bidder;  
4. Each person whose signature appears on the accompanying bid has been authorized by  

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;  
5. For the purposes of this Certificate and the accompanying bid, I understand that the  

word “competitor” shall include any individual or organization, other than the bidder,  
whether or not affiliated with the bidder, who:  

 
a) has been requested to submit a bid in response to this bid invitation;  

could potentially submit a bid in response to this bid invitation, based on  
b) their qualifications, abilities or experience; and  
c) provides the same goods and services as the bidder and/or is in the same  

line of business as the bidder  
 

6. The bidder has arrived at the accompanying bid independently from, and without  
consultation, communication, agreement or arrangement with any competitor. However  
communication between partners in a joint venture or consortium³ will not be construed  
as collusive bidding.  

7. In particular, without limiting the generality of paragraphs 6 above, there has been no  
consultation, communication, agreement or arrangement with any competitor regarding:  

a) prices;  
b) geographical area where product or service will be rendered (market  

allocation)  
c) methods, factors or formulas used to calculate prices;  
d) the intention or decision to submit or not to submit, a bid;  
e) the submission of a bid which does not meet the specifications and  

conditions of the bid; or  
f) bidding with the intention not to win the bid.  

 
8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 
particulars of the products or services to which this bid invitation  
relates.  



 
 
 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the tenderers, 
directly or indirectly, to any competitor, prior to the date and time of the official  
bid opening or of the awarding of the contract.  
 
³ Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract.  

 
10. I am aware that, in addition and without prejudice to any other remedy provided to  

combat any restrictive practices related to bids and contracts, bids that are suspicious  
will be reported to the Competition Commission for investigation and possible imposition  
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998  
and or may be reported to the National Prosecuting Authority (NPA) for criminal  
investigation and or may be restricted from conducting business with the public sector  
for a period not exceeding ten (10) years in terms of the Prevention and Combating of  
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.  
 
 
 

………………………………………………… …………………………………  
Signature       Date  
 
 
…………………………………………………. …………………………………  
Position       Name of Bidder  
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PART C1 

 

AGREEMENT AND CONTRACT DATA 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



C1.1 FORM OF OFFER AND ACCEPTANCE  
 
OFFER 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 
 
PROJECT NAME: CONSTRUCTION OF  SHAWBURY- MNCETYANA ACCESS ROAD 

 

 

The tenderer, identified in the offer signature block, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the returnable schedules, and by submitting this offer 
has accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of 
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the 
contractor under the contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the Conditions of 
Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
……………………………………………………………………………………………………………………
… 
 
…………………………………………………………………………………………………Rands (in 
words); 
 
R……………………………………………………… (in figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the tenderer becomes the party named as the 
contractor in the Conditions of Contract identified in the Contract Data. 
 
 
Signature ………………………………………………… 
 
Date……………………………………………………………… 
 
Name …………………………………………………………. 
 
Capacity………………………………………………………… 
 
 
FOR THE TENDERER 
 
 
(Name and address of organization) ……………………………………………………………………… 
 
Name and signature of witness 
 ……………………………………………………………………… 
 
     ……………………………………………………………………… 
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ACCEPTANCE 
 
By signing this part of this form of offer and acceptance, the Employer identified below accepts the 
tenderer’s offer.  In consideration thereof, the Employer shall pay the contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of the 
tenderer’s offer shall form an agreement between the Employer and the tenderer upon the terms and 
conditions contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in:  
 
Part C1:  Agreements and Contract Data, (which includes this agreement) 
 
Part C2:  Pricing data 
 
Part C3:  Scope of work. 
 
Part C4:  Site information 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed by 
the tenderer and the Employer during this process of offer and acceptance, are contained in the 
schedule of deviations attached to and forming part of this agreement.  No amendments to or 
deviations from said documents are valid unless contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of 
deviations (if any).  Unless the tenderer (now contractor) within five working days of the date of such 
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the parties. 
 
Signature ………………………………………. Date …………………………………………. 
 
Name  ………………………………………. 
 
Capacity ………………………………………. 
 
FOR THE EMPLOYER 
 
Name and signature of witness 
 …………………………………………………............................. 
 
 …………………………………………………………………….. 
 
Date ………………………………………………………………………. 
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Schedule of Deviations (To be filled in if there are any Deviations or Alternatives accepted) 
 
1. Subject : 

_____________________________________________________________________ 
 

Details : 
_____________________________________________________________________ 

 
 
 ______________________________________________________________________ 
 
 
 ______________________________________________________________________ 
 
2. Subject : 

_____________________________________________________________________ 
 

Details : 
_____________________________________________________________________ 
 
 
 ______________________________________________________________________ 
 
 
 ______________________________________________________________________ 
 
 
3. Subject : 

_____________________________________________________________________ 
 

Details : 
_____________________________________________________________________ 
 
 
 ______________________________________________________________________ 
 
 
 ______________________________________________________________________ 
 
 
4. Subject : 

_____________________________________________________________________ 
 

Details : 
_____________________________________________________________________ 

  
 
 ______________________________________________________________________ 
 
 
 ______________________________________________________________________ 
 
 



5. Subject : 
_____________________________________________________________________ 

 
Details : 

_____________________________________________________________________ 
 
 
 ______________________________________________________________________ 
 
 
 ______________________________________________________________________ 
 
By the duly authorised representatives signing this agreement, the Employer and the tenderer agree 
to and accept the foregoing schedule of deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and addenda thereto as listed in the tender schedules, as 
well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and 
the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the tender documents and the receipt by the tenderer of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties 
arising from this agreement. 
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(To be signed only if there are any Deviations listed above) 
 
Signature ………………………………………………. Date …………………………………… 
 
Name  ………………………………………………. 
 
Capacity ………………………………………………. 
 
 
FOR THE TENDERER 
 
(Name and address of organization)
 …………………………………………………………………………. 
 
Name and signature of witness 
 …………………………………………………………………………. 
 
    
 ………………………………………………………………………….. 
 
Date    
 …………………………………………………………………………. 
 
Signature   
 ………………………………………………………………………...... 
 
Date    
 …………………………………………………………………………. 
 
Name    
 …………………………………………………………………………. 
 
Capacity   
 …………………………………………………………………………. 
 
FOR THE EMPLOYER 
 
Name and signature of witness 
 …………………………………………………………………………. 
 
    
 ………………………………………………………………………….. 
 
Date    
 …………………………………………………………………………. 
 
C1.2 CONTRACT DATA  
 
The General Conditions of Contract for Construction Works (2015) published by the South African 
Institution of Civil Engineering, Second Edition, print 3.1, is applicable to this contract. 
 
Copies of these General Conditions of Contract may be obtained from the South African Institution of 
Civil Engineering: 
 



Block 19, Thornhill Office Park 
Bekker Street, Vorna Valley, 
Midrand. 
 
Private Bag X200, 
Halfway House. 1685 
 
Tel: 011-805 5947 
Fax: 011-805 5971 
 
C1.2.1 Contract Specific Data. 

The contract is a re measurable contract. 

The following contracts data are applicable to this contract: 

 

REFERENCE TO: CLAUSE. DATA 

   

Contractor. 1.1.1.9 To be appointed by Mhlontlo Local Municipality 

   

Employer. 1.1.1.15 Mhlontlo Local Municipality  

   

Year End break  20 December 2022 to 05 January 2023 

   

Contract Cessions 5.1 
Contract Cessions will be approved by the Employer 

on this Project 

   

Sub-Contracting 4.4 
A portion of contract value may be sublet to non HDI 

if contract has been obtained with HDI points 

   

Contract Guarantee 6.2.3 Within 14 days after appointment letter has been issued. 

   

Commencement of 

Works 
5.3.1 Within 28 days of Appointment Date 

   

Programme of Works 5.6.1 Within 14 days of Commencement Date 
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Insurances 8.6.1 
Construction Insurance equal to Contract amount should 

be submitted within 28 days of appointment 

   

Limit of indemnity 8.4.2 Claims unlimited 

   

Other Insurances 8.6.1.3 Liability Insurances 

   

Daywork percentages 6.5.1.1 15% 

   

 

 

 

 

 

            

 …………………………………………..  

 ………………………………………….   ………………………………………….. 

Signature       Date 

 

 

                         ………………………………………….. 

 ……………………… 

Position        Name of bidder 

 

 

 

 

 

 

 



 

  

REFERENCE TO: CLAUSE. DATA 

   

Special non-working 

days 
5.1.1.1 All public holidays including Clause 5.8.2 

   

Time for Completion 5.6.2.1 
8 months from Commencement Date EXCLUDING 

YEAR END BREAK 

   

Penalty for Delay 5.13.1 1% of the total contract value per day 

   

Contract Price 

Adjustment 
6.8.2 Not Applicable 

   

Special Materials 
6.9.1 

6.9.2 
See Attached Schedule  

   

Materials on Site 
6.9.1 

6.9.2 
80%  

   

Retention Money 6.10.5 10% of the Contract amount  

   

Retention Guarantee 6.10.3 
A Retention Guarantee is compulsory for the defects 

liability period 

   

Defects Liability Period 7.8.1 08 Months 

Dispute Resolution 
10.5.1, 

10.5.3 

Adjudication, Arbitration, and the Court will be 

acceptable dispute resolution mechanisms  

N.B It is critical to note that the bidder shall be subjected to monthly performance 

assessment in line with section 116 2b of the Municipal Finance Management Act 32 of 2000 
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C1.2.2 Data provided by the Contractor 

 

 Clause 46.3 of the GCC: 

 

Special Materials 

Unit on which 

variation will be 

determined* 

Price (ex-factory) for the base 

month (exc. Vat)** 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 



Notes: 

 

* Indicate whether the material will be delivered in bulk or in containers. 

 

** The price for special materials is only the price for the material ex-factory and does not include the cost 
of transport, labour or any other costs.  When called upon to do so, the tenderer shall substantiate the 
above prices with acceptable documentary evidence for the base month and the month in which the 
increase is claimed. 

 

 

 

…………………………………………..        

        …………………………………………. 

Signature      Date 

 

 

 

…………………………………………..        

        …………………………………………. 

Position       Name of bidder 
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C1.2.3. EPWP specific Conditions of Contract. 

 

NOTE THAT THIS PROJECT HAS NOT BEEN REGISTERED AS AN EPWP PROJECT, BUT 

WILL BE EXECUTED ACCORDING TO THE EPWP PRINCIPLES. 

 

Payment for the labour-intensive component of the works 

 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed strictly in accordance with 

the provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor 

in any way from his obligations either in contract or in delict. 

 

Applicable labour laws 

 

The Ministerial Determination, Extended Public Works Programmes, issued in terms of the Basic 

Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 

January 2002, as reproduced below, shall apply to works described in the scope of work as being 

labour intensive and which are undertaken by unskilled or semi-skilled workers. 

 

1. Introduction 
 

1.1 This document contains the standard terms and conditions for workers employed in 
elementary occupations on an Extended Public Works Programme (EPWP). These terms and 
conditions do NOT apply to persons employed in the supervision and management of an 
EPWP. 

 

1.2 In this document – 
 

(a)  "Department" means any department of the State, implementing agent or contractor; 

(b)  "employer" means any department, implementing agency or contractor that hires 

workers to work in elementary occupations on an EPWP; 

(c)  "Worker" means any person working in an elementary occupation on an EPWP; 

(d)  Elementary occupation" means any occupation involving unskilled or semi-skilled work; 



(e)  "Management" means any person employed by a department or implementing agency 

to administer or execute an EPWP; 

(f)  "Task" means a fixed quantity of work; 

(g)  "task-based work" means work in which a worker is paid a fixed rate for performing a 

task; 

(h)  "task-rated worker" means a worker paid on the basis of the number of tasks completed; 

(i)  "time-rated worker" means a worker paid on the basis of the length of time worked. 

 

2. Terms of Work 
 

2.1  Workers on an EPWP are employed on a temporary basis. 

2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on an 

EPWP 

2.3  Employment on an EPWP does not qualify as employment as a contributor for the purposes 

of the Unemployment Insurance Act 30 of 1966. 

 

3.  Normal Hours of Work 

 

3.1  An employer may not set tasks or hours of work that require a worker to work– 

 

 (a)  More than forty hours in any week 

 (b)  On more than five days in any week; and 

 (c)  For more than eight hours on any day. 

  

3.2  An employer and worker may agree that a worker will work four days per week. The worker 

may then work up to ten hours per day. 

 

3.3  A task-rated worker may not work more than a total of 55 hours in any week to complete the 

tasks allocated (based on a 40-hour week) to that worker. 

 

4 Meal Breaks 

 

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes’ duration. 
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4.2 An employer and worker may agree on longer meal breaks. 

 

4.3 A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 

performed by another worker. An employer must take reasonable steps to ensure that a worker 

is relieved of his or her duties during the meal break. 

 

4.4  A worker is not entitled to payment for the period of a meal break. However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be available 

for work during the meal break. 

7 

5 Special Conditions for Security Guards 

 

5.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 

  

5.2  A security guard who works more than ten hours per day must have a meal break of at least 

one hour or two breaks of at least 30 minutes each. 

  

6 Daily Rest Period 

  

 Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 

period is measured from the time the worker ends work on one day until the time the worker 

starts work on the next day. 

 

7 Weekly Rest Period 

  

 Every worker must have two days off every week. A worker may only work on their day off to 

perform work which must be done without delay and cannot be performed by workers during 

their ordinary hours of work ("emergency work"). 

 

8 Work on Sundays and Public Holidays 



 

8.1  A worker may only work on a Sunday or public holiday to perform emergency or security work. 

 

8.2  Work on Sundays is paid at the ordinary rate of pay. 

 

8.3  A task-rated worker who works on a public holiday must be paid – 

 

(a) The worker’s daily task rate, if the worker works for less than four hours; 

(b) Double the worker’s daily task rate, if the worker works for more than four hours. 

 

8.4 A time-rated worker who works on a public holiday must be paid – 

  

(a) The worker’s daily rate of pay, if the worker works for less than four hours on the 

public holiday 

(b) Double the worker’s daily rate of pay, if the worker works for more than four hours on 

the public holiday. 

 

9 Sick Leave 

 

9.1 Only workers who work four or more days per week have the right to claim sick pay in terms 

of this clause. 

 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s 

paid sick leave for every full month that the worker has worked in terms of a contract. 

 

9.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 

 

9.4  Accumulated sick-leave may not be transferred from one contract to another contract. 

 

9.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

  

9.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 
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9.7  An employer must pay a worker sick pay on the worker’s usual payday. 

 

9.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating that 

the 

worker was unable to work on account of sickness or injury if the worker is – 

 

(a) Absent from work for more than two consecutive days; or 

(b) Absent from work on more than two occasions in any eight-week period. 

8 

9.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or 

a clinic staff member authorised to issue medical certificates indicating the duration and 

reason for incapacity. 

 

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational Injuries 

and Diseases Act. 

 

10 Maternity Leave 

   

10.1 A worker may take up to four consecutive months’ unpaid maternity leave. 

 

10.2 A worker is not entitled to any payment or employment-related benefits during maternity 

leave. 

 

10.3 A worker must give her employer reasonable notice of when she will start maternity leave 

and when she will return to work. 

 

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the 

birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is 

fit to do so. 



 

  

10.5  A worker may begin maternity leave – 

 

(a) four weeks before the expected date of birth; or 
 

(b) On an earlier date – 

 

(i) If a medical practitioner, midwife or certified nurse certifies that it is necessary for 

the health of the worker or that of her unborn child; or 

(ii) If agreed to between employer and worker; or 

 

(c)  On a later date, if a medical practitioner, midwife or certified nurse has certified that the 

worker is able to continue to work without endangering her health. 

 

10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

 

10.7  A worker who returns to work after maternity leave has the right to start a new cycle of 

twenty-four months’ employment, unless the EPWP on which she was employed has 

ended. 
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11 Family responsibility leave 

 

11.1 Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances - 

 

(a) when the employee’s child is born; 

(b) when the employee’s child is sick; 

(c) in the event of a death of – 

(i) the employee’s spouse or life partner; 

(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, 

  grandchild or sibling. 

 

12 Statement of Conditions 

 

12.1 An employer must give a worker a statement containing the following details at the start of 

employment  

 

(a) the employer’s name and address and the name of the EPWP; 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected duration 

of the contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the EPWP. 

 

12.2 An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 

 

12.3 An employer must supply each worker with a copy of these conditions of employment. 

 



13 Keeping Records 

 

13.1 Every employer must keep a written record of at least the following – 

 

(a) the worker’s name and position; 

(b) in the case of a task-rated worker, the number of tasks completed by the worker; 

(c) in the case of a time-rated worker, the time worked by the worker; 

(d) Payments made to each worker. 

 

13.2  The employer must keep this record for a period of at least three years after the completion 

of the EPWP. 

 

14 Payment 

 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank 

account. 

 

14.2 A task-rated worker will only be paid for tasks that have been completed. 

 

14.3 An employer must pay a task-rated worker within five weeks of the work being completed 

and the work having been approved by the manager or the contractor having submitted an 

invoice to the employer. 

 

14.4 A time-rated worker will be paid at the end of each month. 

 

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated 

by the worker. 

 

14.6 Payment in cash or by cheque must take place – 

 

(a) at the workplace or at a place agreed to by the worker; 
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(b) during the worker’s working hours or within fifteen minutes of the start or finish of 

work; 

 

(b) in a sealed envelope which becomes the property of the worker. 
 

14.7 An employer must give a worker the following information in writing – 

 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker’s earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

 

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it. 

 

14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that 

worker within one month of the termination of employment. 

 

15 Deductions 

 

15.1  An employer may not deduct money from a worker’s payment unless the deduction is 

required in terms of a law. 

 

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the 

worker is required to pay. 

 

15.3  An employer who deducts money from a worker’s pay for payment to another person must 

pay the money to that person within the time period and other requirements specified in the 

agreement law, court order or arbitration award concerned. 

 

15.4  An employer may not require or allow a worker to – 



 

(a) repay any payment except an overpayment previously made by the employer by 

mistake; 

(b) state that the worker received a greater amount of money than the employer actually 

paid to the worker or 

(c) pay the employer or any other person for having been employed. 

 

16 Health and Safety 

 

16.1 Employers must take all reasonable steps to ensure that the working environment is 

healthy and safe. 

 

16.2 A worker must – 

 

(a) work in a way that does not endanger his/her health and safety or that of any other 

person; 

(b) obey any health and safety instruction; 

(c) obey all health and safety rules of the EPWP; 

(d) use any personal protective equipment or clothing issued by the employer; 

(e) report any accident, near-miss incident or dangerous behaviour by another person to 

their employer or manager. 

 

17 Compensation for Injuries and Diseases 

 

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a EPWP to be covered in terms of the Compensation for Occupational Injuries 

and Diseases Act, 130 of 1993. 

 

17.2 A worker must report any work-related injury or occupational disease to their employer or 

manager. 

 

17.3 The employer must report the accident or disease to the Compensation Commissioner. 
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17.4 An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months. The employer will be refunded 

this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 

accidents outside the workplace such as road accidents or accidents at home. 

 

18 Termination 

 

18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 

  

18.2 A worker will not receive severance pay on termination. 

 

18.3 A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 

replacement. 

 

18.4 A worker who is absent for more than three consecutive days without informing the employer 

of an intention to return to work will have terminated the contract. However, the worker may 

be re-engaged if a position becomes available for the balance of the 24-month period. 

 

18.5 A worker who does not attend required training events, without good reason, will  have 

terminated the contract. However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period. 

 

19 Certificate of Service 

  

19.1 On termination of employment, a worker is entitled to a certificate stating – 

 

(a) the worker’s full name; 

(b) the name and address of the employer; 

(c) the EPWP on which the worker worked; 



(d) the work performed by the worker; 

(e) any training received by the worker as part of the EPWP; 

(f) the period for which the worker worked on the EPWP; 

(g) any other information agreed on by the employer and worker. 

 

 

C1.3 BLASTING INDEMNITY 
 

Contract No. R/EC/18588/20/22 

 
Given by ___________________________________________________________________________ 
 
*Company Registration No. ___________________________  
 
Address ___________________________________________________________________________ 
 
a *Company incorporated with limited liability according to the company laws of the Republic of South Africa, 

*Partnership, *Close Corporation, *Public Company (hereinafter called the Contractor), represented herein by 

___________________________________ in his capacity as the Contractor’s 

_______________________________________ duly authorized hereto by a resolution of the Contractor dated 

________________________________ a certified copy of which resolution is attached to this Indemnity. 

 
WHEREAS the Contractor has entered into a Contract with the MHLONTLO LOCAL MUNICIPALITY 

(hereinafter called the Company) for,  

_________________________________________________________________________________ 

and the Company requires this Indemnity from the Contractor 

 

NOW THEREFORE THIS DEED WITNESSETH that the Contractor does hereby indemnify and hold harmless 
the Company in respect of all loss or damage that may be incurred or sustained by the Company by reason of 
or in any way arising out of or caused by blasting operations that may be carried out by the Contractor in 
connection with the aforementioned Contract and also in respect of all claims that may be made against the 
Company in consequence of such blasting operations, by reason of or in any way arising out of any accidents 
or damage to persons, life or properly or any other cause whatsoever, and also in respect of all legal or other 
expenses that may be incurred by the Company in examining, resisting or settling any such claims; for the due 
performance of which the Contractor binds itself according to law. 
 
  
THUS DONE AND SIGNED for and on behalf of the Contractor at _______________ on the 

________________ day of ______________________ 20____ in the presence of the subscribing witnesses. 

 

AS WITNESSES    

     

1.      

   SIGNATURE  
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2.      

   DESIGNATION OF SIGNATORY 

*Delete which does not apply     

 
C1.4 HEALTH AND SAFETY CONTRACT: GENERAL INFORMATION 

 

1. The Occupational Health and Safety Act comprises Sections 1 to 50 and all un-repealed regulations 
promulgated in terms of the former Machinery and Occupational Safety Act No 6 of 1983 as amended, as 
well as other regulations which may be promulgated in terms of the OHS Act. 
 

2. ‘Mandatory’ is defined as including an agent, a contractor or a subcontractor for work, but without derogating 
from his status in his own right as an employer or user of plant and machinery. 

 
3. Section 37 of the Occupational Health and Safety Act potentially punishes employers (principals) for the 

unlawful acts or omissions of mandataries (contractors) save where a written agreement between the parties 
has been concluded containing arrangements and procedures to ensure compliance with the said Aid by 
the mandatory. 

 
4. All documents attached or referred to in the above agreement from an integral part of the agreement.\ 
 
5. To perform in terms of this agreement mandataries must be familiar with the relevant provisions of the Act. 
 
6. Mandataries who utilise the services of their own mandataries (subcontractors) are advised to conclude a 

similar written agreement. 
 
7. Be advised that this agreement places the onus on the mandatory to contact the employer in the event of 

inability to perform as per this agreement.  The employer, however, reserves the right to unilaterally take 
any steps as may be necessary to enforce this agreement. 

 
8. The contractor shall be responsible for the full and proper implementation of the terms and provisions of the 

Act and its regulations in the area in which the work is to be undertaken by the contractor. 
 
9. The contractor shall be responsible for the well-being, in relation to health and safety, of all persons coming 

upon or into such area in accordance with that legislation, including the implementation of any directives 
issued by management of Johannesburg Water in this respect. 

 
10. The work to be done is  ________________________________________________________ 

 

11. The area in which the work is to be conducted is _______________________________________ 

 

12. The contractor shall familiarise himself with such area and all risks existing thereon and undertakes to report 
to the representative of any hazard or risk to health and safety which arises during the contract work in the 
area concerned and over which the contractor may have no control. All necessary and appropriate safety / 
health equipment shall be issued by the contractor to all persons working on or coming into the area. 

 

 

  



 
C1.5.1 HEALTH AND SAFETY CONTRACT BETWEEN EMPLOYER AND CONTRACTOR IN TERMS OF 

SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 OF 1993. 
 

Written agreement between Mhlontlo Local Municipality (hereinafter referred to as “the Employer) and 

________________________________________________ (hereinafter referred to as “the mandatory”) as 

envisaged by Section 37(2) of the Occupational Health and Safety Act, No. 85, of 1993 as amended. 

 

I _______________________________________________________ representing 

_____________________________________________ (mandatory) do hereby acknowledge that 

________________________________________ (mandatory) is an employer in its own right and shall be 

regarded as the employer for purposes of the contract work specified in the body of the principal agreement 

with duties as prescribed in the Occupational Health and Safety Act, No. 85 of 1993 as amended so as to ensure 

that all work will be performed or machinery and plant used in accordance with the provisions of the said Act.  I 

furthermore agree to comply with the requirements of the Employer as contained in the Occupational Health 

and Safety Specification included with the principal agreement and to liaise with the employer should I, for 

whatever reason, be unable to perform in terms of this agreement. 

 

Signed this  day of  at  

    

Signature on behalf of mandatory  

   

Signature on behalf of Employer  

    

Compensation Fund Registration No. of mandatory  

   

Good Standing Certificate :                       yes    no     (tick one box) 
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C1.5.2 OCCUPATIONAL HEALTH AND SAFETY INDEMNITY UNDERTAKING 
 
I, the undersigned: _________________________________________________________________ 
 
in my capacity as: __________________________________________________________________ 
 
of the firm: ________________________________________________________________________ 
 
1.0 hereby undertake to ensure that I/my firm and/or employees and/or subcontractors and/or his 

employees - 
1.1 comply strictly with the provisions of the Occupational Health and Safety Act of 1993 (as 

amended) and/or the regulations promulgated in terms thereof, with specific reference to section 
37(2) of the said act, as well as any relevant legislation, in the course of the 
performance/execution of any service and/or work in, to or on any Mhlontlo Local Municipality 
buildings, construction sites and/or premises; 

 
1.2 ensure that consultants and/or visitors comply with any instructions and measures relating to 

occupational health and safety, as prescribed by Mhlontlo Local Municipality; and 
 

1.3 comply strictly with the statutorily prescribed work systems, operational equipment, machinery 
and occupational health and safety conditions; 

 
2.0 and as an independent employer and contractor, hereby indemnify, in terms of the above 

undertakings, Mhlontlo Local Municipality  - 
2.1 in respect of any costs that I/my firm and/or employees and/or subcontractors and their 

employees may incur of necessity in compliance with the above undertakings; and 
 

2.2 against any claims that may be instituted against Mhlontlo Local Municipality and/or any liability 
that Mhlontlo Local Municipality may incur, whether instituted and/or caused by me/my firm's 
employees, agents, consultants, subcontractors and/or their employees and visitors or Mhlontlo 
Local Municipality clients or neighbours in respect of any incidents related to my/my firm's 
activities and as a result of which the occupational health and safety of the persons involved have 
been detrimentally affected; and 

 
2.3 against similar claims that I, managers or directors of my firm may have against Mhlontlo Local 

Municipality and any damages for which I, managers or directors of my firm hold Mhlontlo Local 
Municipality liable. 

 
3.0 My firm's compensation commissioner number is and I confirm that my firm and its subcontractors' fees 

have been paid up and obligations in respect of the compensation commissioner have been complied 
with and further that I shall furnish proof thereof in writing on request. 

 
4.0 I hereby confirm that I have the authority to sign this indemnity undertaking and that Mhlontlo Local 

Municipality is not obliged to confirm such confirmation. 
 
Signed at ________________________________ this __________________________day 
 
Of  ________________________________  _____________________________ 
 

________________________________  _____________________________ 
Signature                 Capacity 

 
As witnesses: 
  1 ____________________________ _____________________________ 
    Name      Signature 
 

2 ____________________________ _____________________________ 
  
   Name      Signature 



 
 
 

ENVIRONMENTAL SPECIFICAIONS FOR MLM PROJECTS 

 

1. Specification 

The application for Environmental Authorization is a legal requirement in terms of the National 

Environmental Management Act, No. 107 of 1998, Environmental Impact Assessment Regulations 

which may trigger other legislative required such as the National Water Act, No. 36 of 1998.  

There are different types of  projects  that may require Environmental Authorization prior 

commencement, such as  development or construction that may impact  on natural resources (dam 

constructions, river crossings, wetland impacts), protected species( fauna  and flora), roads, heritage 

sites/graveyard or activities that may harm  the environment such as releases to the atmosphere. 

 

2. Part A- Exemption Process 

If an application for Exemption from a provision of the Environmental Impact Assessment (EIA) 

regulations is being intended, the Environmental Assessment Practitioner (EAP) must comply, as a 

minimum, with Chapter 5 (regulation 50-51) of the EIA regulations (Government Notice No. R543 of 10 

June 2010) and/or any other amendments thereto, as may be promulgated by Department of 

Environmental Affairs from time to time. 

 

 Exemption Process – (1). An application in terms of regulation 50 must be in writing and must be 

accompanied by- (a) an explanation of the reasons for the application, (b) any applicable supporting 

documents and (c) The prescribed application fee. 

(2) The applicant or EAP must communicate his or her intention to apply for exemption in terms of 

regulation 50 by giving notice in the manner of public participation process (section 54(2) (a), (b), (c) or 

(d) as agreed with minister or land owner or person in control of the land and all potential or registered 

interested and affected parties.  

 

3. Part B- applications subject to Basic Assessment in terms of the EIA regulations.    

If a Basic Assessment is required for a proposed project, the EAP must comply as a minimum with 

regulations 21, 22 and 23 of the EIA Regulations (Government Notice No. R543 of 10 June 2010) and/or 

any other amendments there, as may be promulgated by Department of Environmental Affairs from 

time to time. 

 

4. Part C: applications subject to Scoping and environmental impact assessment in terms of 

the EIA regulations.  

If Scoping and Environmental Impact Assessment is required for a proposed project, the EAP must 

comply, as a minimum, with regulations 26, 27, 28, 29, 31, 32, and 33 of the EIA regulations. 

 

5. Part D: Amendment of environmental authorisations in terms of the EIA regulations.  
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If an amendment to an existing environmental authorization is intended, the EAP must comply, as a 

minimum, under chapter 4 with regulations 38, 39 and 40 of the EIA Regulations (Government Notice 

No. R543 of 10 June 2010) and/or any other amendments there, as may be promulgated by Department 

of Environmental Affairs from time to time.  

 

6. Part E: Public and Stakeholder participation process in terms of the EIA regulations. 

Public and stakeholder participation process in terms of the EIA regulations with respect to public 

participation, the EAP must, as a minimum, comply with regulations promulgated under Chapter 6 

(regulations 54-57) of the EIA Regulations. Public participation must be conducted by the EAP or an 

Independent Public Participation Practitioner (PPP) and/or specialist appointed by the EAP.  Public 

meetings where deemed necessary, must be conducted directly by the EAP/PPP.  All stakeholders 

must be identified and informed. 

 

7. Part F: General Requirements. 

Independence during the EIA process 

1. The EAP must comply with the General Requirements of EAPs as contained in regulation 17 of the 

EIA Regulations the (Government Notice No. R543 of 10 June 2010) and/or any other amendments 

thereto, as may be promulgated by Department of Environmental Affairs from time to time.  

2. The EAP must be independent, and have no business, financial, personal or other interest (inclusive 

of project design and/or implementation) in the activity or application in respect of which the EAP has 

been appointed, other than remuneration for work performed in connection with the activity or 

application.  

3. The objectivity of the EAP performing work under this appointment must not be compromised under 

any circumstances.  

 

8. Background Information Documents 

1. Background Information Documents / Information Packets must be produced for every 

application in terms of the EIA regulations (Basic Assessment, EIA etc.) in order to conduct the 

public participation process as set out in Chapter 6 of the EIA Regulations (Government Notice 

No. R543 of 10 June 2010) and/or any other amendments thereto, as may be promulgated by 

Department of Environmental Affairs from time to time.  

2. Background Information Documents / Information Packets must be produced for use in the 

public and stakeholder participation process, prior to the preparation of the relevant reports 

(Basic Assessment Report, Scoping Report etc.)  

3. Background Information Documents / Information Packets must, as a minimum, contain:  

3. 1 Description of the project proposal and alternatives  

3. 2 Details of the proponent and EAP  



3. 3 The application or regulatory process involved  

3. 4 An initial list of impacts (positive and negative)  

3.5 Maps and/or drawings, and  

3.6 Any other material or references to enable the public to understand what is being proposed. 

3.7 Due date for comments from stakeholders/interested and affected parties.  

9. Maps  

Maps must be provided with every application/report and must meet the following minimum 

requirements:  

An Ortho photo or aerial photo at an appropriate scale, preferably 1:5000. Indicating the footprint of the 

development and associated infrastructure (such as access roads, etc.) in relation to the existing 

(including adjacent) environment. Indicating proposed alignments of route(s), in the case of linear 

projects. 

10. Environmental Setting 

1. An adequate representation of the existing and surrounding environment and its attributes including 

(but not limited to) the following:  

a) Existing vegetation  

b) Existing and/or proposed infrastructure  

c) Drainage lines and watercourses (surface water)  

d) Ground water resources, aquifers etc.  

e) Wetlands  

f) Residential areas, sensitive nodes (schools, hospitals etc.) and major hazardous installations/areas.  

g) Other environmentally sensitive areas impact assessment  

h) Potential impacts associated with the proposed development and its alternatives on the receiving 

environment must be described and assessed, including inter alia the following:  

 Site specific impacts, as well as impacts to the surrounding environment(s)  

 Cumulative impacts on the affected environment/site  

 Direct and indirect impacts of the proposed development  

 Short, medium and long term impacts of the proposed development  

2. A comparative assessment of all feasible alternatives (inclusive of the “no go‟ alternative) in terms of 

positive and negative impacts must be conducted during the impact assessment phase.  

3. Potential impacts of the existing environment on the proposed development (and/or its potential 

beneficiaries/residents/occupants) must be described and assessed, especially in cases where the 

development proposal is in close proximity or adjacent to the following structures/infrastructure and/or 

environments:  

3.1 Electrical substations, transmission and distribution power lines  
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3.2 Dams and reservoirs  

 3.3 Pipelines transporting gas, oil and any other hazardous or toxic substance  

 3.4 Waste disposal site (hazardous, domestic, etc.)  

3.5 Major Hazardous Installations  

3.6 Mines and quarries  

3.7 Coastal dune areas  

3.8 Wetlands, Marshes  

3.9 Water courses, rivers and floodplains  

 

11. Submission of reports 

The EAP is responsible for ensuring that the relevant application forms (from relevant competent 

authorities, depending on the nature of the project) are completed. The EAP is responsible for providing 

copies of the following completed documentation (where relevant) to the EMP: 

a) Signed application forms 

b) Exemption application forms  

c) Basic assessment reports (BAR‟s)  

d) Scoping reports  

e) Environmental management programs (EMP‟s)  

f) Environmental impact assessment reports (EIAR‟s)  

g) Specialist studies  

h) Water Use Licence Applications (Section 21, National Water Act)  

            i) The EAP must deliver 7 copies of all reports/applications 

j) All reports (Basic Assessment, Exemption, Scoping, and Environmental Impact Assessment, Water 

Use License Applications) submitted to LDEAT and Department of Water and Sanitation in terms of the 

EIA regulations must:  

k) Have a cover page containing the project name and reference numbers as a minimum.  

l) Contain the date of publication of the report for reference purposes.  

m) Potential impacts of the existing environment on the proposed development (and/or its potential 

beneficiaries/residents/occupants) must be described and assessed, especially in cases where the 

development proposal is in close proximity or adjacent to the following structures/infrastructure and/or 

environments:  

1. Electrical substations, transmission and distribution power lines  



2.  Dams and reservoirs  

3. Pipelines transporting gas, oil and any other hazardous or toxic substance  

 4. Waste disposal site (hazardous, domestic, etc.)  

5. Major Hazardous Installations  

 6. Mines and quarries  

            7 .Coastal dune areas  

            8.  Wetlands, Marshes  

 9. Water courses, rivers and floodplains. 

 12. Activities without Environmental Authorisation. 

Any work done on behalf of MLM that does not require environmental authorization prior commencement should 

have the following documents submitted to MLM before work can start. 

1. An Environmental Management Plan; That identified environmental activities and impacts within the 

project and propose mitigation measures aligned to legal requirements set monitoring conditions to 

avoid or minimise such. 

2. A Waste Management plan; that identifies environmental activities and  impacts within the project and 

propose mitigation measures aligned to legal requirements  and set monitoring conditions to avoid  and 

minimise such, 

3. A rehabilitation Plan; that states the current environmental setting and conditions prior excavation, 

removal, demolishing or changes to be made as per project specification. The plan should mention any 

trade-offs or replacement to be implemented and the final environmental conditions and state, following 

the completion of the project for approval by MLM. 
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PART C2 

 

PRICING DATA 

 

 

 

 

 

 

 

 



 

C2.1 PRICING INSTRUCTIONS 

 

1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard 
Specification, The General Conditions of Contract, the Contract Data, the Scope of Work (including the 
Specifications), the Site Information and the Drawings are to be read in conjunction with the Bill of Quantities 

 
2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the 

Bill of Quantities are as follows: 
 

% = percent     

h = hour 

ha = hectare  

kg = kilogram 

kl = kiloliter 

km = kilometer 

km-pass  = kilometre-pass  

kappa  =  kilopascal 

kW = kilowatt    

l = liter  

m  = meter 

mm = millimeter  

m² = square meter    

m²-pass = square meter-pass   

m³ = cubic meter    

m³-km = cubic meter-kilometer  

MN = mega newton 

MN.m = mega newton-meter  

MPa = mega Pascal  

No. = number 

Prov sum = Provisional sum   

PC sum = Prime Cost sum 

R/only = Rate only 

sum = lump sum 

t  = ton (1000 kg) 

 W/day  =  Work day 

 
3. For the purpose of the Bill of Quantities, the following words shall have the meanings hereby assigned 

to them: 
Unit: The unit of measurement for each item of work as defined in the SANS Standard 

Specification, The General Conditions of Contract, the Contract Data, the Scope of Work 
(including the Specifications). 

Quantity: The number of units of work for each item. 
Rate: The payment per unit of work at which the Tenderer tenders to do the work.. 
Amount: The product of the quantity and the rate tendered for an item. 
Lump sum: An amount tendered for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere but of which the quantity of work is not 
measured in units. 

 
4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is 

made for waste. 
 
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 days 
before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on 
standards) 

http://www.stanza.org.za/
http://www.iso.org/
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6. The prices and rates in the Bill of Quantities are fully inclusive prices for the work described under the 

items.  Such prices and rates cover all costs and expenses that may be required in and for the execution 
of the Works described in accordance with the provisions of the Scope of Work, and shall cover the cost 
of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as 
overhead charges and profit.  These prices will be used as a basis for assessment of payment for 
additional work that may have to be carried out. 

 
7.     Where the Scope of Work requires detailed drawings and designs or other information to be provided, 

all costs associated therewith are deemed to have been provided for and included in the unit rates and 
sum amounts tendered under such items.   

 
8. An item against which no price is entered will be considered to be covered by the other prices or rates 

in the Bill of Quantities. A single lump sum will apply should a number of items be grouped together for 
pricing purposes.  

 
9. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the 

actual amount of work to be done.  The quantities of work accepted and certified for payment will be 
used for determining payments due and not the quantities given in the Bill of Quantities. 

 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes 

of identifying the items.  More details regarding the extent of the work entailed under each item appear 
in the Scope of Work. 

 
11. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the 

SABS 1200 applicable specification.  The work scheduled payment should be referred to the applicable 
payment items in SABS 1200, which must receive preference to the reference given in the Schedule of 
Quantities or if any such reference is not indicated. 

 
12. Those parts of the contract to be constructed using labour-intensive methods have been marked in the 

Bill of Quantities with the letters LI in a separate column filled in against every item so designated.  The 
works, or parts of the Works so designated are to be constructed using labour-intensive methods only. 
The use of plant to provide such Works, other than plant specifically provided for in the Scope of Work, 
is a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list 
of all the activities which must be done by hand, and this clause does not over-ride any of the 
requirements in the generic labour intensive specification in the Scope of Works.  

 
13 Payment for items, which are designated to be constructed labour-intensively (either in this schedule or 

in the Scope of Works), will not be made unless they are constructed using labour-intensive methods. 
Any unauthorised use of plant to carry out work which was to be done labour-intensively will not be 
condoned and any works so constructed will not be certified for payment.   



 

 7,5

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: MIG//EC/345405/20/21

ROAD CONSTRUCTION  SECTION 1200 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 1200

1202 Reinstating of existing services that may be 

affected by the constrution of the works.

Prov/SUM 1 50000           50 000,00 

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY           50 000,00 

                        -   

SECTION 1300                         -   

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

                        -   

B13.01 Contractor's general obligations                         -   

                        -   

                        -   

(a) Fixed Obligations L/SUM 1                         -   

                        -   

(b) Value-related obligations L/SUM 1                         -   

                        -   

(c) Time-related obligations Month 8                         -   

(d) Environmental Obligation Month 8                         -   

                        -   

B13.02 Remuneration for Community Liason Officer                         -   

                        -   

(a) Remuneration for Community Liason Officer Prov/SUM 8 5000           40 000,00 

                        -   

(b) Remuneration for PSC Prov/SUM 48 350           16 800,00 

                        -   

                        -   

(e) Handling cossts and charges for contractor on %                         -   

items B13.02 (a) to (b)                         -   

                        -   

B13.03 Training Programme                         -   

                        -   

(a) Accredited training Prov/Sum 1 75000           75 000,00 

                        -   

(b) Non-Accredited training Prov/Sum 1 30000           30 000,00 

                        -   

(c)  Student training Prov/Sum 1 40000           40 000,00 

                        -   

(d) Steering Committee Prov/Sum 1 7500             7 500,00 

                        -   

(d) Handling Costs and Profit in respect of sub-

item B13.03(a) to(d) above.

%                         -   

                        -   

                        -   

B13.04 (d) Supply  Erect Constract SignBoard No. 2                         -   

As per Drawing                         -   

                        -   

Provision for  Additional Professional 

Requirements   

Prov/Sum 1 250000 250000

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,6

ROAD CONSTRUCTION

 SECTION 1400 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

                        -   

1400 HOUSING, OFFICES AND LABORATORIES 

FOR THE ENGINEER'S SITE PERSONNEL

                        -   

                        -   

14,01 Office and laboratory accommodation:                         -   

                        -   

(a) Offices  m² 18                         -   

                        -   

(b) Ablution units  m² 4                         -   

                        -   

14,02 Office and laboratory furniture:                         -   

                        -   

(a) Chairs  No 8                         -   

                        -   

(b) Desks, complete with drawers and 

      locks

 No 1                         -   

                        -   

14,03 Office and laboratory fittings, installations and 

equipment:

                        -   

                        -   

(a) Items measured by number:                         -   

                        -   

      (i) Fire extinguishers, 9,0 kg, all 

            purposes dry powder type, 

            complete, mounted on wall 

            with brackets

 No 1                         -   

                        -   

      (ii) Steel filing cabinets with 

            drawers

 No 0                         -   

                        -   

14,08 Services:                         -   

                        -   

(a) Services at office and laboratories:                         -   

                        -   

      (i) Fixed costs L/SUM 1                         -   

,

      (ii) Running costs Month 8                         -   

                        -   

B14.11 Cellular telephones                         -   

                        -   

(a) Provision of electronic equipment for enigneers Prov Sum 1 25000           25 000,00 

                        -   

(b) Cost of calls in connection with 

     contract administration for the duration of the 

contract, for the Engineer on site.

Prov Sum 1 5000             5 000,00 

                        -   

(d) Handling costs and profit in 

     respect of subitem B14.11(b)

%                         -   

                        -   

B14.12 Fax/Copy Machine                         -   

                        -   

(a) Provision of fax/copy machine No 1                         -   

                        -   

(b) Cost of calls in connection with 

     contract administration

PC SUM 1                         -   

                        -   

(c) Handling cost and profit in respect 

     of subitem B14.12 (b)

%                         1                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY

                        -   



 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,7

ROAD CONSTRUCTION

 SECTION 1500 

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

1500 ACCOMMODATION OF TRAFFIC                         -   

                        -   

15,01 Accommodating traffic and maintaining temporary 

deviations

month 8                         -   

                        -   

B15.02 Temporary traffic-control facilities                         -   

                        -   

(a) Flagmen Man-day 90                         -   

                        -   

(b) Portable STOP and GO-RY signs  No 4                         -   

                        -   

(d) Amber flicker lights (100 W)  No 0                         -   

                        -   

(e) Road signs, R- and TR-series                         -   

                        -   

      (i) 1200mm No 4                         -   

                        -   

(f) Road signs, TW-series                         -   

                        -   

      (i) 1200mm No 4                         -   

                        -   

(h) Delineators (DTG 50 J) (800mm x                            

     200mm)

                        -   

                        -   

      (i) Single  No 4                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,8

ROAD CONSTRUCTION

 SECTION 1600 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

1600 OVERHAUL                         -   

                        -   

16,02 Overhaul on material hauled in excess of 

1.0km(ordinary overhaul)

m³.km 5291                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,9

ROAD CONSTRUCTION

 SECTION 1700 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

1700 CLEARING AND GRUBBING                         -   

                        -   

B17.01 Clearing and grubbing also in areas where there is 

boulders.

ha 7,54                         -   

                        -   

                        -   

17,02 Removal and grubbing of large trees and tree 

stumps.

ha  

(a) Girth exceeding 1m up to and including 2m                         -   

                        -   

B17.03 Removal of boulders along the road. ha 1,1                         -   

                        -   

17,04 Clearing and grubbing at inlets and outlets of 

hydraulic structures

m² 14,4                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,1

ROAD CONSTRUCTION

 SECTION 1800 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

1800 DAYWORKS                         -   

                        -   

B18.01 (a) Unskilled labour hr 60                         -   

                        -   

(b) Semi-skilled labour hr 60                         -   

                        -   

(c) Skilled labour hr 60                         -   

                        -   

(d) Ganger hr 60                         -   

                        -   

(e) Flagman hr 60                         -   

                        -   

(f) Foreman hr 60                         -   

                        -   

B18.02 Plant:                         -   

                        -   

(a) Air compressor complete with drills 

    jackhammers, etc

hr 60

                        -   

(b) Truck as follows:                         -   

                        -   

    (i) flat bed truck 3 to 5t hr 0                         -   

                        -   

    (ii) Tipper Trucks-10 ton capacity hr 108                         -   

                        -   

(c) Concrete mixer : 0.3m³ hr 30                         -   

                        -   

(d) 12 Ton Bomag Roller hr 27                         -   

                        -   

(e) TLB  (digger loader ) hr 20                         -   

                        -   

(f) Backactor : 0.3m³ hr 20                         -   

                        -   

(g) Water truck : (16000 litre) hr 27                         -   

                        -   

(h) Grader (AT 140 h or similar)                   hr 27                         -   

                        -   

(i) Excavator (20-30ton)                   hr 27                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,11

ROAD CONSTRUCTION

 SECTION 2100 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

2100 DRAINS                         -   

                        -   

21,01 Excavation for open drains:                         -   

                        -   

(a) Excavating soft material situated 

     within the following depth ranges 

     below the surface level:

                        -   

                        -   

   (i) 0m up to 1,5m m³ 1131,075                         -   

                        -   

(b) Extra over subitem B21.01 (a) for 

     excavation in hard material, 

     irrespective of depth

m³ 1031                         -   

                        -   

21,02 Overhaul for material hauled in excess of 1,0km 

free-haul (normal overhaul)

m³-km 1856,25                         -   

                        -   

21.03 Clearing and shaping mitre drains m³ 1500                         -   

 

(a) Newly constructed mitre drains m 375                         -   

 

21,04 Selected backfil material under concrete-lined side                    m³ 27                         -   

drains compacted to 93% of modified AASGTO                         -   

density                         -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,12

ROAD CONSTRUCTION  SECTION 2200 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

2200 PREFABRICATED CULVERTS                         -   

                        -   

B22.01 Excavation:                         -   

                        -   

(a) Excavating soft material situated 

      within the following depth ranges 

      below the surface level:

                        -   

                        -   

      (i) 0 m up to 1,5 m  m³ 197                         -   

                        -   

      (ii) Exceeding 1,5m and up to 

           3,0m

m³ 49                         -   

                        -   

(b) Extra over subitem B22.01(a) for 

      excavation in hard material, 

      irrespective of depth

 m³ 197                         -   

                        -   

B22.02 Backfilling:                         -   

                        -   

(a) Using the excavated material  m³ 197                         -   

                        -   

(b) Using imported selected material  m³ 197                         -   

© Extra over subitem 22.02(a) and (b) for Soil  m³                         -   

cement backfilling                         -   

                        -   

22,03 Concrete pipe culverts:                         -   

                        -   

(c) On class C bedding                         -   

                        -   

    (i) 600mm dia. class 100D m 144                         -   

  

  (ii) 900mm dia. class 100D m 65                         -   

(iii) 1200mm dia. Class 100D m 43                         -   

                         -   

22,04 Box Culverts                         -   

Portal and Rectangular Culverts 

(ii)Without prefabricated floor slabs 2400 × 

2400.100D for 5,5m Road Width 

m 62,4                         -   

    

22.05 Cast in situ concrete and formwork:  

 

(a) Construct In inlet and outlet structures, 

    skewed ends, catchpits, manholes, 

    thrust and anchor blocks, including 

    formwork but including class U2 

    surface finish (Class 25/19) with welded    steel 

fabrics.

 m³ 8                         -   

 (b) Cast 30MPa insitu concrete for slab   m³ 67,5                         -   

downstream and upstream

© Formwork m² 300

                        -   

22,06 Steel reinforcement                         -   

(a) high-tensile steel bars                   t 12,5                         -   

(b) Welded steel fabric (Ref.395)                  kg 2500                         -   

                        -   

Head walls for single pipe(600mm dia)                         -   

(i) Inlet no 20                         -   

 

(ii) Outlet Structure no 20                         -   

Head walls for Double pipe(900mm dia)                         -   

(i) Inlet no 9                         -   

 

(ii) Outlet Structure no 9                         -   

                        -   

Head walls for Double pipe(1200mm dia)                         -   

(i) Inlet no 3                         -   

 

(ii) Outlet Structure no 3                         -   

22,07 Removing and re-laying existing pipes

(i) 600mm                    m Rate Only Rate Only

 TOTAL CARRIED FORWARD                         -   

                        -   



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,13

ROAD CONSTRUCTION

 SECTION 2200 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

 BROUGHT FORWARD                         -   

                        -   

                        -   

22,25 Overhaul on excavated material carted to spoil, 

backfill material (but excluding Portland cement in 

the case of soil cement), existing structures 

demolished and removed to spoil, and removing 

and relaying, and removing and stacking existing 

prefabricated culverts, for haul in excess of the 

free-haul distance

m³-km 11311                         -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,14

ROAD CONSTRUCTION

 SECTION 2300 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

2300 CONCRETE KERBING, CONCRETE 

CHANNELLING, CHUTES AND DOWNPIPES, 

AND CONCRETE LININGS FOR OPEN DRAINS

                        -   

                        -   

23,07 Trimming of excavations for concrete-lined open 

drains:

                        -   

                        -   

(a) In soft material m² 324                         -   

                        -   

23,08 Concrete lining for open drains:                         -   

                        -   

(a) Cast in situ concrete lining (Class 25/19 

Concrete as per drw  )

m³ 48,6                         -   

                        -   

(b) Class U2 surface finish to cast in situ concrete 

as per drawing 

m² 0                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



 

 

 

 

 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,15

ROAD CONSTRUCTION

 SECTION 3100 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

3100 BORROW MATERIALS                         -   

                        -   

31,01 Excess Overburden m³ 1131,075                         -   

                        -   

31,03 Finishing-off borrow areas in:                         -   

                        -   

(a) Hard material ha 0,7205                         -   

                        -   

(b) Intermediate material ha 7,5405                         -   

                        -   

(c) Soft material ha 0,605                         -   

 

 

(d) Rehabilitate borrow pit m² 11310,75                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,16

ROAD CONSTRUCTION

 SECTION 3300 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

3300 MASS EARTHWORKS                         -   

                        -   

33,01 Cut and borrow to fill, including free haul up to 

1.0km:

                        -   

                        -   

(a) Material in compacted layer thickness of 

200mm and less:

                        -   

                        -   

    (ii) Compacted to 93% of Modified  

         AASHTO density

m³ 7540,5                         -   

                        -   

33,03 Extra over item 33.01 for excavating and breaking 

down material in:

                        -   

(a) Intermediate excavation m³ 754,05                         -   

                        -   

33,04 Cut to spoil, including free haul up to 1.0 km. 

Material obtained from:

                        -   

                        -   

(a) Soft excavation m³ 7540,5                         -   

(b) Intermediate excavation m³ 7540,5                         -   

33,08 Widening of cuts (extra over items 33.01 and 

33.04)

                        -   

                        -   

(a) In hard material m³ 210,375                         -   

                        -   

(c) In all other materials m³ 210                         -   

                        -   

33,1 Roadbed preparation and the compaction of 

material

                        -   

                        -   

(a) Rip in-situ roadbed to 150mm, remove 

overssize material shape to 3% camber and 

compact to 93% Modified AASTHO

m³ 11310,75                         -   

                        -   

33,13 Finishing-off cut and fill slopes, medians and 

interchange areas:

                        -   

                        -   

(a) Cut slopes m² 1470,3975                         -   

(b) Fill slopes m² 0                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,17

ROAD CONSTRUCTION

 SECTION 3400 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL                         -   

                        -   

B34.01 Pavement layers constructed from gravel taken 

from cut or borrow, including free-haul up to 1,0 

km:

                        -   

                        -   

(c) Gravel subbase (unstabilised G7 gravel) 

compacted to:

                        -   

                        -   

(ii) 95% of modified AASHTO density:                         -   

                        -   

   (a) 1500mm layer thickness m³                         -   

                        -   

(h) Gravel wearing course compacted 

     to:

                        -   

                        -   

(iii) 95% of modified AASHTO density:                         -   

                        -   

(b) 150mm layer thickness m³                         -   

                        -   

B34.02 Extra over item B34.01 for excavation of material 

in:

                        -   

                        -   

(a) Intermediate excavation m³  

                        -   

(b) Hard excavation m³  

                        -   

B34.03 Gravel wearing course compacted to 97% 

modified AASHTO density:

m³ 11310,75                         -   

                        -   

(i) Cemented material ( compacted to 97% mod 

AASHTO to 150mm).

m³                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,18

ROAD CONSTRUCTION

 SECTION 5100 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

5100 PITCHING, STONEWORK AND PROTECTION 

AGAINST EROSION

                        -   

                        -   

51,01 Stone pitching:                         -   

                        -   

                         -   

                        -   

(a) Ground stone pitching m² 1669,8                         -   

                        -   

51,02 Riprap                         -   

                        -   

(a) Packed riprap                         -   

                        -   

(1) by 30kg rock m³ 190                         -   

                        -   

(2) 50kg rock m³                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



 

 

 

 

 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION  SECTION 5200 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

5200 GABIONS                         -   

                        -   

52,01 Foundation trench excavation and backfilling:                         -   

                        -   

(b) In all other classes of material m³ 150                         -   

                        -   

52,02 Surface preparation for bedding the gabions m² 11                         -   

                        -   

52,03 Gabions:                         -   

                        -   

(a) Galvanized gabion boxes :1.0 m 

     wide by 1.0 m high

                        -   

                        -   

    (i) by 1m deep x 1m long x 1m wide, 2.7mm dia 

wire

m³ 150                         -   

    (ii) by 2.0m long mesh 3.7mm, 

        80mm mesh size

m³ 15                         -   

                        -   

    (iii) by 3.0m long mesh 3.7mm, 

         80mm mesh size

m³                         -   

                        -   

(c) Galvanized gabion matresses                         -   

                        -   

    (i) 0.6 m diaphram spacing, 3 m 

        long by 2.0 m wide by 0.3m 

        deep mesh 3.5mm, 80 mm 

        mesh size

m³ 60                         -   

                        -   

52,04 Filter fabric : Bidim  u14 or similar approved m² 150                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



Tender No: R/EC/18588/20/22    SHAWBURRY - MNCETYANA ACCESS ROAD 

   TENDER PROCEDURES 

 
 

  C4 - lxxxiii  

 

 

 

 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION

 SECTION 5400 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

5400 GUARDRAILS                         -   

                        -   

54,01 Guardrails on timber posts:                         -   

                        -   

(a) Galvanized m 457                         -   

54,04 End treatments:                         -   

                        -   

(a) End wings No 4                         -   

(b) Bull nose No 0

54,06 Reflective plates No 0

 

54,07 Extra over items 54.01 for horizontally curved m 30                         -   
rails factory bent to radius less than 45m  

 

 

54,08 End treatments  

 

(a) end treatments accordance with the drawing no: No 4                         -   

 where single guardrails sections are used  

 

54,09 Additional guradrails posts:  

                        -   

(a) Timber No 18                         -   

  

54,1 Reflection plates No                         -   

(a) Yellow reflectors on new guardrails No                         -   

(b) Red and white reflect0rs on new guardrails No                         -   

©  Yellow reflectors on new existing guardrails No                         -   

(d) Red and white reflectors on existing guardrails No                         -   

                         -   

54,2 Extra over items 54.01 for drilling and blasting 

holes

No Rate Only                         -   

for guardrails posts                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22 7,21

ROAD CONSTRUCTION

 SECTION 5600 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

5600 ROAD SIGNS                         -   

                        -   

56.01 Road sign boards with painted or coloured semi-

matt background. Symbols, lettering and borderes 

in semi matt black or Class I retro-flective material, 

where the sign board is constructed from:

                        -   

                        -   

(c) Prepainted galvinised steel plaint (Chromedek 

1.4mm thick or approved equivalent):

                        -   

                        -   

(1) Area not exceeding 2m² m²                         -   

                        -   

(2) Area exceeding 2m² but not 10m² m² 13                         -   

                        -   

56,02 Extra Over item 56.01 for using:                         -   

                        -   

(a) Background of retro-reflective material of:                         -   

                        -   

(1) Class II m²

                        -   

(b) Lettering, symbols, numbers, arrows, emblems 

and borders of retro-reflective material: 

                        -   

                        -   

(1) Class II m²

                        -   

56,03 Road Sign supports (overhead road sign 

structures excluded):

                        -   

                        -   

(b) Timber                         -   

(1) 75-100mm dia, type CCA treated timber. m                         -   

                        -   

(2) 100-125mm dia, type CCA treated  timber. m 45                         -   

                        -   

(3) 150mm dia, type CCA treated timber m                         -   

                        -   

56,04 Kilometer Post                         -   

(b) Timber and Plates no. 45                         -   

                        -   

56,05 Excavation and backfilling for road sign supports ( 

not applicable to kilometre posts)

m³ 30                         -   

                        -   

56,06 Extra over item 56.05 for cement- treated soil 

backfill.

m³                         -   

                        -   

56,07 Extra over item 56.05 for rock excavation. m³ 5                         -   

                        -   

56.08 Danger plates at culverts and/ or structuctures.                         -   

                        -   

(a) Up to 1m² no. 96                         -   

                        -   

                        -   

56,09 Extra over iem 56.05 for cement treated backfill                         -   

                        -   

(a) Width soilcree                 m³          rates only

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



 

 

 

 

 

 

 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION  SECTION 5900 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

5900 FINISHING THE ROAD AND ROAD RESERVE 

AND TREATING OLD ROADS

                        -   

                        -   

59,01 Finishing the road and road reserve                         -   

(a) Single carriageway road. km 13,71                         -   

(b) 0-15 degress ha 7,5405                         -   

© 15 to 30 degress ha 1,5                         -   

                        -   

                        -   

                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION  SECTION 6100 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

6100 FOUNDATION FOR STRUCTURES                         -   

                        -   

61,02 Excavation                         -   

                        -   

(a) Excavation soft material situated with the 

following successive depth ranges:

m³ 144                         -   

                        -   

(b) Extra over sub-item 61.02(a) for excavation in 

hard material irrespective of depth.

m³ 144                         -   

(c) Extra over sub-item 61.02(a) for additional 

excavation required by the Engineer after the 

excavation has been completed. 

m³ 18                         -   

                        -   

(d) Extra over sub-item 61.02(a) for excavation by 

hand.

m³ 0

                        -   

61,03 Access and drainage                         -   

                        -   

(a) Access L/Sum 1                         -   

                        -   

(b) Drainage where no access has been provided L/Sum 1                         -   

                        -   

61,04 Backfill to excavations utilising:                         -   

                        -   

(a) Material from the excavation m³ 18

                        -   

(b) Imported material m³ 144

61,05 Fill within restricted area (extra over item 33.01) m³

                        -   

61,06 Overhaul in excess of 1.0km on excavted material 

and on material imported for backfill, foundation fill 

and fill for caissons

m³.km 1050                         -   

                        -   

61,11 Drilling of 30mm dia. Holes, 1m into hard rock for 

dowels

m 60

                        -   

61,12 Grouting kg 25                         -   

                        -   

61,13 Dowel Bars                         -   

                        -   

(a) Provide and secure in position 1m length high 

tensile, 20mm dia. steel bars, with an approved 

grout.

no. 360

                        -   

61,14 Foundation lining                         -   

                        -   

(a) Polyethyene sheeting 0.150mm thickness m² 62                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



 

 

 

 

 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION

 SECTION 6200 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

6200 FALSEWORK, FORMWORK AND CONCRETE 

FINISH

                        -   

                        -   

62,02 Vertical formwork to provide:                         -   

                        -   

(a) Class F1 surface finish to:                         -   

                        -   

(i) Concealed vertical faces of barrel, earwalls and 

cut-off beams.

m² 80,15                         -   

                        -   

(b) Class F2 surface finish to:                         -   

                        -   

(i) Exposed vertical faces of barrel, earwalls and 

upstand beam

m² 80,15                         -   

                        -   

62,06 Formwork to form open joints m² 32,5                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION

 SECTION 6300 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

6300 STEEL REINFORCEMENT FOR STRUCTURES                         -   

                        -   

63,01 Steel reinforcement for:                         -   

                        -   

(a) Barrel including: foundation, upstand beams 

and deck.

                        -   

                        -   

(i) High yield stress bars  @ Y12 t 10                         -   

                        -   

(ii) High yield stress bars @ 16 t 10                         -   

                        -   

(iii) Welded steel fabric No. 311 kg 1300                         -   

(iv) High Yield Stress bars @ Y10 t 17                         -   

(b) Earwallls, Apron slab & Cutt-off beams. t 17                         -   

                        -   

(i) High yield stress bars  @ Y12 t 17                         -   

                        -   

(ii) High yield stress bars @ 16 t 17                         -   

                        -   

(iii) Welded steel fabric No. 311 kg 1500                         -   

                        -   

(c) Approach slabs                         -   

                        -   

(i) High yield stress bars  @ Y12 t 8                         -   

                        -   

(ii) High yield stress bars @ 16 t 8                         -   

                        -   

(iii) Welded steel fabric No. 311 kg 1000                         -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



 

 

 

 

 

 

 

 

 

 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION

 SECTION 6400 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

6400 CONCRETE FOR STRUCTURES                         -   

                        -   

B22.07 Cast insitu concrete and formwork:                         -   

(b) In floor slabs for portal or rectangular culverts, 

including formwork, joints and class U2 surface 

finish (Class 30/19)

m³ 432                         -   

                        -   

(c) Formwork of concrete under sub-item 22.07 (c) 

above (class F1)

m² 360                         -   

                        -   

64,01 Cast insitu concrete:                         -   

                        -   

(a) Class 30/19 and U2 surface finish in:

(i) Barrel including upstand beams and deck. m³ 51,51                         -   

                        -   

(ii) Earwallls, Apron slab & Cutt-off beams. m³ 46,44                         -   

(iii) Approach slab. m³ 14,19                         -   

B22.07 Cast insitu concrete and formwork:                         -   

   

(f) Deckslab guide blocks (Class 25/19) including 

formwork and class U2 surface finish.

no. 0  

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   
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MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION

 SECTION 6600 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

6600 NO-FINES CONCRETE, JOINTS, BEARING, 

BOLT GROUPS FOR ELECTRIFICATION, 

PARAPETS AND DRAINAGE FOR 

STRUCTURES.

                        -   

                        -   

66,06 Filled joints:                         -   

                        -   

Movement joints as indicated on drawings. m² 0  

66,18 Numbers for structures:

 

(c) Numbers formed in concrete no. 0  

66,19 Drainage pipes and weepholes:  

                        -   

(b) Weep holes:                         -   

(i) Type netion size 65mm dia. m 0  

                        -   

(ii) Type PVC size 12mm dia. no. 0  

                        -   

66,21 Synthetic-fibre filter fabric                         -   

                        -   

(a) Geotextile Grade 2 m² 0  

                        -   

(b) Netlon drainage strips m² 0  

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY                         -   

                        -   



 

 

 

 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION

 SECTION 8100 

                        -   

ITEM DESCRIPTION UNIT QTY RATE  AMOUNT 

                        -   

                        -   

                        -   

8100 TESTING WORKMANSHIP AND MATERIALS                         -   

                        -   

Other special tests requested by the Engineer ProvSum 1 50000           50 000,00 

PROVISION FOR COVID 19 REGULATIONS Month 8                         -   

                        -   

Occupational Health & Safety

(a) Preparation of Contractor's site specif Health 

and Safety Plan

Lump sum 1

(b) Principal Contractors initial obligations in 

respect of the OHS act and construction 

Regulations

Lump sum 1

© Principle Contractors time related obligation in 

respect of the OHS act and construction 

Regulations

Month 8

(d) Provision for Personal protective equipment 

and porotective clothing

(1) Reflective vests No 20

(2) Reflective bibs No 20

(3) Hardhats No 20

(4) Protective foot wear No 20

(5) Earplugs No 20

(6)Dust masks No 20

(7)Overall(orange with EPWP lettering, 30cm on 

the back and company logo onheat pocket)

No 20

e) Provision of full time Construction Health and 

Safety Month Officer

Month 8

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                        -   

                         -   

                        -   

                         -   

                        -   

                        -   

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY

                        -   
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   7.5 

MHLONTLO: Shawbury - Mncetyana Access Road

CONTRACT NO: R/EC/18588/20/22

ROAD CONSTRUCTION

SUMMARY OF SECTIONS        

SECTION DESCRIPTION ESTIMATE

AMOUNT

1200 GENERAL REQUIREMENTS AND PROVISIONS 50 000,00                            

1300 CONTRACTOR'S ESTABLISHMENT ON SITE 

AND GENERAL OBLIGATIONS

1400 HOUSING, OFFICES AND LABORATORIES 

FOR THE ENGINEER'S SITE PERSONNEL

1500 ACCOMODATION OF TRAFFIC

1600 OVERHAUL

1700 CLEARING AND GRUBBING

1800 DAYWORKS

2100 DRAINS

2200 PREFABRICATED CULVERTS

2300 CONCRETE KERBING, CONCRETE 

CHANNELLING, CHUTES AND DOWNPIPES, 

AND CONCRETE LININGS FOR OPEN DRAINS

3100 BORROW MATERIALS

3300 MASS EARTHWORKS

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL

5100 PITCHING, STONEWORK AND PROTECTION 

AGAINST EROSION

5200 GABIONS

5400 GUARDRAILS

5600 ROAD SIGNS

5900 FINISHING THE ROAD AND ROAD RESERVE 

AND TREATING OLD ROADS

6100 FOUNDATION FOR STRUCTURES

6200 FALSEWORK, FORMWORK AND CONCRETE 

FINISH

6300 STEEL REINFORCEMENT FOR STRUCTURES

6400 CONCRETE FOR STRUCTURES

6600 NO-FINES CONCRETE, JOINTS, BEARING, 

BOLTS GROUPS FOR ELECTRIFICATION, 

PARAPETS AND DRAINAGE FOR 

STRUCTURES.

8100 TESTING WORKMANSHIP AND MATERIALS

-                                       

Contigencies @ 10% -                                       

SUB TOTAL 1 -                                       

SUB TOTAL 2 -                                       

Add Vat @ 15% -                                       

GRAND TOTAL -                                       

 TOTAL  TO SUMMARY OF SCHEDULES
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PART C3 

 

SCOPE OF WORK 

 

 

 

 

 



 

 

 

 

 

 

Description of the Works 

C3.1.1  Employer's Objectives and Overview of the Works 

The Contract involves the construction of 13.71 km long by 5.5m wide gravel access road including  

storm-water infrastructure and ancillaries. 

C3.1.2  Description of Site and Access 

The project is located in MLM in the OR Tambo District. It is accessible via District road in Qumbu. 

This proposed 13.71 km long gravel access road. Access to and within the project area is through 
some natural gravel road. Also refer to Locality Map. 

GPS COORDINATES S 31°13'45.63"  E 28°57'27.51" 

 

C3.1.3  Extent of the Works  

The scope of the principal contract includes the following activities: 

C3.1.3.1  Roadworks 

(i) Extent 
The contract consists of the site establishment, site clearing, bulk earthworks, rip & re-

compacting roadbed, culvert bridges, drainage structures, a wearing course and 

appurtenant works. 

The length of the proposed access road is approximately 13.71 km . 

(ii) Pavement Design 
Wearing course - 150 mm Natural or Crushed Gravel (Class E gravel wearing course) 

compacted to 97% of modified AASHTO density soured form a borrow pit. 

Subgrade - 150 mm minimum in-situ material compacted to 95% of   modified AASHTO 

density. 

(iii) Cross Section 
Two unsurfaced 2.75 m minimum lanes with 4% camber. 
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C3.1.3.2  Structures 

There are several drainage structures to be constructed under this contract and are as follow: 

(i) Several 600mm and 900mm diameter pipe culverts with catch pits and outlets; 
(ii) Construction of reinforced concrete channels. 
(iii) Construction of 1 X low level culvert bridge 
(iv) Construction of Stone pitching in inlet and outlet structures and Gabions. 

 

 

 

 

 

 

C3.1.3.3  Services 

The services affected are neighbouring Households. 

C3.1.4  Other Simultaneous Contracts 

None. 

C3.1.5  Site Security 

The Contractor shall take every precaution to ensure safety on site and to protect the Works and 

temporary works from theft and vandalism. The Contractor will be responsible for the safety and 

security of his personnel, materials on site and the Works in general at all times. 

 

The Contractor shall therefore acquaint himself with the current situation in the area (liaising with 

the local Police and Community Forums if necessary) and shall provide all security measures, 

including the employment of security services, as he deems necessary to comply with the 

requirements of this clause 



  

C3.2 Engineering 

DRAWINGS ISSUED WITH THIS DOCUMENT 

The following drawings are issued with this Document and shall be used for tendering purposes only: 

LIST OF CONTRACT DRAWINGS BOUND INTO VOLUME 3: CONTRACT DOCUMENTS 

 

Drawing No 

 

Drawing Title 

 

01. R/EC/18588/20/22 Site Overview 

     02.  R/EC/18588/20/22 Typical Cross section 

  

  

  

  

  

  

  

  



Tender No: R/EC/18588/20/22    SHAWBURRY - MNCETYANA ACCESS ROAD 

   TENDER PROCEDURES 

 
 

  C4 - xcix  

3.3 Procurement 

 

CONTENTS 

 

 PAGES 

 

C3.3.1: Employment of a Community Liaison Officer (CLO) 103 

C3.3.2: Labour Intensive Construction (LIC) Work 103-104 

C3.3.3: Employment of Local Labour 104 

C3.3.4: Conditions of Temporary Employment 104-105 

C3.3.5: Task Work Related Activities 105-106 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

C3.3.1  Employment of a Community Liaison Officer (CLO) 

A suitable CLO will be sourced from a Project Steering Committee. 

C3.3.2  Labour Intensive Construction (LIC) Work 

C3.3.2.1  General 

Contractors are encouraged to promote LIC methods where and when possible by utilising 

temporary local labour from the surrounding local communities. 

The chief aim of utilising LIC construction methods on this project is to afford an opportunity to 

the greatest possible number of members of the local community (and possibly surrounding 

communities if the circumstances warrant it and approval is granted by the Employer) to obtain 

temporary employment and where applicable to obtain certified and accredited in-service training, 

to increase their level of experience and enhance their ability to secure future employment. 

There are specific requirements regarding labour intensive construction (LIC) and the use of 

affirmative business enterprises (ABE’s) and historically disadvantaged individuals (HDI’s) and 

with regard to training. 

Contractors are encouraged to maximise labour based construction activities (*) and the Works 

and activities shall be so programmed and executed that those operations and activities that can 

reasonably be done by means of hand labour are so performed. 

(*) Although the Contract will be one which requires predominately mechanised constructional 

plant and equipment, there are certain operations which lend themselves to labour intensive 

construction methods and such operations are identified in Clause C3.3.2.4 below. 

C3.3.2.2  The Community 

The Community in terms of Sub clauses 1. (1)(cc) and 23. (4) of the Special Conditions of 

Contract shall for the purpose of this Contract be held to include all the residents of Ward 15 and 

surrounding Administrative area residing within a ten kilometre radius of the site. 

C3.3.2.3  Recruitment of Local Labour 

Upon receipt of the Letter of Tender Acceptance the Contractor shall expeditiously proceed to 

arrange for the recruitment of local labour. 

Most of the labour employed on the Contract shall, insofar as such labour is available, be 

recruited form the local Community stated above, unless it shall be agreed between the 

Employer, the Engineer and the Contractor that labour residing in neighbouring communities may 

be recruited and employed. 
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C3.3.2.4  LIC Activities 

Contractors are encouraged to carry out the following activities with local labour using LIC 

methods after suitable training: 

(i) Excavation of shallow trenches up to 1,2 m depth for storm water pipes. 
(ii) Backfilling and compaction of all the above mentioned trenches. 
(iii) Batching, mixing and transport on site of all concrete required to be incorporated into 

permanent works. 
(iv) Construction of storm water infrastructure. 

 
In addition to the above the Contractor may wish to consider the use of trained local labour and 

LIC methods for the following activities as well: 

 

(i) Manufacture on site of precast concrete elements such as inlet cover slabs. 
(ii) Other activities that by their nature are usually done by labour intensive construction 

methods. 
 

The Contractor is encouraged to add activities to the above list but he shall ensure that the 

specified standards of construction will be achieved. 

Although it is the intention that the above activities be carried out by labour intensive construction 

methods the Contractor may propose to the Engineer alternative ways in which the work is to be 

executed. The Engineer's approval of these alternative methods will not be unreasonably 

withheld from the Contractor. 

 

C3.3.3  Employment of Local Labour 

C3.3.3.1  Amount of Labour Offered 

The Contractor shall submit detailed daily labour records to the Engineer indicating respectively 

the numbers of permanent and temporary local employees employed on the Works and the 

activities on which they were engaged. 

C3.3.3.2  Payment and Productivity 

In order that the project is economically viable and the employment of labour is not merely a 

"hand-out" to the local community, it is important that payment of the labour force is linked to 

productivity. Increased productivity can be achieved by utilising the "Task Work" principle (see 

Clause C3.3.5), in terms of which the Contractor will be required to reward the labour force on the 

basis of Tasks completed, subject to the minimum rate of payment per day in terms of Clause 

C3.3.4 

Payment to the local labour force shall be made on a fortnightly basis in respect of Tasks 

completed during the period. 

 

C3.3.4  Conditions of Temporary Employment 



The Conditions of Temporary Employment stated below and the Task Work principles given in Clause 

C3.3.5 have been based on the Framework Agreement between the Congress of South African Trade 

Unions (COSATU) and the National Committee for Labour Intensive Construction (NCLIC). 

The tendered rates and prices will be held to have been based on the following conditions: 

SCHEDULED CONDITIONS FOR TEMPORARY EMPLOYMENT 

Rate of payment for Task Work related activities 

 
Minimum Daily Wage: 

Skilled = R150 p/d 
Un-skilled = 120 p/d 

Minimum rate of payment for labour (participating in 
activities where no production rate is specified) 

 

Minimum Daily Wage: 
Skilled = R150 p/d 

Un-skilled = 120 p/d 

Normal working hours per day 
9,25 hours 

 

Transport to site 
 

Nil 
 

Payment for all special non-working days (except 
Sundays 
and non-working Saturdays) – Relevant clause of 
General 
Conditions of Contract 2010: 
 
• Where the worker does not work  
 
• Where the worker does work 

 

 
Minimum Daily Wage: 

Skilled = R150 p/d 
Un-skilled = 120 p/d 

 
2 x Task-rate or 2 x statutory 
minimum daily wage where 
no productivity is specified 

 

Payment during accredited training 
50% of min daily wage 

 

Notice of termination of temporary employment 
7 days 

 

Severance pay 
Nil 

 

Workmen’s Compensation Act (WCA) benefits 
Applicable 

 

Unemployment Insurance Fund 
Applicable 

 

 

Any changes to the above scheduled employment conditions after the closing of the Tender 

which affects the Cost of the Works will be dealt with in accordance with Clause 46.4 of the 

General Conditions of the Contract. The said employment conditions are not negotiable 

between the Contractor and any party whatsoever and shall only be amended on written 

order by the Engineer. 

 

The rate of payment to local labour will be based on the accepted contractual productivity levels. 

The Engineers Representative will monitor productivity to ensure that this principle is carried out. 

For labour intensive construction (LIC) activities where no production rate is applicable, the 

minimum rate of payment per working day specified above shall apply. 

 

The following conditions of work shall complement the conditions of employment described 

above: 
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(i) Protective clothing shall be supplied to an employee in accordance with the requirement of 
the Occupational Health and Safety Act. 

(ii) Persons under the age of sixteen years shall not be permitted to work on labour intensive 
projects. 

(iii) The Contractor shall give to an employee, at the earliest possible opportunity, an induction 
to and training in terms of the Occupational Health and Safety Act. 

(iv) The Contractor shall give to an employee, at the earliest possible opportunity, notice of the 
termination of the project and/or the requirements of that employee's participation in the 
project; provided that such notice shall not be less than 7 days. Payment may be made in 
lieu of such notice. 

(v) The employee shall, upon termination of his services, be entitled to a certificate of service 
showing the full names of the employer and the employee, the type of work done by the 
employee, the date of commencement, a record of training received and the date of 
termination of the contract and the rate of payment on the date of termination. 

(vi) An employee shall not be required or permitted to work for more than five hours 
continuously without a meal interval of not less than half an hour during which interval such 
employee shall not be required or permitted to perform any work. 

(vii) All labour employed on the Site shall be covered by the Workmen's Compensation Act: 
refer Clause 38. (7) of the Special Conditions of Contract. 

 

C3.3.5  Task Work Related Activities 

 

A Task shall be determined on the basis of what an average person from the local community 

could complete in a day. A Task shall be defined on the said basis with regard to the prevailing 

physical conditions e.g. soil density and other regulatory conditions as specified in Clause C3.3.4. 

 

A task is a quantified activity or operation to be performed by a person/labourer in one ordinary 

working day. The quantification of tasks shall be based on individual employees or a group of 

employees. 

 

The activities and production rate ranges given in the schedule below have (where indicated) 

previously been agreed to and sanctioned by the South African Federation of Civil Engineering 

Contractors (SAFCEC): Western Cape Branch to be realistic and must be used as a guideline by 

the Tenderer/Contractor in the preparation of his tender in as far as LIC construction methods are 

concerned. 

 

 

 

 

 

 

 

 



 

 

SCHEDULE OF DAILY TASK PRODUCTION RATE PARAMETERS 

ACTIVITY PRODUCTION RATE 

(quantity per task per day) 

No Description Unit From: To: 

1. 

1.1 

1.2 

1.3 

1.4 

2 

2.1 

3. 

4. 

 

5. 

 

6. 

6.1 

6.2 

6.3 

7. 

8. 

9. 

10. 

 

Excavation: 

 - Soft (sandy) material: 0 to 1,0 m deep 

 - Ditto: 0 to 1,5 m deep 

 - Clayey material: 0 to 1,0 m deep 

 - Ditto: 0 to 1,5 m deep 

Backfilling in:  

- Soft (sandy) material: 0 to 1,5 m deep 

Trim and compact roadbed  

Place and compact sidewalk material (calcrete 

or ferricrete): 100 mm thick 

Place and compact basecourse or subbase 

(excluding mixing): 150 mm thick 

Manufacture (pre-casting): 

- Kerbs (0,3 to 1,0 m length) 

- Bricks  

- Blocks 

Brickwork to manholes and similar (220 mm thick) 

Laying blockwork to toilets 

Mixing concrete  

Place and spread sand asphalt 

 

 

m3 

m3 

m3 

m3 

 

m3 

m2 

 

m2 

 

m2 

 

No 

No 

No 

m3 

m3 

m3 

t 

 

 

2 

1,1 

1 

0.7 

 

2 

38 

 

25 

 

15 

 

15 

80 

60 

1,5 

2,0 

0,7 

2,5 

 

5,5 

4 

3 

2,8 

 

5 

75 

 

50 

 

30 

 

25 

200 

150 

3,7 

5,0 

3 

5,2 

 

 

 

 

 



Tender No: R/EC/18588/20/22    SHAWBURRY - MNCETYANA ACCESS ROAD 

   TENDER PROCEDURES 

 
 

  C4 - cv  

FOLLOWING HAVE NOT YET BEEN SANCTIONED BY SAFCEC 

11. 

11.1 

11.2 

12 

Backfilling in: 

- Soft (sandy) material: 1,5 to 2,5 m deep  

- Clayey material: 0 to 1,5 m deep  

Wheelbarrow haul  

 

 

m3 

m3 

m3.m 

 

 

1,8 

1,2 

270 

 

4,5 

3,5 

700 
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C3.4  Construction 

 

C3.4.1  Applicable Standardised Specifications 

The latest COLTO Standard Specifications for Road and Bridge Works for State Road Authorities. 

For the purpose of this Contract the COLTO Standard Specifications for Road and Bridge Works for 

State Road Authorities shall form part of the Contract Document (although not issued or bound in with 

the Tender Document): 

The project specifications form an integral part of the contract documents and supplement the 

standard specifications. 

In the event of any discrepancy with a part or parts of the standard specifications, the schedule of 

quantities or the drawings, the projects specifications shall take precedence. 

The standard specifications which form part of this contract have been written to cover all phases of 

work normally required for road contracts, and they may therefore cover items not applicable to this 

particular contract.  

C3.4.2  Drawings 

The Contractor will be supplied with three copies of each of the drawings. These prints will be issued 

free of charge and the Contractor shall make any additional prints he may require at his own cost. 

Any information in the possession of the Contractor, which is necessary for the Resident Engineer for 

completing his as-built drawings, shall be supplied to the Resident Engineer before a certificate of 

completion will be issued. 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the 

engineer. The engineer will supply any figured dimensions, which may have been omitted from the 

drawings. 

The Contractor shall also check levels and all clearances given on the drawings and shall inform the 

engineer of any discrepancies before he commences any work. 

C3.4.3  Applicable Particular Specification 

The following Particular Specification is bound into the document (or information is given as to where 

they are available) and shall apply: 

a) Health and Safety Requirements 

 

A pre-construction health & safety specification has been compiled as required by the Health 

& Safety Act 85/1993 and the now promulgated Construction Regulations (July 2003). 

The specification is incorporated in this document in Section 3.6: Annexes. 

 

 



 

 

C3.4.4  Site Facilities Available 

a) Location of Camp Site 

The location of the Contractor's camp including the material storage areas will be on the site 

of the Works and will be subject to the Engineer's approval. 

b) Power Supply and other services 

The Contractor shall make all his own arrangements concerning the supply of electrical 

power and all other services. No direct payment will be made for the provision of electrical 

and other services. The cost of which shall be deemed to be included in the rates and 

amounts tendered for the various items of work for which these services are required. 

c) Housing for Contractor's employees 

Other than the security personnel employed in terms of the Contract no housing on site shall 

be allowed. The Contractor is in all respects responsible for the housing and transportation 

of his employees, and for the arrangement thereof and no extension of time due to any 

delays resulting from this will be granted. 

d)  Ablution Facilities 

The Contractor shall make his own arrangements for site ablution facilities at a rate of one 

toilet per ten workmen and shall furthermore be responsible for all costs involved with the 

removal of night soil. 

C3.4.5  Site Facilities Required (Engineer) 

a) Facilities for the Engineer 
No housing is required for the Engineer. Facilities required for use by the Engineer's site staff 

are itemised in the Bill of Quantities in terms of Colto. 

b) Telephone 

Telephone to be provided for use by Engineer’s personnel.  

c) Site instruction book 
A triplicate book shall be supplied by the Contractor to be used for site instructions and shall 

be available on site at all times. 

C3.4.6  Contractor Site Facilities 

a) Camp Site 
The contractor shall make all arrangements of whatsoever nature, for the establishment of 

his construction camps, offices, stores and workshops on the site. He shall conclude all 

negotiations with landowners or local authorities with regard to acquisition of land for such 

camps etc. for the duration of the contract period and hereby indemnifies the Employer from 

any action that might arise as a result of his negotiations. 

b) Sanitary Arrangements 

The Contractor shall exercise strict control over sanitary arrangements to avoid nuisance and 

complaints from the public. The Contractor shall make his own arrangements with the 

responsible local authority regarding the disposal of refuse, and must allow for all costs in 

connection therewith including arrangements for sewage connection in his tendered rates. 
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c) Water Supply 
The Contractor shall make all his own arrangements for the supply of potable water. 

The Contractor shall at his own expense provide, lay, install, connect up and maintain in 

good condition from the point of supply, all piping, fittings, cables conductors and other 

equipment used by him in connection with the contract works. All such installations shall 

comply with the relevant regulations and shall be maintained to the approval of the Local 

Authority and the Resident Engineer. 

d) Removal of Contractor's Temporary Services 

The Contractor shall be responsible for recording on a plan of the works, the position of any 

pipes, cables, etc., he may lay for the purpose of this contract and shall be responsible for 

the removal thereof when the works are complete. 

C3.4.7  Existing Services 

The positions of the known existing services are shown on the drawings. The Contractor shall note 

that although the drawings have been prepared using available information they show only the 

approximate positions of existing services. 

The information is supplied in good faith but shall be used as a guide only and does not relieve the 

Contractor of his responsibility to exercise due caution when working in areas where existing services 

can reasonably be expected, nor his obligation to liaise with the authorities in this regard and the 

obtaining of the necessary work permits and wayleaves (as applicable). 

The Contractor shall be responsible to locate and safeguard any existing service he may encounter 

during construction. The Contractor shall be responsible for any damage to such existing services and 

works in the execution of this contract and shall reimburse the Employer, authority or the owner 

concerned for any repairs required following damages due to the Contractor's negligence. 

The Contractor shall be responsible for immediately notifying the Engineer and the authorities 

concerned regarding any damage caused to public services and existing works. 

Any alternations to public services shall be carried out by the Authority concerned unless the 

Contractor is instructed otherwise. 

C3.4.8  Minimal disturbance to environment 

The site and surroundings are to be kept clean from building rubble, waste etc. throughout the 

duration of the Contract. Roads used for transporting material shall be kept clean and dirt free on a 

daily basis. No separate payment will be made for this and it will be deemed to be included in the 

rates tendered for the relevant items. 

Stacking of cut-down trees and vegetation on-site is not allowed as this is a possible fire-hazard. 

Under no circumstances will the burning of rubble, trees or bush be allowed on site. 

C3.4.9  Site maintenance 

During the progress of the work as well as upon its completion, the site of the works shall be kept and 

left in a clean and orderly condition. The Contractor shall at all times store materials and equipment 

for which he is responsible in an orderly manner and shall keep the site free from debris and 

obstruction. 

 

 



C3.4.10  Spoil Material 

No indiscriminate spoiling of material on site or elsewhere will be allowed. All surplus or 

unsuitable material shall be spoiled at a site to be provided by the Contractor and approved by 

the Engineer. Such site shall meet with the approval of the local authority within whose area it 

falls and the spoiling shall comply with all the statutory and municipal regulations. 

C3.4.11  Testing and quality control 

The Contractor shall engage the services of an approved and independent testing laboratory for 

the testing of materials and the quality testing of layerworks to ensure that his work conforms to 

the specifications. 

No separate payment will be made for contracting the services of an approved laboratory and the 

costs for complying with this requirement will be deemed to be included in the Contractor's 

tendered rates for the various items of work requiring testing in accordance with the 

specifications. 

The results of all tests performed during the course of the Contract will be made available to the 

Engineer as soon as these become available. 

C3.4.12  Samples 

The Contractor shall at his own cost supply all samples that may be required. Material or work 

not conforming to the approved samples shall be rejected. The Engineer reserves the right to 

submit samples to any tests to ensure that the material represented by the sample conforms to 

the requirements of the specifications. 

 

C3.4.13  Proprietary Materials 

Where proprietary materials are specified it is to indicate the quality or type of materials or 

articles required, and where the terms "or other approved" or "or approved equivalent" or "similar 

approved" are used in connection with proprietary materials or articles, it is to be understood that 

the approval shall be at the sole discretion of the Engineer. 

C3.4.14  Manufacturer's Instructions 

The recommendations of the manufacturers of patented materials must be strictly adhered to 

regarding the use, mixing, application, fastening, etc. thereof except when otherwise instructed in 

writing by the Engineer. 

C3.4.15  Setting Out of Work 

Reference and level beacons will be shown to the Contractor by the Engineer at the 

commencement of the Contract and the Contractor will be responsible for transferring the datum 

to the Site of Works. 

The Contractor shall check the condition and accuracy of all reference and level beacons and 

satisfy himself that they have not been disturbed and are true with regard to position and level. A 

beacon that has been disturbed shall not be used until its true position and level have been re-

established and the new values have been certified by the Engineer. The Contractor shall 

thereafter be held entirely responsible for the protection of all reference and level beacons. 

The Contractor shall employ a capable surveyor to set out the Works to the required lines and 

levels. 
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The Engineer shall be informed immediately should any discrepancy be discovered between the 

levels or dimensions obtained by the Contractor and those shown on the drawings. 

Where a beacon is likely to be disturbed during construction operations, the Contractor shall 

establish suitable reference beacons at locations where they will not be disturbed during 

construction. No beacons shall be covered over, disturbed or destroyed before accurate 

reference beacons have been established and details of the positions and levels of such beacons 

have been submitted to the Engineer. The Contractor's reference beacons shall be of at least the 

same accuracy and sturdiness of construction as the existing beacons. 

The Contractor shall submit the method of setting out he proposes to employ to the Engineer. 

Accurate control of line and level shall be provided by the Contractor at all stages of construction. 

Work set out by the Contractor may be checked by the Engineer and any errors found shall be 

rectified by the Contractor at his own expense. The Contractor shall supply any instrument, 

equipment, material and labour required by the Engineer for this survey work. Any assistance, 

including checking given to the Contractor by the Engineer or any setting out done by the 

Engineer for Contractor shall not be held as relieving the Contractor of his responsibility for the 

accurate construction of the Works. 

The Contractor's survey instruments and survey equipment shall be suitable for the accurate 

setting out of the Works and shall be subject to the approval of the Engineer. They shall 

furthermore be checked and correctly adjusted by the authorized agents before the 

commencement of the contract and subsequently when required by the Engineer and when 

otherwise necessary. 

Survey work shall not be measured and paid for directly and compensation for the work involved 

in setting out shall be deemed to be covered by the rates tendered and paid for the various items 

of work included under the contract. 

C3.4.16  Notices, Signs, Barricades and Advertisements 

The Contractor shall erect the necessary signs, notices and barricades for the duration of the 

contract in order to safeguard both the Works and the public. 

Notices, signs and barricades as well as advertisements may be used only upon approval by the 

Engineer and the Contractor shall be responsible for their supply, erection, maintenance and 

ultimate removal and shall make provision for this in his tendered rates. 

The Engineer shall have the right to have any sign, notice or advertisement moved to another 

position or to have it removed from the site of the works should it in any way prove to be 

unsatisfactory, inconvenient or dangerous to the general public. 

The standard name board is specified, the cost of which shall be included in the rates tendered 

under Section 1300 of the Bill of Quantities. 

 

C3.4.17  Construction in Limited Areas 

It may be necessary for the Contractor to work within confined areas. Except at structures, no 

additional payment will be made as described for "restricted areas" in section 6100 of the 

standard specifications. The method of construction in these restricted areas will depend largely 

on the Contractor's plant. However, the Contractor must note that measurement and payment will 

be according to the specified cross-sections and dimensions irrespective of the method used to 

achieve these cross-sections and dimensions and that the rates and prices tendered shall be 



deemed to include full compensation for any difficulty encountered while working in limited areas 

and narrow widths and that no extra payment will be made, nor will any claim for payment due to 

these difficulties be considered. 

C3.4.18  Length of Trenches 

Where no limitations are imposed by construction stages and unless otherwise permitted in 

writing by the Engineer, not more than 50 m of trench in any one place shall be opened in 

advance of pipe laying operations. 

No trench may be left open outside of working hours unless suitably protected and safeguarded 

and so approved by the Engineer. 

C3.4.19  Transport of Material 

All costs of transporting material, including overhaul, shall be included in the applicable tendered 

rates. All references in the specifications to transport, overhaul and haul distances shall be 

deleted irrespective of whether or not the deletion is included in these project specifications. 

C3.4.20  Additional Requirements for Construction Activities 

(a) Traffic accommodation 

The travelling public shall have the right of way on public roads, and the Contractor shall 

apply suitable approved methods for so controlling the movement of his equipment and 

vehicles that they will not constitute a hazard on the road. 

Failure to maintain road signs, warning signs or flicker lights, etc. in a good condition shall 

constitute ample reason for the Engineer to withhold any payment due to the Contractor until 

the road signs, etc. have been repaired or maintained to his satisfaction. 

Accommodation of public traffic on the works or any delays caused thereby will not be 

regarded as a special circumstance for the extension of time. 

In all dealings with the public the Contractor shall bear in mind the public's right to enjoy the 

use of the road, and the Employer's desire to interfere as little as possible with this right. At 

all points of contract with the public, the Contractor shall deal with deliberate courtesy and 

understanding in any discussions or disputes. 

The Contractor may not commence constructional activities before the engineer has been 

consulted and, if required adequate provision has been made for accommodating traffic in 

accordance with the requirements of this document and the CSRA-CUTA Road Signs Note 

No. 13. 

 

 

 

(b) Traffic Control at Roadworks 
Road construction and maintenance operations on roadways which are open to traffic are 

often temporary and therefore more dangerous than a permanent hazard as they are not 

even expected by the driver who is familiar with the route. The fundamental principles are 

emphasised so that the responsible person may be able to adapt these to his particular 

situation. 

(c) Methods of Control 

Where a portion of the width of the roadway is closed and traffic is to proceed or pass 

through a work area, two methods of traffic control are available: - 
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i) Flagmen, and 

ii) STOP/GO signs 

The choice of the particular method to be employed will depend on the speed, the volume of 

traffic, the length and the visibility of the portion of roadway through which traffic is required to 

proceed. Set out below is a guide given details of each method. 

i) FLAGMEN 

The use of flagmen is an easy and flexible method of controlling traffic. The method should 

be used where traffic volumes are less than about 200 vehicles per hour and the flagmen at 

the beginning and end of the work area are clearly visible to each other. The length of the 

work section should be no more than about 100 m and the method can be used for two-way 

or one-way passing of traffic. 

Where the obstruction is only intermittent this method may be used in conjunction with 

appropriate signs for higher traffic volumes than stated above. 

The standard size of flags should be 450 mm square. Flags should be made of durable bright 

red cloth fastened to a staff about 1 m long. The free edge of the flag should be weighted to 

ensure a vertical position during windy weather. A diagonal stiffener may also be used for the 

same purpose. 

The efficiency of flagging traffic control is often dependent on the intelligence of the flagmen. 

The careful selection and training of flagmen before making them responsible for the flow of 

traffic is essential. Flagmen should have good eyesight and hearing, be mentally alert, 

courteous and pleasant-natured. 

Distinctive clothing should be given to flagmen on duty so that the public will recognise them 

and respect indications given by them. A bright-coloured helmet, preferably red, together with 

a yellow safety jacket should be issued to them. 

Flagmen stations should be located far enough from the roadworks so that drivers will have 

sufficient distance to slow down their vehicles before entering the project but not so far away 

that the drivers tend to increase the speed of their vehicles before passing the roadworks. 

Normally the flagmen should stand either on the shoulder adjacent to the lane of traffic he is 

controlling or in the barricaded lane. Under no circumstances should he stand in the traffic 

lane. In rural areas he should be clearly visible to the traffic he is controlling from a distance 

of at least 150 m. For this reason, he should stand alone never permitting a group of 

workmen to congregate around him. 

 

ii) STOP AND GO PORTABLE SIGNS 

Where traffic volumes exceed 200 vehicles per hour and one-way traffic is essential for safe 

passing over the work section, portable STOP and GO signs R1.5A and R1.5B should be 

used. The signs should only be controlled by a responsible person who should at least have 

the qualities referred to for flagmen. The sign should be positioned so that it is readily visible 

to the approaching driver. The men controlling the signs should be visible to each other for 

the purpose of co-ordinating vehicle group flow. 

C3.4.21  Variations and Additions to COLTO 



The following pages contain the variations and additions to the COLTO Standardized 

Specifications that will be valid for this Contract. 

In certain clauses the standard specifications allow a choice to be specified in the project 

specifications between alternative materials or methods of construction and for additional 

requirements to be specified to suit a particular contract. Details of such alternatives or additional 

requirements applicable to this contract are contained in this part of the project specifications. It 

also contains some additional specifications required for this particular contract. 

The number of each clause and each payment item in this part of the project specifications 

consists of the prefix B followed by a number corresponding to the number of the relevant clause 

or payment item in the standard specifications. The number of a new clause or a new payment 

item, which does not form part of a clause or a payment item in the standard specifications and is 

included here, is also prefixed by B followed by a new number. The new numbers follow on the 

last clause or item number used in the relevant section of the standard specifications. 

1.  SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 

B1202: SERVICES 

Substitute “The contractor will be introduced to known services” in the fourth paragraph with “The contractor 

shall be liable for all costs and subsequent costs arising from the damage cause by him to known services.” 

Add the following: 

“The contractor shall give the engineer at least one week’s notice before the exposing of any service may be 

commenced with. Notwithstanding the above, the contractor may not commence with the exposing of any 

service before the approval of the engineer has been given to him”. 

B1204: PROGRAMME OF WORK 

Insert the following at the end of the first paragraph: 

Once approved by the Engineer in writing, this programme shall be known as the Contract Programme. The 

Contractor shall take such steps as are necessary at all times to ensure that the work is carried out and 

controlled in such a way that the contract is completed within the time stated in the Tender and/or as extended 

by the Engineer in writing." 

The programme shall be updated monthly in accordance with the progress made by the Contractor. The 

critical path must be clearly indicated. 

 

It is in the Contractor's interest to give as much information as possible about times allowed for construction 

as well as resource or other limitations on programme times, since his programme will form the basis for any 

contractual negotiations concerning extensions of time once the contract has commenced. 

Failure to comply with these requirements entitles the Engineer to use a programme based on his own 

assumptions to evaluate claims for extension of time for completion of the works, or for additional 

compensation. 

Add the following to the end of this subclause: 

"Should the Engineer require a revision to the Contract Programme for whatever reason, two paper prints of 

the 

Contract Programme, or revision thereof, shall accompany each approval request. 

The Contractor shall not be entitled to any payment of cost incurred with respect to revisions or amendments 

of his Contract Programme." 
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Add the following additional sub-clause: 

c)  Reporting 

The Contractor shall submit to the Engineer at least three days before each Monthly Site Meeting, a 

Monthly Progress Report which shall include the following: 

(i) A summary of progress on site over the month immediately preceding the Monthly Site Meeting. 
This shall be in the form of a detailed narrative supplementing the Contract Programme. 
 

(ii) Highlight activities running late, indicating what steps have been or will be taken (e.g.) 
reprogramming, additional plant and/or labour resources, etc.) to ensure that the specified date of 
completion is not overrun. 

 

(iii) Status report for all plant employed on site. 
 

(iv) Status report of all labour resources employed on site. 
 

(v) Status report of all material on site. 
 

B1205: WORKMANSHIP AND QUALITY CONTROL 

Add the following to the third paragraph: 

“The cost of quality control tests done by the engineer during the course of the contract will be for the 

employer’s account. The engineer however reserves the right to let the contractor pay for failed tests.” 

B1206: THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS 

Substitute the first sentence of the second paragraph with the following: 

“The contractor shall, within a period of fourteen (14) days or such longer period as may be permitted by the 

engineer, after receive of the full particulars, check all beacons, reference marks, etc. and any discrepancy 

shall immediately be reported in writing to the engineer.” 

 

B1207: NOTICES, SIGNS AND ADVERTISEMENTS 

Add the following to the second paragraph: 

The Contractor must allow for the provision of 1 (one) of the standard Project Board as shown on the 

drawings. 

These boards shall be erected at a position on site indicated by the Engineer. 

B1209: PAYMENT 

(g) Trade Names 

Add the following additional subclause (g): 

"Where materials are specified under trade names, tenders must be based on those specified materials. 



Alternative materials may be submitted as alternative tenders and the Engineer may, after receipt of tenders, 

approve the use of equivalent materials". 

B1210: CERTIFICATE OF COMPLETION OF THE WORKS 

The Works shall be completed within a period of 6 (Six) months including the Contractor's holidays in 

December/January as well as any special non-working hours/days specified, after receipt in writing of the 

order issued in terms of relevant clause of the General Conditions of Contract. 

The maintenance period of twelve (12) months required for this contract will be calculated from the date of 

completion of all the works to the satisfaction of the Engineer in terms of relevant clause of the General 

Conditions of Contract 2010 Second Edition. 

B1214: CONTRACTOR'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE 

AND OF SERVICES MOVED, DAMAGED OR ALTERED 

Add the following to subclause (d): 

"The Contractor shall hand these written statements, obtained from all landowners and authorities concerned, 

to the Engineer who will require all these written statements before the Final Certificate will be issued. This will 

normally include clearance and reinstating of borrow pits and quarries, diversions, haul roads, fencing, etc. 

Failing to obtain these written statements from all landowners and authorities concerned, the period of 

maintenance will be extended including all conditions related to such an extension, until such time that all 

these statements are obtained. 

The obtaining of any such written statements will not relieve the Contractor of the execution of any of his 

obligations to the satisfaction of the landowner or authority concerned, and to the approval of the Engineer." 

B1224: THE HANDING-OVER OF THE ROAD RESERVE 

The road reserve for over these sections to be reconstructed will be handed over to the Contractor by the local 

authority at the commencement of the contract. The Contractor shall then be responsible for maintaining the 

full length of the roads under this contract from the date of handover until the end of the maintenance period. 

 

B1225: HAUL ROADS 

Add the following: 

“Where public roads are used for haulage of the material, the contractor shall be responsible for all 

maintenance on the roads and also for reinstating the roads at the end of his usage to a condition at least 

comparable with that before work commenced. The contractor shall establish and agree in writing the 

requirements of the relevant local authorities for both maintenance and reinstatement of the roads. He shall 

not use such roads until the engineer is satisfied that these agreements are in place. 

Particular care shall be taken where haul-roads traverse private farmland and pass close to farm dwellings. 

Haul roads in general, but particularly in the areas mentioned above, shall be kept continuously damp in order 

to limit the generation of dust. 

The construction (where required), upgrading, maintenance, watering and rehabilitation of haul roads will not 

be measured separately and will be deemed to be included in the various rates tendered for obtaining material 

from the borrow pits and/or from commercial sources. At the end of the contract, all existing private roads shall 

be left in at least the same state as they were at the beginning of the contract.” 

B1226: MEASUREMENT OF DEPTH OF TRENCHES AND FOUNDATION EXCAVATIONS 

Substitute the last two sentences with the following: 
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"Where trenches are excavated in accordance with the fill method in the completed or partly completed road 

prism, the depth of excavation shall be measured and paid for in accordance with the minimum cover as 

specified on the drawings or as instructed by the Engineer, whichever may be applicable." 

B1230: ENVIRONMENTAL IMPACT CONTROL 

Add the following additional clause after clause 1229. 

"B1230: Environmental Impact Control 

In addition to aspects of design which are intended to avoid or reduce environmental impact, and also in 

addition to normal good construction practices expected of the Contractor, the following shall be observed and 

unless otherwise specified, no separate payment will be made for observing these requirements as it is 

deemed to be included in the amount tendered for item 13.01 (a), (b) and (c) but any avoidable non-

compliance with these requirements which could have been avoided in the opinion of the Engineer may be 

considered sufficient grounds for withholding payment in part of all the amounts to be paid for the above item 

13.01". 

(a) Restriction of working areas 

Working areas are defined as those areas reasonably required by the Contractor to construct the contract as 

agreed with the Engineer. These shall generally be restricted to within the road reserve but where this is not 

possible they shall be kept to a minimum in order to minimise damage to areas outside the road reserve. 

Where designated working areas require rehabilitation this shall be paid for. 

Before commencing any other work, the Contractor shall, in order to prevent unauthorised movement of 

persons or vehicles outside designated working areas and access road servitudes, erect and maintain 

temporary fences along the boundaries of the working areas, access roads, spoil and stockpile areas etc. as 

agreed with the Engineer and landowners. 

 

Movement of vehicles and personnel outside the designated working areas will not be permitted without the 

written authorisation of the Engineer. 

Discipline on site and in the camp shall be to such a degree as to indemnify the Employer from all complaints. 

(b) Protection of fauna and flora 

No trees or shrubs shall be removed from the road reserve unless so instructed by the Engineer in the interest 

of the road and road safety. 

No vegetation inside the road reserve, natural or planted, shall be disturbed unless directly required to 

execute the work. 

 (c) Dust Control 

The Contractor shall take appropriate measures to minimise the generation of dust as a result of the works, 

operations and activities to the satisfaction of the Engineer. Such measures shall include regular and effective 

treatment of gravel haul and access roads and working areas. No additional payment will be made for such 

measures and the Contractor shall allow for them in his tendered rates. 

(d) Refuse 

The Contractor shall be responsible for the establishment of a refuse control system that is acceptable to the 

Engineer. 



The Contractor shall ensure that all construction debris (e.g. cement bags, timber, wire, nails, etc.) waste and 

surplus food, food packaging, litter and organic waste are not deposited by his employees anywhere on, or off, 

the site except in refuse bins for removal on a regular basis by the Contractor. Refuse bins shall be litter-proof 

of a design approved by the Engineer, e.g. 210 litre oil drum with suitable lid all painted bright yellow. 

Refuse collected must be disposed of only at a site(s) approved by the Engineer and Local Authority. The 

Contractor shall provide labourers to clean up the Contractor's camp and working area at least once a week. 

(e) Toilets 

The Contractor shall provide suitable sanitary arrangements at his camps, offices, workshops and 

construction sites for his staff. A minimum of one toilet shall be provided per 15 persons at each working area. 

If outside toilets are provided, they shall be of a neat construction and shall be provided with doors and locks 

and shall be secured to prevent them blowing over. Sanitary arrangements shall be to the satisfaction of the 

Engineer and the local authorities. 

The Contractor shall be responsible for providing all sanitary services for himself, the Engineer's supervisory 

staff and subcontractors. The Contractor shall keep the toilets in a clean, neat and hygienic condition. 

 

 

 

 

 

2.  SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 

B1303: PAYMENT 

Item ................................................................................................................................................Unit 

B13.01: The contractor's general obligations ................................................................................lump sum or 

month 

a)  Add the following paragraphs after the paragraph numbered (iii): 

(iv) "Provision of a suitable vehicle for inspection of the works during site meetings 

to be held approximately once a month. The vehicle shall be in a neat, clean and serviceable 

condition". 

b)  In paragraph (2) substitute 

"excluding contingencies and price adjustments in terms of clause 49 of the general conditions of 

contract" with "excluding any payment made under payment item B13.01, contingencies and 

price adjustments in terms of relevant clause of the general conditions of contract." 

 

B13.02: Employment of Community Liaison Officer (CLO)..............................................Prov Sum 

The unit of measurement for the employment of CLO shall be the months worked on the project by CLO at a 

rate agreed by both the Client and the Contractor. 

The tendered rate shall include full compensation of the Contractor’s finance charges and profits. 
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B13.03: Compilation of Health and Safety Plan...........................................................Sum 

The unit of measurement for the compilation of Health and Safety plan in accordance with applicable 

legislations shall be sum of cost incurred by the Contractor in preparation of such document and maintenance 

of it thereafter. 

The tendered rate shall include full compensation for all work necessary for the preparation of such document 

and maintenance thereafter. This document and appointments in accordance with applicable legislation 

should be approved by the Engineer before any payment under this Item can be effected. 

 

 

 

 

 

 

B13.04: Additional Survey Required by the Engineer...............................................................km 

The unit of measurement shall be the kilometres of road surveyed. 

The tendered rate shall include all the expenses incurred for supply of site survey plans showing all ma-made 

features and/or land marks along the newly constructed road. 

 

B13.05: Additional blading required by the Engineer ..............................................................km 

The unit of measurement shall be the kilometres of road bladed. 

The tendered rate shall include full compensation for reshaping of the road surface, side drains and mitre 

drains after six (6) months of the completion date of the road construction and/or end of defects and liability 

period. 

 

B13.06: Name board ………………………………………...........................................Number (No.) 

The tendered rate shall include full compensation for all work necessary for the supply, installation and 

maintenance of the standard name board of the South African Association of Consulting Engineers. 

 

B13.07:       Additional Services by the Engineer………………………………………...Prov Sum 

The contractor to allow for a mark-up for his/her costs and profits on the provisional sum provided for 

engineer’s disbursements that include specialist’s investigations that will either be procured through the main 

contract or by the Engineers. 

 



3.  SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEERS AND SITE 

PERSONNEL 

 

B1402: OFFICES AND LABORATORIES 

a)  General 

Delete “and where required” in the sixth line of the seventh paragraph. 

b)  Offices 

Substitute the first sentence of the first paragraph with the following: 

“The type of office shall be as follows: 

a) Resident Engineer’s office: The office shall serve as both the engineer’s office and the 

conference room and shall have a minimum floor area of 30 m2. 

g) Ablution units 

Substitute “with the details shown on the drawings” in the first paragraph with “with the 

requirements of the authorities concerned”. 

 

4.  SECTION 1500: ACCOMMODATION OF TRAFFIC 

 

B1503: TEMPORARY TRAFFIC - CONTROL FACILITIES 

Add the following after the first sentence of the third paragraph: 

“Traffic cones and delineators shall be placed at maximum intervals of 10 m on tapers and 20 m straights 

unless otherwise authorised by the Engineer.” 

(a)  Traffic-control devices 

Add the following: 

"Flagmen shall be provided at all entrance and exist points to the working areas adjacent to areas 

where work is in progress under or next to traffic". 

(b)  Road signs and barricades 

Add the following: 

"Temporary warning and regulatory signs, delineators and barricades shall be of the new black, yellow 

and red type, in accordance with the figures and plans included in Roads Signs Note 13 - Roadworks. 

No work may proceed on any section where accommodation of traffic is required until such time as 

the relevant requirements with regard to signposting are met and written approval from the Engineer is 

obtained. 

(c)  Channelization devices and barricades 

Add the following: 

Channelization shall be indicated by the use of delineators, cones, or steel drums as detailed is 

Road Signs Note 13 - Roadworks". 
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Add the following additional subclauses: 

 

"(g) Cleaning of traffic cones and road signs 

Cones shall be manufactured and positioned in accordance with the details specified on the drawings. 

All traffic cones and road signs shall be kept clean and visible at all times. All bituminous or other foreign 

material shall be removed by the contractor, or new traffic cones and road signs shall be provided at the cost 

of the contractor, as directed and to the satisfaction of the engineer. 

 

 

 

 

 

 

B1517: MEASUREMENT AND PAYMENT 

B15.03 Temporary traffic-control facilities 

 

Substitute “R-series” with “TR-series” in 15.03(e). 

 

Substitute “W-series” with “TW-series” in 15.03(f). 

 

Substitute “Danger plates and delineators” with “Danger plates and delineators (indicate size) including 

sandbags” in 15.03(h). 

 

The unit of measurement shall be number of each sign provided and completely erected”. 

Substitute “which have become unserviceable” in the last paragraph with “which have become unserviceable 

or have been removed by other parties. 

 

5.  SECTION 1600: OVERHAUL 

 

B1602: DEFINITIONS 

 

(a)  Overhaul material 



 

Add the following: 

 

"Material from commercial sources or from sources of which the locating there-of is the 

Contractor's responsibility shall not be classified as overhaul material." 

 

(b)  Overhaul 

 

Add the following: 

"An unlimited overhaul shall be applicable to all material from commercial sources or to material 

from sources of which the locating there-of is the Contractor's responsibility". 

 

 

 

6.  SECTION 1700: CLEARING AND GRUBBING 

 

B1703: EXECUTION OF THE WORK 

 

(d)  Preclearing of vegetation 

Add the following: 

"The contractor shall program his work in such a manner that preclearing will not be necessary". 

 

B1704: MEASUREMENT AND PAYMENT 

 

Item ................................................................................................................................................................ Unit 

 

B17.03: Preclearing of surfaces (on the written instruction of the Engineer only ...................... hectare 

(ha) 

 

Substitute the clause with the following: 

 

"No payment will be made for the preclearing of surfaces and the cost of such preclearing shall be at the 

contractor's expense". 
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7.  SECTION 2200: PREFABRICATED CULVERTS 

 

B2204: CONSTRUCTION METHODS 

 

Add the following: 

 

"Prefabricated culverts shall be installed by the "trench method" unless otherwise instructed by the Engineer". 

 

 

 

B2205: EXCAVATION FOR CONSTRUCTION BY TRENCH METHOD 

 

a)  Depth of excavation 

 

Add the following to the second paragraph: 

 

"The positions and levels of the culverts as shown on the drawings may be changed by the 

Engineer to suit conditions on site and the Contractor shall not start with any excavation before 

approval has been obtained from the Engineer. 

 

b)  Width of excavation 

 

Substitute the first paragraph with the following: 

 

"The widths of excavations for pipe culverts shall be equal to the external diameter of the pipe 

barrel plus twice the side allowance determined from the following table: 

 

 

 

 



External diameter of pipes (mm) Side allowance on 

each side (mm) 
Over 

 

Up to and including 

0 

700 

700 

1000 

300 

400 

 

The side allowance for box culverts shall be 500 mm on each side, irrespective of the size of the 

box culvert. 

 

Where two or more culverts (pipe or box) are to be placed in one trench, the excavation width 

shall be the sum of the external diameters of the pipes, or widths in the case of box culverts plus 

the side allowance for each outer culvert plus, between each pair of adjacent culverts, the 

dimension as shown on the drawings. 

 

Add the following: 

 

"A maximum width of 150 mm, over and above the specified width of excavation, shall be 

measured and paid for in the case of excavations made in hard or boulder material where a 

certain amount of over break is inevitable." 

 

B2218: MEASUREMENT AND PAYMENT 

 

Item ................................................................................................................................................................ Unit 

B22.01: Excavation ................................................................................................................ cubic metre (m3) 

 

Substitute "the disposal of excavated material unsuitable for backfilling" in the fifth paragraph with "the 

disposal of surplus material and/or material unsuitable for backfilling". 

 

B22.07: Cast in-situ concrete and formwork 

 

Add the following: 

 

"Apron slabs and cut-off walls shall be measured and paid for under 22.07(c)". 

Item ................................................................................................................................................................ Unit 
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B22.29: Construct in/outlet structure headwall and wing walls to dimensions on standard detail with 

approved cement-mortared stone complete ................................... No 

 

The rate shall be per number of in/outlet structures and will distinguish between structures built on one pipe or 

two pipes. The construction of stone headwalls and wing walls will be restricted to 600 mm dia pipes only. 

Apron slabs and cut-off walls will be measured under items B22.07 and B22.10. 

 

Suitable stone (hard field or quarry stone not susceptible to disintegration or weathering on exposure to 

atmosphere or water) will be used after the Engineer has approved the said stone. 

 

Rounded boulders may not be used. Stone must be clean and wetted before set in a 6:1 sand: cement mortar. 

 

8.  SECTION 3100: BORROW MATERIALS 

 

B3104 (g): HAUL ROADS 

 

Add the following: 

 

No payment shall be made for the provision and maintenance of haul roads and all such costs shall be 

deemed to be covered by the rates tendered, except for the provision of fences if requested, which work shall 

be carried out, measured and paid for in accordance with the provisions of section 5500. 

 

B3108: MEASUREMENT AND PAYMENT 

 

Item ................................................................................................................................................................ Unit 

 

B31.01: Excess overburden ................................................................................................... cubic metre 

(m3) 

 

Add the following 

 

“Payment will be made in two instalments, viz. 50% of the tendered rate after stockpiling the excess 

overburden and the remaining 50% after the material has been replaced and levelled off to the engineer’s 

satisfaction. 



 

9.  SECTION 3300: MASS EARTHWORKS 

 

B3303 (a): CLASSES OF EXCAVATION 

 

Add the following: 

 

"The excavation of material from cut or borrow for fill (including excavations in existing roads where specified 

or agreed) shall be classified as either soft excavation or hard excavation. 

 

All intermediate excavation shall be classified as soft excavation and the rate for soft excavation shall include 

the cost for intermediate excavation.” 

 

B3305 (a): REMOVING UNSUITABLE MATERIAL 

 

Substitute "or should the thickness of the layer to be removed be less than 200 mm" in the third paragraph 

with "or should the thickness of the layer to be removed after completion of the excavations in accordance 

with the original instructions be less than 200 mm". 

 

B3305(c): PREPARING AND COMPACTING THE ROADBED 

 

Add the following: 

 

"The compaction requirements for roadbed shall, unless otherwise required by the engineer, be in accordance 

with the compaction requirements for fill as specified in subsubclauses 3302(b)(iii)". 

 

B3312: MEASUREMENT AND PAYMENT 

 

Item ................................................................................................................................................................ Unit 

B33.03Extra over item 33.1 for excavating and breaking down material in ..................... cubic metre (m3) 

 

Replace “items (a), (b) and (c)” in the first sentence of the second paragraph with “item (c)”. 

Add the following sentence: 
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“The measurement for items (a) and (b) shall be the cubic metre of compacted layer, and the quantity shall be 

calculated from the authorised dimensions of the completed layer.” 

 

10.  SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 

 

SECTION 3402: MATERIALS 

 

The following specification for gravel wearing course material shall apply: 

 

Table B3402/4: Gravel Wearing Course Material 

 

Maximum size:  37.5 mm 

Oversize index (10)a:  #5 per cent 

Shrinkage product (Sp)b  100-240 

   

Grading coefficient (Gc)c              16 – 34 

CBR  15 min at 95 percent Mod AASHTO compaction and 

OMCD 

 

a  lo  =  Oversize index (per cent retained on 37.5 mm sieve) 

b  Sp  =  Linear shrinkage x per cent passing 0.425 mm sieve 

c  Gc  =  (Per cent passing 26.5 mm - percent passing 2.0 mm) x per cent passing 4.75 

mm/100 

d   =  tested immediately after compaction 

 

Only Class E gravel will be acceptable. 

B3407: MEASUREMENT AND PAYMENT 

 

Item ................................................................................................................................................................ Unit 

 

B34.01: Pavement layers constructed from gravel taken from cut or borrow, including free haul up to 

2.0 km 



 

Change the heading of sub item 34.01(a) to “Gravel selected layer from cut or borrow compacted to:” 

 

Add the following sub item: 

 

i)  Gravel selected layer from crushed material compacted to: 

i) 93% of modified AASHTO density (specify compacted layer thickness) ..............cubic metre 

(m3) 

 

Change the heading of sub item 34.01(h) to “Gravel wearing course from cut or borrow compacted to:” 

 

Add the following sub item: 

j)  Gravel wearing course from crushed material compacted to: 

i) 97% of modified AASHTO density (specify compacted layer thickness) ..............cubic metre 

(m3) 

 

In second paragraph change: Materials’ transportation distance from 1,0km to 2,0km. 

 

B34.02: Extra over item 34.01 for excavation of material in .............................................. cubic metre (m3) 

 

Add the following phrase after the word “of” in the first line of the first paragraph “compacted pavement layer, 

and the quantity shall be calculated from the authorized dimensions of the completed layer”. 

 

NB. There will be no payment made under this item, therefore allowance should be made in Item B34.01 

above. 

 

11.  SECTION 5600: ROAD SIGNS 

 

B5602: MATERIALS 

 

(a)  Structural steel 

 

Substitute “Where specified, all structural steel” in the first paragraph with “All structural steel”. 
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(c)  Chromadek steel plate 

 

Substitute “1,40mm” in the first paragraph with “1,20mm”. 

 

B5609: MEASUREMENT AND PAYMENT 

 

Item ................................................................................................................................................................ Unit 

 

B56.05: Excavation and backfilling for road sign supports (not applicable to kilometre posts) 

....................................................................................................................... Cubic metre (m3) 

 

Substitute "not in concrete" in the first paragraph with "not in concrete or a soil/cement mixture". 

 

12.  SECTION 5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 

 

B5904: MEASUREMENT AND PAYMENT 

 

Item ................................................................................................................................................................ Unit 

 

B59.01: Finishing the road and road reserve .......................................................................... kilometre (km) 

 

Add the following: 

 

“Payment shall distinguish between road reserves where the new road is adjacent to the old road with both 

roads within the new road reserve and road reserves with only the new road within the new road reserve.” 

 

13.  SECTION 8100: TESTING MATERIAL AND WORKMANSHIP 

 

B8117: MEASUREMENT AND PAYMENT 

 



Item ................................................................................................................................................................ Unit 

 

B81.04: Testing material by the engineer .......................................................................... Provisional Sum 

 

The provisional sum provided shall cover the cost of additional and duplicate testing done by the engineer. 
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C3.5.1 Construction Programme & Methods 

 

a) Time for Completion and Programme 
 

The Works shall be completed within 24 (Twenty-Four) weeks, which period includes the normal 

days of inclement weather (as specified in Contract Data of this document), but is exclusive of the 

year end break, and special non-working days falling outside thereof. 

 

The Contractor will be required to develop and maintain for the full duration of the contract, a 

Works 

Programme, the purpose of which it will be to ensure that the work is carried out and controlled in 

such a way that the Contract is completed within the time stated in the tender or in the time 

extended by the Engineer in writing. 

 

The Contractor shall take all aspects regarding the conditions on site, access, transportation, and 

restricted working space, the availability of material, machines and labour into account during the 

tender stage and in compiling of a Construction Programme. 

 

b) Construction Programme 
 

The Contractor must submit his Construction Programme within the time stated in the Appendix to 

the Tender. The programme is subject to the Engineer's approval and remains so for the duration 

of the Contract. 

 

This programme shall be in the form of a Gantt bar chart or other time/activity form acceptable to 

the Engineer. The unit of measurement in respect of the time periods of activities will be weeks. 

The programme shall reflect at least the following information: 

 

(i) A description of each of the major activities to be carried out during the Contract and the 
sequence in which they will be done. 

(ii) The programmed time for executing each activity. 
(iii) The dependencies which exist between the various activities and whether these are time-

related or resources-limited or both. 
(iv) The critical path of activities on which final completion of the Works is dependent. 
(v) The amount of slack time for non-critical activities. 

 

The following is a list of the main activities that the Contractor is required to indicate on his 

programme which shall not be considered as being comprehensive but rather as the minimum 

information required by the engineer. Sub-items shall be indicated as necessary to demonstrate 

the proper order of the Works: 
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- Establishment on site 

- Site Clearance 

- Roadbed Preparation 

- Construction of side drains 

- Concrete storm water pipes 

- Construction of reinforced concrete channels; 

- Wearing course 

- Tiding up on completion 

- Handover 

 

The following details shall also accompany the programme: 

(i) Proposed number of working hours per day, working days per week, "pay weekends" (if any), 

and any proposed holiday or other shut down periods. 

(ii) Schedule of proposed labour resources (giving a breakdown of engineers/technicians, foremen, 

supervisions, artisans, skilled and unskilled labour) for each major activity. 

(iii) Schedule of proposed plant resources (giving a breakdown of description and number of units) 

for each major activity. 

 

If during the course of the Contract the progress of work falls behind on the programme, or if the 

sequence of operations is altered, or if the programme is deviated from in any other way, the 

Contractor shall within one week of being notified by the Engineer submit a revised programme. 

 

If the programme has to be revised by reason of the Contractor falling behind his programme, he 

shall produce a revised programme showing how he intends to regain lost time in order to ensure 

completion of the Works within the Time for Completion as defined in the General Conditions of 

Contract, taking extension of time granted into account. Any proposal to increase the tempo of 

work must be accompanied by positive steps to increase production by either providing more 

labour and plant on site, or by using the available resources in a more efficient manner. 

 

Failure on the part of the Contractor to submit or to work according to the programme or revised 

programme shall be sufficient reason for the Engineer to take steps as provided in relevant clause 

of the General Conditions of Contract. 

 



The approval by the Engineer of any programme shall have no contractual significance other than 

that the Engineer will be satisfied if the work is carried out according to such programme and that 

the Contractor undertakes to carry out the work in accordance with the programme. It shall not limit 

the right of the Engineer to instruct the Contractor to vary the programme should circumstances 

make this necessary. 

 

It is in the Contractor's interest to give as much information as possible about times allowed for 

construction as well as resource or other limitations on programme times, since this programme 

will form the basis for any contractual negotiations about extensions of time once the contract is 

commenced. Failure to comply with any of these requirements will entitle the Engineer to use a 

programme based on his own assumptions to evaluate claims for extension of time for the 

completion of the work and/or for additional compensation. 

 

 Once approved by the Engineer in writing, this programme shall be known as the    Contract  

 

Programme and shall be revised only as described below. Minor revisions to the Contract 

Programme may be introduced from time to time by mutual agreement between the Contractor and 

the Engineer. Should the Engineer require a major revision to the Contract Programme for 

whatever reason, the Contractor shall be notified in writing and such revision shall be submitted for 

approval to the Engineer within two weeks of receipt of such notification. 

 

If a revised programme is issued, the effect on the initial critical path must be clearly indicated by 

the Engineer as must the steps required to be taken to ensure the completion of the contract within 

the stated Time for Completion. 

 

The Contractor shall submit to the Engineer, at least three working days before each monthly site 

meeting, one paper print of the Contract Programme with detailed programmes (as described 

below) duly marked up to reflect the actual progress up to that date. 

 

c) Reporting 
 

The Contractor shall submit to the Engineer at least three days before each monthly site meeting 

a   monthly progress report which shall include the following: 

 

(i) A summary of progress on site over the month immediately preceding the monthly site 

meeting. This shall be in the form of a detailed narrative to the Contract Programme. 

(ii) Highlight activities running late, indicating what steps have (or will) be taken (eg 

reprogramming, additional plant and/or labour resources, etc.) to ensure that the specified date of 

completion is not overrun. 

(iii) Status report of all plant utilised on site. 

(iv) Status report of all labour resources employed on site. 
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(v)Status report of all material on site. 

 

No separate payment will be made for observing these requirements as it is deemed to be 

included in the amounts tendered for Preliminary and General items. 

 

d) Methods 
 

Construction methods must be of such a nature that no person, property or improvements in the 

vicinity of the works is endangered. The Employer accepts no responsibility for any work executed 

without written permission outside the site of Works. 

 

C3.5.2  Features Requiring Special Attention 

 

a) Dealing with Water 
 

The Contractor is responsible for the control of storm-water from adjoining areas, the site 

underground water seepage. No additional payment will be made in this regard and the costs 

involved in complying with this Clause will be deemed to be included in the various tendered 

rates. 

 

b) Survey Beacons 
 

Benchmarks with levels and coordinates will be placed on site at commencement of the Works 

and formally handed over to the Contractor. 

 

c) Record Drawings 
 

As the Works proceed the Contractor must keep detailed records of all changes to the plans. The 

actual position of all new and existing services must be indicated on the set of drawings supplied 

free of charge for this purpose. No separate payment will be made for this and it will be deemed to 

be included in the rates tendered for the relevant items. 

 

Any information in the possession of the Contractor which is necessary for the Engineer's 

Representative to complete his "as-built" drawings must be submitted to the Engineer before a 

Certificate of Completion will be issued. 

 



Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by 

the Engineer. The Engineer will supply any figured dimensions which may have been omitted 

from the drawings. 

 

d) Safety 
 

Since the construction occurs in a built-up area the Contractor must take the safety of the 

residents and their properties into account during the planning and execution of the Works. All 

open trenches, services, materials and machines must be protected and clearly marked. 

 

C3.5.3  Workmanship and Quality Control 

 

The onus to produce work which conforms in quality and accuracy of detail to the requirements of 

the Specifications and Drawings rests with the Contractor and the Contractor shall, at his own 

expense, institute a quality-control system and provide experienced Engineers, Foremen, 

Surveyors, Materials Technicians, other Technicians and technical staff, together with all 

transport, instruments and equipment to ensure adequate supervision and positive control of the 

works at all times. 

 

The costs of all supervision and process control, including testing thus carried out by the 

Contractor shall be deemed to be included in the rates tendered for the related items of work. 

 

The Contractor's attention is drawn to the provisions of the various Standardised Specifications 

regarding the minimum frequency of testing that will be required for process control. The 

Contractor shall at his own discretion, increase this frequency where necessary to ensure 

adequate control. 

 

On completion of every part of the work and submission thereof to the Engineer for examination, 

the 

Contractor shall furnish the Engineer with the results of all relevant tests, measurements and 

levels to indicate compliance with the specifications. 

 

C3.5.4  Liaison with Local Authorities (if applicable) 

 

The Contractor will have to liaise with Local Authorities regarding the following matters: 

 

(i) Dealing with traffic. 

(ii) Locating existing underground services (including application for all necessary work permits 

and Way leaves). 
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 (iii)Protection of existing services during construction. 

 

All the relevant authorities were notified of above operations. It is then the Contractor's onus to 

immediately contact all these authorities and to accommodate their involvement in his Programme 

of Work. The Contractor should also warn the authorities at least 48 hours before the actual work 

commences. Compensation for delays, losses or accidents will not be considered should the 

Contractor at any time have failed to keep the Local Authorities informed. 

 

The Engineer or Employer must immediately be notified should the Contractor experience any 

problem regarding work which involves a Local Authority. 

 

C3.6 Annexes 
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HEALTH AND SAFETY REQUIREMENTS 

 

1. INTRODUCTION AND BACKGROUND 
 

1.1 Background to the Health and Safety Specification (also termed This Specification) 
 

The Construction Regulations (July 2003) place the onus on the Client to prepare a pre-construction 

health 

& safety specification, highlighting all risks not successfully eliminated during design. 

 

1.2 Purpose of the Health and Safety Specification 
 

To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the now 

promulgated Construction Regulations (July 2003) in order to prevent or as far as possible, reduce 

incidents and injuries. 

 

This specification shall act as the basis for the drafting of the Principal Contractor's and Contractors' 

construction phase health & safety plans. 

 

The Health & Safety Specification sets out the requirements to be followed by the Principal Contractor 

and other Contractors so that the health & safety of all persons (including the public) potentially at risk 

may receive the same priority as other facets of the project e.g. cost, programme, environment, etc. 

 

1.3 Implementation of the Health and Safety Specification 
 

This Health & Safety Specification forms an integral part of the contract, and the Principal Contractor is 

required to use it when drawing up his project-specific construction phase health & safety plan. The 

Principal Contractor must forward a copy of this specification to all Contractors at their bidding stage so 

that they can in turn prepare health & safety plans relating to their operations. 

 

2. HEALTH AND SAFETY SPECIFICATION 
 

2.1 Scope 
 

This Specification covers the requirements for eliminating and mitigating incidents and injuries on 

CONTRACT NO.:NLM/MIG/LSAR/2017/2018 for the CONSTRUCTION OF LUFAFA-SIYAYA ACCESS 

ROAD   
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The scope also addresses legal compliance, hazard identification and risk assessment, risk control, and 

promoting a health and safety culture amongst those working on the project. The Health & Safety 

Specification also makes provision for the protection of those persons other than employees. 

 

2.2 Interpretations 
 

Application 

 

This specification is a compliance document drawn up in terms of the Occupational Health and Safety 

Act 

No 85 of 1993 (OHSA) and is therefore binding. It must be read in conjunction with all other relevant 

legislation as noted previously. 

 

Definitions 

 

The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations 

(July 2003) shall apply. 

 

2.3 Minimum Administrative Requirements 
 

Notification of Intention to Commence Construction Work 

 

The Contractor shall notify the Provincial Director of the Department of Labour in writing before 

construction work commences. A copy of this notification must be held in the Contractor's health & 

safety file on site. 

 

Assignment of the Contractor's Responsible Persons to Supervise Health and Safety on Site 

The Contractor shall make supervisory appointments as well as other relevant appointments in writing 

(as stipulated by the OHSA and Construction Regulations 2003), prior to commencement of work. 

 

Competence of the Contractor's Appointed Competent Persons 

The Contractor's competent persons for the various risk management portfolios must fulfil the criteria as 

stipulated under the definition of "Competent" in accordance with the Construction Regulations (July 

2003). 

 



Compensation for Occupational Injuries and Diseases Act 130 of 1993 (COIDA) 

The Contractor shall have in his possession a letter of good standing with his Compensation assuror as 

proof of registration. Contractors shall hold proof of workman's compensation assurance 

Registration in the form of a letter of good standing and forward a copy to the Engineer. 

 

Occupational Health and Safety Policy 

 

The Contractor shall submit a Health and Safety Policy signed by his Chief Executive Officer. The Policy 

should outline the Employer's objectives as well as how they will be achieved and implemented by the 

Engineer. 

 

Health and Safety Organogram 

The Contractor shall prepare an organogram, outlining the site management health & safety structure 

including the relevant appointments/competent persons. In cases where appointments have not been 

made, the organogram shall reflect the intended positions. The organogram must be updated when 

there are any changes in the Site Management Structure. 

 

Preliminary Hazard Identification and Risk Assessment and Progress Hazard Identification and 

Risk Assessment 

 

The Contractor shall cause a hazard identification to be performed by a competent person before 

commencement of construction work. The assessed risks shall form part of the construction phase 

health and safety plan submitted for approval by the Client. The risk assessment must include: 

 

a) A list of hazards identified as well as potentially hazardous tasks; 

b) A documented risk assessment based on the list of hazards and tasks; 

c) A set of safe work procedures (method statements) to eliminate, reduce and/or control the risks 

assessed; 

d) A monitoring and review procedure of the risk assessments as the risks change. 

 

The Contractor shall inform, instruct and train his workers regarding any hazards, risks and related safe 

work procedures before any work commences and thereafter at regular intervals as the risks change 

and as new risks develop. This training should be carried out in the form of toolbox health & safety talks. 

Contractors must conduct their own toolbox talks and submit proof of these talks to the Contractor at 

least weekly. 
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The Contractor shall be responsible for ensuring that all persons who could be negatively affected by his 

operations are informed and trained according to the hazards and risks and are conversant with the safe 

work procedures, control measures and other related rules (toolbox talk strategy to be implemented). 

The Contractor must conduct risk assessments specific to his operations and forward a copy to the 

Engineer. The Contractor when required must report on the status of these risk assessments. 

 

Health and Safety Representative(s) 

 

The Contractor shall ensure that Health and Safety Representative(s) are appointed under consultation 

and trained to carry out their functions. The appointments must be in writing. 

The Health and Safety Representatives shall carry out regular inspections, keep records and report all 

findings to the Responsible Person forthwith and at health & safety meetings. Health & Safety 

representatives are required as soon as an Employer has 20 or more employees on site (one for the 

first 20 employees, another for the next 30 and one more for every 50 or part thereof employees 

thereafter). 

 

Health and Safety Committees 

 

The Contractor shall ensure that project health and safety committee meetings are held monthly and 

minutes are kept on record. Meetings must be organised and chaired by the Contractor's Responsible 

Person (Section 16(2) person or CR 6(1) person), in accordance with the OHS Act 85/1993. Minutes of 

their meetings shall be kept on record and shall always accessible to the Engineer or any other 

authorised representative. 

 

 

 

 

 

 

Health and Safety Training 

 

Induction 

 

The Contractor shall ensure that all site personnel and undergo a site-specific health & safety induction 

training session before they start work. A record of attendance shall be kept in the health & safety file. A 

suitable venue must be available to house this training. 



 

Awareness 

 

The Contractor shall ensure that, on site, periodic toolbox health & safety talks take place at least once 

per week. These talks should deal with risks relevant to the construction work at hand. A record of 

attendance shall be kept in the health & safety file. All Contractors have to comply with this minimum 

requirement and submit proof to the Engineer. 

 

Competence 

 

All competent persons must have the knowledge, experience, training, and qualifications specific to the 

work they have been appointed to supervise, control or carry out. This will have to be assessed on a 

regular basis e.g. training, evaluation, periodic audits by the Client, progress meetings, etc. The 

Contractor is responsible to ensure that competent persons are appointed to carry out construction 

work. 

 

General Record Keeping 

 

The Contractor shall keep and maintain Health and Safety records to demonstrate compliance with this 

Specification, with the OHS Act 85/1993, and with the Construction Regulations (July 2003). The 

Contractor shall ensure that all records of incidents/accidents, emergency procedures training, 

inspections, audits, etc. are kept in a health & safety file held in the site office (the file must include the 

Contractor's health & safety plan). 

 

 

 

 

Health & Safety Audits, Monitoring and Reporting 

 

The Client shall conduct monthly health & safety audits of the work operations including a full audit of 

physical site activities as well as an audit of the administration of health & safety. The Contractor is 

obligated to conduct similar audits at least monthly on all Contractors appointed by it and keep audit 

reports in his health & safety file. Contractors have to audit their sub-contractors and keep records of 

these audits in their health & safety files, made available on request. 
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Emergency Procedures 

 

The Contractor must prepare a detailed Emergency Procedure for approval by the Client prior to 

commencement on site. The procedure shall detail the response plan including the following key 

elements: 

 

_ List of key competent personnel; 

_ Details of emergency services; 

_ Actions or steps to be taken in the event of the specific types of emergencies; and 

_ Information on any hazardous material/situations. 

 

Emergency procedure(s) shall include, but shall not be limited to: fire, chemical spills; injury to 

employees; damage to material/equipment/plant; use of hazardous substances; bomb threats; major 

incidents/accidents; etc. The Contractor shall advise the Client in writing forthwith, of any emergencies, 

together with a record of action taken. A contact list of all service providers (Fire Department, 

Ambulance, Police, Medical and Hospital, etc.) must be maintained and available to site personnel. 

 

All media and other interest parties must be directed to the Client. 

 

 

 

 

First Aid Boxes and First Aid Equipment 

 

The Contractor shall appoint first Aider(s) in writing. The appointed First Aider(s) must be certificated. 

 

Copies of valid certificates are to be kept on site. The Contractor must supply at least one fully stocked 

first aid box. All Contractors with more than 5 employees shall supply their own first aid box. Contractors 

with more than 10 employees shall have their own trained, certified first aider on site at all times. 

Accident/Incident Reporting and Investigation 

 

Injuries are to be categorised into first aid; medical; disabling; and fatal. The Contractor must stipulate in 

his health & safety plan how it will handle each of these categories. When reporting injuries to the Client, 

these categories shall be used. The Contractor must investigate all injuries, with a report being 



forwarded to the Client forthwith. All Contractors have to report on the 4 categories of injuries at least 

monthly. 

Contractors must investigate injuries and accidents involving their employees and forward a copy of the 

investigation report to the Engineer forthwith. The Contractor must report all injuries to the Client in the 

form of a detailed injury report at least monthly including man-hours worked for the month as well as the 

cumulative total. 

 

Hazards and Potentially Hazardous Situations 

 

The Contractor shall immediately notify the Client, in writing, of any hazardous or potentially hazardous 

situations that may arise during the performance of construction activities. 

 

Personal Protective Equipment (PPE) and Clothing 

 

The Contractor shall ensure that all site workers are issued and wear the correct and approved personal 

protection equipment (PPE). The Contractor shall make provision and keep adequate quantities of 

SANS approved PPE on site at all times according to the risk assessments. The Contractor shall clearly 

outline procedures to be taken when PPE or clothing is: 

_ Lost or stolen; 

_ Worn out or damage. 

 

The above procedure applies to Contractors and their Sub-contractors, as they are all Employers in their 

own right and must therefore carry their own PPE. 

 

Every Contractor is responsible for supplying the necessary PPE to his own employees. Labour Only 

Contractors appointed by the Contractor become the responsibility of the Contractor. 

 

 

Occupational Health and Safety (OHS) Signage 

 

The Contractor must provide adequate on-site OHS signage, including but not limited to: "No 

Unauthorised Entry", "Report To Site Office", "Site Office", "Beware Of Overhead Work", "Hard Hat 

Area". 

Signage must be posted up at all entrances to site as well as on site in strategic locations e.g. access 

routes, stairways, entrances to structures and buildings, scaffolding, and other potential risk 

areas/operations. 
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Health & safety signage must be well maintained including weekly inspections, cleaning, replacement 

and repair. 

 

Permits 

 

Permits may include (but not limited to) the following: 

 

 Public walkways, roadways. 

 The securing of any permits in terms of the above will be the responsibility of the Contractor. 
 

Contractors and Sub-contractors 

 

The Contractor shall ensure that all Contractors appointed by it comply with this Specification, the OHS 

Act 85/1993, Construction Regulations (July 2003), and all other relevant legislation that may relate to 

the activities directly or indirectly. The Contractor, when appointing other Contractors as "Sub-

contractors", shall mutatis mutandis ensure compliance as if it was the Contractor. 

 

Public and Site Visitor Health & Safety 

 

The Contractor shall ensure that every person working on or visiting the site, as well as the public in 

general, shall be made aware of the dangers likely to arise from site activities, including the precautions 

to be taken to avoid or minimise those dangers. Appropriate health and safety notices and signs shall be 

posted up, but shall not be the only health & safety measures taken. 

 

Both the Client and the Contractor have a duty in terms of the OHS Act 85/1993 to do all that is 

reasonably practicable to prevent members of the public and site visitors from being affected by the 

construction activities. 

 

The extent of the site must be suitably displayed at all times with a limited number of access points 

which must be controlled to ensure safe access and egress. The access points must have adequate 

notices displayed (see items 2.3.18). 

 

Site visitors must be briefed on the hazards and risks they may be exposed to and what measures are 

in place or should be taken to control these hazards and risks. As per the Construction Regulations, a 

record of these "inductions" must be kept on site (attendance register) 

 



Night Work (Before and After Hours) 

 

The Contractor must ensure that adequate lighting is provided to allow for work to be carried out safely. 

 

Transport of Workers 

 

The Contractor shall not: 

 

 Transport persons together with goods or tools unless there is an appropriate area or section to 
store the tools or equipment. 
 

 Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy (properly 
covering the back and top) with suitable sitting area. Workers shall not be permitted to stand or sit 
at the edge of the transporting vehicle. 

 

 Transport workers in LDV's (bakkies) unless they are closed/covered and have the correct 
number of seats for the passengers. 

 

Construction Health & Safety Officer 

 

A part time construction health & safety officer (in terms of Construction Regulation 6.6) will be required. 

This should include at least one audit per month of the Contractor's activities. Apart from these audits, 

the Contractor must audit his health & safety plans, health & safety files and physical site conditions at 

least monthly, keeping the audit records in his health & safety file on site. 

 

Penalties 

 

Penalties may be imposed for ongoing non-compliance with the provisions of the Client's Health & 

Safety 

Specification and the Contractor's health & safety plan. The penalty procedure shall consist of a written 

warning with a compliance time frame. Failure to comply within the time frame stipulated will result in a 

R1000 penalties per non-compliance item per day that the non-compliance persists. 

 

2.4 Physical Requirements 
 

The Contractor shall make provision in his tender for safeguarding of any excavations/trenches as per 

this specification. Excavations and trenches deeper than 0.5m must either be shored or battered back 

to a safe angle unless a competent person deems the excavation or trench to be safe (permission must 

be given in writing). Where any uncertainty exists, the decision of a professional engineer or 

professional technologist competent in excavation work will be decisive. 
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The Contractor shall make sure that: 

 

a) The excavations are inspected before every shift and a record of these inspections is kept; 

b) Safe work procedures have been communicated to the workers. 

c) The safe work procedures are enforced and maintained by the Contractor's Responsible Persons at 

all times; 

d) Safe access is provided; 

 

e) No load, material, plant or equipment is place or moved near the edge of any excavation or trench; 

f) The requirements as per Section 11 of the Construction Regulations are adhered to. 

 

2.5 Plant and Machinery 
 

Construction Plant 

 

"Construction Plant" includes all types of plant including but not limited to, cranes, piling rigs, excavators 

road vehicles, and all lifting equipment. The Contractor shall ensure that all such plant complies with the 

requirements of the OHS Act 85/1993 and Construction Regulations (July 2003). The Contractor shall 

inspect and keep records of inspections and load tests of the construction plant used on site. Only 

authorised/competent persons may use machinery and the proper supervision must be provided. 

Appropriate PPE and clothing must be provided and maintained in good condition at all times. 

 

Vessels under Pressure (VuP) and Gas Bottles 

 

The Contractor and all relevant Contractors shall comply with the Vessels under Pressure Regulations, 

including: 

 

_ Providing competency and awareness training to the operators; 

_ Providing PPE or clothing; 

_ Inspect equipment regularly and keep records of inspections; 

_ Providing appropriate firefighting equipment (Fire Extinguishers) on hand; 

_ Oxygen and acetylene bottles must be secured in an upright position and must not show signs of 

corrosion or damage. 



 

Fire Extinguishers and Fire Equipment 

 

The Contractor shall provide adequate, regularly serviced firefighting equipment located at strategic 

points on site, specific to the classes of fire likely to occur. The appropriate notices and signs must be 

posted up as required. A minimum of four 9kg dry chemical powder fire extinguishers must be available 

in and around the site office establishment and stores. Wherever hot work is taking place, additional fire 

extinguishers must be on hand. Contractors are responsible for ensuring compliance with hot work 

procedures and must be in possession of method statements detailing the safe working procedures. 

 

Hired Plant and Machinery 

 

The Contractor shall ensure that any hired plant and machinery used on site is safe for use and 

complies with the minimum legislated requirements. The necessary requirements as stipulated by the 

OHS 

Act 85/1993 and Construction Regulations (July 2003) shall apply. The Contractor shall ensure that 

operators hired with machinery are competent and that certificates are kept on site in the health & 

safety file. Any load test requirements and inspections in terms of legislation must be complied with and 

copies of load test certificates and inspections must be kept in the health & safety file. 

 

Scaffolding/Working in elevated positions 

 

Working at heights includes any work that takes place in an elevated position. The Contractor must 

submit a risk-specific fall protection plan in accordance with the Construction Regulations (July 2003) 

before this work is undertaken. All scaffolding must comply with the requirements of SANS 085-2000. 

 

Scaffolding must be declared safe for use by a competent scaffold inspector who must complete the 

scaffold register. Inspections must then be carried out weekly, after bad weather, after any alterations, 

after an incident, and before dismantling. The Contractor must keep all scaffold inspection registers on 

site. 

 

Working in elevated positions requires the preparation of a fall protection plan. The plan must include a 

risk assessment and method statements/safe work procedures. All persons working in elevated 

positions must be evaluated for physical and psychological fitness. All persons working in elevated 

positions must be trained and records of this training must be kept on site. All opening, edges, and the 

like must be adequately guarded. 

 

Work from elevated positions may only be conducted as if it were being conducted from a safe ladder or 

safe scaffold. 
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Where fall prevention or fall arrest devices are being used, the correct devices must be used for the 

purpose and they must be properly maintained. Workers must be trained into the use and maintenance 

of the fall prevention and arrest equipment/devices. 

All scaffolding platforms above 1.5m from the ground must be complete with guard rails and toe boards 

and must be fully boarded as per the requirements of general purpose scaffold platforms (5-board 

platforms). Mobile scaffolds may not exceed 3 x their minimum base width in height and must be 

adequately boarded as per their loading requirement (no less than 3-board wide). Mobile scaffolds and 

static frame towers must be erected as per the manufactures requirements (copies of these erection 

specifications/data sheets must be available on site). 

 

Lifting Machines and Tackle 

 

The Contractor shall ensure that lifting machinery and tackle is inspected before use and thereafter in 

accordance with the Driven Machinery Regulations and the Construction Regulations (Section 20). 

There must be competent lifting machinery and tackle inspector who must inspect the equipment daily 

or before use, taking into account that: 

 

_ All lifting machinery and tackle has a safe working load clearly indicated; 

_ Regular inspection and servicing is carried out; 

_ Records are kept of inspections and of service certificates; 

_ There is proper supervision in terms of guiding the loads that includes a trained banksman; 

_ To direct lifting operations and check lifting tackle; 

_ Tower crane bases have been approved by an engineer; 

_ Load test certificates are kept in the health & safety file; 

_ The operators are competent as well as physically and psychologically fit to work and in possession of 

a medical certificate of fitness to be available on site. 

 

Ladders and Ladder Work 

 

The Contractor shall ensure that all ladders are inspected monthly, are in good safe working order, are 

the correct height for the task, extend at least 1m above the landing, fastened and secured, and at a 

safe angle. Stepladders must be safe for use, must be the correct height for the task and the top two 

rungs may not be used. Records of inspections must be kept in a register on site. Contractors using 

their own ladders must ensure the same. 

 

General Machinery 

 



The Contractor must ensure compliance with the Driven Machinery Regulations, which includes 

inspecting machinery regularly, appointing a competent person to inspect and ensure maintenance, 

issuing PPE and relevant clothing, and training those who use machinery. 

 

Electrical Installations and Portable Electrical Tools 

 

The Client must ensure that the Contractor is made aware of the positions of all electrical power lines. 

The 

Contractor must comply with the Electrical Installation Regulations, the Electrical Machinery 

Regulations and the Construction Regulations (CR 22). 

 

The Contractor shall carry a copy of the Certificate of Compliance for his electrical power supply. All 

temporary electrical installations must be inspected at least weekly. Portable electrical tools and 

equipment must be visually inspected daily with inspection records kept monthly. Records of these 

inspections must be kept on site. 

 

 

 

2.6 Occupational Health 
 

Occupational Health 

 

Exposure of workers to occupational health hazards and risks is very common in any work environment, 

especially in construction. Occupational exposure is a major problem and all Contractors must ensure 

that proper health and hygiene measures are put in place to prevent exposure these hazards. Prevent 

inhalation, ingestion, absorption and noise induction. 

 

Welfare Facilities 

 

The Contractor must supply sufficient toilets (1 toilet per 20 workers), changing facilities, hand washing 

facilities, soap, toilet paper, and hand drying material must be provide. Waste bins must be strategically 

place and emptied regularly. Safe, clean storage areas must be provided for workers to store personal 

belonging and personal protective equipment. Workers should not be exposed to hazardous 

materials/substances while eating and must be provided with adequate, sheltered eating areas. 

 

Alcohol and other Drugs 

 

No alcohol and other drugs will be allowed on site. No person may be under the influence of alcohol or 

any other drugs while on the construction site. Any person on prescription drugs must inform his/her 
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superior, who shall in turn report this to the Contractor forthwith. Any person suffering from any 

illness/condition that may have a negative effect on his/her safety performance must report this to 

his/her superior, who shall in turn report this to the Contractor forthwith. Any person suspected of being 

under the influence of alcohol or other drugs must be sent home immediately, to report back the next 

day for a preliminary inquiry. A full disciplinary procedure must be followed by the Superior concerned 

and a copy of the disciplinary action must be forwarded to the Contractor for his records. 
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ANNEXURE A 

HEALTH AND SAFETY SPECIFICATION (HSS) 

 

The Contractor must submit compliance with Annexure A within one working week (5 working days) of 

receiving the Order to Commence 

 
HSS ITEM 

NO. 

 
REQUIREMENTS 

 
 

 
OHSA REQUIREMENTS 

 
SUBMISSION DATE 

 
 

2.3.1 

 
 
Health and Safety Plan 
 
 
 

Constructions Regs Within two weeks 

2.3.2 

Notification of intention 
 
 
 
 

Complete Schedule 1 
(Construction Regs)                

Before commencement 
on site 
 

2.3.3 
Assignment of Responsible Persons 
to Supervise Construction Work  
 

OHS Act (Section 16.2) & 
Construction Reg 6 

Before commencement 
on site 
 

2.3.4 

Competence of Responsible Persons 
 
 
 

OHS Act (Section 16.2) & 
Construction Reg 6 

Together with Health and 
Safety Plan 
 

2.3.5 

Compensation of Occupational 
Injuries and Diseases – proof of 
registration 
 

COIDA 
Together with Health and 
Safety Plan 
 

2.3.6 

Occupational Health and Safety Policy 
 
 
 

OHS Act 
Together with Health and 
Safety Plan 
 

2.3.7 

Health and Safety Organogram 
 
 
 

Client Requirement 
Together with Health and 
Safety Plan 
 

2.3.8 
Initial Hazard Identification and Risk 
Assessment based on the Client’s 
assessment 

Construction Regs 
Together with Health & 
Safety Plan 

 

 

. 
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ANNEXURE B 

 

ASSIGNMENT OF CONTRACTOR'S RESPONSIBLE PERSONS 

 

The Contractor shall make the following appointments: (further appointments could become necessary as the 

project progresses). 

 
ITEM 

 
APPOINTMENT 

 

 
OHSA 

REFERENCE 
 

 
REQUIREMENT 

 

B1 CEO Assignee Section 16(2) A competent person to assist with the onsite 
H & S overall responsibility – 
Contractor's Responsible Person 

B2 Construction Work Supervisor CR 6.1 A competent person to supervise and be 
responsible of Health & Safety related 
issues on site. The person is appointed to 
assist the CEO with his/her overall duties. 

B3 Subordinate Construction Work 
Supervisors 
 

CR 6.2 A competent person to assist with daily 
supervision of construction / building work. 
The person assists the Construction Work 
Supervisor. 

B4 Health & Safety 
Representative(s) 

Section 17 A competent person(s) to inspect H & S in 
reference to plant, machinery and Health & 
Safety persons in the workplace. 

B5 Incident Investigator A GAR 8 A competent person to investigate incidents 
/ accidents on site and could be: 
- The employer 
- H & S Representative 
- Designated person 
- Member of the H & S 
- Committee 

B6 Risk assessment co-ordinator CR 7 A competent person to co-ordinate all risk 
assessments on behalf of the Contractor. 

B7 Fall protection plan co-ordinator CR 8 A competent person to prepare and amend 
the fall protection plan. 

B8 First Aiders GSR 3 A qualified person top address all on site 
first aid cases. 

B9 Excavation Inspector CR 11 A competent person to inspect excavation 
work and ensure that approved safe working 
procedures are followed at all times. 

B10 Ladder Inspector GSR 13A A competent person to inspect ladders daily 
and ensure they are safe for use, keeping 
monthly record 

B11 Temporary electrical installations 
Inspector 

CR 22 A competent person to control all temporary 
electrical installations. 

B12 Construction Safety Officer CR6 A competent person to fulfil the functions as 
set out in 2.3.24 of the HSS. 

ANNEXURE C 
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GENERAL COMPLIANCE REQUIREMENTS 

 

The Contractor shall comply with but not be limited to the following requirements. Report in writing on these to 

the Client at progress meetings or at least monthly whichever is sooner. 

ITEM WHAT WHEN OUTPUT 
 

ACCEPTED BY 
CLIENT 

AND DATE 

C1 Construction-phase 
Health & Safety Plan 

Monthly review Contractor to report on status of 
health & safety plans – monthly 

 

C2 Health & Safety File Open file when 
construction begins 
and maintain 
throughout 

Have file on hand at meetings. 
Contractors to report on their file at 
monthly health & safety meetings 

 

C3 OHS Act and 
Relevant Regulations 

Monthly review To be kept in the health & safety 
file on site 

 

C4 Induction Training Every worker before 
he/she starts before 

Attendance registers to be kept. 
 

 

C5 Awareness Training 
(Toolbox talks) 

At least weekly Attendance registers to be kept.  

C6 Health & Safety 
Meetings 

Monthly Meeting minutes to be kept.  

C7 Health & Safety 
Rooms 
 

Monthly Report covering: 
• Incidents/accidents and 
investigations 
• Non-conformances by 
employees & Contractors 
• Internal & External H & S audit 
Reports 

 

C8 Emergency 
Procedures 

Monthly evaluation of 
procedure 

Table procedure in writing as well 
as telephone numbers 

 

C9 Risk assessments Updated and signed 
off at least monthly 

Documented risk assessments 
 

 

C10 Safe work procedures Drawn up before 
workers are exposed 
to new risks 

Documented set of safe work 
procedures (method statements) 
reviewed and signed off 

 

C11 General Inspections Daily and weekly Report OHS Act compliance: 
- Excavations 
- Portable electrical tools 
- Temporary electrical installations 
- Materials hoist 

 

C12 General Inspections Monthly Ladders  

C13 General Inspections 3-monthly - Lifting tackle 
- Oxy-acetylene cutting & welding 

sets 
- Fall prevention and arrest 

Equipment 
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C3.2 HIV/AIDS REQUIREMENTS  

 

1. SCOPE 

 

This specification contains all requirements applicable to the Contractor for creating HIV/AIDS 

awareness amongst all of the Workers involved in this project for the duration of the 

construction period, through the following strategies: 

 

 Raising awareness about HIV/AIDS through education and information on the nature 
of the disease, how it is transmitted, safe sexual behaviour, attitudes towards people 
affected and people living with HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, 
the importance of voluntary testing and counselling, the diagnosis and treatment of 
Sexually Transmitted Infections and the closest health Service Providers 

 Informing Workers of their rights with regard to HIV/AIDS in the workplace 

 Providing Workers with access to condoms and other awareness material that will 
enable them to make informed decisions about sexual practices 
 

 

2. DEFINITIONS AND ABBREVIATIONS 

 

 2.1 Definitions 

 

Service Provider:  The natural or juristic person recognised and approved by the 

Mhlontlo Local Municipality as a specialist in conducting HIV/AIDS 

awareness programmes. 

 

Service Provider Workshop Plan: A plan outlining the content, process and 

schedule of the training and education workshops, presented by a 

Service Provider which has been approved by the 

Representative/Agent. 

 

Worker: Person in the employ of the Contractor or under the direction or 

supervision of the Contractor or any of his Sub-contractors, who is 

on site for a minimum period of 30 days in all. 

 

2.2 Abbreviations 
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  HIV : Human Immunodeficiency Virus 

  AIDS : Acquired Immune Deficiency Syndrome 

  STI : Sexually Transmitted Infection 
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3. BASIC METHOD REQUIREMENT 

 

 The Contractor shall, through a Service Provider, conduct onsite workshops with the 

Workers. 

 

 The Service Provider shall develop and compile a Service Provider Workshop Plan to be 

presented at the workshops and which will be best suited for this project to achieve the 

specified objectives with regard to HIV/AIDS awareness. 

 

 The Service Provider Workshop Plan shall be based on the following information provided by 

the Contractor: 

 

 Number of Workers and Sub-contractors on site 

 When new Workers or Sub-contractors will join the construction project 

 Duration of Workers and Sub-contractors on site 

 How the maximum number of Workers can be targeted with workshops 

 How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per 

Worker, or one 2.5 hour workshop per Worker 

 Profile of Workers, including educational level, age and gender (if available) 

 Preferred time of day or month to conduct workshops 

 A Gantt chart reflecting the construction programme, for scheduling of workshops 

 Suitable venues for workshops  The Contractor shall submit the Service Provider 

Workshop Plan for approval within 21 days after the tender acceptance date.  After approval 

by the Mhlontlo Local Municipality Representative/Agent, the Contractor shall make available 

a suitable venue that will be conducive to education and training. 

 

 The Service Provider Workshop Plan shall address, but will not be limited to the following: 

 

3.1 The nature of the disease; 

3.2 How it is transmitted; 

3.3 Safe sexual behaviour; 

3.4 Post exposure services such as voluntary counselling and testing (VCT) and nutritional 

plans for people living with HIV/AIDS; 

3.5 Attitudes towards other people with HIV/AIDS; 

3.6 Rights of the Worker in the workplace; 

3.7 How the Awareness Champion will be equipped prior to commencement of the 

HIV/AIDS awareness programme with basic HIV/AIDS information and the necessary 
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skills to handle questions regarding the HIV/AIDS awareness programme on site 

sensitively and confidentially; 

3.8 How the Service Provider will support the Awareness Champion; 

3.9 Location and contact numbers of the closest clinics, VCT facilities, counselling services 

and referral systems; 

3.10 How the workshops will be presented, including frequency and duration; 

3.11 How the workshops will fit in with the construction programme; 

3.12 How the Service Provider will assess the knowledge and attitude levels of attendees to 

structure workshops accordingly; 

 

3.13 How the video will be used; 

3.14 How the Service Provider will elicit maximum participation from the Workers; 

3.15 A questions and answers slot (interactive session) 

 

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) 

as stipulated. 

 
4. HIV/ AIDS AWARENESS EDUCATION AND TRAINING 

 

 4.1 Workshops 

 

 The Contractor shall ensure that all Workers attend the workshops.  

 

 The workshops shall adequately deal with all the aspects contained in the Service 

Provider Workshop Plan.  A video of HIV/AIDS in the construction industry, which can 

be obtained from all Offices of the Mhlontlo Local Municipality, is to be screened to 

Workers at workshops.  In order to enhance the learning experience, groups of not 

exceeding 25 people shall attend the interactive sessions of the workshops. 

 

 4.2 Recommended practice 
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 4.2.1 Workshop Schedule 

 

 Presenting information contained in the Service Provider Workshop Plan can be 

divided in as many workshop sessions as deemed practicable by the Contractor, 

provided that all Workers are exposed to all aspects of the workshops as outlined in 

the Service Provider Workshop Plan. Breaking down the content of information to be 

presented to Workers into more than one workshop session however, has the added 

advantage that messages are reinforced over time while providing opportunity between 

workshop sessions for Workers to reflect and test information. Workers will also have 

an opportunity to ask questions at a following session. 

 

 4.2.2 Service Providers 

 

A database of recommended Service Providers is available from all Offices of the 

Mhlontlo Local Municipality. 

 

 4.2.3 HIV/AIDS Specific Learning Outcomes and Assessment Criteria 

 

Workers shall be exposed to workshops for a minimum duration of two-and-a-half 

hours.  In order to set a minimum standard requirement, the following specific learning 

outcomes and assessment criteria shall be met 

 

 4.2.3.1 UNIT 1: The nature of HIV/AIDS 

  After studying and understanding this unit, the Worker will be able to differentiate 

between HIV and AIDS and comprehend whether or not it is curable. The Worker will 

also be able to explain how the HI virus operates once a person is infected and identify 

the symptoms associated with the progression of HIV/AIDS. 
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Assessment Criteria: 
1. Define and describe HIV and AIDS 
2. List and describe the progression of HIV/AIDS 

 
4.2.3.2 UNIT 2: Transmission of the HI virus 

   

  After studying and understanding this unit, the Worker will be able to identify bodily 

fluids that carry the HI virus. The Worker will be able to recognise how HIV/AIDS is 

transmitted and how it is not transmitted. 

 
Assessment Criteria: 
1. Record in what bodily fluids the HI virus can be found 
2. Describe how HIV/AIDS can be transmitted 
3. Demonstrate the ability to distinguish between how HIV/AIDS transmitted and 

misconceptions around transmittance of HIV/AIDS 
 

4.2.3.3 UNIT 3: HIV/AIDS preventative measures 
 

After studying and understanding this unit, the Worker will comprehend how to act in 
a way that would minimise the risk of HIV/AIDS infection and to use measures to 
prevent the HIV virus from entering the bloodstream. 

 
Assessment Criteria: 
1. Report on how to minimise the risk of HIV/AIDS infection 
2. Report on precautions that can be taken to prevent HIV/AIDS infection 
3. Explain or demonstrate how to use a male and female condom. 
4. List the factors that could jeopardize the safety of condoms provided against 

HIV/AIDS transmission 
 

4.2.3.4 UNIT 4: Voluntary HIV/AIDS counselling and testing 
 

After studying and understanding this unit, the Worker will be able to recognise 
methods of testing for HIV/AIDS infection. The Worker will be able to understand the 
purpose of voluntary HIV/AIDS testing and pre- and post-test counselling. 

 
Assessment Criteria: 
1. Describe methods of testing for HIV/AIDS infection 
2. Report on why voluntary testing is important  
3. Report on why pre- and post-test counselling is important 

 
4.2.3.5 UNIT 5: Living with HIV/AIDS 

 
After studying and understanding this unit, the Worker will be able to recognise the 
importance of caring for people living with HIV/AIDS and be able to manage 
HIV/AIDS. 

 
Assessment Criteria: 
1. List and describe ways to manage HIV/AIDS 
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2. Describe nutritional needs of people living with HIV/AIDS 
3. Describe ways to embrace a healthy lifestyle as a person living with HIV/AID 
4. Explain the need for counselling and support to people living with HIV/AIDS 

 
4.2.3.6 UNIT 6: Treatment options for people with HIV/AIDS 

   
After studying and understanding this unit, the Worker will be familiar with the various 
treatments available to HIV/AIDS infected or potentially HIV/AIDS infected people. 

 
Assessment Criteria: 
1. Discuss anti-retroviral therapy 
2. List methods of treatment to prevent HIV/AIDS transmission from mother-to-

child 
3. Describe the need for treatment of opportunistic diseases for people living with 

HIV/AIDS 
4. Describe post exposure prophylactics. 

 
4.3 Displaying of plastic laminated posters and distribution of information booklets 

 
The Contractor shall obtain a set of four laminated posters conveying different key messages 
and information booklets, which are available from Offices of the Mhlontlo Local Municipality. 
 
The above-mentioned posters and information booklets have been prepared to raise 
awareness and to share information about HIV/AIDS and STI’s. 
 
Posters or display stands shall be displayed on site as soon as possible, but not later than 
14 days after the date of site handover. 
 
Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, 
the site office and compounds. 
 
The posters on display must always be intact, clear and readable. 
 
Information booklets must be distributed to all Workers as soon as possible, but not later than 
14 days after site handover, or as soon as the Worker joins the site. 
 

5. PROVIDING WORKERS WITH ACCESS TO CONDOMS 
 
The Contractor shall provide and maintain condom dispensers and make both male and 
female condoms, complying with the requirements of SABS ISO 4074, available at all times to 
all Workers at readily accessible points on site, for the duration of the contract. The Contractor 
may obtain condom dispensers from the Department of Health and condoms may be obtained 
from the Local Clinic or the Department of Health. 
 
At least one male and one female condom dispenser and a sufficient supply of condoms, all 
to the approval of the Representative/Agent, shall be made available on site within 14 days of 
site hand over. Contractors should note that arrangements to obtain condoms from the 
Department of Health Clinics prior to site hand over may be necessary, to ensure that condoms 
are available within 14 days of site handover. 
 
Condoms shall be made available in areas highly trafficked by Workers, including toilets, the 
site office and compounds. 
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6 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND 

TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)  
 
The Contractor shall provide Workers with the names of the closest Service Providers that 
provide HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection 
(STI) diagnosis and treatment. Information on these Service Providers and Clinics must be 
displayed on a poster of a size not smaller than A1 in an area highly trafficked by Workers. 
 

7. APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION 
 
 Within 14 days of site handover the Contractor shall appoint an Awareness Champion from 
amongst the Workers, who speaks, reads and writes English, who speaks and understands 
all the local languages spoken by the Workers and who shall be on site during all stages of 
the instruction period.  
  
 The Contractor shall ensure that the Awareness Champion has been trained by the Service 
Provider on basic HIV/AIDS information, the support services available and the necessary 
skills to handle questions regarding the HIV/AIDS programme in a sensitive and confidential 
manner. 
 
The Awareness Champion shall be responsible for: 
 
7.1 Liaising with the Service Provider on organizing awareness workshops;  
7.2 Filling condom dispensers and monitoring condom distribution; 
7.3 Handing out information booklets; 
7.4 Placing and maintaining posters 
 

8 MONITORING 
 
The Contractor shall grant to the Representative/Agent reasonable access to the construction 
site, in order to establish that the Contractor complies with his obligations regarding HIV/AIDS 
awareness under this contract. 
 
The Contractor must report problems experienced in implementing the HIV/AIDS requirements 
to the Representative/Agent. 

 
C3.3 OCCUPATIONAL, HEALTH AND SAFETY  
 
C3.3.1 GENERAL 
 
C3.3.1.1 Tender Document 
 
This document is the pre-contract Health and Safety Specification which must be used by the Principal 
Contractor and Sub Contractors appointed by the Principal Contractor to compile Health and Safety Plans for 
this project and forms part of the tender documentation. 
 
The Principal Contractor and Sub Contractors’ particular attention is drawn to this specification whereby  
 
“Upon award of the contract, the contractor is to assume and adopt the function and duties of the Principal 
Contractor as set out in the Construction Regulations 2003 No. R. 1010 promulgated 18 July 2003.” 
 
The health and safety specifications outlined herein must be taken into account and due allowance made within 
the pricing of appropriate items contained within the specification. Where the tenderer is of the opinion that a 
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requirement is missing or is not adequately specified then this shall be drawn to the Client attention during the 
tender period. In the absence of any direction to the contrary, the tenderer shall as part of the tender submission, 
set out the details of such discrepancy together with the costs associated therewith, separately identified and 
included within the tender figure. 
 
C3.3.1.2 Principal Contractor 
 
The successful tenderer will on signing of the contract for:  
 

PROJECT NAME:  SHAWBURY- MNCETYANA ACCESS ROAD 

 

 
  Be required to fulfill the function and duties of the Principal Contractor as set out in the Construction 

Regulations 2003 No. R.1010 promulgated 18 July 2003.   
 
C3.3.1.3 Start of Construction Phase 
 
The construction phase shall not commence until the Principal Contractor’s Health and Safety Plan was 
considered and approved by the Client and Design Team. The Client shall discuss and negotiate with the 
Principal Contractor the contents of the Health and Safety Plan submitted by the Principal Contractor before 
finally approving it for implementation. 
 
The construction phase shall not commence until written permission is received from the Client. In this respect 
the Client may rely on the advice of the Technical Team as to the adequacy and comprehensiveness of the 
Plan offered by the Principal Contractor.  
 
In preparing their detailed Health and Safety Plan based on the relevant sections of this Health and safety 
Specifications supplied to them by the Client, contractors must allow for the adoption of safe working procedures 
and co-ordinate and rationalize activities to avoid controllable hazards arising due to clashes of activities.  
 
C3.3.1.4 Sub-Contractors, Suppliers & Designers 
 
The Principal Contractor shall ensure that all direct appointments in connection with this project include 
provisions for the compliance of his sub-contractors, suppliers and designers, etc., with the relevant provision 
of the Occupational Health and Safety Act (Act 85 of 1993) and its Regulations, in particular the Construction 
Regulations 2003 No. R. 1010 promulgated 18 July 2003.  
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C3.3.1.5 Liaison 
 
The Principal Contractor shall together with all his appointees, liaison with the Client as required under the 
Regulations and agrees procedures for the transfer of relevant Information in respect of designs and in 
connection with the preparation of the Health and Safety File. 
 
C3.3.1.6 Advice 
 
The tenderer shall, as part of the tender submission, indicate where advice will or may be required of the Client 
in respect of the competence of the tenderer’s designers and the adequacy of resources allocated or to be 
allocated by them.  
 
C3.3.1.7. Undertaking by Principal Contractor and Sub-Contractors appointed by the Principal Contractor. 
 
The Principal Contractor as well as Sub-Contractors appointed by him / her shall undertake in writing to ensure 
that the provisions of the Occupational Health and Safety Act (Act 85 of 1993) and it’s Regulations, in particular 
the Construction Regulation of 2003 No. R 1010 and any amendments or re-enactments thereto are complied 
with.  
 
The attached Occupational Health and Safety provisions undertaking form for the Principal Contractor shall be 
completed and signed by the Project Manager of the company / firm awarded the tender. 
 
C3.3.1.8 Client’s Occupational Health and Safety Agent: To be appointed 
 
C3.3.2 INFORMATION REQUIREMENTS 
 
The contractor must provide the following information.  
 
C3.3.2.1 General 
 

• The Principal Contractor / Sub-Contractor shall have an OHS Policy in accordance with the 
OHS(Occupational Health and Safety Act, Act 85 of 1993) and include a copy of the Policy in the Health 
and Safety Plan to be submitted by the Principal Contractor / Sub-Contractor.  

 
• The Principal Contractor / Sub-Contractor shall promptly display a copy of the Company’s OHS Policy 

on the OHS Notice Board for the duration of the contract and include it into information provided to 
persons at the contract OHS induction. 

 
• The Principal Contractor shall develop a Contract specific OHS Management Commitment Statement 

based on the Company’s OHS Policy. 
 

• The Principal Contractor’s Project Managing shall sign the Commitment statement and prominently 
display a copy on the OHS Notice Board for the duration of the contract. A copy of the Commitment 
Statement shall be included in information provided to persons at the Contract OHS induction and a 
copy shall also be supplied to each sub-contractor. 

 
C3.3.2.1 Management 
 

• Details of the personnel and management systems to be put in place to prepare, manage, implement, 
conduct and monitor the Health and Safety Plan for the  project.  

 
Broadly speaking your: 

 
• Organization’s internal structure that establishes SHE (Safety, Health and Environmental) ROLES, 

RESPONSIBILITIES, ACCOUNTABILITIES, and REPORTING RELATIONSHIPS, 
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• SHE (Safety, Health and Environmental) PLANS, POLICIES, PROCEDURES, DIRECTIVES and 
STANDARDS that provide instructions as to how activities and functions are to be carried out, 
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• SHE (Safety, Health and Environmental) CONTROLS, INSPECTIONS, REVIEWS, etc. built into 

construction operations to ensure that performance is consistent with SHE (Safety, Health and 
Environmental) objectives and requirements, 

 
• SHE (Safety, Health and Environmental) COMMUNICATION MECHANISMS for collecting, handling 

and reporting information. 
 

In other words Management Systems that specifies WHO is going to do WHAT, WHERE, WHEN, WHY 
and HOW.   

 
• Details of relevant qualifications and experience held by the persons nominated above, including recent 

health and safety education and training undertaken. 
 

• Procedures for determining the competence of contractors engaged on the project, whether employed 
by the contractor directly or by others, to fulfil their duties under the Construction Regulations 2003 (No. 
R.1010 Promulgated 18 July 2003) 

 
C3.3.2.2 Hazard Identification, Risk Assessment and control 
 

• The Principal Contractor / Sub-Contractor shall detail and implement procedures that will identify 
hazards, assess risks and determine suitable control measures as they arise throughout term of the 
contract. These procedures shall both comply with and be implemented and managed in accordance 
with the specification. 

 
• The Principal Contractor / Sub-Contractor shall detail and implement procedures that ensure control 

measures are evaluated for effectiveness and modified as necessary. The evaluation procedure shall 
detail the responsibilities, timelines and records that will be kept as part of the process. 

 
• Where Risk is controlled through administrative control measures, the Principal Contractor / Sub-

Contractor shall ensure that the administrative measures are: 
 

a) Clearly documented and those personnel responsible for implementation and management are 
explicitly defined; 

 
b) Understood by all relevant personnel through training and assessment; 

 
c) Implemented as documented and promptly reviewed for effectiveness following initial implementation; 

 
d) Amended and authorised as required; 

 
e) Adequately supervised, managed and audited to ensure continuing compliance; 

 
f) Available at all times wherever the measures are being implemented. 

 
 Any piece of plant or equipment not complying with the specification shall cease operation until the 

Principal Contractor / Sub-Contractor can demonstrate to the satisfaction of the Client / Client’s Agent 
that the piece of non-conforming plant or equipment conforms to these requirements. 

 
C3.3.2.3 Health and Safety Plan 
 
The Principal Contractor / Sub-Contractor shall develop a Health & Safety Plan to reflect variations in design or 
changes in site conditions and liaise with the Client /  
Client’s Agent.  
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The Principal Contractor shall develop this Health and Safety Plan so that it:  
 

a) Incorporates the contractor’s approach to managing the construction work to ensure the health and 
safety of all persons carrying out the construction work and all persons who may be affected by their 
work.  

 
b) Includes the risk assessments prepared by all Contractors under their duties set out in the Construction 

Regulations 2003 and any other relevant legislation (i.e. the OHS Act and Regulations, etc.).  
 

c) Includes the arrangements for ensuring that, where appropriate or specifically requested, all Contractors 
/ Sub-Contractors prepare suitable and sufficient method statements for their construction works which 
incorporate adequate measures for ensuring the health and safety of all persons who may be affected 
by these works.  

 
d) Incorporates the common arrangements for site safety, statutory notices and registers etc.  

 
e) Includes the site rules to be adopted for controlling the risks to health and safety during the construction 

phase(s) or the project.  
 

f) Includes reasonable arrangements for monitoring compliance with health and safety legislation and site 
rules. 

 
g) g) Includes reasonable measures to ensure co-operation between all Contractors and Sub-Contractors 

in respect of health and safety provisions and prohibitions.  
 

h) Includes the steps to be taken to ensure that only authorised persons are allowed into any premises or 
parts of the site / premises where construction work is being carried out.  

 
i) Includes arrangements for emergency procedures.  

 
j) Includes arrangements for ensuring that, so far as is reasonably practicable, every Contractor and Sub-

Contractor is provided with comprehensible information about the risks to health and safety of that 
Contractor / Sub-Contractor, or of any employees or other persons under their control, arising out of the 
construction works, including the emergency procedures 

 
k) Includes details of the arrangements for ensuring, so far as is reasonably practicable, that the 

employees or other persons under the control of any Contractor / Sub-Contractor, and any visitors to 
the site, receive adequate information about the risks to their health and safety arising out of the 
construction works and, where necessary, adequate training to carry out their work in a safe and healthy 
manner.  

 
l) Includes arrangements for providing all persons at work on the site and visitors to the site with the 

opportunity and means of discussing and offering advice on health and safety issues relating to the 
construction works.  

 
m) Includes arrangements for the reporting of any accidents, injuries or dangerous occurrences, including 

conforming to the statutory requirements.  
 

n) Can be modified as the work proceeds to take account of any information received from Contactors / 
Sub-Contractors, any experience gained during the course of the project or any changes necessary as 
a result of unforeseen circumstances or alterations to the design.  

 
C3.3.2.4 Programme 
 
A time estimate required by the contractor to implement the Health & Safety Plan sufficiently for works to 
commence on site.  
  



Tender No: R/EC/18588/20/22    SHAWBURRY - MNCETYANA ACCESS ROAD 
 
SITE INFORMATION     
  

C4.1-154 

 

 
C3.3.2.5 Cost 
 
A detailed breakdown of costs allowed in the contractor's tender for preparing, managing, implementing and 
monitoring the Health and Safety Plan, and for complying with the requirements imposed on the Principal 
Contractors under the Construction Regulations of 2003(No. R. 1010 Promulgated 18 July 2003).   
 
C3.3.3  GENERAL SITE SAFETY  
 
C3.3.3.1 Safety training & education 
 
The Principal Contractor shall detail the OHS competencies and training received by its contract management 
personnel. 
 
The Principal Contractor’s Health and Safety Plan shall have a detailed register of the skills and competencies 
for all personnel for the activities that the personnel will undertake under the contract. (E.g. Mobile plant 
operators crane operators etc.) 
 
The Principal Contractor shall demonstrate and maintain documentary evidence of competencies on site for the 
duration of the contract.  
 
C3.3.3.1.1 Induction Training  
 
The Principal Contractor / Sub-Contractor shall develop and detail a Site Induction Training Programme as part 
of the Occupational Health  and Safety Plan to be submitted to the Client prior to commencement of 
construction that includes as a minimum: 
 

a) Training related to hazards likely to be encountered on Site and control measures that have been 
developed in response to these hazards; 

b) Roles and Responsibilities; 
c) The requirements of the Health and Safety Plan submitted and approved 
d) Address the identified issues in the Fire Safety, Emergency, Evacuation and Rescue Plan to ensure 

that all Site personnel are aware of procedures in the event of an incident or emergency occurring; 
 
The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the site Induction Training 
through a written test to ensure that inductees have an understanding of the OHS (Occupational Health and 
Safety) requirements for the contract. The written tests shall be signed and dated by the person undertaking the 
induction training to attest to their understanding and be retained by the Principal Contractor / Sub-Contractor 
as a record that the training has been completed. 
 
C3.3.3.1.2 Induction training for specified work 
 
The Principal Contractor / Sub-Contractor shall conduct Site Specific Occupational Health and Safety Induction 
Training for all personnel, the Client and all visitors not escorted on Site by inducted persons. 
 
The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the Site Induction Training 
through a written test to ensure that inductees have an understanding of the OHS (Occupational Health and 
Safety) requirements for the contract. The written tests shall be signed and dated by the person undertaking the 
induction training to attest to their understanding and be retained by the Principal Contractor / Sub-Contractor 
as a record that the training has been completed. 
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C3.3.3.2 Recording & reporting of injuries 
 
Make arrangements for all contractors to report accidents, ill health and dangerous occurrences notable to the 
Department of Labour  under Section 24 of the OHS Act (Occupational Health and Safety Act, Act 85 of 1993)  
(Reporting to DOL (Department of Labour)  Inspector regarding certain incidents).  
 
All lost time incidents associated with the contract works or reportable as defined by Section 24 of the OHS Act 
shall be immediately reported to the Client. 
 
The Principal Contractor / Sub-Contractor shall provide a detailed report of all accidents / incidents, including 
events that could have become lost time incidents were it not for fortuitous circumstances to the Client within 5 
days of the incident occurring. The Principal Contractor / Sub-Contractor shall provide copies of all reports and 
information associated with the incidents to the Client. Copies of reports must be placed on the Health and 
Safety File. 
 
Where the Principal Contractor / Sub-Contractor has been: 
 
• Served with a prohibition, contravention or improvement notice under the OHS Act; or 
• Required to comply with any order issued by an inspector for the Department of Labour;  
 

- The Principal Contractor / Sub-Contractor shall immediately supply a copy of that notice, order or 
notification to the Client. 

 
- Where the Principal Contractor / Sub-Contractor have been served with a summons or is convicted of 

any offence in relation to occupational health and safety, the Principal Contractor / Sub Contractor shall 
immediately supply a copy of that summons to the Client. 

 
- The Principal Contractor / Sub-Contractor shall detail the reporting and investigation procedures for 

incident investigation. The procedures shall include the investigating officer responsible and the time 
limits imposed for reporting and investigating the incident and to implement corrective action in a timely 
manner so as to prevent a recurrence. 

 
- The client may participate in or undertake an investigation into the incident, injury or illness at its 

discretion and the Principal Contractor / Sub-Contractor shall cooperate with and provide assistance to 
the investigation organized and undertaken by the Client.  

 
C3.3.3.3 First Aid  
 

o Establish and implement a first-aid programme to provide emergency treatment to victims of accidents, 
chemical substances or excessive exposure to toxic substances. 
 
The programme shall include: 
 
• proper first aid facilities administered by qualified personnel, 
• first-aid boxes, 
• first-aid room, where there are 500 or more workers on site, 
• training and re-training of first-aiders, 
• first-aid treatment procedures, 
• standard procedures, 
• special procedures, e.g. for poisoning, 
• maintenance of first-aid facilities 

 
o All first-aid provisions shall comply with the OHS Act (Act 85 of 1993) 

 
C3.3.3.4 Fire protection and prevention 
 

• Appropriate measures must be taken to avoid the risk of fire. 
• Sufficient and suitable storage must be provided for flammable liquids, solids and gases. 
• Smoking must be prohibited and notices in this regard must be prominently displayed in all places 

containing readily combustible or flammable materials; 
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• Combustible materials must not accumulate on the construction site. 
• Welding, flame cutting and other hot work may only be done after the appropriate precautions have 

been taken to reduce the risk of fire. 
• Suitable and sufficient fire-extinguishing equipment must be placed at strategic locations and such 

equipment must be maintained in good working order. 
• A sufficient number of workers must be trained in the use of fire-extinguishing equipment. 

 
C3.3.3.5 Site Emergency Procedures   
 
The Principal Contractor / Sub-Contractor shall establish an Emergency Evacuation and Rescue plan.  
 
 The plan shall include the following detail: 
 

• The role and responsibility of every individual in the work area on fire safety emergency evacuation and 
rescue; 

• General work area precautions, fire prevention, detection, protection and warning alarm systems; 
 

• Firefighting and rescue equipment including types of fire extinguishers; 
• Fire safety measures for Site accommodation; 
• Escape and communication; 
• Fire brigade access, facilities and coordination; 
• Fire drills and training including the use of firefighting equipment; 
• Material storage including flammable liquids, gasses and waste; 

 
The Principal Contractor / Sub-Contractor shall ensure that all procedures, precautionary measures and safety 
standards stipulated in the Plan are communicated, implemented and complied with by all workers including 
other interfacing contractors on Site. 
 
The Principal Contractor / Sub-Contractor shall practice their emergency preparedness within six (6) weeks of 
the commencement of work and at least four (4) monthly intervals thereafter. 
 
The Principal Contractor / Sub-Contractor shall review and ensure the adequacy of the Plan as the work 
progress. 
 
The Principal Contractor / Sub-Contractor shall conduct monthly checks on firefighting equipment and test 
alarms and detection devices installed on Site and document findings in a register which shall be on site at all 
times for inspection. 
 
The Principal Contractor / Sub-Contractor shall conduct weekly inspections of escape routes, fire brigade 
access, firefighting facilities and working areas to ensure that the requirements stipulated in the Fire Safety, 
Emergency, Evacuation and Rescue Plan are complied with. All inspection records shall be documented in 
registers and kept in the Health and Safety file for inspection at any time. 
 
C3.3.3.6 Housekeeping 
 
Suitable housekeeping must continuously be implemented on the construction site, including:  
 

• proper storage of materials and equipment 
• removal of scrap, waste and debris at appropriate intervals; 

 
Loose materials shall not be placed or allowed to accumulate on the site so as to obstruct access and egress 
from workplaces and passageways. 
 
C3.3.3.7 Stacking & Storage 
 

• Adequate storage areas are must be provided. 
• Storage areas must be kept neat and under control. 
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C3.3.3.8 Illumination 
 
 Provide adequate artificial lighting when work is carried out after dark or inside buildings.  
 
C3.3.3.9 Sanitation / Hygiene 
 
Provision of site hygiene facilities:  
 

• One sanitary facility for every 30 workers.   
• Adequate washing facilities.  
• One shower facility for every 15 workers; 

 
Drying sheds, huts, rooms or other accommodation for sheltering during bad weather, storing clothes and taking 
meals. Facilities should include tables and chairs, suitable means for boiling water and a supply of wholesome 
drinking water.  
 
The contractor shall provide reasonable and suitable living accommodation for the workers at construction sites 
which are remote from their homes and where adequate transportation between the site and their homes, or 
other suitable living accommodation, is not available. 
 
C3.3.3.10 Personal Protective Equipment 
 
The Principal Contractor / Sub-Contractor shall provide and maintain suitable PPE (Personal Protective 
Equipment) for all employees employed on the Site.  
 
The Principal Contractor / Sub-Contractor shall ensure that such PPE comply with the requirements of the OHS 
Act (Occupational Health and Safety Act, Act 85 of 1993).  
 
The Principal Contractor / Sub-Contractor shall also ensure that all equipment is properly used by his / her 
employees during the course of their work.  
 
The Principal Contractor / Sub-Contractor shall record all issues of all equipment to his / her employees in 
documented registers and such registers shall be kept in the Health and Safety File on site and made available 
for inspection at all times.  
 
The Principal Contractor / Sub-Contractor shall provide the Client / Client’s Agent with a colour code by which 
employees will be identified with regard to occupations, responsibilities, accountabilities, reporting relationships 
and access to different locations on site. (e.g. hard hats, overalls).  
 
PPE shall be provided, used, and maintained in a sanitary and reliable condition wherever it is necessary by 
reason of hazards.  
 
All personal protective equipment shall be of safe design and construction for the work to be performed. 
 
C3.3.3.11 Permit to work requirements 
 
Institute a "hot work" permit system in respect of: 
 

• metalwork flame cutting,  
• site welding,  

 
C3.3.3.12 Lock-out   
 
Institute a "Lock-out" procedure in respect of controlling energy so as to prevent unexpected operation or 
activation of machinery or equipment. This procedure must include a written policy, specific procedures, rules 
and supervisory follow-up, covering the positive locking of switches and valves to ensure that alterations, 
maintenance, set-up and or other work can be performed safely. 
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C3.3.3.13 Monthly Health and Safety Audits 
 
The Principal Contractor shall carry out monthly Health and Safety Audits on the measures contained within his 
/ her Health and Safety Plan submitted to the Client as well as Health and Safety Plans submitted by Sub-
Contractors appointed by the Principal Contractor to demonstrate that the required level of health and safety 
are being achieved and maintained and compile a full report to the Client on such audit.  
 
The Client will audit the Principal Contractor as well as his / her Sub-contractor’s Health and Safety Plans from 
time to time and will advise the Principal Contractor of any matter with which he / she is not satisfied and the 
Principal Contractor shall take such steps as are necessary to satisfy the Client. 
 
The Client will carry out such audits as he / she considers necessary but not less than monthly.  
 
The Principal Contractor shall make available, specialist personnel as the Client may consider necessary for 
the performance of such audits. 
 
The Principal Contractor shall develop and maintain an Audit Schedule that details the audits planned to be 
undertaken by the Principal Contractor of the work under the contract, including sub-contractors, for the duration 
of the contract. The Audit Schedule shall form part of the Health and Safety Plan that needs to be submitted by 
the Principal Contractor. 
 
Audit reports shall detail the scope of the audit, the audit questions and the audit findings. 
 
The Client shall be promptly provided with copies of all audit reports together with other documentation to show 
that all matters raised have been appropriately addressed. 
 
Unless otherwise directed by the Client the Principal Contractor / Sub-Contractor shall undertake its initial OHS 
Audit within 4 weeks of commencement of work. The Principal Contractor / Sub-Contractor shall undertake 
subsequent OHS Audits at a frequency not less than once every 3 months. 
 
All Principal Contractor’s OHS Audits shall include an assessment of Sub-Contractor compliance with the 
approved OHS Plan. 
 
C3.3.3.14 Management Review 
 
The Principal Contractor shall undertake an independent review of the Health and Safety Plan for the contract 
in accordance with the requirements of the OHS Act, relevant Regulations and in particular the Construction 
Regulations 2003. 
 
A review shall be undertaken 3 months after commencement of the contract and every 6 months thereafter for 
the duration of the contract. 
 
Following the completion of the review, the Principal Contractor shall submit a written report that details the 
suitability, adequacy and effectiveness of the OHS Plan and to certify that the Site procedures, practices and 
operations are in accordance with the contract. 
 
C3.3.3.15 Provision of Information 
 

• Provide Sub-Contractors appointed by him / her with the relevant sections of the Health and Safety 
specifications pertaining to the construction work which has to be performed. 

 
• Where changes are brought to the design and construction, provide sufficient information and 

appropriate resources to the Sub-Contractor to execute the work safely. 
 

• Discuss and negotiate with Sub-Contractors the contents of the Health and Safety Plan / Plans 
submitted by them and finally approve such plans for implementation. 
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• Ensure that copies of Health and Safety plans compiled by the Principal Contractor and his / her Sub-
Contractors are available on request to an employee, DOL Inspector, contractor, Client. 

 
• The Principal Contractor / Sub-Contractor shall detail procedures that will ensure that personnel are 

suitably consulted and communicated with during the planning and application of work activities 
associated with the contract. 

 
• The Principal Contractor / Sub-Contractor shall detail the procedures for the identification, assessment 

and control of hazards associated with the day-to-day work activities. These procedures shall include 
requirements for consultation with personnel involved in the work activity. 

 
• The Principal Contractor / Sub-Contractor shall have procedures for ensuring that OHS information is 

communicated to and from its personnel. The Principal Contractor / Sub-Contractor shall hold OHS 
meetings with all personnel or their representatives at the site on a weekly basis. 

 
• Minutes shall be recorded for all OHS meetings and posted on OHS notice boards within 48 hours of 

the meeting. 
 

• The Principal Contractor / Sub-Contractor shall maintain at the Site an OHS Notice Board located in a 
prominent position and accessible to all personnel, for the distribution of OHS information. 

 
• The Principal Contractor / Sub-Contractor shall as a minimum, establish and implement procedures for 

reporting relevant and timely information with regard to OHS Performance and incidents. 
 

• The Principal Contractor / Sub-Contractor shall establish, implement and maintain a controlled copy of 
all Contract OHS documentation on Site. 

 
• Where the Principal Contractor / Sub-Contractor’s Health and Safety Plan references other 

documentation including the contract, the Principal Contractor / Sub-Contractor shall ensure that section 
and clause numbers are clearly denoted in its Health and Safety Plan. All documentation referenced in 
the Health and Safety Plan shall be available on Site for the duration of the contract. 

 
• Ensure that Health and Safety Files kept by Sub-Contractors appointed by the Principal Contractor is 

kept on site and made available to an inspector, Client. 
 

• Hand over a consolidated health and safety file to the Client upon completion of construction work, 
including all drawings, designs, materials used and other similar information concerning the completed 
structure. 

 
• In addition to the Health and Safety File compile a comprehensive and updated list of all contractors on 

site accountable to the Principal Contractor as well as the agreements between the parties and the type 
of work done by them. 

 
C3.3.3.16 Stop the execution of Construction Work   
 
Stop any construction / construction related work conducted by any person on the construction site, which is not 
in accordance with the Principal Contractor’s health and safety plan and or the health and safety plans of Sub-
Contractors which possess a threat to the health and or safety of persons.  
 
C3.3.3.17 Handing over of Project Health and Safety file   
 

• Hand over a consolidated health and safety file to the Client upon completion of construction work, 
including all drawings, designs, materials used and other similar information concerning the completed 
structure. 

 
• In addition to the Health and Safety File compile and hand over a comprehensive and updated list of all 

contractors on site accountable to the Principal Contractor as well as the agreements between the 
parties and the type of work done by them. 

 
 
C3.3.3.18 Records and Records Management 
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• The control of records shall be in accordance with the Principal Contractor’s / Sub-Contractor’s 

approved Health and Safety Plan for the contract. 
 

• Records shall be registered, ordered and retained on Site in the Health and Safety File for the duration 
of the contract. 

 
C3.3.4  CHEMICAL HAZARDS 
 
The following construction materials and substances to be used in the works have been identified as potentially 
posing special health and/or safety hazards during the project:  
 
NOTE:  
 
The above mentioned is not a definitive list of all potential harmful products. Other materials and substances 
commonly used during construction may also present health or safety hazards, however, it is deemed that these 
should be familiar to the average competent Contractor as part of routine risk and OHSH (Occupational Health, 
Safety and Hygiene) assessments and are therefore not included here.  
 
Adopt all precautionary measures provided by manufacturers for storage, use and application of specified 
materials.  
 
Data sheets for these, and any other materials that will be used for the works, are to be obtained by the 
contractor from the manufacturers.  
 
C3.3.5 SAFETY HAZARDS 
 
C3.3.5.1 Tools  
 
C3.3.5.1.1 Hand tools 
 

• Employers shall not issue or permit the use of unsafe hand tools. 
• A wrench, including adjustable, pipe, end, and socket wrenches shall not be used when jaws are sprung 

to the point that slippage occurs. 
• Impact tools, such as drift pins, wedges, and chisels, shall be kept free of mushroomed heads. 
• The wooden handles of tools shall be kept free of splinters or cracks and shall be kept tight in the tool. 

 
C3.3.5.2 Portable electrical Tools 
 
No person shall use a portable electric tool with an operating voltage which exceeds 50 to earth unless – 
 

• it is connected to a source of electrical energy incorporating an earth leakage protection device which 
meets the requirements of section 36 of the OHS Act or,  

• it is connected to a source of high frequency electrical energy derived from a generator which is used 
solely for supplying energy to such portable electric tool and which arrangement is approved by the 
chief inspector; or 

• it is clearly marked that it is constructed with double or reinforced insulation. 
 
Portable electric tools, together with its flexible cord and plug shall be maintained in a serviceable condition. 
 
C3.3.6 EXCAVATIONS 
 

• The contractor shall ensure that all excavation work is carried out under the supervision of a competent 
person who has been appointed in writing. 

• The contractor shall evaluate the stability of the ground before excavation work begins. 
• The Contractor shall take suitable and sufficient steps in order to prevent any person from being buried 

or trapped by a fall or dislodgement of material in an excavation; 
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• The contractor shall not permit any person to work in an excavation which has not been adequately 
shored or braced. 

• Shoring and bracing may not be necessary where- 
 

- the sides of the excavation are sloped to at least the maximum angle of repose  measured relative to 
the horizontal plane; or 

- such an excavation is in stable material:  
- Provided that- 

 
 permission being given in writing by the appointed competent person upon evaluation by him or her of 

the site conditions; and 
 

 where any uncertainty pertaining to the stability of the soil still exists, the decision from a professional 
engineer or a professional technologist competent in excavations shall be decisive and such a decision 
shall be noted in writing and signed by both the competent person and a professional engineer or 
technologist, as the case may be; 

 
• Take steps to ensure that the shoring or bracing is designed and constructed in such manner rendering 

it strong enough to support the sides of the excavation in question; 
 

• Ensure that no load, material, plant or equipment is placed or moved near the edge of any excavation 
where it is likely to cause its collapse and thereby endangering the safety of, any person, unless 
precautions such as the provision of sufficient and suitable shoring or bracing are taken to prevent the 
sides from collapsing; 

 
• Cause convenient and safe means of access to be provided to every excavation in which persons are 

required to work and such access shall not be further than 6m from the point where any worker within 
the excavation is working; 

 
• Cause every excavation, including all bracing and shoring, to be inspected- 

 
i. daily, prior to each shift; 
ii. after every blasting operation; 
iii. after an unexpected fall of ground; 
iv. after substantial damage to supports; and 
v. after rain, 

 
• by a competent person in order to pronounce the safety of the excavation to ensure the safety of 

persons, and those results are to be recorded in a register kept on site and made available to an 
inspector, client, client’s agent, contractor or employee upon request; 

 
• Cause every excavation which is accessible to the public or which is adjacent to public roads or 

thoroughfares, or whereby the safety of persons may be endangered, to be- 
 

o adequately protected by a barrier or fence of at least one meter in height and as close to the excavation 
as is practicable; and 

o provided with warning illuminates or any other clearly visible boundary indicators at night or when 
visibility is poor 

o Cause warning signs to be positioned next to an excavation within which persons are working or carrying 
out inspections or tests. 

 
C3.3.7 FORMWORK & SUPPORT WORK 
 
 The contractor shall ensure that- 
 

• all formwork and support work operations are carried out under the supervision of a competent person 
who has been appointed in writing for that purpose; 

• all formwork and support work structures, are adequately designed, erected, supported, braced and 
maintained so that they will be capable of supporting all anticipated vertical and lateral loads that may 
be applied to them and also that no loads are imposed onto the structure that the structure is not 
designed to withstand. 
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• The designs of formwork and support work structures are done with close reference to the structural 
design drawings and where any uncertainty exists, the structural designer should be consulted. 

• All drawing pertaining to the design of formwork or support work structures are kept on the site and are 
available on request by an inspector, contractor, client, client’s agent or employee. 

• All equipment used in the formwork or support work structure are carefully examined and checked for 
suitability by a competent person, before being used. 

• All formwork and support work structures are inspected by a competent person immediately before, 
during and after the placement of concrete or any other imposed load and thereafter on a daily basis 
until the formwork and support work structure has been removed and the results have been recorded 
in a register and made available on site. 

• If, after erection, any formwork and support work structure is found to be damaged or weakened to such 
a degree that its integrity is affected, it shall be safely removed or reinforced immediately. 

• Adequate precautionary measures are taken in order to- 
• Secure any deck panels against displacement, and 
• Prevent any person from slipping on support work or formwork due to the application of formwork or 

support work release agents. 
• The health of any person is not affected through the use of solvents or oils or any  other similar 

substances. 
• Upon casting concrete, the support work or formwork structure should be left in place until the concrete 

has acquired sufficient strength to support safely, not only its own weight but also any imposed loads 
and not removed until authorization has been given by a competent person.  

• Provision is made for safe access by means of secure ladders or staircases for all  work to be carried 
out above the foundation bearing level. 
 

• All employees required to erect, ,move or dismantle formwork and support work structures are provided 
with adequate training and instruction to perform these operations safely 

• The foundation conditions are suitable to withstand the weight caused by the formwork and support 
work structure and any imposed loads, such that the formwork and support work structure are stable. 

 
C3.3.8 CONSTRUCTION VEHICLES 
 
 The contractor shall ensure that all construction vehicles and mobile plants- 
 

• are of an acceptable design and construction; 
• are maintained in a good working order; 
• are used in accordance with their design and the intention for which they were designed, having due 

regard to safety and health; 
• are operated by workers who- 

 
i. have received appropriate training and been certified competent and been   authorised to operate such 

machinery; and 
ii. are physically and psychologically fit to operate such construction vehicles and mobile plant by being in 

possession of a medical certificate of fitness; 
 

• have safe and suitable means of access; 
• are properly organized and controlled by providing adequate signalling or other control arrangements 

to guard against the dangers. relating to the movement of vehicles and plant, in order to ensure their 
continued safe operation; 

• are prevented from falling into excavations, water or any other area lower than the working surface by 
installing adequate edge protection, which may include guardrails and crash barriers; 

• where appropriate, are fitted with structures designed to protect the operator from falling material or 
from being crushed should the vehicle or mobile plant overturn; 

• are equipped with an electrically operated acoustic signalling device and a reversing alarm; 
• are on a daily basis inspected prior to use, by a competent person who has been appointed in writing 

and the findings of such inspection is recorded in a register. 
 
The contractor shall furthermore ensure that- 
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• no person rides or be required or permitted to ride on any construction vehicle or  
o mobile plant otherwise than in a safe place provided thereon for that purpose; 

• every construction site is organized in such a way that pedestrians and vehicles can move safely and 
without risks to health; 

• the traffic routes are suitable for the persons using them, sufficient in number, in suitable positions and 
of sufficient size; 

• Every traffic route is, where necessary indicated by suitable signs.  
• all construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal use 

or adjacent to construction areas where work is in progress, shall have appropriate lights or reflectors, 
or barricades equipped with appropriate lights or reflectors, in order to identify the location of the 
vehicles or plant; 

• bulldozers, scrapers, loaders, and other similar mobile plant are, when being repaired or when not in 
use, fully lowered or blocked with controls in a neutral position, motors stopped and brakes set; 

• whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at least two 
headlights and two taillights when in operation; 

• tools and material are secured in order to prevent movement when transported in the same 
compartment with employees; 

• vehicles used to transport employees have seats firmly secured and adequate for the number of 
employees to be carried; and 

• When workers are working on or adjacent to public roads, reflective indicators are provided and worn 
by the workers. 

 
C3.3.9 ELECTRICAL INSTALLATIONS 
 

• Before construction commences and during the progress thereof, adequate steps must be taken to 
ascertain the 'presence of and guard against danger to workers from any electrical cable or apparatus. 

• All parts of electrical installations and machinery must be of adequate strength to withstand the working 
conditions on construction sites; 

• In working areas where the exact location of underground electric power lines unknown, employees 
using jackhammers, shovels or other hand tools which may make contact with a power line, must be 
provided with insulated protective gloves or otherwise that the handle of the tool being used is insulated; 

• All temporary electrical installations must be inspected at least once a week and electrical machinery 
on a daily basis before use on a construction site by competent persons and the records of these 
inspections must be recorded in a register to be kept on site. 

• The control of all temporary electrical installations on the construction site must be designated to a 
competent person who has been appointed in writing. 

 
C3.3.10 USE & STORAGE OF FLAMMABLE LIQUIDS 
 

• Where flammable liquids are being used, applied or stored it must be  done in such a manner that would 
cause no fire or explosion hazard, and that the workplace is effectively ventilated: 

 
o Provided that where the workplace cannot effectively be ventilated- 

 
i. every employee involved is provided with a respirator, mask or breathing apparatus of a type 

approved by the chief inspector, and 
ii. steps are taken to ensure that every such employee, while using or applying flammable liquid, uses 

the apparatus supplied to him or her; 
 

• No person smokes in any place in which flammable liquid is used or stored, and the contractor shall 
affix a suitable and conspicuous notice at all entrances to any such areas prohibiting such smoking; 

• Flammable liquids on a construction site is stored in a well-ventilated reasonably fire resistant container, 
cage or room and kept locked with proper access control measures in place; 

• An adequate amount of efficient fire-fighting equipment is installed in suitable locations around the 
flammable liquids store with the recognized symbolic signs; 

• Only the quantity of flammable liquid needed for work on one day is to be taken out  of the store for use; 
• All containers holding flammable liquids are kept tightly closed when not in actual use and, after their 

contents have been used up, to be removed from the construction site and safely disposed of; 
• Where flammable liquids are decanted, the metal containers are bonded or earthed; 
• No flammable material such as cotton waste, paper, cleaning rags or similar material is stored together 

with flammable liquids. 
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C3.3.12  WELDING & CUTTING 
 
No contractor shall require or permit welding or flame cutting operations to be undertaken, unless – 
 

• the person operating the equipment has been fully instructed in the safe operation and use of such 
equipment and in the hazards which may arise from its use; 

• effective protection is provided and used for the eyes and respiratory system and, where necessary, for 
the face, hands, feet, legs, body and clothing of persons performing such operations, as well as against 
heat, incandescent or flying particles or dangerous radiation; 

• leads and electrode holders are effectively insulated; and 
• The workplace is effectively partitioned off and where not practicable all other persons exposed to the 

hazards are warned and provided with suitable protective equipment. 
 

No contractor shall require or permit electric welding to be undertaken in wet or damp places, inside metal 
vessels or in contact with large masses of metal, unless – 
 

• the insulation of the electrical leads is in a sound condition; 
 
 

• the electrode holder is completely insulated to prevent accidental contact with  current-carrying 
parts; 

• the welder is completely insulated by means of boots, gloves or rubber mats; and 
• at least one other person who has been properly instructed to assist the welder in case of an emergency 

is and remains in attendance during operations 
 
No contractor shall require or permit welding, flame cutting, grinding, soldering or similar work to be undertaken 
in respect of any tube, tank, drum, vessel or similar object or container where such object or container – 
 

• is completely closed, unless a rise in internal pressure cannot render it dangerous; or 
• contains any substance which, under the action of heat, may – 

i. ignite or explode; or 
ii. react to form dangerous or poisonous substances, 

 
Where hot work involving welding, cutting, brazing or soldering operations is carried out at places, other than 
workplaces which have been specifically designated and equipped for such work, the employer shall take steps 
to ensure that proper and adequate fire precautions are taken. 
 
C3.3.13  BLASTING & USE OF EXPLOSIVES 
 
C3.3.13.1 Safety distances 
 
 The contractor shall – 
 

• apply the safety distances for the respective categories of explosives as stipulated in Annexure 1 of the 
Explosives regulations; 

• where less than five kilograms of explosives is used, apply to the chief inspector of occupational health 
and safety for a determination of a safety distance which the employer shall enforce; 
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C3.3.13.2 Supervision of explosives 
 
In order to ensure that the provisions of the Act and it’s regulations in relation to explosives workplaces are 
complied with, the contractor shall in writing appoint a competent and certified person in a full-time capacity to 
be explosives manager in respect of every workplace where explosives are being used, tested, stored or 
manufactured: 
The contractor shall appoint one or more persons, who are suitably qualified and experienced, as authorized 
supervisors to assist the explosives manager. 
 
The contractor shall ensure that – 
 

• the explosives manager 
a. approves in writing the rules, methods, materials, equipment and tools to be used in the danger 

area; 
b. ensures that all persons under his or her control are informed of the hazards related to their 

tasks and are thoroughly trained in safe work procedures, in particular with respect to shock, 
friction risk of fire, or static electricity, and are familiar with the requirements of the Explosives 
regulations 

c. prescribes all protective clothing and equipment to be used in the danger area 
d. ensures that the processes and equipment specified in schedule licences are safe and 

appropriate for the manufacturing processes envisaged for the workplace. 
 

• the supervising official 
a. is at all times in a position to exercise control over the operations 
b. reports without delay to the explosives manager any plant or  
c. equipment under his or her control that has or may have posed a risk: 
d. ensures that all rules implemented in the interest of health and safety are at all times complied 

with;  
e. stops all work involving explosives if he or she becomes aware of any risk posed to the health 

and safety of persons. 
 
C3.3.13.3 Safe handling of explosives 
 
The contractor shall ensure that – 
 

• all explosives or ingredients thereof are at all times free of foreign material; 
• all reasonable precautions are taken to prevent the spillage of explosives; 
• cleaning procedures in the case of a spillage of explosives are prescribed in writing by the explosives 

manager: Provided that where no cleaning procedures have been prescribed any unusual spillage of 
explosives shall be reported immediately to the supervising official: 

• all waste, paper, timber, rags, cotton and similar materials that have been in contact with explosives or 
an ingredient of an explosive are disposed of in a manner prescribed in writing by the explosives 
manager: Provided that at the end of the working day all waste and floor sweepings from danger areas 
shall be deposited in the designated places; 

• the explosives or partly mixed explosives are conveyed as soon and as carefully as possible and taking 
such precautions and in such a manner as will effectively guard against any accidental ignition or 
explosion  

• only containers provided for the conveyance of explosives are used for transporting explosives or partly 
mixed explosives and that such containers are at all times kept clean, free from grit and in a good state 
of repair: 

• vehicles containing explosives are left unattended only in designated places 
 
The contractor shall ensure that – 
 

• all material, equipment, tools or similar articles used in a danger area are decontaminated after such 
use, and that no person makes use of any such article that has not been decontaminated after use in a 
contaminated area;  

• The certification of the decontamination process is certified and approved by the explosives manager 
or a person authorized by the explosives manager. 
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• Unless permission has been granted by the chief inspector of occupational health and safety, no 
contractor shall use – 

 
• explosives in workplaces other than explosives workplaces approved by the chief inspector of 

occupational health and safety;  
• Any explosives for which no provision is made in Explosives regulations. 

 
No contractor shall allow unauthorized access to such explosives or bury, dump, hide or abandon any 
explosives. 
 
No contractor shall use any explosive material for blasting purposes unless  
 

• he or she is in possession of a written permission issued by or under the authority of the chief inspector 
of occupational health and safety;  

• he or she is undergoing training while using such blasting material under the immediate and constant 
supervision of a person who is in possession of permission 

 
C3.3.13.4 Dangerous areas 
 
The contractor shall ensure that entry and exit from danger areas is only permitted 
 

• at the permanent authorized point of entry or exit: Provided that entry or exit at any other point may be 
authorized by the explosives manager or a person authorized by him if the authorized gatekeeper has 
been informed thereof; 

• for persons and vehicles authorized thereto by the explosives manager or a person authorized by him:  
• to visitors under escort by an authorized person who is aware of the hazards attached to the danger 

area. 
 
The contractor shall keep a register of the entries and exits and that register shall be available on the premises 
for inspection by an inspector. 
 
No person shall – 
 

• enter the danger area with – 
a. tobacco; 
b. matches, cigarette lighters or other devices capable of generating heat or spark sources; 
c. intoxicating liquor or narcotics; 
d. food, medicine or drinkable fluids: Provided that authorization to enter with such articles may 

be granted by the explosives manager for purposes of consumption in licensed mess rooms 
and smoking areas: Provided further that special rules for the control of such consumption and 
smoking, approved by the chief inspector of occupational health and safety shall be made in 
writing and shall be enforced by the employer, self-employed person or user; or  

e. radio transmitters or cellular telephones; or 
 
The contractor shall ensure that hazard warning signs are clearly displayed at the entrance to any danger area. 
 
C3.3.14  VESSELS UNDER PRESSURE 
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C3.3.14.1 Manufacturer's data plate 
 
Every user of a boiler or pressure vessel shall cause a manufacturer's plate with the following minimum 
particulars to be securely fixed in a conspicuous place to the shell of every such a boiler or pressure vessel: 
 
a)     Name of manufacturer; 
b)     Country or origin; 
c)     Year of manufacture; 
d)     manufacturer's serial number; 
e)     name, number and date of the standard of design; 
f)      design gauge pressure in Pascal’s; (design pressure) 
g)     maximum permissible operating pressure in Pascal’s; 
h)     operating temperature; 
i.)     capacity in cubic meters; and 
j)     mark of an approved inspection authority. 
 
No person shall remove such a manufacturer's plate or wilfully damage or alter the particulars stamped thereon. 
 
C3.3.14.2 Portable Gas Containers 
 
No user shall use or require or permit a portable gas container to be used, and no user shall fill, place in service, 
handle, modify, repair, inspect or test any portable gas container, other than in compliance with standards 
incorporated into the Vessels under Pressure regulations.  
 
C3.3.14.3 Hand held Fire extinguishers 
 
No user shall use, require or permit the use of a hand held fire extinguisher unless designed, constructed, filled, 
recharged, reconditioned, modified, repaired, inspected or tested in accordance with a safety standard 
incorporated into the Vessels under Pressure regulations. 
No person shall fill, recharge, recondition, modify, repair, inspect or test any hand  held fire extinguisher 
unless a holder of a permit issued by the South African Bureau of Standards in terms of SABS 1475. 
 
C3.3.14.4 Gas Fuel use, equipment and systems 
 
No person shall handle, store or distribute a gas fuel in any manner, including the filling of a container, other 
than in accordance with a health and safety standards.  
 
C3.3.14.5 Inspection and test 
 
Any user of a boiler or pressure vessel shall cause, where reasonably practicable, such a boiler or pressure 
vessel, including the appurtenances and automatic controls and indicators, to be subjected to an internal and 
external inspection, and a hydraulic pressure test to 1.25 times the maximum permissible safe operating 
pressure as the case may be – 
 

• by an approved inspection authority before commissioning after installation, re-erection or repairs; 
• by a person appointed in writing by the user and who is competent to do such inspections and tests by 

virtue of their training, knowledge and experience in the operation, maintenance, inspection and testing 
of a boiler or pressure vessel within 36 months from the date of the previous internal and external 
inspection and hydraulic pressure test: Provided that where a pressure vessel is not subjected to 
corrosion, the user may dispense with the internal inspection and hydraulic pressure test subject to the 
written approval of an approved inspection authority:  

 
Provided further that an inspector may require a specific boiler or pressure vessel to be inspected or tested 
more frequently or permit a specific boiler or pressure vessel to be inspected or tested less frequently: 
 
 
C3.3.14.6 Recordkeeping 
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Any user of a vessel under pressure shall keep on his premises a record which shall be open for inspection by 
an inspector in which the results of inspections, tests, modifications and repairs shall be recorded, dated and 
signed by the competent person. 
 
C3.3.14.7 Maintenance 
 
No user shall use, cause or permit a vessel under pressure or gas fuel system, including all automatic controls, 
indicators and appurtenances, to be used unless it is at all times maintained in a safe working condition and the 
efficiency thereof is proved by regular testing. 
 
No user shall use or cause or permit a vessel under pressure to be used unless it is kept clean and free from 
any: 
 

 carbonized oil or other inflammable material which may ignite under working conditions; 
 material which may cause corrosion; or 
 material which is liable to chemical reaction which may cause an uncontrolled rise in pressure. 

 
C3.3.15 PHYSICAL HAZARDS 
 
C3.3.15.1 Ergonomics 
 

• Ensure that assigned tasks do not exceed the limits of the performance capacities of the worker.  
• Prevent injury or any detrimental effects to the health of the worker  
• Provide that tasks and working conditions will not lead to impairments. 

 
C3.3.15.2 Noise 
 
No contractor shall require or permit an employee to work in an environment in which he is exposed to an 
equivalent noise level equal to 85 dB(A) or higher. The contractor shall reduce the equivalent noise level to 
below 85 dB(A) or, where this is not reasonably practicable, he shall reduce the level to as low as is reasonably 
practicable and take all reasonable steps to isolate the source of the noise acoustically. Where the equivalent 
noise level in any workplace cannot be reduced to below 85 dB(A) the contractor shall – 
 
• prohibit any person from entering a noise zone unless such person wears hearing protectors. 
 
The contractor shall provide, free of charge, hearing protectors to each employee who works in or, to any person 
who is required or permitted to enter a noise zone, and no contractor shall require or permit any person to work 
in or enter such noise zone, and no person shall work in or enter such noise zone, unless he wears such hearing 
protectors in the correct manner: Provided that where the 
 
equivalent noise level to which employees are exposed, is such that the attenuation of the hearing protectors 
does not reduce the said noise to below 85 dB(A) the employer concerned shall limit the time during which 
employees work in that noise zone in such a way that they are not exposed to an equivalent noise level equal 
to 85 dB(A) or higher. 
 
The contractor shall properly instruct any person who is required to wear hearing protectors in the use of such 
protectors and inform him of noise zones where the wearing thereof is compulsory. 
The contractor shall – 
 

• ensure that every employee employed in a noise zone is subjected to audiometric examinations 
conducted in accordance with section 7 of SABS 083, by an audiometric approved by the chief 
inspector; 

• keep records of the results of each audiometric examination and make such records available for 
inspection by an inspector if he so requires; and 
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• keep such records for a minimum period of 30 years after termination of employment: Provided that if 
the employer ceases activities all such records shall be forwarded to the regional director. 

 
C3.3.15.3 Vibration 
 
Whole-body vibration occurs when the body is supported on a surface which is vibrating (e.g., when sitting on 
a seat which vibrates, standing on a vibrating floor or recumbent on a vibrating surface). Whole-body vibration 
occurs in all forms of transport and when working near some industrial machinery. 
 
Hand-transmitted vibration is the vibration that enters the body through the hands. It is caused by various 
processes where vibrating tools or work pieces are grasped or pushed by the hands or fingers. Exposure to 
hand-transmitted vibration can lead to the development of several disorders. 
 
C3.3.16 SITE WIDE ELEMENTS 
 
C3.3.16.1 Site Access and Egress 
 

• Access to the site will involve crossing the public footpath.  
• Store materials and plant away from means of access for the general public and occupants.  
• Remove rubbish and demolition materials regularly. Do not allow to accumulate on flat roofs.  
• Maintain free access through designated means of escape at all times  
• Agree with the Client / Client’s Agent delivery points for materials before commencing works.  

 
C3.3.16.2 Visitors to the site 
 

• All visitors to report to the Principal Contractor’s reception area for OHS Induction training. 
• All visitors to sign the visitor’s registration document. 
• All visitors to be provided with a Visitors Permit to enable them to access the construction site. 
• All un-inducted visitors must be accompanied on the construction site by an inducted person. 
• No visitors shall be allowed to access the construction site without wearing the necessary PPE. 

 
C3.3.16.3 Deliveries 
 
Access will involve crossing the public footpath.  
 
C3.3.16.4 Emergencies 
 
Ensure that there are adequate escape routes and that they are kept clear at all times.  
 
C3.3.16.5 Location of Temporary Site Accommodation 
 
See Site Lay-out Plan. 
 
C3.3.16.6 Location of Materials unloading and storage 
 
Materials are to be unloaded and stored in locations which will not in any way affect access or egress to the site 
or the works.  
 
C3.3.16.7 Traffic and Pedestrian Routes 
 
The road, public footpaths and access way are to be kept open at all times. All necessary signage and barriers 
are to be put in place to protect pedestrians at the site entrance and access and egress points.  
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C3.3.16.9 Safety  
 

• Ensure that all employees are aware of the Health and Safety policy and put into place arrangements 
to ensure that all visitors and workers new to the site are aware of the site safety provisions.  

• Locate underground electricity cables, mark and take precautions to avoid.  
• Ensure that cartridge operated tools are operated by trained personnel and in accordance with the 

maker's instructions that the gun is cleaned regularly and kept in a secure place when not in use.  
• Protect people who may be exposed to health risks arising from hazardous substances.  

 
C3.3.17 CONTINUING LIAISON  
  
The procedures for consideration and evaluation of the health and safety implications of Contractor designed 
elements of the works must follow the recognised principles of prevention and protection and take account of 
the issues highlighted in this OHS Specification.  
 
The following information is to be submitted by the Contractor to the Client / Client’s Agent in sufficient time to 
allow adequate consideration by the Client / Client’s Agent and, where appropriate, the design team, and the 
provision of relevant information to those persons affected by the works, prior to the commencement of the 
relevant works:  
 

• Suitable and sufficient information to demonstrate that health or safety issues have been adequately 
considered.  

• Risk assessments.  
• A list of health and/or safety hazards identified which cannot be designed out.  
• A list of any materials or substances which are specified or inherent in the design which is potentially 

hazardous to health and/or safety.  
 
C3.3.17.1 Unforeseen Eventualities 
 
The following action is to be taken in the event of unforeseen eventualities arising during the construction stage 
of the project which require significant design changes, or affect the resources required to carry out the work 
without risk to health and/or safety, or have other health or safety implications.  
 
The Client / Client’s Agent and, where possible, the Principal Contractor are to be advised as soon as possible.  
 
Full details of the relevant health and safety issues involved are to be reviewed with the Client / Client’s Agent 
and Principal Contractor as soon as possible.  
 
Full details of any revised designs, risk assessments and identified hazards and/or hazardous materials and 
substances are to be issued to the Client / Client’s Agent and Principal Contractor in sufficient time to allow for 
the revision of the Health and Safety Plan and notification of all persons affected by the health and/or safety 
implications of the changes prior to the commencement of the affected works.  
 
C3.3.17.2 Site Liaison 
 
Liaise with all other contractors and implement any agreed changes to the Health and Safety Plan arising from 
such liaison. Set up regular training for all operatives including induction training for all staff upon arrival to site.  
 
C3.3.17.3 Health and Safety File 
 
Provide the Planning Supervisor with any relevant information which the contractor believes should be 
incorporated into the Health and Safety File.  
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C3.3.17.4 Design Development 
 
Provide the Client with all design information prepared by sub-Contractors. 
 
Arrange liaison meetings with sub-contractors to discuss and review health and safety issues arising from the 
sub-contractors' designs.  
 
C3.3.18  CONCLUSION 
 
The hazards listed above were identified posing potential threats to the health and or safety of persons that will 
work on the contract.  Although every effort were made to ensure that every possible hazard was identified the 
Employer cannot guarantee this, therefore it is imperative for the contractor to conduct a comprehensive risk 
identification and hazard assessment in order to make certain that all hazards are identified. 
 
C3.3. MANAGEMENT 
 
 Management of the works 
 
The management of the site shall be in accordance with the provisions of the SANS Standard Specification for 
Road and Bridge Works for State Authorities (1998 edition). 
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1. INTRODUCTION   
The purpose of this Health and Safety Specification document is to provide contractors with 
essential information on significant health and safety aspects of the project/contract for the planning 
and management of their health and safety.  
 
This Health and Safety Specification is to ensure that all contractors and personnel, site-based 
suppliers are aware of, and comply with the health and safety requirements/standards. 
 
This specification is intended to ensure the health and safety of persons at the workplace, and the 
public, and the duty of care to the environment. The health and safety requirements shall be specific 
to each contract, project, site, and scope of work. 
Contractors have the crucial responsibility for executing on-site/project/contract health and safety for 
their activities/services. Each contractor is responsible for ensuring that his/her employees and the 
employees of any subcontractors comply with all applicable occupational health and safety legislative 
requirements and the policies and procedures of Mhlontlo Local Municipality. 
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The Contractor has the responsibility to implement and maintain all necessary safety precautions and 
procedures. Details of compliance with appropriate control measures and strategies should be 
included in the tender or purchasing documentation. 
All contractors shall use the applicable health and safety information in this specification to develop a 
suitable and sufficient health and safety plan, which will indicate to Mhlontlo Local Municipality the 
level of compliance with the health and safety requirements. 
 
On evaluation and discussions a final accepted health and safety plan will be signed and approved 
by Mhlontlo Local Municipality, the Principal Contractor is, thereafter, required to ensure the same 
when appointing a sub-contractor. The Principal Contractor or sub-contractor will not be allowed to 
commence work on site until the health and safety plan has been approved. 
 

2. SUPPORTING CLAUSES 
 
2.1 SCOPE 
 
This document is the pre-contract health and safety specification which must be used by the contractor 
and Sub Contractor’s appointed by the end user Principal Contractor to compile health and safety 
plans for the project and forms part of the tender documentation. 
 
The Principal Contractor and Sub Contractors’ particular attention is drawn to this specification 
whereby:-:  
 

 Upon award of the contract, the contractor is to assume and adopt the function and duties of 
the Principal Contractor as set out in the Construction Regulations 2003 No. R. 1010 
promulgated 18 July 2003.” 

 

 The health and safety specifications outlined herein must be taken into account and due 

allowance made within the pricing of appropriate items contained within the specification. 

Where the tenderer is of the opinion that a requirement is missing or is not adequately specified 

then this shall be drawn to the Client attention during the tender period. In the absence of any 

direction to the contrary, the tenderer shall as part of the tender submission, set out the details 

of such discrepancy together with the costs associated therewith, separately identified and 

included within the tender figure. 

 

C3.3.1.2 Principal Contractor 

The successful tenderer will upon on signing of the contract, be required to fulfil the function and 

duties of the Principal Contractor as set out in the Construction Regulations 2003 No. R.1010 

promulgated 18 July 2003.   

 

C3.3.1.3 Start of Construction Phase 

 

The construction phase shall not commence until the Principal Contractor’s Health and Safety Plan 

has been considered and approved by the MLM. The Client shall discuss and negotiate with the 
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Principal Contractor the contents of the Health and Safety Plan submitted by the Principal Contractor 

before finally approving it for implementation. 

 

The construction phase shall not commence until written permission is received from MLM. In this 

respect, MLM may or will rely on the advice from the technical team to assess the adequacy and 

comprehensiveness of the Plan submitted by the Principal Contractor.  

 

In preparing detailed Health and Safety Plan based on the relevant sections of the  Health and safety 

Specifications supplied,  contractors must allow for the adoption of safe working procedures , co-

ordinate and rationalize activities to avoid controllable hazards arising due to clashes of activities.  

C3.3.1.4.     Sub-Contractors, Suppliers & Designers 

 

The Principal Contractor shall comply and ensure appointments in connection with the project 

including the provisions for the compliance of sub-contractors, suppliers and designers, etc., as 

guided by Occupational Health and Safety Act (Act 85 of 1993) and its Regulations, in particular the 

Construction Regulations No.  

C3.3.1.5.Liaison 

 

The Principal Contractor shall together with all his appointees, liaison with MLM as required under the 

Regulations No and agrees procedures for the transfer of relevant Information in respect of designs 

and in connection with the preparation of the Health and Safety File. 

 

C3.3.1.6. Advice 

 

The tenderer shall, as part of the tender submission indicates where advice will or may be required of 

the Client in respect of the competence of the tenderer’s designers and the adequacy of resources 

allocated or to be allocated by them.  Why tenderer advise? 

 

C3.3.1.7.   Undertaking by Principal Contractor and Sub-Contractors appointed by the Principal 

Contractor  

 

The Principal Contractor as well as Sub-Contractors appointed by him / her shall undertake in writing 

consent to ensure that the provisions of the Occupational Health and Safety Act (Act 85 of 1993) and 

it’s Regulations, in particular the Construction Regulation of 2003 No. R 1010 and any amendments 

or re-enactments thereto are complied with.  
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The attached Occupational Health and Safety provisions undertaking form for the Principal Contractor 

shall be completed and signed by the appointed Project Leader r of the awarded bidder..  

 

C3.3.1.8 Client’s Occupational Health and Safety Agent: To be appointed 

 

C3.3.2 INFORMATION REQUIREMENTS 

 

The contractor must provide the following information.  

 

C3.3.2.1 General 

 

• The Principal Contractor / Sub-Contractor should submit valid letter of Good Standing from 

the department of labour in terms of (COID) in full. 

 

• The Principal Contractor / Sub-Contractor shall notify the Department of Labour in writing 

(notification form) before commencement of the intended work . 

 

• The Principal Contractor / Sub-Contractor shall have the copy of the OHS (Occupational 

Health and Safety Act, 85 of 1993) 

 

• The Principal Contractor / Sub-Contractor shall have a written and up to date OHS Policy in 

terms of Section 7 of Occupational Health and Safety Act, 85 of 1993, and include a copy of y 

Health and Safety Policy and safety plan.. 

 

C3.3.2.1 Organogram  

 

• Details of the management and staff  systems should be in in place for management,  

implementation  and monitoring of the Health and Safety Plan for the project.  

 

Organizations internal structure that consisting of Safety, Health and Environmental (SHE) team 

explaining their roles, responsibilities and accountabilities.  

• SHE plans, policies and procedures, directives and standards should be in place guidelines 

provide instructions as to how activities and functions are to be carried out, 
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• SHE controls, inspections, reviews, etc. should be aligned into construction operations to 

ensure that performance is consistent with SHE objectives and requirements. 

 

SHE communication mechanisms for collecting, handling and reporting information explaining 

management Systems that specifies who, what, where, when, why and  how activities should 

be. WHO is going to do WHAT, WHERE, WHEN, WHY and HOW.   

 

• Details of relevant qualifications and experience held by the persons appointed above 

including previous and recent health and safety education and training undertaken. 

 

• Procedures for determining the competence of contractors engaged on the project, whether 

employed by the contractor directly or by others, to fulfil their duties under the Construction 

Regulations.  

 

C3.3.2.2 Hazard Identification, Risk Assessment and control 

 

• The Principal Contractor / Sub-Contractor shall detail and implement procedures that will 

identify hazards, assess risks and determine suitable control measures as they arise 

throughout term of the contract. These procedures shall both comply with and be implemented 

and managed in accordance with the specification. 

 

• The Principal Contractor / Sub-Contractor shall detail and implement procedures that ensure 

control measures are evaluated for effectiveness and modified as necessary. The evaluation 

procedure shall detail the responsibilities, timelines and records that will be kept as part of the 

process. 

 

• Where Risk is controlled through administrative control measures, the Principal Contractor / 

Sub-Contractor shall ensure that the administrative measures are: 

 

g) Clearly documented and those personnel responsible for implementation and management 

are explicitly defined; 

 

h) Understood by all relevant personnel through training and assessment; 

 

i) Implemented as documented and promptly reviewed for effectiveness following initial 

implementation; 
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j) Amended and authorised as required; 

 

k) Adequately supervised, managed and audited to ensure continuing compliance; 

 

l) Available at all times wherever the measures are being implemented. 

 

 Any piece of plant or equipment not complying with the specification shall cease operation 

until the Principal Contractor / Sub-Contractor can demonstrate to the satisfaction of the Client 

/ Client’s Agent that the piece of non-conforming plant or equipment conforms to these 

requirements. 

 

C3.3.2.3 Health and Safety Plan 

 

The Principal Contractor / Sub-Contractor shall develop a Health & Safety Plan to reflect variations in 

design or changes in site conditions and liaise with the Client /  

Client’s Agent.  

 

The Principal Contractor shall develop this Health and Safety Plan so that it:  

 

o) Incorporates the contractor’s approach to managing the construction work to ensure the health 

and safety of all persons carrying out the construction work and all persons who may be 

affected by their work.  

 

p) Includes the risk assessments prepared by all Contractors under their duties set out in the 

Construction Regulations 2003 and any other relevant legislation (i.e. the OHS Act and 

Regulations, etc.).  

 

q) Includes the arrangements for ensuring that, where appropriate or specifically requested, all 

Contractors / Sub-Contractors prepare suitable and sufficient method statements for their 

construction works which incorporate adequate measures for ensuring the health and safety 

of all persons who may be affected by these works.  

 

r) Incorporates the common arrangements for site safety, statutory notices and registers etc.  
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s) Includes the site rules to be adopted for controlling the risks to health and safety during the 

construction phase(s) or the project.  

 

t) Includes reasonable arrangements for monitoring compliance with health and safety 

legislation and site rules. 

 

u) Includes reasonable measures to ensure co-operation between all Contractors and Sub-

Contractors in respect of health and safety provisions and prohibitions.  

 

v) Includes the steps to be taken to ensure that only authorised persons are allowed into any 

premises or parts of the site / premises where construction work is being carried out.  

 

w) Includes arrangements for emergency procedures.  

 

x) Includes arrangements for ensuring that, so far as is reasonably practicable, every Contractor 

and Sub-Contractor is provided with comprehensible information about the risks to health and 

safety of that Contractor / Sub-Contractor, or of any employees or other persons under their 

control, arising out of the construction works, including the emergency procedures 

 

y) Includes details of the arrangements for ensuring, so far as is reasonably practicable, that the 

employees or other persons under the control of any Contractor / Sub-Contractor, and any 

visitors to the site, receive adequate information about the risks to their health and safety 

arising out of the construction works and, where necessary, adequate training to carry out their 

work in a safe and healthy manner.  

 

z) Includes arrangements for providing all persons at work on the site and visitors to the site with 

the opportunity and means of discussing and offering advice on health and safety issues 

relating to the construction works.  

 

aa) Includes arrangements for the reporting of any accidents, injuries or dangerous occurrences, 

including conforming with the statutory requirements.  

 

bb) Can be modified as the work proceeds to take account of any information received from 

Contactors / Sub-Contractors, any experience gained during the course of the project or any 

changes necessary as a result of unforeseen circumstances or alterations to the design.  

 

C3.3.2.4 Programme 
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A time estimate required by the contractor to implement the Health & Safety Plan sufficiently for works 

to commence on site.  

C3.3.2.5 Cost 

 

A detailed breakdown of costs allowed in the contractor's tender for preparing, managing, 

implementing and monitoring the Health and Safety Plan, and for complying with the requirements 

imposed on the Principal Contractors under the Construction Regulations of 2003(No. R. 1010 

Promulgated 18 July 2003).   

 

C3.3.3  GENERAL SITE SAFETY  

 

C3.3.3.1 Safety training & education 

 

The Principal Contractor shall detail the OHS competencies and training received by its contract 

management personnel. 

 

The Principal Contractor’s Health and Safety Plan shall have a detailed register of the skills and 

competencies for all personnel for the activities that the personnel will undertake under the contract. 

(E.g. Mobile plant operators, crane operators etc.) 

 

The Principal Contractor shall demonstrate and maintain documentary evidence of competencies on 

site for the duration of the contract.  

 

C3.3.3.1.1 Induction Training  

 

The Principal Contractor / Sub-Contractor shall develop and detail a Site Induction Training 

Programme as part of the Occupational Health  and Safety Plan to be submitted to the Client prior 

to commencement of construction that includes as a minimum: 

 

e) Training related to hazards likely to be encountered on Site and control measures that have 

been developed in response to these hazards; 

f) Roles and Responsibilities of persons identified for training  

g) The requirements of the Health and Safety Plan submitted and approved 
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h) Address the identified issues in the Fire Safety, Emergency, Evacuation and Rescue Plan to 

ensure that all Site personnel are aware of procedures in the event of an incident or emergency 

occurring; 

 

The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the site Induction 

Training through a written test to ensure that inductees have an understanding of the OHS 

(Occupational Health and Safety) requirements for the contract. The written tests shall be signed and 

dated by the person undertaking the induction training to attest to their understanding and be retained 

by the Principal Contractor / Sub-Contractor as a record that the training has been completed. 

 

C3.3.3.1.2 Induction training for specified work 

 

The Principal Contractor / Sub-Contractor shall conduct Site Specific Occupational Health and Safety 

Induction Training for all personnel, the Client and all visitors not escorted on Site by inducted persons. 

 

The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the Site Induction 

Training through a written test to ensure that inductees have an understanding of the OHS 

(Occupational Health and Safety) requirements for the contract. The written tests shall be signed and 

dated by the person undertaking the induction training to attest to their understanding and be retained 

by the Principal Contractor / Sub-Contractor as a record that the training has been completed. 

 

C3.3.3.2 Recording & reporting of injuries 

 

Make arrangements for all contractors to report accidents, ill health and dangerous occurrences 

notifiable to the Department of Labour under Section 24 of the (Occupational Health and Safety Act, 

Act 85 of 1993) OHS Act to be reported to  Department of Labour (DoL) Inspector  within  48 hour 

regarding certain incidents).  

 

All lost time incidents associated with the contract works or reportable as defined by Section 24 of 

the OHS Act shall be immediately reported to the Client. 

 

The Principal Contractor / Sub-Contractor shall provide a detailed report of all accidents / incidents, 

including events that could have become lost time incidents were it not for fortuitous circumstances 

to the Client within 5 days of the incident occurring. The Principal Contractor / Sub-Contractor shall 

provide copies of all reports and information associated with the incidents to the Client. Copies of 

reports must be placed on the Health and Safety File.  
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Where the Principal Contractor / Sub-Contractor has been: 

 

• Served with a prohibition, contravention or improvement notice under the OHS Act;      

• Required to comply with any order issued by an inspector for the Department of Labour;  

 

- The Principal Contractor / Sub-Contractor shall immediately supply a copy of that notice, order 

or notification to the Client. 

 

- Where the Principal Contractor / Sub-Contractor have been served with a summons or is 

convicted of any offence in relation to occupational health and safety, the Principal Contractor 

/ Sub Contractor shall immediately supply a copy of that summons to the Client. 

 

- The Principal Contractor / Sub-Contractor shall detail the reporting and investigation 

procedures for incident investigation. The procedures shall include the investigating officer 

responsible and the time limits imposed for reporting and investigating the incident and to 

implement corrective action in a timely manner so as to prevent a recurrence. 

 

- The client may participate in or undertake an investigation into the incident, injury or illness at 

its discretion and the Principal Contractor / Sub-Contractor shall cooperate with and provide 

assistance to the investigation organized and undertaken by the Client.  

 

C3.3.3.3 First Aid  

 

o Establish and implement a first-aid programme to provide emergency treatment to victims of 

accidents, chemical substances or excessive exposure to toxic substances. 

The programme shall include: 

 

• proper first aid facilities administered by qualified personnel, 

• first-aid boxes, 

• first-aid room, where there are 500 or more workers on site, 

• training and re-training of first-aiders, 

• first-aid treatment procedures, 

• standard procedures, 

• special procedures, e.g. for poisoning, 

• maintenance of first-aid facilities 
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o All first-aid provisions shall comply with the OHS Act (Act 85 of 1993) 

 

C3.3.3.4 Fire protection and prevention 

 

• Appropriate measures must be taken to avoid the risk of fire. 

• Sufficient and suitable storage must be provided for flammable liquids, solids and gases. 

• Smoking must be prohibited and notices in this regard must be prominently displayed in all 

places containing readily combustible or flammable materials; 

• Combustible materials must not accumulate on the construction site. 

• Welding, flame cutting and other hot work may only be done after the appropriate precautions 

have been taken to reduce the risk of fire. 

• Suitable and sufficient fire-extinguishing equipment must be placed at strategic locations and 

such equipment must be maintained in good working order. 

• A sufficient number of workers must be trained in the use of fire-extinguishing equipment. 

 

C3.3.3.5 Site Emergency Procedures   

 

The Principal Contractor / Sub-Contractor shall establish an Emergency Evacuation and Rescue plan.  

 

 The plan shall include the following detail: 

 

• The role and responsibility of every individual in the work area on fire safety emergency 

evacuation and rescue; 

• General work area precautions, fire prevention, detection, protection and warning alarm 

systems; 

 

• Firefighting and rescue equipment including types of fire extinguishers; 

• Fire safety measures for Site accommodation; 

• Escape and communication; 

• Fire brigade access, facilities and coordination; 

• Fire drills and training including the use of firefighting equipment; 

• Material storage including flammable liquids, gasses and waste; 

 

The Principal Contractor / Sub-Contractor shall ensure that all procedures, precautionary measures 

and safety standards stipulated in the Plan are communicated, implemented and complied with by all 

workers including other interfacing contractors on Site. 
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The Principal Contractor / Sub-Contractor shall practice their emergency preparedness within six (6) 

weeks of the commencement of work and at least four (4) monthly intervals thereafter. 

 

The Principal Contractor / Sub-Contractor shall review and ensure the adequacy of the Plan as the 

work progress. 

 

The Principal Contractor / Sub-Contractor shall conduct monthly checks on firefighting equipment and 

test alarms and detection devices installed on Site and document findings in a register which shall be 

on site at all times for inspection. 

 

The Principal Contractor / Sub-Contractor shall conduct weekly inspections of escape routes, fire 

brigade access, firefighting facilities and working areas to ensure that the requirements stipulated in 

the Fire Safety, Emergency, Evacuation and Rescue Plan are complied with. All inspection records 

shall be documented in registers and kept in the Health and Safety file for inspection at any time. 

 

C3.3.3.6 Housekeeping 

 

Suitable housekeeping must continuously be implemented on the construction site, including:  

 

• proper storage of materials and equipment 

• removal of scrap, waste and debris at appropriate intervals; 

 

Loose materials shall not be placed or allowed to accumulate on the site so as to obstruct access and 

egress from workplaces and passageways. 

 

C3.3.3.7 Stacking & Storage 

 

• Adequate storage areas are must be provided. 

• Storage areas must be kept neat and under control. 

 

C3.3.3.8 Illumination 

 

 

 Provide adequate artificial lighting when work is carried out after dark or inside buildings.  



Tender No: R/EC/18588/20/22    SHAWBURRY TO MNCETYANA ACCESS ROAD                                           
INFORMATION  
 
 

C4.1-154 

 

C3.3.3.9 Sanitation / Hygiene 

 

Provision of site hygiene facilities:  

 

• One sanitary facility for every 30 workers.   

• Adequate washing facilities.  

• One shower facility for every 15 workers; 

 

Drying sheds, huts, rooms or other accommodation for sheltering during bad weather, storing clothes 

and taking meals. Facilities should include tables and chairs, suitable means for boiling water and a 

supply of wholesome drinking water.  

 

The contractor shall provide reasonable and suitable living accommodation for the workers at 

construction sites which are remote from their homes and where 

 

document stipulates the minimum health and safety requirements that suppliers shall address. Each 

project and situation may contain additional unique activities, challenges, needs and requirements 

that must be considered and incorporated in the specification, over and above the minimum 

requirements already contained in this specification. Similarly, there may be requirements in this 

specification that are not altogether relevant or applicable to the scope of work and therefore will 

accordingly be excluded from the specification. This specification may not thoroughly address all 

hazards associated with any specialised activity or operations; in this situation, suppliers shall be 

responsible for developing their own 

health and safety plans and procedures to adequately address their scope of operations. Suppliers 

will include contractors, service providers, and consultants. 

 

 

Authorised by : __________________________________              Date : ______________ 

Director: Infrastructure and Planning.  
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C3.4 PARTICULAR SPECIFICATION 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 

 

NOTES: 

 

The purpose of this document is to: 

 

(i) Draw special attention to certain general conditions applicable to government Bids, 
contracts and orders; and 

 

(ii) To ensure that clients be familiar with regard to the rights and obligations of all parties 
involved in doing business with government. 

 

In this document words in the singular also mean in the plural and vice versa and words in the 

masculine also mean in the feminine and neuter. 

 

• The General Conditions of Contract (GCC) will form part of all Bid documents and may not be 

amended. 

 

 

 

 

 

 

 

 

 

 

 



Tender No: R/EC/18588/20/22    SHAWBURRY TO MNCETYANA ACCESS ROAD                                           
INFORMATION  
 
 

C4.1-154 
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1. Definitions 

 

1. The following terms shall be interpreted as indicated: 

 

1.1 “Acceptable bid” means any bid, which, in all respects, complies with the specifications and 
conditions of the bid as set out in the bid document. 

 

1.2 “Bid” means a written offer in a prescribed or stipulated form in response to an invitation by 
an organ of State for the provision of goods, works or services. 

 

1.3 “Black enterprise” means an enterprise that is 50,1% owned by black persons and where 
there is substantial management control. Ownership refers to economic interest while 
management refers to the membership of any board or similar governing body of the 
enterprise. 

 

1.4 “Black empowered enterprise” means an enterprise that is at least 25,1% owned by black 
persons and where there is substantial management control. Ownership refers to economic 
interests. Management refers to executive directors. This is whether the black enterprise has 
control or not. 

 
1.5 “Black people” includes all African, Coloured or Indian persons who are South African 

citizens by birth or by descent or who were naturalised prior to the commencement of the 
constitution in 1993. In addition, the term also includes black people who became South 
African citizens after the constitution’s commencement but who would have been able to be 
naturalised prior to this, were it not for the Apartheid laws which prohibited naturalisation of 
certain persons. This means that an African, Coloured or Indian person who was not a South 
African citizen before the commencement of the constitution in 1993 but who would have been 
entitled to apply to be naturalised prior to 1993, will also be considered a black person and 
therefore a beneficiary of BEE. 

 

1.6 “Black woman-owned enterprise” means an enterprise with at least 25,1% representation 
of black women within the black equity and management portion. 

 
1.7 “Closing time” means the date and hour specified in the bidding documents for the receipt 

of bids. 
 

1.8 “Comparative price” means the price after the factors of a non-firm price and all 
unconditional discounts that can be utilised have been taken into consideration. 

 

1.9 “Community or broad-based enterprise” means an enterprise that has an empowerment 
shareholder who represents a broad base of members such as a local community or where 
the benefits support a target group, for example black women, people living with disabilities, 
the youth and workers. Shares are held via direct equity, non-profit organisations and trusts.  
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Benefits from the shareholding should in a measurable sense be directed towards the uplifting 
of the community through job creation, welfare, skills development, entrepreneurship and 
human rights. At the same time, directors and management of groups should significantly 
comprise black persons.  
 
These arrangements are appropriate in situations where the activities or operations of an 
enterprise or industry directly impact on a community or are located in a community, or may 
benefit a community. Notable examples are large industrial projects, mining and tourism. Other 
instances, which do assist in broadening the  
 
 
shareholder base, are employee share ownership schemes; these are a viable empowerment 
shareholder option. In this and other circumstances, these arrangements should not detract 
from the ability of the shareholder to exercise significant influence or control over the 
operations of the business. 

 
1.10 “Consortium or joint venture” means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skills and knowledge in an activity for the 
execution of a contract. 

 

1.11 “Contract” means the written agreement entered into between the purchaser and the 
supplier, as recorded in the contract form signed by the parties, including all attachments and 
appendices thereto and all documents incorporated by reference therein. 

 

1.12 “Contract price” means the price payable to the supplier under the contract for the full and 
proper performance of his contractual obligations. 

 

1.13 “Control” means the possession and exercise of legal authority and power to manage the 
assets, goodwill and daily operations of a business and the active and continuous exercise of 
appropriate managerial authority and power in determining the policies and directing the 
operations of the business. 

 

1.14 “Co-operative or collective enterprise” is an autonomous association of persons who 
voluntarily join together to meet their economic, social and cultural needs and aspirations 
through the formation of a jointly-owned enterprise and democratically controlled enterprise.  

 

1.15 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract execution. 

 

1.16 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by 
its government and encouraged to market its products internationally. 

 

1.17 “Country of origin” means the place where the goods were mined, grown or produced or 
from which the services are supplied. Goods are produced when, through manufacturing, 
processing or substantial and major assembly of components, a commercially recognized new 
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product results that is substantially different in basic characteristics or in purpose or utility from 
its components. 

 

1.18 “Day” means calendar day. 
 

1.19 “Delivery” means delivery in compliance with the conditions of the contract or order. 
 

1.20 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
 

1.21 “Delivery into consignees store or to his site” means delivered and unloaded in the 
specified store or depot or on the specified site in compliance with the conditions of the contract 
or order, the supplier bearing all risks and charges involved until the supplies are so delivered 
and a valid receipt is obtained. 

 

1.22 “Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, 
or sensory function, which results in restricted, or lack of, ability to perform an activity in the 
manner, or within the range, considered normal for a human being. 
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1.23 "Dumping" occurs when a private enterprise abroad markets its goods on own initiative in the 
RSA at lower prices than that of the country of origin and which have the potential to harm the 
local industries in the RSA. 

 

1.24 “Equity Ownership” means the percentage ownership and control, exercised by individuals 
within an enterprise. 

 

1.25 ”Force majeure” means an event beyond the control of the supplier and not involving the 
supplier’s fault or negligence and not foreseeable. Such events may include, but is not 
restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, 
epidemics, quarantine restrictions and freight embargoes. 

 

1.26 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of any bidder, and includes collusive 
practice among bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the bidder of the benefits of free and open 
competition. 

 

1.27 “GCC” mean the General Conditions of Contract. 
 

1.28 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is 
required to supply to the purchaser under the contract. 

 

1.29 “Historically Disadvantaged Individual (HDI)” means a South African citizen - 
 

1.29.1 who, due to the Apartheid policy that had been in place, had no franchise in national 
elections prior to the introduction of the Constitution of the Republic of South Africa, 
1983 (Act 110 of 1983) or the Constitution of the Republic of South Africa, 1993, (Act 
200 of 1993) (“the interim Constitution); and/or 

 

1.29.2 who is a female; and/or 
 

1.29.3 who has a disability: 
 

provided that a person who obtained South African citizenship on or after the coming to effect 

of the Interim Constitution, is deemed not to be a HDI. 

 

1.30 Imported content” means that portion of the bidding price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by the 
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supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus freight 
and other direct importation costs such as landing costs, dock dues, import duty, sales duty or 
other similar tax or duty at the South African place of entry as well as transportation and 
handling charges to the factory in the Republic where the supplies covered by the bid will be 
manufactured. 

 

1.31 “Local content” means that portion of the bidding price which is not included in the imported 
content provided that local manufacture does take place. 

 

1.32 “Management” means an activity inclusive of control and performed on a daily basis, by any 
person who is a principal executive officer of the company, by whatever name that person may 
be designated, and whether or not that person is a director. 

 

1.33 “Manufacture” means the production of products in a factory using labour, materials, 
components and machinery and includes other related value-adding activities. 
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1.34 “Order” means an official written order issued for the supply of goods or works or the 
rendering of a service. 

 

1.35 “Owned” means having all the customary elements of ownership, including the right of 
decision-making and sharing all the risks and profits commensurate with the degree of 
ownership interests as demonstrated by an examination of the substance, rather than the form 
of ownership arrangements. 

 

1.36 “Parliament” means Parliament of the Republic of South Africa as set out in Chapter Four of 
the Constitution. 

 

1.37 “Person” includes reference to a juristic person. 
 

1.38 “Project site” where applicable, means the place indicated in bidding documents. 
 

1.39 “Purchaser” means the organization purchasing the goods.  
 

1.40 “Rand value” means the total estimated value of a contract in Rand denomination that is 
calculated at the time of the bid invitations, and includes all applicable taxes and excise duties. 

 

1.41 “Republic” or “RSA” means the Republic of South Africa. 
 

1.42 “RFP” means Request for Proposal. 
 

1.43 “RFT” means Request for Tender. 
 

1.44 “RFQ” means Request for Quotation. 
 

1.45 “SCC” means the Special Conditions of Contract. 
 

1.46 “Secretary” means the Secretary to Parliament.  
 

1.47 “Services” means those functional services ancillary to the supply of the goods, such as 
transportation and any other incidental services, such as installation, commissioning, provision 
of technical assistance, training, catering, gardening, security, maintenance and other such 
obligations of the supplier covered under the contract. 
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1.48 “Specific contract participation goals” means the goals as stipulated in the Preferential 
Procurement Regulations, 2001. In addition to above-mentioned goals, the Regulations [12. 
(1)] also make provision for organs of State to give particular consideration to procuring locally 
manufactured products. 

 

1.49 “Small, Medium and Micro Enterprises (SMMEs) bears the same meaning assigned to this 
expression in the National Small Business Act, 1996 (Act 102 of 1996). 

 

1.50 “Sub-contracting” means the primary contractor’s assigning or leasing or making out work 
to, or employing another person to support such a primary contractor in the execution of part 
of a project in terms of the contract. 

 

1.51 “Trust” means the arrangement through which the property of one person is made over or 
bequeathed to a trustee to administer such property for the benefit of another person. 
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1.52 “Trustee” means any person, including the founder of a trust, to whom property is bequeathed 
in order for such property to be administered for the benefit of another person. 

 

1.53 “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical 
writing. 

 

2. Application 

 

2.1 These general conditions are applicable to all bids, contracts and orders including bids for 

functional and professional services, sales, hiring, letting and the granting or acquiring of 

rights, but excluding immovable property, unless otherwise indicated in the bidding 

documents. 

 

2.2 Where applicable, special conditions of contract are also laid down to cover specific supplies, 

services or works. 

 

2.3 Where such special conditions of contract are in conflict with these general conditions, the 

special conditions shall apply. 

 

3. General 

 

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any 

expense incurred in the preparation and submission of a bid. Where applicable a non-

refundable fee for documents may be charged. 

 

3.2  With certain exceptions, invitations to bid can be accessed electronically from 

www.parliament.gov.za 

 

4. Standards 

 

4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and 

specifications. 

http://www.parliament.gov.za/
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5. Use of contract documents and information; inspection 

 

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or 

any provision thereof, or any specification, plan, drawing, pattern, sample, or information 

furnished by or on behalf of the purchaser in connection therewith, to any person other than a 

person employed by the supplier in the performance of the contract. Disclosure to any such 

employed person shall be made in confidence and shall extend only as far as may be 

necessary for purposes of such performance. 

 

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any 

document or information mentioned in GCC clause 5.1 except for purposes of performing the 

contract. 

 

5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the 

property of the purchaser and shall be returned (all copies) to the purchaser on completion of 

the supplier’s performance under the contract if so required by the purchaser. 

 

5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the 

performance of the supplier and to have them audited by auditors appointed by the purchaser, 

if so required by the purchaser. 

 

6. Patent rights 

 

6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of 

patent, trademark, or industrial design rights arising from use of the goods or any part thereof 

by the purchaser. 

 

7. Performance security 

 

7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder 

shall furnish to the purchaser the performance security of the amount specified in SCC. 

 

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation 

for any loss resulting from the supplier’s failure to complete his obligations under the contract. 
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7.3 The performance security shall be denominated in the currency of the contract or  in a freely 

convertible currency acceptable to the purchaser and shall be in one of the following forms: 

 

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located 

in the purchaser’s country or abroad, acceptable to the purchaser, in the form provided 

in the bidding documents or another form acceptable to the purchaser; or 

 

(b) a cashier’s or certified cheque 

 

7.4 The performance security will be discharged by the purchaser and returned to the supplier not 

later than thirty (30) days following the date of completion of the supplier’s performance 

obligations under the contract, including any warranty obligations, unless otherwise specified 

in SCC. 

 

8. Inspections, tests and analyses 

 

8.1 All pre-bidding testing will be for the account of the bidder. 

 

8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any 

stage during production or execution or on completion be subject to inspection, the premises 

of the bidder or contractor shall be open, at all reasonable hours, for inspection by a 

representative of Parliament or an organisation acting on behalf of Parliament. 

 

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is 

made in the contract, but during the contract period it is decided that inspections shall be 

carried out, the purchaser shall itself make the necessary arrangements, including payment 

arrangements with the testing authority concerned. 

 

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to 

be in accordance with the contract requirements, the cost of the inspections, tests and 

analyses shall be defrayed by the purchaser. 
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8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the 

contract requirements, irrespective of whether such supplies or services are accepted or not, 

the cost in connection with these inspections, tests or analyses shall be defrayed by the 

supplier. 

  



Tender No: R/EC/18588/20/22    SHAWBURRY - MNCETYANA ACCESS ROAD 
 
SITE INFORMATION     
  

C4.1-154 

 

 

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply 

with the contract requirements may be rejected. 

 

8.7 Any contract supplies may on or after delivery be inspected, tested or analysed and may be 

rejected if found not to comply with the requirements of the contract. Such rejected supplies 

shall be held at the cost and risk of the supplier who shall, when called upon, remove them 

immediately at his own cost and forthwith substitute them with supplies which do comply with 

the requirements of the contract. Failing such removal the rejected supplies shall be returned 

at the suppliers cost and risk. Should the supplier fail to provide the substitute supplies 

forthwith, the purchaser may, without giving the supplier further opportunity to substitute the 

rejected supplies, purchase such supplies as may be necessary at the expense of the supplier. 

 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the 

contract on account of a breach of the conditions thereof, or to act in terms of Clause 23 of 

GCC. 

 

9. Packing 

 

9.1 The supplier shall provide such packing of the goods as is required to prevent their damage 

or deterioration during transit to their final destination, as indicated in the contract. The packing 

shall be sufficient to withstand, without limitation, rough handling during transit and exposure 

to extreme temperatures, salt and precipitation during transit, and open storage. Packing, case 

size and weights shall take into consideration, where appropriate, the remoteness of the 

goods’ final destination and the absence of heavy handling facilities at all points in transit. 

 

9.2 The packing, marking, and documentation within and outside the packages shall comply 

strictly with such special requirements as shall be expressly provided for in the contract, 

including additional requirements, if any, specified in SCC, and in any subsequent instructions 

ordered by the purchaser. 

 

10. Delivery and documents 

 

10.1 Delivery of the goods shall be made by the supplier in accordance with the terms specified in 

the contract. The details of shipping and/or other documents to be furnished by the supplier 

are specified in SCC. 
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10.2 Documents to be submitted by the supplier are specified in SCC. 

 

11. Insurance 

 

11.1 The goods supplied under the contract shall be fully insured by the bidder in a freely convertible 

currency against loss or damage incidental to manufacture or acquisition, transportation, 

storage and delivery in the manner specified in the SCC. 

 

12. Transportation 

 

12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified in 

the SCC. 
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13. Incidental services 

 

13.1 The supplier may be required to provide any or all of the following services, including additional 

services, if any, specified in SCC: 

 

(a) performance or supervision of on-site assembly and/or commissioning of the supplied 

goods; 

 

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 

 

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit 

of the supplied goods; 

 

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a 

period of time agreed by the parties, provided that this service shall not relieve the 

supplier of any warranty obligations under this contract; and 

 

(e) Training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in 

assembly, start-up, operation, maintenance, and/or repair of the supplied goods. 

 

13.2 Prices charged by the supplier for incidental services, if not included in the contract price for 

the goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing 

rates charged to other parties by the supplier for similar services. 

 

14. Spare parts 

 

14.1 As specified in SCC, the supplier may be required to provide any or all of the following 

materials, notifications, and information pertaining to spare parts manufactured or distributed 

by the supplier: 
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(a) such spare parts as the purchaser may elect to purchase from the supplier, provided 

that this election shall not relieve the supplier of any warranty obligations under the 

contract; and 

 

(b) In the event of termination of production of the spare parts: 

 

(i) Advance notification to the purchaser of the pending termination, in sufficient 
time to permit the purchaser to procure needed requirements; and 

 

(ii) following such termination, furnishing at no cost to the purchaser, the 

blueprints, drawings, and specifications of the spare parts, if requested. 

15. Warranty 

 

15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the most 

recent or current models and those they incorporate all recent improvements in design and 

materials unless provided otherwise in the contract. The supplier further warrants that all 

goods supplied under this contract shall have no defect, arising from design, materials, or 

workmanship (except when the design and/or material is required by the purchaser’s 

specifications) or from any act or omission of the supplier, that may develop under normal use 

of the supplied goods in the conditions prevailing in the country of final destination. 
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15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof 

as the case may be, have been delivered to and accepted at the final destination indicated in 

the contract, or for eighteen (18) months after the date of shipment from the port or place of 

loading in the source country, whichever period concludes earlier, unless specified otherwise 

in SCC. 

 

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this 

warranty. 

 

15.4 Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all 

reasonable speed, repair or replace the defective goods or parts thereof, without costs to the 

purchaser. 

 

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified in 

SCC, the purchaser may proceed to take such remedial action as may be necessary, at the 

supplier’s risk and expense and without prejudice to any other rights which the purchaser may 

have against the supplier under the contract. 

 

16. Payment 

 

16.1 The method and conditions of payment to be made to the supplier under this contract shall be 

specified in SCC. 

 

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery 

note and upon fulfilment of other obligations stipulated in the contract. 

 

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days 

after submission of an invoice or claim by the supplier. 

 

16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 

 

17. Prices 
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17.1 Prices charged by the supplier for goods delivered and services performed under the contract 

shall not vary from the prices quoted by the supplier in his bid, with the exception of any price 

adjustments authorized in SCC or in the purchaser’s request for bid validity extension, as the 

case may be. 

 

18. Variation orders 

 

18.1   In cases where the estimated value of the envisaged changes in purchase does   

not vary more than 25% of the total value of the original contract, the contractor  may be 

instructed to deliver the goods or render the services as such. In cases of measurable 

quantities, the contractor may be approached to reduce the unit price, and such offers may be 

accepted provided that there is no escalation in price. 

 

19. Assignment 

 

19.1 The supplier shall not assign, in whole or in part, its obligations to perform under the contract, 

except with the purchaser’s prior written consent. 

 

20. Subcontracts 

 

20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under this 

contract if not already specified in the bid. Such notification, in the original bid or later, shall 

not relieve the supplier from any liability or obligation under the contract. 
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21. Delays in the supplier’s performance 

 

21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance 

with the time schedule prescribed by the purchaser in the contract. 

 

21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should 

encounter conditions impeding timely delivery of the goods and performance of services, the 

supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely duration 

and its cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser 

shall evaluate the situation and may at his discretion extend the supplier’s time for 

performance, with or without the imposition of penalties, in which case the extension shall be 

ratified by the parties by amendment of contract. 

 

21.3 No provision in a contract shall be deemed to prohibit the obtaining of supplies or services 

from a national department, provincial department, or a local authority. 

 

21.4 The right is reserved to procure outside of the contract small quantities or to have minor 

essential services executed if an emergency arises, the supplier’s point of supply is not 

situated at or near the place where the supplies are required, or the supplier’s services are not 

readily available. 

 

21.5 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its 

delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to 

GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 21.2 

without the application of penalties. 

 

21.6 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser 

shall, without cancelling the contract, be entitled to purchase supplies of a similar quality and 

up to the same quantity in substitution of the goods not supplied in conformity with the contract 

and to return any goods delivered later at the supplier’s expense and risk, or to cancel the 

contract and buy such goods as may be required to complete the contract and without 

prejudice to his other rights, be entitled to claim damages from the supplier. 

 

22. Penalties 
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22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform 

the services within the period(s) specified in the contract, the purchaser shall, without prejudice 

to its other remedies under the contract, deduct from the contract price, as a penalty, a sum 

calculated on the delivered price of the delayed goods or unperformed services using the 

current prime interest rate calculated for each day of the delay until actual delivery or 

performance. The purchaser may also consider termination of the contract pursuant to GCC 

Clause 23. 

 

23. Termination for default 

 

23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice 

of default sent to the supplier, may terminate this contract in whole or in part: 

 

(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the 

contract, or within any extension thereof granted by the purchaser pursuant to GCC 

Clause 21.2; 

(b) if the Supplier fails to perform any other obligation(s) under the contract; or 

(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent 

practices in competing for or in executing the contract. 

 

23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may 

procure, upon such terms and in such manner as it deems appropriate, goods, works or 

services similar to those undelivered, and the supplier shall be liable to the purchaser for any 

excess costs for such similar goods, works or services. However, the supplier shall continue 

performance of the contract to the extent not terminated. 

 

24. Anti-dumping and countervailing duties and rights 

 

24.1 When, after the date of bid, provisional payments are required, or antidumping or 

countervailing duties are imposed, or the amount of a provisional payment or anti-dumping or 

countervailing right is increased in respect of any dumped or subsidized import, the State is 

not liable for any amount so required or imposed, or for the amount of any such increase. 

When, after the said date, such a provisional payment is no longer required or any such anti-

dumping or countervailing right is abolished, or where the amount of such provisional payment 

or any such right is reduced, any such favourable difference shall on demand be paid forthwith 

by the contractor to the State or the State may deduct such amounts from moneys (if any) 

which may otherwise be due to the contractor in regard to supplies or services which he 
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delivered or rendered, or is to deliver or render in terms of the contract or any other contract 

or any other amount which may be due to him. 

 

25. Force Majeure 

 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for 

forfeiture of its performance security, damages, or termination for default if and to the extent 

that his delay in performance or other failure to perform his obligations under the contract is 

the result of an event of force majeure. 

 

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of 

such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, 

the supplier shall continue to perform its obligations under the contract as far as is reasonably 

practical, and shall seek all reasonable alternative means for performance not prevented by 

the force majeure event. 

 

26. Termination for insolvency 

 

26.1 The purchaser may at any time terminate the contract by giving written notice to the supplier 

if the supplier becomes bankrupt or otherwise insolvent. In this event, termination will be 

without compensation to the supplier, provided that such termination will not prejudice or affect 

any right of action or remedy which has accrued or will accrue thereafter to the purchaser. 

 

27. Settlement of Disputes 

 

27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the 

supplier in connection with or arising out of the contract, the parties shall make every effort to 

resolve amicably such dispute or difference by mutual consultation. 

 

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such 

mutual consultation, then either the purchaser or the supplier may give notice to the other 

party of his intention to commence with mediation. No mediation in respect of this matter may 

be commenced unless such notice is given to the other party. 
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27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South 

African court of law. 

 

27.4 Mediation proceedings shall be conducted in accordance with the rules of procedure specified 

in the SCC. 

 

27.5 Notwithstanding any reference to mediation and/or court proceedings herein, 

 

(a) the parties shall continue to perform their respective obligations under the contract 

unless they otherwise agree; and 

 

(b) the purchaser shall pay the supplier any monies due the supplier. 

 

28. Limitation of liability 

 

28.1 Except in cases of criminal negligence or wilful misconduct, and in the case of infringement 

pursuant to Clause 6; 

 

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, 

for any indirect or consequential loss or damage, loss of use, loss of production, or loss 

of profits or interest costs, provided that this exclusion shall not apply to any obligation 

of the supplier to pay penalties and/or damages to the purchaser; and 

 

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in 

tort or otherwise, shall not exceed the total contract price, provided that this limitation 

shall not apply to the cost of repairing or replacing defective equipment. 

 

29. Governing language 

 

29.1 The contract shall be written in English. All correspondence and other documents pertaining 

to the contract that is exchanged by the parties shall also be written in English. 

 

30. Applicable law 
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30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise 

specified in SCC. 

 

31. Notices 

 

31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or 

certified mail and any other notice to him shall be posted by ordinary mail to the address 

furnished in his bid or to the address notified later by him in writing and such posting shall be 

deemed to be proper service of such notice 

 

31.2 The time mentioned in the contract documents for performing any act after such aforesaid 

notice has been given, shall be reckoned from the date of posting of such notice. 

 

32. Taxes and duties 

 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and 

other such levies imposed outside the purchaser’s country. 

 

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred 

until delivery of the contracted goods to the purchaser. 
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32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the 

award of a bid, Parliament must be in possession of a tax clearance certificate, submitted by 

the bidder. This certificate must be an original issued by the South African Revenue Services 

(SARS). 

 

33.       Transfer of contracts 

 

33.1 The contractor shall not abandon, transfer, cede assign or sublet  a contract or part thereof 
without  the written permission of the purchaser 

 

34.      Amendment of contracts 

 

34.1 No agreement to amend or vary a contract or order or the conditions, stipulations or provisions 

thereof shall be valid and of  any force unless such agreement to amend or vary is entered 

into in writing and signed by the contracting parties. Any waiver of the requirement that the 

agreement to amend or vary shall be in writing, shall also be in writing. 

 

35.     Prohibition of restrictive practices 

 

35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of  1998, as amended, an  
agreement between, or concerted practice by, firms, or a decision by an association of firms, is 

prohibited if it is between parties in a horizontal relationship and if a bidder(s) is / are or a 

contractor(s) was / were involved in collusive bidding. 

 

35.2 If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the 
purchaser has / have engaged in the restrictive practice referred to above, the purchaser may 
refer the matter to the Competition Commission for investigation and possible imposition of 
administrative penalties as contemplated in section 59 of the Competition Act No 89 0f 1998. 

 

35.3  If a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of 
the restrictive practice referred to above, the purchaser may, in addition and without prejudice 
to any other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate 
the contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting 
business with the public sector for a period not exceeding ten (10) years and / or claim damages 
from the bidder(s) or contractor(s) concerned. 
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C4 SITE INFORMATION 

 

A topographical survey of the site was undertaken and its information is contained on the Tender Drawings 

supplied with this document. 

 

The material encountered in the area of the proposed road is dominated by slightly moist, stiff, with residual 

dolerite in other sections. 

 

The above paragraph is only given as a guideline and prospective Tenderers shall also acquaint themselves 

with the nature of ground and subsoil conditions. 

 

Tenderers are expected to make their own assessment of the site, site access, geotechnical conditions, 

services etc. before submitting tenders. No claims for extension of time or additional compensation of any kind 

will be entertained if it is found (in the opinion of the Engineer) that such claims are the result of a lack of 

knowledge of the site conditions where such conditions could and would have been reasonably foreseen by a 

suitably qualified and competent person carrying out an investigation of the site. 
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